

STATE OF NEBRASKA  
DEPARTMENT OF ROADS

ADDENDUM NO.	PROJECT NO.	CONTROL NO.	CALL ORDER
2	PM-63-2(1009) & PM-66-7(1008)	19903A & 19903B	N03
2	PM-275-5(1030)	39903B	N08
1	PM-D4(1006)	49903C	N09
1	PM-69-2(1004)	49903D	N10
1	PM-136-5(1008)	49903F	N11
2	PM-26-1(1054)	59903B	N12
1	PM-385-3(1017)	59903E	N13
1	PM-D6(1014)	69903A	N14
1	PM-47-3(1002)	69903C	N15
2	PM-D7(1003)	79903A	N17
2	PM-11-3(1015) & PM-91-3(1010)	89903A 89903D	N18
1	PM-20-2(1027)	89903B	N19
1	PM-20-4(1025)	89903C	N20
1	PEP-12-3(1008)	80780 1	N21

LETTING DATE: MAY 23, 2002

The Special Provisions are amended to include the following:

**CONSTRUCTION SIGN REMOVAL**

In the event State forces are not available for striping upon completion of the project, the Contractor will be required to cover the following permanent construction signs:

1. Road Work ½ Mile
2. Reduce Speed Loose Gravel on Surface
3. Road Work Next XX Mile
4. End Road Work
5. Thank You Drive Safely

6. Fine for Speeding Double in Work Zones
7. Fines Double

The remaining permanent construction signs will remain uncovered and be left in place.

District personnel will notify the Contractor as to the completion date of the striping. Pavement for signing ends on the day that the Contractor is notified of the striping completion date. The Contractor will then have seven calendar days, beginning on the next day after the completion of the striping, to remove all construction signs.

Failure to remove the construction signs within this seven calendar day period will result in the resumption of the working day count, which will begin on the eighth calendar day following the completion of striping and will continue for each calendar day that the signs are in place.

#### DEPARTMENT OF ROADS

Claude Oie  
Construction Engineer

Issued: May 9, 2002

CO:DB:ADDENDS05

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.