

NOTICE TO CONTRACTORS

CALL ORDER N06
 STATE PROJECT NO. STR-80-9(1137)
 LOCATION: ON I-80, IN OMAHA.
 COUNTIES: DOUGLAS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on August 01, 2002 At that time the bids will be opened and read for BRIDGE

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR:

BRIDGES
 START DATE 09/13/02 WORKING DAYS 24
 Price Range \$ 100,000 to \$ 500,000
 Plans and specifications may be seen beginning July 09, 2002 at the Lincoln Central Office and July 15, 2002 at the District Engineer's Office at OMAHA

Additional letting information may be found at the Nebraska Department of Roads' Web Site at <http://www.dor.state.ne.us/letting/>

LIST OF PLANS

SHEET NO.	
1	TITLE PAGE
2S	SUMMARY OF QUANTITIES
3	PLAN SHEET
4	TRAFFIC CONTROL PLAN--FREEWAY CLOSURE
5	TRAFFIC CONTROL PLAN--LANE CLOSURE
6	TEMPORARY PAVEMENT MARKING PLAN
7 - 9	TYPICAL URBAN TRAFFIC CONTROL PLAN
10 - 14	SPECIAL PLAN 1C ROADWAY EXPANSION DEVICE REPAIR ROADWAY CURB REPAIR WESTBOUND PAVING SECTION REPAIR EASTBOUND PAVING SECTION REPAIR STA. 735+65.54
15 - 16	SPECIAL PLAN 2C EXPANSION JOINT REPAIR STA. 11+74.56
17 - 18	SPECIAL PLAN 3C APPROACH SLAB REPAIR STA. 1064+63.43
19 - 20	SPECIAL PLAN 4C BRIDGE REPAIRS STA. 1286+63.00

STANDARD PLANS
 920-R5 (2 SHEETS) TRAFFIC CONTROL

PLANS (NOT INCLUDING STANDARDS)	20 SHEETS	\$ 4.00
STANDARD PLANS	2 SHEETS	.40

Quantities shown herein are FOR INFORMATION ONLY and

N06NTC08.TXT

should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 735+65.54

MOBILIZATION	LUMP	LUMP
SAWING PAVEMENT		202 LF
EXPANSION JOINT		151 LF
47BD-4000 CONC FOR BRIDGE		137 CY
PREP BRIDGE		1 EACH
AT STA. 735+65.54		
EPOXY COATED RE-STEEL		4,590 LB

GROUP 6A BRIDGE AT STA. 735+65.54

MOBILIZATION	LUMP	LUMP
SAWING PAVEMENT		209 LF
EXPANSION JOINT		151 LF
47BD-4000 CONC FOR BRIDGE		137 CY
PREP BRIDGE		1 EACH
AT STA. 735+65.54		
EPOXY COATED RE-STEEL		4,925 LB

GROUP 6B BRIDGE AT STA. 11+74.56

MOBILIZATION	LUMP	LUMP
SAWING PAVEMENT		180 LF
EXPANSION JOINT		92 LF
47BD-4000 CONC FOR BRIDGE		6 CY
PREP BRIDGE		1 EACH
AT STA. 11+74.56		
EPOXY COATED RE-STEEL		825 LB

GROUP 6C BRIDGE AT STA. 1064+63.43

MOBILIZATION	LUMP	LUMP
SAWING PAVEMENT		81 LF
47BD-4000 CONC FOR BRIDGE		25 CY
PREP BRIDGE		1 EACH
AT STA. 1064+63.43		
EPOXY COATED RE-STEEL		17,015 LB

GROUP 6D BRIDGE AT STA. 1286+63

MOBILIZATION	LUMP	LUMP
SAWING PAVEMENT		12 LF
EXPANSION JOINT		96 LF
47BD-4000 CONC FOR BRIDGE		1 CY
PREP BRIDGE		1 EACH
AT STA. 1286+63.00		
CONCRETE SLOPE PROTECTION		340 SY

GROUP 10 GENERAL ITEMS

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II		1,424 BDAY
BARRICADE, TYPE III		224 BDAY
TYPE B HIGH INTENSITY WARNING LIGHT		40 LDAY
TEMPORARY SIGN DAY		200 EACH

N06NTC08.TXT

SIGN DAY		632 EACH
TEMP PVMT MARKING, TYPE III	3,200 LF	
TEMP PVMT MARKING, TYPE II BLACK	500 LF	
TEMP RAISED PVMT MARKER	650 EACH	
FLASHING ARROW PANEL	50 DAY	
FLAGGING	10 DAY	
MOBILIZATION	LUMP	LUMP