

CALL CONTRACT
CONTROL
PROJECT NOS.

APPARENT LOW BIDDERS
SEPTEMBER 5, 2002

GROUP DESCRIPTIONS AND CONVERSION FACTORS

AGG = AGGREGATES BIT = BITUMINOUS BR = BRIDGE(S) CONC PAVE = CONCRETE PAVEMENT CULV = CULVERTS
ELEC = ELECTRICAL GDRL = GUARDRAIL GRAD = GRADING LS = LANDSCAPING SEED= SEEDING SIGN = SIGNING
KILOMETER = 0.62137 MILE MILE = 1.609344 KILOMETER

N01 1801B	3606	\$13,765,215.46
11801B	DOBSON BROTHERS CONSTRUCTION COMPANY AND AFFILIATES	
S-77-2(1038)	410 S 7TH, PO BOX 81409	
	LINCOLN, NE 68501	
SAUNDERS		
US-77, CERESCO - WAHOO		
15.2 KILOMETERS 220 Working Days BEGIN 03/31/03 GRAD CONC PAVE CULV SEED BR GDRL ELEC		
N02 1219X	1661	\$1,313,886.73
12219	U.S. ASPHALT CO.	
RD-33-6(1014)	14012 GILES RD	
	OMAHA, NE 68138	
LANCASTER		
N-33, WEST OF US-77.		
10.5 MILES 70 Working Days BEGIN 06/30/03 CONCRETE PAVEMENT		
F03 1564X	0083	\$4,409,864.78
12564	WERNER CONSTRUCTION, INC.	
EACIM-80-8(102)	129 E 2ND ST, PO BOX 1087	
	HASTINGS, NE 68902-1087	
LANCASTER, SEWARD		
I-80, MILFORD - LINCOLN.		
13.3 MILES 70 Working Days BEGIN 03/31/03 BITUMINOUS		
DBE GOAL - Indicates will meet goal		
N04 1661	0128	\$19,796.60
12661	DOMINION CONSTRUCTION COMPANY	
ELEC-103-1(1009)	80237 BERGGREN RD, PO BOX 48	
	SCOTTSBLUFF, NE 69363-0048	
SALINE		
N-103, IN DEWITT AND SOUTH.		
15 Working Days BEGIN 11/04/02 ELECTRICAL		

F05 2794X1

21794 1
EACNH-BH-30-7(115)

WASHINGTON

US-30, BLAIR - KENNARD.

9.4 KILOMETERS 552 Calendar Days BEGIN 03/31/03 GRAD CULV BR GDRL ELEC BIT
DBE GOAL - Indicates will meet goal

1416

LUXA CONSTRUCTION COMPANY, INCORPORATED
925 EAST DIXON ROAD, PO BOX 105
BLAIR, NE 68008

F07 2913X

21913
EACSTPD-75-3(111)

WASHINGTON

ON US-75, SOUTH OF FT. CALHOUN.

4.6 MILES 55 Working Days BEGIN 07/28/03 GR CULV GDRL BIT
DBE GOAL - Indicates will meet goal

0477

WESTERN ENGINEERING COMPANY, INC.
1149 WEST HIGHWAY 44, PO BOX 350
HARLAN, IA 51537

\$1,129,155.72**N08 2958**

21958
S-680-9(1105)
DOUGLAS
I-80/I-680 NORTHEAST

30 Working Days BEGIN 03/17/03 LANDSCAPING

WITHDRAWN**F09 3663X1**

31663 1
NH-81-3(134)

PLATTE

US-81, SOUTH OF COLUMBUS

110 Working Days BEGIN 05/19/03 BRIDGE
DBE GOAL - Indicates will meet goal

0774

DIXON CONSTRUCTION CO.
409 DRIFTWOOD, PO BOX K
CORRECTIONVILLE, IA 51016-0047

\$990,505.49**F10 4194X**

42194
EACIM-80-7(116)

YORK

ON I-80, HENDERSON - WACO.

18 MILES 90 Working Days BEGIN 03/31/03 BITUMINOUS
DBE GOAL - Indicates will meet goal

0083

WERNER CONSTRUCTION, INC.
129 E 2ND ST, PO BOX 1087
HASTINGS, NE 68902-1087

\$6,790,024.72**F11 5826A**

50826A
EACNH-26-1(155)

SCOTTS BLUFF

ON US-26, SCOTTSBLUFF - MINATARE IRRIGATION STRUCTURES.

146 Calendar Days BEGIN 11/04/02 CULVERTS

0462

L. J. WEBB CONTRACTOR, INC.
N HWY 81, PO BOX 386
GENEVA, NE 68361-0386

\$334,843.30

F12 5219
51219
STPP-20-1(134)

1880
DANA FULLER DBA FULLER CONSTRUCTION
160 CHADRON AVE
CHADRON, NE 69337

DAWES
US-20/US-385, IN CHADRON.
15 Working Days BEGIN 08/04/03 CONCRETE PAVEMENT

F13 6669
60669
EACIM-80-4(81)

2017
BRB CONTRACTORS, INC.
3805 NW 25th ST, PO BOX 750940
TOPEKA, KS 66675-0940
\$1,686,626.59

DAWSON
ON I-80, EAST OF GOTHENBURG.
545 Calendar Days BEGIN 03/31/03 CONC PAVE BR GDRL
DBE GOAL - Indicates will meet goal

F14 6197
61197, 61292
EACSTPD-47-2(108), STPP-47-2(109)

1730
WILKE CONTRACTING CORPORATION
27705 115TH ROAD, PO BOX 1205
KEARNEY, NE 68848
\$401,809.95

DAWSON
ON N-47, SOUTH OF GOTHENBURG.
85 Working Days BEGIN 06/09/03 BRIDGE

N15 62061
61206 1
S-80-4(1010)
DAWSON
I-80, COZAD W.B. REST AREA
30 Working Days BEGIN 03/17/03 LANDSCAPING

WITHDRAWN

N16 62071
61207 1
S-80-4(1011)
DAWSON
I-80, COZAD E.B. REST AREA
30 Working Days BEGIN 03/17/03 LANDSCAPING

WITHDRAWN

N17 6261
61261
MISC-80-3(1032)
LINCOLN
I-80, SUTHERLAND E.B. REST AREA
30 Working Days BEGIN 03/17/03 LANDSCAPING

WITHDRAWN

N18 6262

61262

MISC-80-3(1033)

LINCOLN

I-80, SUTHERLAND W.B. REST AREA

30 Working Days BEGIN 03/17/03 LANDSCAPING

WITHDRAWN**N19 6294X**

61294

PEP-83-2(1026)

LINCOLN

ON US-83, NORTH OF WELLFLEET.

8.9 MILES 35 Working Days BEGIN 08/04/03 BITUMINOUS

WITHDRAWN**F21 1587**

12587

BR-3680(6)

NEMAHA, OTOE

ON A COUNTY ROAD SOUTHEAST OF TALMAGE.

95 Working Days BEGIN 11/04/02 BRIDGE

0462

L. J. WEBB CONTRACTOR, INC.

N HWY 81, PO BOX 386

GENEVA, NE 68361-0386

\$554,971.11**N22 1581Y**

12581

PEP-6-6(1037)

SALINE, SEWARD

ON US-6 BETWEEN FRIEND AND MILFORD.

8.9 MILES 55 Working Days BEGIN 07/21/03 BITUMINOUS

0083

WERNER CONSTRUCTION, INC.

129 E 2ND ST, PO BOX 1087

HASTINGS, NE 68902-1087

\$1,351,028.46**TOTAL LOW BIDS \$37,088,789.39**