
 
                     NOTICE TO CONTRACTORS 
 
CALL ORDER F14 
FEDERAL PROJECT NO. ITS-ITSN(101) 
LOCATION: I-80 STATEWIDE DIGITAL MESSAGE SYSTEMS. 
COUNTIES: BUFFALO          DEUEL 
          HALL             OTHERS 
  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
April 17, 2003    .  At that time the bids will be opened and read for 
GDRL,SIGN 
 
BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  GUARD RAIL AND FENCE        SIGNING 
  START DATE 05/19/2003 WORKING DAYS  100 
  Price Range $    500,000 to $  1,000,000 
 
  Plans and specifications may be seen beginning March 25, 2003     at the Lincoln 
Central Office and March 31, 2003     at the District Engineer's Office at NORTH PLATTE 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 
 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)      29   SHEETS      $  5.80 
CROSS SECTIONS (SHEETS X1 THRU X12)                    12   SHEETS      $  2.40 
STANDARD PLANS                                          4   SHEETS      $   .80 
 
SHEET NO. 
 
    1          TITLE PAGE 
    2S         SUMMARY OF QUANTITIES  
    2H         CONTROL POINT TIES  
    3 - 11     PLAN SHEETS--DYNAMIC MESSAGE SIGN 
    12 - 20    PLAN SHEETS--GUARD RAIL INSTALLATION  
    21         TRAFFIC CONTROL PLAN--INTERSTATE MEDIAN  
    22         TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 
    23         TRAFFIC CONTROL PLAN--LANE CLOSURE (INTERSTATE)  
    24 - 28    SPECIAL PLAN 1C  GUARDRAIL PLAN 
    X1 - X12   CROSS SECTIONS 
 
    STANDARD PLANS   
 
      501-R3   EROSION CONTROL 
      914-R3   PULL BOX DETAIL 
      920-R5   (2 SHEETS) TRAFFIC CONTROL 
 
 
 
Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 
   GROUP 7 GUARDRAIL 
 
MOBILIZATION                                     LUMP      LUMP 
WATER                                                    6 MGAL 
EARTHWORK MEASURED IN EMBANKMENT                       162 CY 
W-BEAM GUARDRAIL                                       181 LF 
THRIE-BEAM GUARDRAIL                                 1,275 LF 
REMOVE GUARDRAIL                                     1,331 LF 
RESET GUARDRAIL                                        156 LF 
IMPACT ATTENUATOR                                        9 EACH 
BULLNOSE-12.5'                                           8 EACH 
EROSION CONTROL                                      2,689 SY 
 
 
 
 
 
    
 



GROUP 8C SIGNING 
 
MOBILIZATION                                     LUMP      LUMP 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I80EB17 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I80WB22 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I80WB61 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I76EB 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I80WB104 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I80WB109 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I80EB270 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I80WB274 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   I80WB316 
PULL BOX, TYPE PB-2                                     14 EACH 
2" CONDUIT IN TRENCH                                 8,246 LF 
2" CONDUIT, JACKED                                     734 LF 
GROUNDING CONDUCTOR                                  4,509 LF 
SERVICE CABLE                                        3,492 LF 
   NO. 2 
SERVICE CABLE                                        1,209 LF 
   NO. 3 
SERVICE CABLE                                        3,951 LF 
   NO. 4 
SERVICE CABLE                                       10,155 LF 
   NO. 6 
INSTALL                                                  9 EACH 
   DYNAMIC MESSAGE SIGN CONTROLLER 
INSTALL                                                  9 EACH 
   DYNAMIC MESSAGE SIGN 
INSTALL                                              2,711 LF 
   DYNAMIC MESSAGE SIGN COMMUNICATION CABLE 
 
   GROUP 10 GENERAL ITEMS 
 
BARRICADE, TYPE II                                   1,500 BDAY 
BARRICADE, TYPE III                                    450 BDAY 
TEMPORARY SIGN DAY                                   2,800 EACH 
FLASHING ARROW PANEL                                    50 DAY 
INSTALL CONC PROTECT BARRIER                           660 LF 
RELOCATE CONC PROTECTION BARRIER                     1,320 LF 
RELOC INERTIAL BARRIER SYSTEM                            6 EACH 
INERTIAL BARRIER SYSTEM                                  6 EACH 
REPLACEMENT MODULE                                       5 EACH 
MOBILIZATION                                     LUMP      LUMP 
 


