

NOTICE TO CONTRACTORS

CALL ORDER N02
 STATE PROJECT NO. S-80-9(1133)
 LOCATION: COUNTY ROAD AT N-63 NEAR GREENWOOD
 COUNTIES: CASS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on April 17, 2003 . At that time the bids will be opened and read for GRAD,CULV,BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS
 START DATE 09/02/2003 WORKING DAYS 30
 Price Range \$ 100,000 to \$ 500,000

Plans and specifications may be seen beginning March 25, 2003 at the Lincoln Central Office and March 31, 2003 at the District Engineer's Office at LINCOLN
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	20 SHEETS	\$ 4.00
CROSS SECTIONS (SHEETS X1 THRU X13)	13 SHEETS	\$ 2.60
STANDARD PLANS	6 SHEETS	\$ 1.20

SHEET NO.		
1	TITLE PAGE	
2S	SUMMARY OF QUANTITIES	
2A1-2A2	PHOTO MAPS	
2N	GENERAL INFORMATION	
3 - 4	PLAN SHEETS	
5	PROFILE SHEET	
6	TEMPORARY PAVEMENT MARKING PLAN	
7	EARTHWORK DATA SHEET	
8	DRAINAGE STRUCTURE CROSS SECTIONS	
9 - 10	SPECIAL PLAN 1C 8' X 6' SINGLE SPAN RC BOX CULVERT STA. 162+91.00	
11	SPECIAL PLAN 2C EROSION CONTROL, TYPES "A" & "AA"	
12	SPECIAL PLAN 3C EROSION CONTROL, TYPE "AAA" (OUTLET TREATMENT)	
13	SPECIAL PLAN 4C TEMPORARY SILT CHECKS	
14	SPECIAL PLAN 5C EROSION CHECKS (ALL TYPES) & FABRIC SILT CHECKS	
R1 - R3	RIGHT-OF-WAY SHEETS	
X1 - X13	CROSS SECTIONS	

STANDARD PLANS

501-R3	EROSION CONTROL
804	PRECAST CONCRETE R.O.W. MARKER
920-R5	(2 SHEETS) TRAFFIC CONTROL
921-R4	TRAFFIC CONTROL
923	TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
WATER		47 MGAL
RIGHT-OF-WAY MARKERS		15 EACH
EARTHWORK MEASURED IN EMBANKMENT	9,318	CY
REMOVE DRIVEWAY	50	SY
COVER CROP SEEDING	3	ACRE
EROSION CONTROL, TYPE A	1,129	SY

EROSION CONTROL, TYPE AAA	30 SY
EROSION CONTROL, TYPE HV	1,084 SY
EROSION CHECKS, TYPE A	44 BALE
EROSION CHECKS, TYPE HV	56 BALE
TEMPORARY SILT CHECK	250 LF

GROUP 4 CULVERTS

MOBILIZATION	LUMP	LUMP
CAST IRON COVER & FRAME	175 LB	
RECONSTRUCT MANHOLE	1 EACH	
EXCAVATION FOR BOX CULVERTS	123 CY	
47B-3000 OR AX-3000 CONC FOR BOX CULV	61 CY	
RE-STEEL FOR BOX CULVERT	6,897 LB	

GROUP 9 BITUMINOUS

MOBILIZATION	LUMP	LUMP
ASPH CONC, TYPE SP1(0.5)	3,310 TON	
PLACE ASPH CONC FOR DRIVE & INTER	278 SY	
PERF GRADED BINDER (70-28)	178 TON	
PREP OF INTER & DRIVE	278 SY	
TACK COAT	860 GAL	
WATER	47 MGAL	
EARTH SHOULDER CONSTRUCTION	61 STA	
SUBGRADE PREPARATION	30 STA	
SEEDING, TYPE B	2 ACRE	
MULCH	6 TON	

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE III	1,098 BDAY
SIGN DAY	488 EACH
CONTRACTOR FURNISHED SIGN DAY	366 EACH
OVERLAY BROKEN LINES	30 STA
OVERLAY SOLID LINES	60 STA
FIELD OFFICE	1 EACH
MOBILIZATION	LUMP LUMP