

NOTICE TO CONTRACTORS

CALL ORDER N05
 STATE PROJECT NO. RD-6-7(1047)
 LOCATION: ON US-6, LINOMA BEACH TO N31.
 COUNTIES: SARPY

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on April 17, 2003 . At that time the bids will be opened and read for GRAD,SEED,GDRL,BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 3.5 MILES
 START DATE 05/19/2003 WORKING DAYS 30
 Price Range \$ 500,000 to \$ 1,000,000

Plans and specifications may be seen beginning March 25, 2003 at the Lincoln Central Office and March 31, 2003 at the District Engineer's Office at OMAHA
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	36 SHEETS	\$ 7.20
CROSS SECTIONS (SHEETS X1 THRU X35)	35 SHEETS	\$ 7.00
STANDARD PLANS	8 SHEETS	\$ 1.60

SHEET NO.	
1	TITLE PAGE
2T1-2T5	TYPICAL CROSS SECTIONS
2S1-2S3	SUMMARY OF QUANTITIES
2A1-2A4	PHOTO MAPS
2L	GEOMETRICS & GRADES
3 - 6	PLAN SHEETS
7	TRAFFIC CONTROL PLAN
8	TEMPORARY PAVEMENT MARKING PLAN
9	TYPICAL PAVEMENT MARKING PLAN
10	DRAINAGE STRUCTURE CROSS SECTIONS
11 - 12	SPECIAL PLAN 1C CONCRETE FLUME, TYPE VII
13 - 22	SPECIAL PLAN 2C GUARDRAIL PLAN
23 - 24	SPECIAL PLAN 3C MAILBOX SUPPORT POST
X1 - X35	CROSS SECTIONS

STANDARD PLANS

410-R3	(2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
425-R3	COLLARS AND ELBOWS FOR CONCRETE PIPES
501-R3	EROSION CONTROL
920-R5	(2 SHEETS) TRAFFIC CONTROL
921-R4	TRAFFIC CONTROL
923	TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION	LUMP	LUMP
LARGE TREE REMOVAL		55 EACH
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
WATER		85 MGAL
EARTHWORK MEASURED IN EMBANKMENT		5,636 CY
REMOVE PAVEMENT		1,188 SY
30" DRIVE PIPE 2,3,4,5,6,7,8		40 LF
REMOVE HEADWALLS FROM CULV		2 EACH
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL		6 CY
47B-3000 OR AX-3000 CONC FOR CONCRETE CO		1 CY

GROUP 1 GRADING

RE-STEEL FOR COLLARS	86 LB
24" FLARED-END SECTION	2 EACH
30" FLARED-END SECTION	4 EACH
REMOVE STRUCTURE	1 EACH
AT STA. 1230+69 RT.	
REMOVE GUARDRAIL	1,473 LF
EROSION CONTROL	1,122 SY
24" CULV PIPE 2	5 LF

GROUP 5 SEEDING

MOBILIZATION	LUMP	LUMP
SEEDING, TYPE A		2 ACRE
SEEDING, TYPE B		6 ACRE
SEEDING, TYPE C		1 ACRE
MULCH		18 TON
HYDROMULCH		1 TON

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL		1,087 LF
BRIDGE APPROACH SECTIONS		8 EACH
END ANCHORAGE ASSEMBLY		1 EACH
GUARDRAIL END TREATMENT, TYPE I		2 EACH
GUARDRAIL END TREATMENT, TYPE II		7 EACH

GROUP 9 BITUMINOUS

MOBILIZATION	LUMP	LUMP
CRUSHED ROCK SURFACE COURSE		96 TON
MAILBOX POST		6 EACH
CONC PVMT REPAIR TYPE A FULL DEPTH		4 SY
CONC PVMT REPAIR TYPE B FULL DEPTH		98 SY
CONC PVMT REPAIR TYPE C FULL DEPTH		46 SY
CONC PVMT, PR-3500		214 SY
JOINT REPAIR		
CAST IRON GRATE & FRAME		476 LB
47B-3000 CONC FOR INLET & JUNCTION BOXES		2 CY
RE-STEEL FOR INLET & JCT BOX		154 LB
4" YELLOW THERMOPLASTIC		14,000 LF
4" WHITE THERMOPLASTIC		37,000 LF
RESHAPING EXIST SHOULDER BASE		365 STA
ASPH CONCRETE FOR PATCHING, TYPE SP4(0.5)		100 TON
ASPH CONC, TYPE SPS		8,190 TON
ASPH CONC, TYPE SP4(0.5)		10,610 TON
PLACE ASPH CONC FOR DRIVE & INTER		1,742 SY
PERF GRADED BINDER (58-28)		442 TON
PERF GRADED BINDER (64-28)		578 TON
CONSTRUCTING ASPH CONC CURB		1,675 LF
PREP OF INTER & DRIVE		1,113 SY
TACK COAT		12,020 GAL
RENTAL OF LOADER, FULLY OPERATED		20 HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED		20 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED		20 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED		20 HOUR
WATER		275 MGAL
EARTH SHOULDER CONSTRUCTION		365 STA
COLD MILLING, CLASS 3		182 STA
SURFACE UNDER GUARDRAIL		757 SY
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP
15" CULV PIPE 3,4,5,6		11 LF

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	5,425	BDAY
BARRICADE, TYPE III	552	BDAY
TEMPORARY SIGN DAY	120	EACH
SIGN DAY	1,712	EACH
CONTRACTOR FURNISHED SIGN DAY	184	EACH
OVERLAY BROKEN LINES	554	STA
OVERLAY SOLID LINES	1,109	STA
FLAGGING	36	DAY
FURNISHING AND OPERATING PILOT VEHICLE	10	DAY
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP