CALL ORDER N05 STATE PROJECT NO. PEP-112-1(1003) LOCATION: ON N-112, ODELL SOUTHWEST. COUNTIES: GAGE

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on October 09, 2003 . At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS Length: 3.1 MILES START DATE 10/12/2004 WORKING DAYS 10 Price Range \$ 100,000 to \$ 500,000

Plans and specifications may be seen beginning September 16, 2003 at the Lincoln Central Office and September 22, 2003 at the District Engineer's Office at LINCOLN Additional letting information may be found at the Nebraska Department of Roads Web Site at http://www.dor.state.ne.us/letting/.

## NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding proposal for Call Order No. F04, {Project No. STPD-8-6(113)}, Call Order No. N05, {Project No. PEP-112-1(1003)} and Call Order No. N06, {Project No. RD-8-7(1010)}.

Award of Contract, if awarded, will be made on the combined bid for all contracts.

Separate contracts will be awarded for each Call Order Number. Please order plans and proposals accordingly.

| PLANS (NOT INCLUDING STANDARDS) | 4 SHEETS | \$<br>.80 |
|---------------------------------|----------|-----------|
| STANDARD PLANS                  | 2 SHEETS | \$<br>.40 |

| SHEET N | ю. |
|---------|----|
|---------|----|

| 1  | TITLE PAGE                      |
|----|---------------------------------|
| 2S | SUMMARY OF QUANTITIES           |
|    | & TYPICAL CROSS SECTIONS        |
| 3  | TRAFFIC CONTROL PLAN            |
| 4  | TEMPORARY PAVEMENT MARKING PLAN |

STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

| BARRICADE, TYPE III                      | 114   | BDAY |
|--|-------|------|
| TEMPORARY SIGN DAY                       | 140   | EACH |
| SIGN DAY                                 | 988   | EACH |
| OVERLAY BROKEN LINES                     | 326   | STA  |
| OVERLAY SOLID LINES                      | 652   | STA  |
| FLAGGING                                 | 20    | DAY  |
| FURNISHING AND OPERATING PILOT VEHICLE   | 10    | DAY  |
| FIELD OFFICE                             | 1     | EACH |
| MOBILIZATION                             | LUMP  | LUMP |
| ASPH CONC FOR STATE MAINT PATCHING, TYPE | 500   | TON  |
| SP4 SPECIAL(0.5)                         |       |      |
| ASPH CONCRETE FOR PATCHING, TYPE         | 1,000 | TON  |
| SP4 SPECIAL(0.5)                         |       |      |
| ASPH CONC, TYPE SP4 SPECIAL(0.5)         | 4,730 | TON  |
| PERF GRAD BIND (64-22)FOR ST MAINT PATCH | 27    | TON  |

| PERF GRADED BINDER (64-22)   | 309   | TON  |
|------------------------------|-------|------|
| TACK COAT                    | 6,520 | GAL  |
| COLD MILLING, CLASS 3        | 163   | STA  |
| ASPH PVMT SMOOTHNESS TESTING | LUMP  | LUMP |