

NOTICE TO CONTRACTORS

CALL ORDER F05  
FEDERAL PROJECT NO. STPP-79-2(109)  
LOCATION: ON N-79 SOUTH OF PRAGUE.  
COUNTIES: SAUNDERS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on November 13, 2003 . At that time the bids will be opened and read for BR,GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS  
START DATE 09/20/2004 WORKING DAYS 20  
Price Range \$ 0 to \$ 100,000

Plans and specifications may be seen beginning October 21, 2003 at the Lincoln Central Office and October 27, 2003 at the District Engineer's Office at LINCOLN  
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding proposal for both Call Order No. F05, {Project No. STPP-79-2(109)} and Call Order No. F01, {Project No. EACSTPD-S12B(103)}.

Award of Contract, if awarded, will be made on the combined bid for both contracts.  
Separate contracts will be awarded for each Call Order Number.  
Please order plans and proposals accordingly.

PLANS (NOT INCLUDING CROSS-SECTIONS OR STANDARDS)	15 SHEETS	\$3.00
CROSS SECTIONS (SHEETS X1 THRU X3)	3 SHEETS	\$ .60
STANDARD PLANS	3 SHEETS	\$ .60

SHEET NO.	
1	TITLE PAGE
2S	SUMMARY OF QUANTITIES
2H	HORIZONTAL ALIGNMENT & CONTROL POINTS
2N	GENERAL INFORMATION
3	PLAN SHEET
4	TRAFFIC CONTROL PLAN--BRIDGE CURB REPAIR
5	TRAFFIC CONTROL PLAN
6	SPECIAL PLAN 1C REMODEL BRIDGE RAIL STA. 198+62.30
7 - 13	SPECIAL PLAN 2C GUARDRAIL PLAN
X1 - X3	CROSS SECTIONS

STANDARD PLANS  
501-R3 EROSION CONTROL  
920-R5 (2 SHEETS) TRAFFIC CONTROL

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 198+62.3

MOBILIZATION	LUMP	LUMP
47BD-4000 CONC FOR BRIDGE	29	CY
RE-STEEL FOR BRIDGE	3,170	LB
PREP BRIDGE	1	EACH
AT STA. 198+62.3		

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
LARGE TREE REMOVAL	1	EACH
GENERAL CLEARING AND GRUBBING	LUMP	LUMP

GROUP 7 GUARDRAIL

WATER	1	MGAL
EARTHWORK MEASURED IN EMBANKMENT	90	CY
W-BEAM GUARDRAIL	25	LF
REMOVE GUARDRAIL	375	LF
BRIDGE APPROACH SECTIONS	4	EACH
GUARDRAIL END TREATMENT, TYPE II	4	EACH
SURFACE UNDER GUARDRAIL	190	SY
EROSION CONTROL	700	SY

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	1,320	BDAY
BARRICADE, TYPE III	492	BDAY
TEMPORARY SIGN DAY	60	EACH
SIGN DAY	656	EACH
FLAGGING	30	DAY
MOBILIZATION	LUMP	LUMP