

NOTICE TO CONTRACTORS

CALL ORDER N31
STATE PROJECT NO. RD-80-4(1017)
LOCATION: ON I-80, GOTHENBURG EAST & WEST.
COUNTIES: DAWSON

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on January 29, 2004 . At that time the bids will be opened and read for SPECIALTY

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: SPECIALTY

Length: 6 MILES
START DATE 08/02/2004 WORKING DAYS 50
Price Range \$ 1,000,000 to \$ 3,000,000

Plans and specifications may be seen beginning January 06, 2004 at the Lincoln Central Office and January 12, 2004 at the District Engineer's Office at NORTH PLATTE
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding proposal for Call Order No. N32, {Project No. RD-80-3(1031)}, Call Order No. N30, {Project No. RD-80-3(1037)}, and Call Order No. N31, {Project No. RD-80-4(1017)}.

Award of Contract, if awarded, will be made on the combined bid for all contracts.

Separate contracts will be awarded for each Call Order Number.

Please order plans and proposals accordingly.

PLANS (NOT INCLUDING STANDARDS)	19 SHEETS	\$ 3.80
STANDARD PLANS	2 SHEETS	\$.40

SHEET NO.

1	TITLE PAGE
2T1-2T6	TYPICAL CROSS SECTIONS
2S1-2S9	SUMMARY OF QUANTITIES
3	TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE (FREEWAY-INTERSTATE)
4	TEMPORARY PAVEMENT MARKING PLAN
5	TYPICAL PAVEMENT MARKING PLAN INTERSTATE/EXPRESSWAY WITH PLOWABLE MARKERS

STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 8 SPECIALTY

SURV OF TEMP TRAFFIC CONT DEVICES	85 CDAY
BARRICADE, TYPE II	14,000 BDAY
BARRICADE, TYPE III	360 BDAY
TEMPORARY SIGN DAY	1,200 EACH
SIGN DAY	2,520 EACH
PLOWABLE PAVEMENT MARKER	775 EACH
FLASHING ARROW PANEL	100 DAY
MOBILIZATION	LUMP LUMP
DOWEL BAR RETROFIT	22,189 EACH
CROSS STITCHING	1,160 EACH
CONC PVMT REPAIR TYPE A FULL DEPTH	66 SY

GROUP 8 SPECIALTY

CONC PVMT REPAIR TYPE B FULL DEPTH	239 SY	
CONC PVMT REPAIR TYPE C FULL DEPTH	592 SY	
CONC PVMT REPAIR TYPE B PARTIAL DEPTH	72 SY	
CONC PVMT REPAIR TYPE A PARTIAL DEPTH	478 SY	
DIAMOND GRINDING AND TEXTURING CONC PVMT	94,915 SY	
SEALING CRACKS	889 LF	
SEALING JOINTS	297,303 LF	
CONC PVMT, PR-3500	110 SY	
JOINT REPAIR		
CONC SMOOTHNESS TESTING	LUMP	LUMP
4" WHITE PREF PVMT MRKNG T-4 GROOVED	15,500 LF	