

NOTICE TO CONTRACTORS

CALL ORDER 205
 STATE PROJECT NO. STR-64-7(1014)
 LOCATION: N-64, 120th/W MAPLE RD, OMAHA
 COUNTIES: DOUGLAS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on November 12, 2009. At that time the bids will be opened and read for BRIDGE

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BRIDGES
 START DATE 08/23/2010 WORKING DAYS 35
 Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning October 20, 2009 at the Lincoln Central Office and October 26, 2009 at the District Engineer's Office at OMAHA
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING STANDARDS)	14 SHEETS	\$	3.50
STANDARD PLANS	4 SHEETS	\$	1.00

SHEET NO.

- 1 TITLE PAGE
- 2-S SUMMARY OF QUANTITIES
- 3 - 5 TYPICAL URBAN TRAFFIC CONTROL PLAN
- 6 TYPICAL TRAFFIC CONTROL PLAN--LANE CLOSURE WITH CONCRETE BARRIER
- 7 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM
- 8 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE (FREEWAY-INTERSTATE)
- 9 TEMPORARY PAVEMENT MARKING PLAN
- 10 - 14 SPECIAL PLAN 1 JOINT AND CURB REPAIR STA. 66+13.11

STANDARD PLANS

- 920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
- 921-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 66+13.11 LT.

MOBILIZATION	LUMP	LUMP
PREFORMED SILICONE JOINT, TYPE A		101 LF
47BD-4000 CONC FOR BRIDGE		14 CY
PREP BRIDGE		1 EACH
AT STA. 66+13.11 LT.		
EPOXY COATED RE-STEEL		1,485 LB

GROUP 6A BRIDGE AT STA. 66+13.11 RT.

MOBILIZATION	LUMP	LUMP
PREFORMED SILICONE JOINT, TYPE A		130 LF
CLASS II REPAIR		166 SY
CLASS III REPAIR		5 SY
47BD-4000 CONC FOR BRIDGE		20 CY
PREP BRIDGE		1 EACH
AT STA. 66+13.11 RT.		
CURB REPAIR		550 SF

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	3,842	BDAY
BARRICADE, TYPE III	198	BDAY
SIGN DAY	2,725	EACH
CONTRACTOR FURNISHED SIGN DAY	43	EACH
PAVEMENT MARKING REMOVAL	15,100	LF
TEMP PVMT MARKING, TYPE PAINT	13,400	LF
TEMP PVMT MARKING SURF PREP	7,550	LF
PERMANENT PAVEMENT MARKING PAINT	6,300	LF
FLASHING ARROW PANEL	69	DAY
INSTALL CONC PROTECT BARRIER	550	LF
RELOCATE CONC PROTECTION BARRIER	1,650	LF
RELOC INERTIAL BARRIER SYSTEM	3	EACH
INERTIAL BARRIER SYSTEM	1	EACH
REPLACEMENT MODULE	10	EACH
MOBILIZATION	LUMP	LUMP