

AWARDED BRIDGE GROUP ITEMS SUMMARY

October 1, 2007 -- September 30, 2008

ITEM NUMBER	ITEM DESCRIPTION	TOTAL QUANTITY	UNIT	TOTAL DOLLARS	MINIMUM BID PRICE	MAXIMUM BID PRICE	WEIGHTED AVERAGE
0030.60	Mobilization	56.00	LS	\$4,060,524.74	\$1,200.00	\$1,160,000.00	\$72,509.37
1010.01	Excavation (Established Quantity)	50,519.00	CY	\$179,479.98	\$1,897.40	\$78,400.00	\$3.55
1030.00	Earthwork Measured in Embankment	14,927.00	CY	\$78,891.53	\$9,637.73	\$48,609.00	\$5.29
1043.50	Riprap Filter Fabric	18,968.30	SY	\$42,729.72	\$14.10	\$10,800.00	\$2.25
3050.15	Concrete for Pavement Approaches Class 47BD-4000	6,574.90	CY	\$1,663,004.47	\$6,765.16	\$771,288.00	\$252.93
3050.16	Concrete for Pavement Approaches Class 47BD-5000	489.20	CY	\$86,187.26	\$86,187.26	\$86,187.26	\$176.18
3051.10	Epoxy Coated Reinforcing Steel For Pavement Approaches	1,184,499.00	LB	\$1,311,004.36	\$2,286.60	\$564,019.50	\$1.11
6000.1*	Abutment No.* Excavation	73.00	LS/CY	\$318,430.58	\$634.00	\$17,343.00	\$4,362.06
6000.*	Pier No.* Excavation (Dry)	13.00	LS/CY	\$192,840.00	\$317.00	\$39,000.00	\$14,833.85
6000.6*	Pier No.* Excavation (Wet)	2.00	LS/CY	\$20,000.00	\$10,000.00	\$10,000.00	\$10,000.00
6001.0*	Bent No.* Excavation (Dry)	4.00	LS/CY	\$26,000.00	\$6,000.00	\$7,000.00	\$6,500.00
6001.5*	Bent No.* Excavation (Wet)	29.00	LS/CY	\$198,702.81	\$800.00	\$15,000.00	\$6,851.82
6004.50	Expansion Joint	300.00	LF	\$58,659.34	\$6,599.34	\$33,360.00	\$195.53
6004.59	Expansion Joint Seal	124.00	LF	\$5,397.72	\$5,397.72	\$5,397.72	\$43.53
6005.35	Precompressed Polyurethane Foam Joint	265.00	LF	\$22,403.68	\$5,696.00	\$16,707.68	\$84.54
6005.36	Precompressed Polyurethane Foam Joint, Type A	186.60	LF	\$11,237.13	\$3,416.00	\$4,405.13	\$60.22
6005.37	Precompressed Polyurethane Foam Joint, Type B	2,350.80	LF	\$149,051.19	\$1,534.12	\$15,137.93	\$63.40
6005.60	Elastomeric Bearing	12.00	EACH	\$8,906.16	\$8,906.16	\$8,906.16	\$742.18
6005.78	Expansion Bearing, TFE Type	162.00	EACH	\$167,759.20	\$4,000.00	\$21,600.00	\$1,035.55
6005.79	Expansion Bearing, TFE Type (Modified)	3.00	EACH	\$9,300.00	\$9,300.00	\$9,300.00	\$3,100.00
6005.83	Fixed Bearing	205.00	EACH	\$161,626.60	\$1,769.40	\$22,392.00	\$788.42
6005.84	Fixed Bearing (Modified)	3.00	EACH	\$7,800.00	\$7,800.00	\$7,800.00	\$2,600.00
6007.01	Class I Repair	2,841.00	SY	\$53,982.88	\$12,420.00	\$21,112.00	\$19.00
6007.02	Class II Repair	717.00	SY	\$60,671.54	\$11,226.54	\$32,655.00	\$84.62
6007.03	Class III Repair	20.00	SY	\$9,389.80	\$1,500.00	\$5,000.00	\$469.49
6008.40	Placing, Finishing, and Curing Concrete Overlay-SF	2,841.00	SY	\$58,262.72	\$10,898.72	\$25,875.00	\$20.51
6010.03	Lightweight Concrete	1,000.70	CY	\$699,779.50	\$699,779.50	\$699,779.50	\$699.29
6010.22	Class 47B-3000 Concrete For Bridge	8,383.05	CY	\$3,184,064.00	\$9,400.00	\$309,628.21	\$379.82
6010.26	Class 47BD-4000 Concrete For Bridge	10,489.43	CY	\$4,352,995.33	\$3,360.00	\$540,800.00	\$414.99
6010.28	Class 47BD-4000 Concrete For Bridge	600.00	CY	\$184,566.00	\$184,566.00	\$184,566.00	\$307.61
6010.33	Class 47BD-6000 Concrete For Bridge	68.40	CY	\$14,306.54	\$14,306.54	\$14,306.54	\$209.16
6010.36	Self Consolidating Concrete	279.60	CY	\$50,328.00	\$50,328.00	\$50,328.00	\$180.00
6010.78	Class 47BD-4000 Concrete For Concrete Rail	35.40	CY	\$20,070.03	\$20,070.03	\$20,070.03	\$566.95
6011.11	Precast/Prestressed Concrete Superstructure	18.00	LS/CY	\$3,922,634.05	\$52,000.00	\$737,145.00	\$217,924.11

AWARDED BRIDGE GROUP ITEMS SUMMARY

October 1, 2007 -- September 30, 2008

ITEM NUMBER	ITEM DESCRIPTION	TOTAL QUANTITY	UNIT	TOTAL DOLLARS	MINIMUM BID PRICE	MAXIMUM BID PRICE	WEIGHTED AVERAGE
6013.76	Post-Tensioning	68,862.00	LF	\$167,391.60	\$24,948.00	\$142,443.60	\$2.43
6016.02	Concrete For Overlays-SF	238.60	CY	\$101,285.98	\$31,430.48	\$36,000.00	\$424.50
6020.00	Reinforcing Steel for Bridge	648,482.00	LB	\$508,567.45	\$12,600.00	\$54,200.30	\$0.78
6020.03	Epoxy Coated Reinforcing Steel For Concrete Rail	5,250.00	LB	\$9,030.00	\$9,030.00	\$9,030.00	\$1.72
6030.0*	Preparation of Bridge	22.00	EACH	\$1,904,962.61	\$6,000.00	\$385,289.00	\$86,589.21
6040.0*	Remove Structure	25.00	EACH	\$1,136,073.49	\$1,500.00	\$475,000.00	\$45,442.94
6071.1*	Steel Superstructure	7.00	LS/LB	\$4,421,000.00	\$125,000.00	\$2,390,000.00	\$631,571.43
6080.00	Structural Steel for Substructure	75,446.00	LB	\$213,852.76	\$117.00	\$25,943.40	\$2.83
6081.00	Structural Steel for Superstructure	24,730.00	LB	\$144,876.40	\$1,162.35	\$40,078.50	\$5.86
6082.01	Structural Steel For Bridge Rail	465.00	LB	\$1,255.50	\$1,255.50	\$1,255.50	\$2.70
6094.90	Expanded Polystyrene Geofoam	4,247.50	CY	\$279,851.43	\$44,720.72	\$129,857.50	\$65.89
6095.00	Steel Diaphragm	83.00	EACH	\$56,558.35	\$1,554.00	\$13,000.00	\$681.43
6100.00	Floor Drains	57.00	EACH	\$27,370.52	\$369.00	\$27,001.52	\$480.18
6104.00	Broken Concrete Riprap	1,826.00	TON	16,233.00	\$1,380.00	\$5,371.00	\$8.89
6105.02	Rock Riprap, Type B	16,495.20	TON	\$591,647.41	\$1,320.00	\$107,991.00	\$35.87
6107.00	Concrete Slope Protection	2,099.20	SY	\$149,923.49	\$1,854.21	\$79,632.00	\$71.42
6131.50	Epoxy Coated Reinforcing Steel	2,601,989.00	LB	\$2,958,931.20	\$1,620.00	\$482,976.00	\$1.14
6139.50	Subsurface Drainage Matting	2,667.00	SY	\$59,489.84	\$682.76	\$9,403.24	\$22.31
6200.00	Concrete Piling	14,485.00	LF	\$520,340.50	\$30,940.00	\$110,400.00	\$35.92
6210.12	HP 10"X42# Steel Piling	15,180.00	LF	\$469,442.00	\$51,792.00	\$141,050.00	\$30.93
6210.14	HP 12"X53# Steel Piling	36,495.00	LF	\$1,566,926.95	\$13,059.20	\$251,478.80	\$42.94
6210.21	HP 14"X89# Steel Piling	440.00	LF	\$29,392.00	\$29,392.00	\$29,392.00	\$66.80
6210.50	Pipe Piling	15,940.00	LF	\$911,704.80	\$62,100.00	\$349,060.80	\$57.20
6251.00	Test Pile	7.00	EACH	\$22,003.12	\$9,000.00	\$13,003.12	\$3,143.30
6251.39	Rock Socket	66.00	LF	\$38,280.00	\$38,280.00	\$38,280.00	\$580.00
6251.40	Rock Socket	139.00	LF	\$68,516.00	\$6,356.00	\$62,160.00	\$492.92
6251.47	Drilled Shaft	265.00	LF	\$248,000.00	\$97,200.00	\$150,800.00	\$935.85
6251.48	Drilled Shaft	252.00	LF	\$279,720.00	\$279,720.00	\$279,720.00	\$1,110.00
6251.49	Drilled Shaft	172.00	LF	\$235,640.00	\$235,640.00	\$235,640.00	\$1,370.00
6251.50	Drilled Shaft	292.00	LF	\$126,244.00	\$38,160.00	\$88,084.00	\$432.34
6310.00	Steel Sheet Piling	52,570.30	SF	\$982,060.95	\$16,042.84	\$97,119.32	\$18.68
6401.00	Pedestrian Barrier Rail	3,581.30	LF	\$291,812.23	\$10,175.49	\$243,258.40	\$81.48
6404.00	Pedestrian Railing (Chain Link Type)	221.00	LF	\$19,034.73	\$19,034.73	\$19,034.73	\$86.13
6404.17	7' Pedestrian Railing (Chain Link Type)	360.00	LF	\$30,600.00	\$15,300.00	\$15,300.00	\$85.00

AWARDED BRIDGE GROUP ITEMS SUMMARY

October 1, 2007 -- September 30, 2008

ITEM NUMBER	ITEM DESCRIPTION	TOTAL QUANTITY	UNIT	TOTAL DOLLARS	MINIMUM BID PRICE	MAXIMUM BID PRICE	WEIGHTED AVERAGE
6404.30	10' Pedestrian Railing (Chain Link Type-Vinyl Coated)	2,800.20	LF	\$257,618.40	\$257,618.40	\$257,618.40	\$92.00
6406.20	Handrail Repair	1.00	LS	\$16,000.00	\$16,000.00	\$16,000.00	\$16,000.00
6415.00	Drainage System	3.00	EACH	\$15,373.02	\$4,148.00	\$11,225.02	\$5,124.34
6430.00	Painting Structure	2.00	LS/SF	\$77,100.00	\$35,000.00	\$42,100.00	\$38,550.00
6451.00	Painting Rail At	1.00	EACH	\$85,300.00	\$85,300.00	\$85,300.00	\$85,300.00
6451.01	Painting Rail At	1.00	EACH	\$82,100.00	\$82,100.00	\$82,100.00	\$82,100.00
6510.55	Temporary Bridge Shoring	5.00	LS/SY	\$102,564.00	\$3,000.00	\$48,000.00	\$20,512.80
6510.60	Bridge Shoring	5.00	LS/SY	\$276,889.00	\$6,000.00	\$85,889.00	\$55,377.80
6600.02	2" Conduit In Bridge	1,758.00	LF	\$5,946.04	\$1,902.84	\$4,043.20	\$3.38
6601.15	1-1/2" Conduit in Bridge	6,643.00	LF	\$88,287.31	\$1,788.15	\$57,350.70	\$13.29
6602.31	Concrete Coating	5.00	LS/SY	\$177,718.00	\$14,560.00	\$100,000.00	\$35,543.60
6610.45	Strip Seals	42.50	LF	\$8,160.00	\$8,160.00	\$8,160.00	\$192.00
6615.20	Substructure Repair	4.00	Each	\$6,785.00	\$6,785.00	\$6,785.00	\$1,696.25
6615.45	Strengthen Truss Members	3.00	EACH	\$5,639.37	\$5,639.37	\$5,639.37	\$1,879.79
6616.60	Pin Replacement	7.00	EACH	\$180,341.87	\$35,535.15	\$144,806.72	\$25,763.12
6616.65	Bearing Device Replacement	40.00	EACH	\$48,084.50	\$12,436.10	\$23,178.00	\$1,202.11
6617.02	Abutment Repair	60.00	SF	\$7,868.80	\$592.20	\$2,750.00	\$131.15
6617.25	Concrete Repair	30.00	SF	\$1,776.60	\$1,776.60	\$1,776.60	\$59.22
6618.*	Repair	6.00	EACH	\$3,300.00	\$3,300.00	\$3,300.00	\$550.00
6618.20	Girder Repair	11.00	EACH	\$10,450.00	\$950.00	\$9,500.00	\$950.00
6951.12	Shear Connectors	363.00	EACH	\$1,579.05	\$1,579.05	\$1,579.05	\$4.35
8091.00	Granular Backfill	6,404.20	CY	\$171,236.08	\$115.00	\$22,320.00	\$26.74

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
0030.60 Mobilization								
0030.60	10584	STPD-79-2(102)	S079 00448	1.00	\$7,176.00	1.00	\$7,176.00	\$7,176.00
0030.60	12258	BRO-7048(13)	C004813425	1.00	\$15,000.00	1.00	\$15,000.00	\$15,000.00
0030.60	12379	BRO-7012(25)	C001204805	1.00	\$32,000.00	1.00	\$32,000.00	\$32,000.00
0030.60	12461	NH-80-9(834)	S080 41673	1.00	\$122,780.00	1.00	\$122,780.00	\$122,780.00
0030.60	12465	NH-80-9(838)	S080 41341	1.00	\$71,000.00	1.00	\$71,000.00	\$71,000.00
0030.60	12466	NH-80-9(839)	S080 41238	1.00	\$88,000.00	1.00	\$88,000.00	\$88,000.00
0030.60	12678	BRO-7067(17)	C006703905P	1.00	\$39,100.00	1.00	\$39,100.00	\$39,100.00
0030.60	12730A	STR-79-2(1011)	S079 03977	1.00	\$7,000.00	1.00	\$7,000.00	\$7,000.00
0030.60	12747	BRO-7064(14)	C006410940	1.00	\$38,000.00	1.00	\$38,000.00	\$38,000.00
0030.60	12763	BR-3358(3)	C001302210	1.00	\$22,000.00	1.00	\$22,000.00	\$22,000.00
0030.60	12834	STR-66-6(1010)	S066 09743	1.00	\$91,000.00	1.00	\$91,000.00	\$91,000.00
0030.60	13005	STR-77-2(1070)	S077 09791	1.00	\$39,500.00	1.00	\$39,500.00	\$39,500.00
0030.60	22064	BRO-7028(46)	C002802710P	1.00	\$38,000.00	1.00	\$38,000.00	\$38,000.00
0030.60	22068	NH-680-9(877)	S680 00184	1.00	\$276,028.00	1.00	\$276,028.00	\$276,028.00
0030.60	22068	NH-680-9(877)	S680 00083	1.00	\$32,269.00	1.00	\$32,269.00	\$32,269.00
0030.60	22131	NH-80-9(888)	S080 45461	1.00	\$135,281.00	1.00	\$135,281.00	\$135,281.00
0030.60	22246	DPS-34-7(122)	S034 38208	1.00	\$177,945.00	1.00	\$177,945.00	\$177,945.00
0030.60	22291	STR-680-9(1165)	S680 01150L	1.00	\$20,000.00	1.00	\$20,000.00	\$20,000.00
0030.60	22291	STR-680-9(1165)	S680 01150R	1.00	\$19,000.00	1.00	\$19,000.00	\$19,000.00
0030.60	22342	STR-75-2(1064)	S075 07234	1.00	\$63,736.00	1.00	\$63,736.00	\$63,736.00
0030.60	22342	STR-75-2(1064)	S075 07484	1.00	\$116,671.00	1.00	\$116,671.00	\$116,671.00
0030.60	22342	STR-75-2(1064)	S075 07543L	1.00	\$103,571.00	1.00	\$103,571.00	\$103,571.00
0030.60	22342	STR-75-2(1064)	S075 07630L	1.00	\$17,575.00	1.00	\$17,575.00	\$17,575.00
0030.60	31382	NH-30-5(125)	S030 37847	1.00	\$1,160,000.00	1.00	\$1,160,000.00	\$1,160,000.00
0030.60	31666	BRO-7020(20)	C002014210	1.00	\$25,000.00	1.00	\$25,000.00	\$25,000.00
0030.60	31762	BRO-7026(18)	C002622515	1.00	\$28,000.00	1.00	\$28,000.00	\$28,000.00
0030.60	31930	STR-D3(1020)	S015 15738	1.00	\$2,000.00	1.00	\$2,000.00	\$2,000.00
0030.60	31930	STR-D3(1020)	S094 01122	1.00	\$1,200.00	1.00	\$1,200.00	\$1,200.00
0030.60	31930	STR-D3(1020)	S275 03900	1.00	\$1,200.00	1.00	\$1,200.00	\$1,200.00
0030.60	32008	BRO-7090(13)	C009003515	1.00	\$35,000.00	1.00	\$35,000.00	\$35,000.00
0030.60	32009	BRO-7090(14)	C009003520	1.00	\$35,000.00	1.00	\$35,000.00	\$35,000.00
0030.60	42028A	STR-81-2(1034)		1.00	\$24,932.98	1.00	\$24,932.98	\$24,932.98
0030.60	42028A	STR-81-2(1034)		1.00	\$5,067.02	1.00	\$5,067.02	\$5,067.02

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
0030.60	42275	BR-2395(4)	C006513325	1.00	\$30,000.00	1.00	\$30,000.00	\$30,000.00
0030.60	42295	NH-6-4(121)	S006 19604	1.00	\$37,000.00	1.00	\$37,000.00	\$37,000.00
0030.60	42384	S-69-2(1006)	S069 07226	1.00	\$2,277.94	1.00	\$2,277.94	\$2,277.94
0030.60	42419	IM-80-5(66)	S080 26369	1.00	\$8,804.46	1.00	\$8,804.46	\$8,804.46
0030.60	50816	S-71-2(1005)	S071 01650	1.00	\$147,000.00	1.00	\$147,000.00	\$147,000.00
0030.60	50816	S-71-2(1005)	S071 01668L	1.00	\$108,000.00	1.00	\$108,000.00	\$108,000.00
0030.60	50816	S-71-2(1005)	S071 01668R	1.00	\$108,000.00	1.00	\$108,000.00	\$108,000.00
0030.60	50816	S-71-2(1005)	S071 01761L	1.00	\$68,000.00	1.00	\$68,000.00	\$68,000.00
0030.60	50816	S-71-2(1005)	S071 01761R	1.00	\$68,000.00	1.00	\$68,000.00	\$68,000.00
0030.60	51318	STR-L17F(1008)	SL17F 00179	1.00	\$22,000.00	1.00	\$22,000.00	\$22,000.00
0030.60	51366	STR-26-1(1066)	S026 05259	1.00	\$29,414.00	1.00	\$29,414.00	\$29,414.00
0030.60	60856	S-80-3(1039)	S080 16453	1.00	\$122,000.00	1.00	\$122,000.00	\$122,000.00
0030.60	60954	BR-1480(6)	C005626805	1.00	\$16,330.00	1.00	\$16,330.00	\$16,330.00
0030.60	61181	BR-1755(11)	C000500305	1.00	\$16,000.00	1.00	\$16,000.00	\$16,000.00
0030.60	61290	BR-1480(10)	C0E5610305	1.00	\$39,000.00	1.00	\$39,000.00	\$39,000.00
0030.60	61336	IM-80-4(131)	S080 22249	1.00	\$240,000.00	1.00	\$240,000.00	\$240,000.00
0030.60	70897	BR-1525(6)	C007310505	1.00	\$22,416.10	1.00	\$22,416.10	\$22,416.10
0030.60	70933	BRO-7033(32)	C003315510	1.00	\$12,500.00	1.00	\$12,500.00	\$12,500.00
0030.60	70998	BR-1820(5)	C004214210	1.00	\$22,000.00	1.00	\$22,000.00	\$22,000.00
0030.60	71036	BR-1525(7)	C003200305P	1.00	\$27,944.24	1.00	\$27,944.24	\$27,944.24
0030.60	71052	STR-17-1(1002)	S017 01741	1.00	\$15,000.00	1.00	\$15,000.00	\$15,000.00
0030.60	80838	STR-11-4(1013)	S011 17645	1.00	\$6,000.00	1.00	\$6,000.00	\$6,000.00
0030.60	22068	NH-680-9(877)	S680 00083B	1.00	\$2,806.00	1.00	\$2,806.00	\$2,806.00
Total				56.00	LS			\$4,060,524.74
1010.01 Excavation (Established Quantity)								
1010.01	12678	BRO-7067(17)	C006703905P	7,842.00	\$4.27			\$33,485.34
1010.01	12730A	STR-79-2(1011)	S079 03977	325.00	\$8.00			\$2,600.00
1010.01	12747	BRO-7064(14)	C006410940	13,933.00	\$3.10			\$43,192.30
1010.01	12834	STR-66-6(1010)	S066 09743	24,500.00	\$3.20			\$78,400.00
1010.01	42295	NH-6-4(121)	S006 19604	830.00	\$6.50			\$5,395.00
1010.01	60954	BR-1480(6)	C005626805	265.00	\$7.16			\$1,897.40
1010.01	61181	BR-1755(11)	C000500305	866.00	\$9.00			\$7,794.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
1010.01	71036	BR-1525(7)	C003200305P	1,958.00	\$3.43			\$6,715.94
Total				50,519.00	CY			\$179,479.98
1030.00 Earthwork Measured in Embankment								
1030.00	12379	BRO-7012(25)	C001204805	3,128.00	\$6.60			\$20,644.80
1030.00	70897	BR-1525(6)	C007310505	9,820.00	\$4.95			\$48,609.00
1030.00	71036	BR-1525(7)	C003200305P	1,979.00	\$4.87			\$9,637.73
Total				14,927.00	CY			\$78,891.53
1043.50 Riprap Filter Fabric								
1043.50	10584	STPD-79-2(102)	S079 00448	484.00	\$3.12			\$1,510.08
1043.50	12258	BRO-7048(13)	C004813425	1,083.00	\$1.75			\$1,895.25
1043.50	12379	BRO-7012(25)	C001204805	615.00	\$2.00			\$1,230.00
1043.50	12678	BRO-7067(17)	C006703905P	1,314.00	\$1.15			\$1,511.10
1043.50	12730A	STR-79-2(1011)	S079 03977	74.00	\$2.00			\$148.00
1043.50	12747	BRO-7064(14)	C006410940	4,500.00	\$2.40			\$10,800.00
1043.50	12763	BR-3358(3)	C001302210	1,023.00	\$2.23			\$2,281.29
1043.50	12834	STR-66-6(1010)	S066 09743	39.00	\$4.00			\$156.00
1043.50	22064	BRO-7028(46)	C002802710P	743.00	\$2.00			\$1,486.00
1043.50	22131	NH-80-9(888)	S080 45461	5.30	\$2.66			\$14.10
1043.50	31666	BRO-7020(20)	C002014210	1,017.00	\$2.00			\$2,034.00
1043.50	31762	BRO-7026(18)	C002622515	698.00	\$2.25			\$1,570.50
1043.50	32008	BRO-7090(13)	C009003515	1,195.00	\$2.50			\$2,987.50
1043.50	32009	BRO-7090(14)	C009003520	1,425.00	\$2.00			\$2,850.00
1043.50	42275	BR-2395(4)	C006513325	1,277.00	\$2.25			\$2,873.25
1043.50	42295	NH-6-4(121)	S006 19604	296.00	\$2.50			\$740.00
1043.50	50816	S-71-2(1005)	S071 01761L	446.00	\$2.60			\$1,159.60
1043.50	50816	S-71-2(1005)	S071 01761R	446.00	\$2.60			\$1,159.60
1043.50	61181	BR-1755(11)	C000500305	378.00	\$3.00			\$1,134.00
1043.50	61290	BR-1480(10)	C0E5610305	125.00	\$1.61			\$201.25
1043.50	70897	BR-1525(6)	C007310505	602.00	\$3.05			\$1,836.10

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
1043.50	70933	BRO-7033(32)	C003315510	548.00	\$3.00			\$1,644.00
1043.50	70998	BR-1820(5)	C004214210	365.00	\$3.00			\$1,095.00
1043.50	71036	BR-1525(7)	C003200305P	270.00	\$1.53			\$413.10
Total				18,968.30	SY			\$42,729.72
3050.15 Concrete for Pavement Approaches Class 47BD-4000								
3050.15	12461	NH-80-9(834)	S080 41673	144.60	\$213.26			\$30,837.40
3050.15	12465	NH-80-9(838)	S080 41341	147.70	\$227.00			\$33,527.90
3050.15	12466	NH-80-9(839)	S080 41238	192.70	\$189.00			\$36,420.30
3050.15	12730A	STR-79-2(1011)	S079 03977	192.70	\$210.00			\$40,467.00
3050.15	12834	STR-66-6(1010)	S066 09743	98.30	\$225.00			\$22,117.50
3050.15	22064	BRO-7028(46)	C002802710P	127.90	\$200.00			\$25,580.00
3050.15	22068	NH-680-9(877)	S680 00083	66.60	\$221.17			\$14,729.92
3050.15	22068	NH-680-9(877)	S680 00083B	16.40	\$412.51			\$6,765.16
3050.15	22131	NH-80-9(888)	S080 45461	192.60	\$186.45			\$35,910.27
3050.15	22246	DPS-34-7(122)	S034 38208	45.90	\$360.38			\$16,541.44
3050.15	22342	STR-75-2(1064)	S075 07234	216.50	\$314.87			\$68,169.36
3050.15	22342	STR-75-2(1064)	S075 07484	218.20	\$271.44			\$59,228.21
3050.15	22342	STR-75-2(1064)	S075 07543L	216.50	\$314.94			\$68,184.51
3050.15	31382	NH-30-5(125)	S030 37847	2,754.60	\$280.00			\$771,288.00
3050.15	42295	NH-6-4(121)	S006 19604	212.20	\$250.00			\$53,050.00
3050.15	50816	S-71-2(1005)	S071 01650	451.30	\$215.00			\$97,029.50
3050.15	50816	S-71-2(1005)	S071 01668L	188.40	\$215.00			\$40,506.00
3050.15	50816	S-71-2(1005)	S071 01668R	188.40	\$215.00			\$40,506.00
3050.15	50816	S-71-2(1005)	S071 01761L	188.00	\$215.00			\$40,420.00
3050.15	50816	S-71-2(1005)	S071 01761R	188.00	\$215.00			\$40,420.00
3050.15	60856	S-80-3(1039)	S080 16453	263.50	\$220.00			\$57,970.00
3050.15	61336	IM-80-4(131)	S080 22249	263.90	\$240.00			\$63,336.00
Total				6,574.90	CY			\$1,663,004.47

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
3050.16 Concrete for Pavement Approaches Class 47BD-5000								
3050.16	22068	NH-680-9(877)	S680 00184	489.20	\$176.18			\$86,187.26
Total				489.20	CY			\$86,187.26
3051.10 Epoxy Coated Reinforcing Steel For Pavement Approaches								
3051.10	12461	NH-80-9(834)	S080 41673	25,655.00	\$1.28			\$32,838.40
3051.10	12465	NH-80-9(838)	S080 41341	26,155.00	\$1.12			\$29,293.60
3051.10	12466	NH-80-9(839)	S080 41238	24,210.00	\$0.90			\$21,789.00
3051.10	12730A	STR-79-2(1011)	S079 03977	24,250.00	\$0.90			\$21,825.00
3051.10	12834	STR-66-6(1010)	S066 09743	12,295.00	\$0.77			\$9,467.15
3051.10	22064	BRO-7028(46)	C002802710P	14,861.00	\$0.80			\$11,888.80
3051.10	22068	NH-680-9(877)	S680 00184	68,095.00	\$0.95			\$64,690.25
3051.10	22068	NH-680-9(877)	S680 00083	9,465.00	\$0.97			\$9,181.05
3051.10	22068	NH-680-9(877)	S680 00083B	2,220.00	\$1.03			\$2,286.60
3051.10	22131	NH-80-9(888)	S080 45461	35,446.00	\$1.46			\$51,751.16
3051.10	22246	DPS-34-7(122)	S034 38208	7,955.00	\$1.15			\$9,148.25
3051.10	22342	STR-75-2(1064)	S075 07234	36,775.00	\$1.37			\$50,381.75
3051.10	22342	STR-75-2(1064)	S075 07484	35,725.00	\$1.35			\$48,228.75
3051.10	22342	STR-75-2(1064)	S075 07543L	36,770.00	\$1.37			\$50,374.90
3051.10	31382	NH-30-5(125)	S030 37847	512,745.00	\$1.10			\$564,019.50
3051.10	42295	NH-6-4(121)	S006 19604	26,550.00	\$0.77			\$20,443.50
3051.10	50816	S-71-2(1005)	S071 01650	72,450.00	\$1.12			\$81,144.00
3051.10	50816	S-71-2(1005)	S071 01668L	33,520.00	\$1.11			\$37,207.20
3051.10	50816	S-71-2(1005)	S071 01668R	33,520.00	\$1.11			\$37,207.20
3051.10	50816	S-71-2(1005)	S071 01761L	33,155.00	\$1.11			\$36,802.05
3051.10	50816	S-71-2(1005)	S071 01761R	33,155.00	\$1.11			\$36,802.05
3051.10	60856	S-80-3(1039)	S080 16453	32,455.00	\$1.00			\$32,455.00
3051.10	61336	IM-80-4(131)	S080 22249	47,072.00	\$1.10			\$51,779.20
Total				1,184,499.00	LB			\$1,311,004.36

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6000.1* Abutment No.* Excavation								
6000.10	12258	BRO-7048(13)	C004813425	1.00	\$5,000.00	140.00	\$35.71	\$5,000.00
6000.11	12258	BRO-7048(13)	C004813425	1.00	\$5,000.00	140.00	\$35.71	\$5,000.00
6000.10	12379	BRO-7012(25)	C001204805	1.00	\$2,000.00	15.00	\$133.33	\$2,000.00
6000.11	12379	BRO-7012(25)	C001204805	1.00	\$2,000.00	15.00	\$133.33	\$2,000.00
6000.10	12461	NH-80-9(834)	S080 41673	1.00	\$1,596.00	25.00	\$63.84	\$1,596.00
6000.11	12461	NH-80-9(834)	S080 41673	1.00	\$1,585.00	25.00	\$63.40	\$1,585.00
6000.10	12465	NH-80-9(838)	S080 41341	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.11	12465	NH-80-9(838)	S080 41341	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.10	12466	NH-80-9(839)	S080 41238	1.00	\$10,000.00	300.00	\$33.33	\$10,000.00
6000.11	12466	NH-80-9(839)	S080 41238	1.00	\$10,000.00	300.00	\$33.33	\$10,000.00
6000.10	12678	BRO-7067(17)	C006703905P	1.00	\$3,000.00	15.00	\$200.00	\$3,000.00
6000.11	12678	BRO-7067(17)	C006703905P	1.00	\$3,000.00	15.00	\$200.00	\$3,000.00
6000.10	12730A	STR-79-2(1011)	S079 03977	1.00	\$2,000.00	100.00	\$20.00	\$2,000.00
6000.11	12730A	STR-79-2(1011)	S079 03977	1.00	\$2,000.00	100.00	\$20.00	\$2,000.00
6000.10	12747	BRO-7064(14)	C006410940	1.00	\$3,000.00	60.00	\$50.00	\$3,000.00
6000.11	12747	BRO-7064(14)	C006410940	1.00	\$3,000.00	60.00	\$50.00	\$3,000.00
6000.10	12763	BR-3358(3)	C001302210	1.00	\$4,000.00	5.00	\$800.00	\$4,000.00
6000.11	12763	BR-3358(3)	C001302210	1.00	\$4,000.00	5.00	\$800.00	\$4,000.00
6000.11	12834	STR-66-6(1010)	S066 09743	1.00	\$10,000.00	270.00	\$37.04	\$10,000.00
6000.10	22064	BRO-7028(46)	C002802710P	1.00	\$2,000.00	115.00	\$17.39	\$2,000.00
6000.11	22064	BRO-7028(46)	C002802710P	1.00	\$2,000.00	115.00	\$17.39	\$2,000.00
6000.10	22068	NH-680-9(877)	S680 00184	1.00	\$17,343.00	350.00	\$49.55	\$17,343.00
6000.10	22068	NH-680-9(877)	S680 00083	1.00	\$634.00	15.00	\$42.27	\$634.00
6000.11	22068	NH-680-9(877)	S680 00184	1.00	\$17,343.00	350.00	\$49.55	\$17,343.00
6000.11	22068	NH-680-9(877)	S680 00083	1.00	\$634.00	15.00	\$42.27	\$634.00
6000.10	22131	NH-80-9(888)	S080 45461	1.00	\$9,713.00	930.00	\$10.44	\$9,713.00
6000.11	22131	NH-80-9(888)	S080 45461	1.00	\$9,713.00	930.00	\$10.44	\$9,713.00
6000.10	22342	STR-75-2(1064)	S075 07234	1.00	\$1,548.00	55.00	\$28.15	\$1,548.00
6000.10	22342	STR-75-2(1064)	S075 07484	1.00	\$2,270.00	55.00	\$41.27	\$2,270.00
6000.10	22342	STR-75-2(1064)	S075 07543L	1.00	\$1,749.00	55.00	\$31.80	\$1,749.00
6000.11	22342	STR-75-2(1064)	S075 07234	1.00	\$1,495.00	55.00	\$27.18	\$1,495.00
6000.11	22342	STR-75-2(1064)	S075 07484	1.00	\$2,270.00	55.00	\$41.27	\$2,270.00
6000.11	22342	STR-75-2(1064)	S075 07543L	1.00	\$1,689.00	55.00	\$30.71	\$1,689.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6000.10	31382	NH-30-5(125)	S030 37847	1.00	\$850.00	45.00	\$18.89	\$850.00
6000.11	31382	NH-30-5(125)	S030 37847	1.00	\$850.00	45.00	\$18.89	\$850.00
6000.10	31666	BRO-7020(20)	C002014210	1.00	\$3,000.00	35.00	\$85.71	\$3,000.00
6000.11	31666	BRO-7020(20)	C002014210	1.00	\$3,000.00	35.00	\$85.71	\$3,000.00
6000.10	31762	BRO-7026(18)	C002622515	1.00	\$7,500.00	25.00	\$300.00	\$7,500.00
6000.11	31762	BRO-7026(18)	C002622515	1.00	\$7,500.00	25.00	\$300.00	\$7,500.00
6000.10	32008	BRO-7090(13)	C009003515	1.00	\$3,000.00	125.00	\$24.00	\$3,000.00
6000.11	32008	BRO-7090(13)	C009003515	1.00	\$3,000.00	125.00	\$24.00	\$3,000.00
6000.10	32009	BRO-7090(14)	C009003520	1.00	\$2,000.00	100.00	\$20.00	\$2,000.00
6000.11	32009	BRO-7090(14)	C009003520	1.00	\$2,000.00	100.00	\$20.00	\$2,000.00
6000.10	42275	BR-2395(4)	C006513325	1.00	\$5,000.00	70.00	\$71.43	\$5,000.00
6000.11	42275	BR-2395(4)	C006513325	1.00	\$5,000.00	70.00	\$71.43	\$5,000.00
6000.10	42295	NH-6-4(121)	S006 19604	1.00	\$6,000.00	91.00	\$65.93	\$6,000.00
6000.11	42295	NH-6-4(121)	S006 19604	1.00	\$6,000.00	91.00	\$65.93	\$6,000.00
6000.10	50816	S-71-2(1005)	S071 01650	1.00	\$6,200.00	125.00	\$49.60	\$6,200.00
6000.10	50816	S-71-2(1005)	S071 01668L	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.10	50816	S-71-2(1005)	S071 01668R	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.10	50816	S-71-2(1005)	S071 01761L	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.10	50816	S-71-2(1005)	S071 01761R	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.11	50816	S-71-2(1005)	S071 01650	1.00	\$6,200.00	125.00	\$49.60	\$6,200.00
6000.11	50816	S-71-2(1005)	S071 01668L	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.11	50816	S-71-2(1005)	S071 01668R	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.11	50816	S-71-2(1005)	S071 01761L	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.11	50816	S-71-2(1005)	S071 01761R	1.00	\$5,000.00	25.00	\$200.00	\$5,000.00
6000.10	60856	S-80-3(1039)	S080 16453	1.00	\$7,000.00	170.00	\$41.18	\$7,000.00
6000.11	60856	S-80-3(1039)	S080 16453	1.00	\$7,000.00	170.00	\$41.18	\$7,000.00
6000.10	60954	BR-1480(6)	C005626805	1.00	\$3,162.50	60.00	\$52.71	\$3,162.50
6000.11	60954	BR-1480(6)	C005626805	1.00	\$3,162.50	60.00	\$52.71	\$3,162.50
6000.10	61290	BR-1480(10)	C0E5610305	1.00	\$2,000.00	30.00	\$66.67	\$2,000.00
6000.11	61290	BR-1480(10)	C0E5610305	1.00	\$2,000.00	30.00	\$66.67	\$2,000.00
6000.10	61336	IM-80-4(131)	S080 22249	1.00	\$9,000.00	35.00	\$257.14	\$9,000.00
6000.11	61336	IM-80-4(131)	S080 22249	1.00	\$9,000.00	35.00	\$257.14	\$9,000.00
6000.10	70897	BR-1525(6)	C007310505	1.00	\$1,776.00	5.00	\$355.20	\$1,776.00
6000.11	70897	BR-1525(6)	C007310505	1.00	\$1,776.00	5.00	\$355.20	\$1,776.00
6000.10	70933	BRO-7033(32)	C003315510	1.00	\$3,500.00	65.00	\$53.85	\$3,500.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6000.11	70933	BRO-7033(32)	C003315510	1.00	\$2,500.00	65.00	\$38.46	\$2,500.00
6000.10	70998	BR-1820(5)	C004214210	1.00	\$3,000.00	45.00	\$66.67	\$3,000.00
6000.11	70998	BR-1820(5)	C004214210	1.00	\$3,000.00	45.00	\$66.67	\$3,000.00
6000.10	71036	BR-1525(7)	C003200305P	1.00	\$935.79	50.00	\$18.72	\$935.79
6000.11	71036	BR-1525(7)	C003200305P	1.00	\$935.79	50.00	\$18.72	\$935.79
Total				73.00	LS/CY			\$318,430.58
6000.* Pier No.* Excavation (Dry)								
6000.20	12461	NH-80-9(834)	S080 41673	1.00	\$16,379.00	125.00	\$131.03	\$16,379.00
6000.20	12465	NH-80-9(838)	S080 41341	1.00	\$20,000.00	95.00	\$210.53	\$20,000.00
6000.20	12466	NH-80-9(839)	S080 41238	1.00	\$27,000.00	115.00	\$234.78	\$27,000.00
6000.20	12678	BRO-7067(17)	C006703905P	1.00	\$6,000.00	85.00	\$70.59	\$6,000.00
6000.21	12678	BRO-7067(17)	C006703905P	1.00	\$6,000.00	85.00	\$70.59	\$6,000.00
6000.25	12834	STR-66-6(1010)	S066 09743	1.00	\$5,000.00	10.00	\$500.00	\$5,000.00
6000.20	22068	NH-680-9(877)	S680 00184	1.00	\$4,827.00	130.00	\$37.13	\$4,827.00
6000.20	22068	NH-680-9(877)	S680 00083	1.00	\$317.00	5.00	\$63.40	\$317.00
6000.21	22068	NH-680-9(877)	S680 00083	1.00	\$317.00	5.00	\$63.40	\$317.00
6000.20	50816	S-71-2(1005)	S071 01668L	1.00	\$39,000.00	75.00	\$520.00	\$39,000.00
6000.20	50816	S-71-2(1005)	S071 01668R	1.00	\$39,000.00	75.00	\$520.00	\$39,000.00
6000.20	60856	S-80-3(1039)	S080 16453	1.00	\$17,000.00	95.00	\$178.95	\$17,000.00
6000.20	61336	IM-80-4(131)	S080 22249	1.00	\$12,000.00	215.00	\$55.81	\$12,000.00
Total				13.00	LS/CY			\$192,840.00
6000.6* Pier No.* Excavation (Wet)								
6000.60	42275	BR-2395(4)	C006513325	1.00	\$10,000.00	150.00	\$66.67	\$10,000.00
6000.61	42275	BR-2395(4)	C006513325	1.00	\$10,000.00	150.00	\$66.67	\$10,000.00
Total				2.00	LS/CY			\$20,000.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6001.0* Bent No.* Excavation (Dry)								
6001.00	22064	BRO-7028(46)	C002802710P	1.00	\$6,000.00	35.00	\$171.43	\$6,000.00
6001.00	50816	S-71-2(1005)	S071 01650	1.00	\$7,000.00	50.00	\$140.00	\$7,000.00
6001.01	22064	BRO-7028(46)	C002802710P	1.00	\$6,000.00	35.00	\$171.43	\$6,000.00
6001.01	50816	S-71-2(1005)	S071 01650	1.00	\$7,000.00	50.00	\$140.00	\$7,000.00
Total				4.00	LS/CY			\$26,000.00
6001.5* Bent No.* Excavation (Wet)								
6001.50	12258	BRO-7048(13)	C004813425	1.00	\$7,500.00	55.00	\$136.36	\$7,500.00
6001.51	12258	BRO-7048(13)	C004813425	1.00	\$7,500.00	55.00	\$136.36	\$7,500.00
6001.50	12379	BRO-7012(25)	C001204805	1.00	\$10,000.00	75.00	\$133.33	\$10,000.00
6001.51	12379	BRO-7012(25)	C001204805	1.00	\$10,000.00	75.00	\$133.33	\$10,000.00
6001.50	12730A	STR-79-2(1011)	S079 03977	1.00	\$6,000.00	30.00	\$200.00	\$6,000.00
6001.51	12730A	STR-79-2(1011)	S079 03977	1.00	\$6,000.00	30.00	\$200.00	\$6,000.00
6001.50	12747	BRO-7064(14)	C006410940	1.00	\$6,000.00	60.00	\$100.00	\$6,000.00
6001.51	12747	BRO-7064(14)	C006410940	1.00	\$6,000.00	60.00	\$100.00	\$6,000.00
6001.50	12763	BR-3358(3)	C001302210	1.00	\$6,000.00	30.00	\$200.00	\$6,000.00
6001.51	12763	BR-3358(3)	C001302210	1.00	\$6,000.00	30.00	\$200.00	\$6,000.00
6001.50	31666	BRO-7020(20)	C002014210	1.00	\$10,000.00	15.00	\$666.67	\$10,000.00
6001.51	31666	BRO-7020(20)	C002014210	1.00	\$10,000.00	15.00	\$666.67	\$10,000.00
6001.50	32008	BRO-7090(13)	C009003515	1.00	\$5,000.00	40.00	\$125.00	\$5,000.00
6001.51	32008	BRO-7090(13)	C009003515	1.00	\$5,000.00	40.00	\$125.00	\$5,000.00
6001.50	32009	BRO-7090(14)	C009003520	1.00	\$15,000.00	60.00	\$250.00	\$15,000.00
6001.51	32009	BRO-7090(14)	C009003520	1.00	\$15,000.00	60.00	\$250.00	\$15,000.00
6001.50	42295	NH-6-4(121)	S006 19604	1.00	\$10,000.00	21.00	\$476.19	\$10,000.00
6001.51	42295	NH-6-4(121)	S006 19604	1.00	\$10,000.00	49.00	\$204.08	\$10,000.00
6001.50	50816	S-71-2(1005)	S071 01761L	1.00	\$8,500.00	20.00	\$425.00	\$8,500.00
6001.50	50816	S-71-2(1005)	S071 01761R	1.00	\$8,500.00	20.00	\$425.00	\$8,500.00
6001.51	50816	S-71-2(1005)	S071 01761L	1.00	\$8,500.00	20.00	\$425.00	\$8,500.00
6001.51	50816	S-71-2(1005)	S071 01761R	1.00	\$8,500.00	20.00	\$425.00	\$8,500.00
6001.50	61290	BR-1480(10)	C0E5610305	1.00	\$800.00	5.00	\$160.00	\$800.00
6001.51	61290	BR-1480(10)	C0E5610305	1.00	\$800.00	5.00	\$160.00	\$800.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6001.50	70933	BRO-7033(32)	C003315510	1.00	\$2,500.00	30.00	\$83.33	\$2,500.00
6001.51	70933	BRO-7033(32)	C003315510	1.00	\$2,500.00	30.00	\$83.33	\$2,500.00
6001.50	71036	BR-1525(7)	C003200305P	1.00	\$2,930.10	35.00	\$83.72	\$2,930.10
6001.51	71036	BR-1525(7)	C003200305P	1.00	\$2,930.10	35.00	\$83.72	\$2,930.10
6001.52	71036	BR-1525(7)	C003200305P	1.00	\$1,242.61	35.00	\$35.50	\$1,242.61
Total				29.00	LS/CY			\$198,702.81
6004.50 Expansion Joint								
6004.50	31930	STR-D3(1020)	S094 01122	85.00	\$110.00			\$9,350.00
6004.50	31930	STR-D3(1020)	S275 03900	85.00	\$110.00			\$9,350.00
6004.50	42419	IM-80-5(66)	S080 26369	60.50	\$109.08			\$6,599.34
6004.50	80838	STR-11-4(1013)	S011 17645	69.50	\$480.00			\$33,360.00
Total				300.00	LF			\$58,659.34
6004.59 Expansion Joint Seal								
6004.59	22246	DPS-34-7(122)	S034 38208	124.00	\$43.53			\$5,397.72
Total				124.00	LF			\$5,397.72
6005.35 Precompressed Polyurethane Foam Joint								
6005.35	12466	NH-80-9(839)	S080 41238	89.00	\$64.00			\$5,696.00
6005.35	22246	DPS-34-7(122)	S034 38208	176.00	\$94.93			\$16,707.68
Total				265.00	LF			\$22,403.68

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6005.36 Precompressed Polyurethane Foam Joint, Type A								
6005.36	12461	NH-80-9(834)	S080 41673	74.60	\$59.05			\$4,405.13
6005.36	22291	STR-680-9(1165)	S680 01150L	56.00	\$61.00			\$3,416.00
6005.36	22291	STR-680-9(1165)	S680 01150R	56.00	\$61.00			\$3,416.00
Total				186.60	LF			\$11,237.13
6005.37 Precompressed Polyurethane Foam Joint, Type B								
6005.37	12465	NH-80-9(838)	S080 41341	70.30	\$55.88			\$3,928.36
6005.37	22068	NH-680-9(877)	S680 00184	225.00	\$56.31			\$12,669.75
6005.37	22068	NH-680-9(877)	S680 00083	28.00	\$54.79			\$1,534.12
6005.37	22068	NH-680-9(877)	S680 00083B	94.10	\$67.15			\$6,318.82
6005.37	22131	NH-80-9(888)	S080 45461	86.00	\$49.87			\$4,288.82
6005.37	22291	STR-680-9(1165)	S680 01150L	112.00	\$61.00			\$6,832.00
6005.37	22291	STR-680-9(1165)	S680 01150R	112.00	\$61.00			\$6,832.00
6005.37	22342	STR-75-2(1064)	S075 07234	95.50	\$67.63			\$6,458.67
6005.37	22342	STR-75-2(1064)	S075 07484	199.00	\$76.07			\$15,137.93
6005.37	22342	STR-75-2(1064)	S075 07543L	143.20	\$64.82			\$9,282.22
6005.37	31382	NH-30-5(125)	S030 37847	145.00	\$65.00			\$9,425.00
6005.37	42295	NH-6-4(121)	S006 19604	97.30	\$80.00			\$7,784.00
6005.37	50816	S-71-2(1005)	S071 01650	191.10	\$55.00			\$10,510.50
6005.37	50816	S-71-2(1005)	S071 01668L	87.30	\$55.00			\$4,801.50
6005.37	50816	S-71-2(1005)	S071 01668R	87.30	\$55.00			\$4,801.50
6005.37	50816	S-71-2(1005)	S071 01761L	87.60	\$55.00			\$4,818.00
6005.37	50816	S-71-2(1005)	S071 01761R	87.60	\$55.00			\$4,818.00
6005.37	51318	STR-L17F(1008)	SL17F 00179	80.00	\$65.00			\$5,200.00
6005.37	60856	S-80-3(1039)	S080 16453	121.50	\$80.00			\$9,720.00
6005.37	61336	IM-80-4(131)	S080 22249	140.00	\$60.00			\$8,400.00
6005.37	71052	STR-17-1(1002)	S017 01741	61.00	\$90.00			\$5,490.00
Total				2,350.80	LF			\$149,051.19

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6005.60 Elastomeric Bearing								
6005.60	22131	NH-80-9(888)	S080 45461	12.00	\$742.18			\$8,906.16
Total				12.00	EACH			\$8,906.16
6005.78 Expansion Bearing, TFE Type								
6005.78	12461	NH-80-9(834)	S080 41673	10.00	\$990.29			\$9,902.90
6005.78	12465	NH-80-9(838)	S080 41341	8.00	\$1,283.00			\$10,264.00
6005.78	12678	BRO-7067(17)	C006703905P	12.00	\$1,000.00			\$12,000.00
6005.78	12834	STR-66-6(1010)	S066 09743	10.00	\$750.00			\$7,500.00
6005.78	22342	STR-75-2(1064)	S075 07234	10.00	\$717.99			\$7,179.90
6005.78	22342	STR-75-2(1064)	S075 07484	10.00	\$981.13			\$9,811.30
6005.78	22342	STR-75-2(1064)	S075 07543L	10.00	\$907.31			\$9,073.10
6005.78	31382	NH-30-5(125)	S030 37847	8.00	\$2,700.00			\$21,600.00
6005.78	31762	BRO-7026(18)	C002622515	4.00	\$1,000.00			\$4,000.00
6005.78	42275	BR-2395(4)	C006513325	12.00	\$1,000.00			\$12,000.00
6005.78	50816	S-71-2(1005)	S071 01650	18.00	\$882.00			\$15,876.00
6005.78	50816	S-71-2(1005)	S071 01668L	10.00	\$882.00			\$8,820.00
6005.78	50816	S-71-2(1005)	S071 01668R	10.00	\$882.00			\$8,820.00
6005.78	50816	S-71-2(1005)	S071 01761L	8.00	\$882.00			\$7,056.00
6005.78	50816	S-71-2(1005)	S071 01761R	8.00	\$882.00			\$7,056.00
6005.78	60856	S-80-3(1039)	S080 16453	14.00	\$1,200.00			\$16,800.00
Total				162.00	EACH			\$167,759.20
6005.79 Expansion Bearing, TFE Type (Modified)								
6005.79	31382	NH-30-5(125)	S030 37847	3.00	\$3,100.00			\$9,300.00
Total				3.00	EACH			\$9,300.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6005.83 Fixed Bearing								
6005.83	12461	NH-80-9(834)	S080 41673	10.00	\$986.21			\$9,862.10
6005.83	12465	NH-80-9(838)	S080 41341	8.00	\$1,106.00			\$8,848.00
6005.83	12466	NH-80-9(839)	S080 41238	20.00	\$631.00			\$12,620.00
6005.83	12678	BRO-7067(17)	C006703905P	4.00	\$1,000.00			\$4,000.00
6005.83	22068	NH-680-9(877)	S680 00184	10.00	\$1,016.25			\$10,162.50
6005.83	22068	NH-680-9(877)	S680 00083	4.00	\$442.35			\$1,769.40
6005.83	22342	STR-75-2(1064)	S075 07484	10.00	\$1,022.86			\$10,228.60
6005.83	31382	NH-30-5(125)	S030 37847	8.00	\$2,600.00			\$20,800.00
6005.83	31762	BRO-7026(18)	C002622515	4.00	\$900.00			\$3,600.00
6005.83	42275	BR-2395(4)	C006513325	4.00	\$1,000.00			\$4,000.00
6005.83	50816	S-71-2(1005)	S071 01650	36.00	\$622.00			\$22,392.00
6005.83	50816	S-71-2(1005)	S071 01668L	10.00	\$622.00			\$6,220.00
6005.83	50816	S-71-2(1005)	S071 01668R	10.00	\$622.00			\$6,220.00
6005.83	50816	S-71-2(1005)	S071 01761L	16.00	\$622.00			\$9,952.00
6005.83	50816	S-71-2(1005)	S071 01761R	16.00	\$622.00			\$9,952.00
6005.83	60856	S-80-3(1039)	S080 16453	14.00	\$300.00			\$4,200.00
6005.83	61336	IM-80-4(131)	S080 22249	21.00	\$800.00			\$16,800.00
Total				205.00	EACH			\$161,626.60
6005.84 Fixed Bearing (Modified)								
6005.84	31382	NH-30-5(125)	S030 37847	3.00	\$2,600.00			\$7,800.00
Total				3.00	EACH			\$7,800.00
6007.01 Class I Repair								
6007.01	42419	IM-80-5(66)	S080 26369	1,052.00	\$19.44			\$20,450.88
6007.01	51318	STR-L17F(1008)	SL17F 00179	754.00	\$28.00			\$21,112.00
6007.01	71052	STR-17-1(1002)	S017 01741	1,035.00	\$12.00			\$12,420.00
Total				2,841.00	SY			\$53,982.88

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6007.02 Class II Repair								
6007.02	42419	IM-80-5(66)	S080 26369	222.00	\$50.57			\$11,226.54
6007.02	51318	STR-L17F(1008)	SL17F 00179	184.00	\$91.25			\$16,790.00
6007.02	71052	STR-17-1(1002)	S017 01741	311.00	\$105.00			\$32,655.00
Total				717.00	SY			\$60,671.54
6007.03 Class III Repair								
6007.03	42419	IM-80-5(66)	S080 26369	5.00	\$577.96			\$2,889.80
6007.03	51318	STR-L17F(1008)	SL17F 00179	10.00	\$500.00			\$5,000.00
6007.03	71052	STR-17-1(1002)	S017 01741	5.00	\$300.00			\$1,500.00
Total				20.00	SY			\$9,389.80
6008.40 Placing, Finishing, and Curing Concrete Overlay-SF								
6008.40	42419	IM-80-5(66)	S080 26369	1,052.00	\$10.36			\$10,898.72
6008.40	51318	STR-L17F(1008)	SL17F 00179	754.00	\$28.50			\$21,489.00
6008.40	71052	STR-17-1(1002)	S017 01741	1,035.00	\$25.00			\$25,875.00
Total				2,841.00	SY			\$58,262.72
6010.03 Lightweight Concrete								
6010.03	22246	DPS-34-7(122)	S034 38208	1,000.70	\$699.29			\$699,779.50
Total				1,000.70	CY			\$699,779.50

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6010.22 Class 47B-3000 Concrete For Bridge								
6010.22	12258	BRO-7048(13)	C004813425	198.60	\$260.00			\$51,636.00
6010.22	12379	BRO-7012(25)	C001204805	164.00	\$280.00			\$45,920.00
6010.22	12461	NH-80-9(834)	S080 41673	223.50	\$314.66			\$70,326.51
6010.22	12465	NH-80-9(838)	S080 41341	192.70	\$400.00			\$77,080.00
6010.22	12466	NH-80-9(839)	S080 41238	342.20	\$375.00			\$128,325.00
6010.22	12678	BRO-7067(17)	C006703905P	326.30	\$325.00			\$106,047.50
6010.22	12730A	STR-79-2(1011)	S079 03977	125.30	\$305.00			\$38,216.50
6010.22	12747	BRO-7064(14)	C006410940	229.10	\$293.00			\$67,126.30
6010.22	12763	BR-3358(3)	C001302210	175.80	\$300.00			\$52,740.00
6010.22	12834	STR-66-6(1010)	S066 09743	104.10	\$540.00			\$56,214.00
6010.22	22064	BRO-7028(46)	C002802710P	147.50	\$320.00			\$47,200.00
6010.22	22068	NH-680-9(877)	S680 00184	766.90	\$403.74			\$309,628.21
6010.22	22068	NH-680-9(877)	S680 00083	47.40	\$423.22			\$20,060.63
6010.22	22131	NH-80-9(888)	S080 45461	385.30	\$287.34			\$110,712.10
6010.22	22291	STR-680-9(1165)	S680 01150L	34.70	\$1,300.00			\$45,110.00
6010.22	22291	STR-680-9(1165)	S680 01150R	34.70	\$1,300.00			\$45,110.00
6010.22	31382	NH-30-5(125)	S030 37847	774.30	\$300.00			\$232,290.00
6010.22	31666	BRO-7020(20)	C002014210	117.10	\$320.00			\$37,472.00
6010.22	31762	BRO-7026(18)	C002622515	18.80	\$500.00			\$9,400.00
6010.22	32008	BRO-7090(13)	C009003515	265.30	\$277.00			\$73,488.10
6010.22	32009	BRO-7090(14)	C009003520	239.80	\$280.00			\$67,144.00
6010.22	42275	BR-2395(4)	C006513325	383.90	\$280.00			\$107,492.00
6010.22	42295	NH-6-4(121)	S006 19604	131.90	\$350.00			\$46,165.00
6010.22	50816	S-71-2(1005)	S071 01650	533.20	\$450.00			\$239,940.00
6010.22	50816	S-71-2(1005)	S071 01668L	195.30	\$500.00			\$97,650.00
6010.22	50816	S-71-2(1005)	S071 01668R	195.30	\$500.00			\$97,650.00
6010.22	50816	S-71-2(1005)	S071 01761L	250.00	\$450.00			\$112,500.00
6010.22	50816	S-71-2(1005)	S071 01761R	250.00	\$450.00			\$112,500.00
6010.22	51366	STR-26-1(1066)	S026 05259	19.80	\$2,136.06			\$42,293.99
6010.22	60856	S-80-3(1039)	S080 16453	279.30	\$470.00			\$131,271.00
6010.22	60954	BR-1480(6)	C005626805	63.30	\$408.55			\$25,861.22
6010.22	61181	BR-1755(11)	C000500305	80.88	\$440.00			\$35,587.20
6010.22	61290	BR-1480(10)	C0E5610305	63.30	\$460.00			\$29,118.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6010.22	61336	IM-80-4(131)	S080 22249	504.40	\$450.00			\$226,980.00
6010.22	70897	BR-1525(6)	C007310505	74.67	\$405.39			\$30,270.47
6010.22	70933	BRO-7033(32)	C003315510	176.50	\$355.00			\$62,657.50
6010.22	70998	BR-1820(5)	C004214210	94.00	\$380.00			\$35,720.00
6010.22	71036	BR-1525(7)	C003200305P	173.90	\$340.20			\$59,160.78
Total				8,383.05	CY			\$3,184,064.00
6010.26 Class 47BD-4000 Concrete For Bridge								
6010.26	10584	STPD-79-2(102)	S079 00448	11.30	\$1,037.92			\$11,728.50
6010.26	12258	BRO-7048(13)	C004813425	199.70	\$270.00			\$53,919.00
6010.26	12379	BRO-7012(25)	C001204805	233.00	\$220.00			\$51,260.00
6010.26	12461	NH-80-9(834)	S080 41673	361.00	\$335.03			\$120,945.83
6010.26	12465	NH-80-9(838)	S080 41341	302.00	\$400.00			\$120,800.00
6010.26	12466	NH-80-9(839)	S080 41238	395.90	\$315.51			\$124,910.41
6010.26	12678	BRO-7067(17)	C006703905P	163.60	\$350.00			\$57,260.00
6010.26	12730A	STR-79-2(1011)	S079 03977	241.00	\$310.00			\$74,710.00
6010.26	12747	BRO-7064(14)	C006410940	227.00	\$293.00			\$66,511.00
6010.26	12763	BR-3358(3)	C001302210	201.70	\$350.00			\$70,595.00
6010.26	12834	STR-66-6(1010)	S066 09743	135.40	\$455.00			\$61,607.00
6010.26	13005	STR-77-2(1070)	S077 09791	158.70	\$525.00			\$83,317.50
6010.26	22064	BRO-7028(46)	C002802710P	85.40	\$240.00			\$20,496.00
6010.26	22068	NH-680-9(877)	S680 00083	106.50	\$379.25			\$40,390.13
6010.26	22131	NH-80-9(888)	S080 45461	283.40	\$288.68			\$81,811.91
6010.26	22291	STR-680-9(1165)	S680 01150L	71.80	\$740.00			\$53,132.00
6010.26	22291	STR-680-9(1165)	S680 01150R	71.80	\$740.00			\$53,132.00
6010.26	22342	STR-75-2(1064)	S075 07234	216.10	\$496.97			\$107,395.22
6010.26	22342	STR-75-2(1064)	S075 07484	561.30	\$497.49			\$279,241.14
6010.26	22342	STR-75-2(1064)	S075 07543L	373.90	\$504.67			\$188,696.11
6010.26	31382	NH-30-5(125)	S030 37847	1,081.60	\$500.00			\$540,800.00
6010.26	31666	BRO-7020(20)	C002014210	142.50	\$230.00			\$32,775.00
6010.26	31762	BRO-7026(18)	C002622515	100.40	\$400.00			\$40,160.00
6010.26	31930	STR-D3(1020)	S015 15738	28.60	\$650.00			\$18,590.00
6010.26	32008	BRO-7090(13)	C009003515	227.50	\$277.00			\$63,017.50

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6010.26	32009	BRO-7090(14)	C009003520	295.50	\$230.00			\$67,965.00
6010.26	42275	BR-2395(4)	C006513325	206.40	\$320.00			\$66,048.00
6010.26	42295	NH-6-4(121)	S006 19604	226.80	\$350.00			\$79,380.00
6010.26	50816	S-71-2(1005)	S071 01650	685.70	\$450.00			\$308,565.00
6010.26	50816	S-71-2(1005)	S071 01668L	336.30	\$500.00			\$168,150.00
6010.26	50816	S-71-2(1005)	S071 01668R	336.30	\$500.00			\$168,150.00
6010.26	50816	S-71-2(1005)	S071 01761L	322.10	\$450.00			\$144,945.00
6010.26	50816	S-71-2(1005)	S071 01761R	322.10	\$450.00			\$144,945.00
6010.26	60856	S-80-3(1039)	S080 16453	523.00	\$480.00			\$251,040.00
6010.26	60954	BR-1480(6)	C005626805	108.90	\$382.47			\$41,650.98
6010.26	61181	BR-1755(11)	C000500305	137.75	\$440.00			\$60,610.00
6010.26	61290	BR-1480(10)	C0E5610305	108.90	\$410.00			\$44,649.00
6010.26	61336	IM-80-4(131)	S080 22249	543.00	\$450.00			\$244,350.00
6010.26	70897	BR-1525(6)	C007310505	71.48	\$450.68			\$32,214.61
6010.26	70933	BRO-7033(32)	C003315510	110.10	\$369.00			\$40,626.90
6010.26	70998	BR-1820(5)	C004214210	49.70	\$400.00			\$19,880.00
6010.26	71036	BR-1525(7)	C003200305P	121.50	\$405.47			\$49,264.61
6010.26	71052	STR-17-1(1002)	S017 01741	2.80	\$1,200.00			\$3,360.00
Total				10,489.43	CY			\$4,352,995.33
6010.28 Class 47BD-4000 Concrete For Bridge								
6010.28	22068	NH-680-9(877)	S680 00184	600.00	\$307.61			\$184,566.00
Total				600.00	CY			\$184,566.00
6010.33 Class 47BD-6000 Concrete For Bridge								
6010.33	22068	NH-680-9(877)	S680 00184	68.40	\$209.16			\$14,306.54
Total				68.40	CY			\$14,306.54

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6010.36 Self Consolidating Concrete								
6010.36	31382	NH-30-5(125)	S030 37847	279.60	\$180.00			\$50,328.00
Total				279.60	CY			\$50,328.00
6010.78 Class 47BD-4000 Concrete For Concrete Rail								
6010.78	42384	S-69-2(1006)	S069 07226	35.40	\$566.95			\$20,070.03
Total				35.40	CY			\$20,070.03
6011.11 Precast/Prestressed Concrete Superstructure								
6011.11	12461	NH-80-9(834)	S080 41673	1.00	\$287,049.00	282.50	\$1,016.10	\$287,049.00
6011.11	12465	NH-80-9(838)	S080 41341	1.00	\$215,000.00	199.30	\$1,078.78	\$215,000.00
6011.11	12466	NH-80-9(839)	S080 41238	1.00	\$190,000.00	244.90	\$775.83	\$190,000.00
6011.11	22068	NH-680-9(877)	S680 00184	1.00	\$737,145.00	390.30	\$1,888.66	\$737,145.00
6011.11	22068	NH-680-9(877)	S680 00083	1.00	\$63,328.00	42.90	\$1,476.18	\$63,328.00
6011.11	22131	NH-80-9(888)	S080 45461	1.00	\$271,496.00	255.20	\$1,063.86	\$271,496.00
6011.11	50816	S-71-2(1005)	S071 01650	1.00	\$325,000.00	295.30	\$1,100.58	\$325,000.00
6011.11	50816	S-71-2(1005)	S071 01668L	1.00	\$245,000.00	196.30	\$1,248.09	\$245,000.00
6011.11	50816	S-71-2(1005)	S071 01668R	1.00	\$245,000.00	196.30	\$1,248.09	\$245,000.00
6011.11	50816	S-71-2(1005)	S071 01761L	1.00	\$172,000.00	130.10	\$1,322.06	\$172,000.00
6011.11	50816	S-71-2(1005)	S071 01761R	1.00	\$172,000.00	130.10	\$1,322.06	\$172,000.00
6011.11	60856	S-80-3(1039)	S080 16453	1.00	\$385,000.00	316.70	\$1,215.66	\$385,000.00
6011.11	60954	BR-1480(6)	C005626805	1.00	\$142,623.00	90.50	\$1,575.94	\$142,623.00
6011.11	61181	BR-1755(11)	C000500305	1.00	\$112,000.00	108.42	\$1,033.02	\$112,000.00
6011.11	61290	BR-1480(10)	C0E5610305	1.00	\$145,000.00	90.50	\$1,602.21	\$145,000.00
6011.11	70897	BR-1525(6)	C007310505	1.00	\$69,107.00	59.16	\$1,168.14	\$69,107.00
6011.11	70998	BR-1820(5)	C004214210	1.00	\$52,000.00	42.70	\$1,217.80	\$52,000.00
6011.11	71036	BR-1525(7)	C003200305P	1.00	\$93,886.05	60.30	\$1,556.98	\$93,886.05
Total				18.00	LS/CY			\$3,922,634.05

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6013.76 Post-Tensioning								
6013.76	22068	NH-680-9(877)	S680 00184	6,930.00	\$3.60			\$24,948.00
6013.76	31382	NH-30-5(125)	S030 37847	61,932.00	\$2.30			\$142,443.60
Total				68,862.00	LF			\$167,391.60
6016.02 Concrete For Overlays-SF								
6016.02	42419	IM-80-5(66)	S080 26369	85.70	\$366.75			\$31,430.48
6016.02	51318	STR-L17F(1008)	SL17F 00179	56.90	\$595.00			\$33,855.50
6016.02	71052	STR-17-1(1002)	S017 01741	96.00	\$375.00			\$36,000.00
Total				238.60	CY			\$101,285.98
6020.00 Reinforcing Steel for Bridge								
6020.00	12258	BRO-7048(13)	C004813425	49,460.00	\$0.77			\$38,084.20
6020.00	12379	BRO-7012(25)	C001204805	53,575.00	\$0.75			\$40,181.25
6020.00	12678	BRO-7067(17)	C006703905P	54,230.00	\$0.75			\$40,672.50
6020.00	12747	BRO-7064(14)	C006410940	53,880.00	\$0.75			\$40,410.00
6020.00	12763	BR-3358(3)	C001302210	49,780.00	\$0.87			\$43,308.60
6020.00	31666	BRO-7020(20)	C002014210	36,880.00	\$0.60			\$22,128.00
6020.00	31762	BRO-7026(18)	C002622515	21,882.00	\$1.00			\$21,882.00
6020.00	32008	BRO-7090(13)	C009003515	56,170.00	\$0.75			\$42,127.50
6020.00	32009	BRO-7090(14)	C009003520	65,165.00	\$0.71			\$46,267.15
6020.00	42275	BR-2395(4)	C006513325	70,390.00	\$0.77			\$54,200.30
6020.00	61181	BR-1755(11)	C000500305	38,935.00	\$0.81			\$31,537.35
6020.00	70897	BR-1525(6)	C007310505	15,045.00	\$1.20			\$18,054.00
6020.00	70933	BRO-7033(32)	C003315510	34,950.00	\$0.78			\$27,261.00
6020.00	70998	BR-1820(5)	C004214210	12,600.00	\$1.00			\$12,600.00
6020.00	71036	BR-1525(7)	C003200305P	35,540.00	\$0.84			\$29,853.60
Total				648,482.00	LB			\$508,567.45

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6020.03 Epoxy Coated Reinforcing Steel For Concrete Rail								
6020.03	42384	S-69-2(1006)	S069 07226	5,250.00	\$1.72			\$9,030.00
Total				5,250.00	LB			\$9,030.00
6030.0* Preparation of Bridge								
6030.00	10584	STPD-79-2(102)	S079 00448	1.00	\$11,960.00			\$11,960.00
6030.00	12834	STR-66-6(1010)	S066 09743	1.00	\$79,000.00			\$79,000.00
6030.00	13005	STR-77-2(1070)	S077 09791	1.00	\$145,000.00			\$145,000.00
6030.00	22068	NH-680-9(877)	S680 00184	1.00	\$378,328.00			\$378,328.00
6030.00	22068	NH-680-9(877)	S680 00083	1.00	\$62,812.00			\$62,812.00
6030.00	22068	NH-680-9(877)	S680 00083B	1.00	\$10,515.00			\$10,515.00
6030.00	22246	DPS-34-7(122)	S034 38208	1.00	\$385,289.00			\$385,289.00
6030.00	22291	STR-680-9(1165)	S680 01150L	1.00	\$45,000.00			\$45,000.00
6030.01	22291	STR-680-9(1165)	S680 01150R	1.00	\$45,000.00			\$45,000.00
6030.00	22342	STR-75-2(1064)	S075 07234	1.00	\$125,052.00			\$125,052.00
6030.01	22342	STR-75-2(1064)	S075 07484	1.00	\$191,053.00			\$191,053.00
6030.02	22342	STR-75-2(1064)	S075 07543L	1.00	\$158,786.00			\$158,786.00
6030.00	31930	STR-D3(1020)	S015 15738	1.00	\$8,000.00			\$8,000.00
6030.00	31930	STR-D3(1020)	S094 01122	1.00	\$7,500.00			\$7,500.00
6030.00	31930	STR-D3(1020)	S275 03900	1.00	\$7,500.00			\$7,500.00
6030.00	42384	S-69-2(1006)	S069 07226	1.00	\$6,327.61			\$6,327.61
6030.00	51318	STR-L17F(1008)	SL17F 00179	1.00	\$15,000.00			\$15,000.00
6030.01	51366	STR-26-1(1066)	S026 05259	1.00	\$63,840.00			\$63,840.00
6030.00	60856	S-80-3(1039)	S080 16453	1.00	\$57,000.00			\$57,000.00
6030.00	61336	IM-80-4(131)	S080 22249	1.00	\$80,000.00			\$80,000.00
6030.00	71052	STR-17-1(1002)	S017 01741	1.00	\$6,000.00			\$6,000.00
6030.00	80838	STR-11-4(1013)	S011 17645	1.00	\$16,000.00			\$16,000.00
Total				22.00	EACH			\$1,904,962.61

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6040.0* Remove Structure								
6040.00	12258	BRO-7048(13)	C004813425	1.00	\$25,000.00			\$25,000.00
6040.00	12379	BRO-7012(25)	C001204805	1.00	\$23,000.00			\$23,000.00
6040.00	12461	NH-80-9(834)	S080 41673	1.00	\$172,570.00			\$172,570.00
6040.00	12465	NH-80-9(838)	S080 41341	1.00	\$126,000.00			\$126,000.00
6040.00	12466	NH-80-9(839)	S080 41238	1.00	\$31,000.00			\$31,000.00
6040.00	12678	BRO-7067(17)	C006703905P	1.00	\$8,000.00			\$8,000.00
6040.00	12730A	STR-79-2(1011)	S079 03977	1.00	\$9,000.00			\$9,000.00
6040.00	12747	BRO-7064(14)	C006410940	1.00	\$1,500.00			\$1,500.00
6040.00	12763	BR-3358(3)	C001302210	1.00	\$41,000.00			\$41,000.00
6040.00	22064	BRO-7028(46)	C002802710P	1.00	\$27,000.00			\$27,000.00
6040.00	22131	NH-80-9(888)	S080 45461	1.00	\$42,346.00			\$42,346.00
6040.00	31382	NH-30-5(125)	S030 37847	1.00	\$475,000.00			\$475,000.00
6040.00	31666	BRO-7020(20)	C002014210	1.00	\$15,000.00			\$15,000.00
6040.00	31762	BRO-7026(18)	C002622515	1.00	\$17,000.00			\$17,000.00
6040.00	32008	BRO-7090(13)	C009003515	1.00	\$10,000.00			\$10,000.00
6040.00	32009	BRO-7090(14)	C009003520	1.00	\$19,000.00			\$19,000.00
6040.00	42275	BR-2395(4)	C006513325	1.00	\$12,000.00			\$12,000.00
6040.00	42295	NH-6-4(121)	S006 19604	1.00	\$20,000.00			\$20,000.00
6040.00	60954	BR-1480(6)	C005626805	1.00	\$29,210.00			\$29,210.00
6040.00	61181	BR-1755(11)	C000500305	1.00	\$8,800.00			\$8,800.00
6040.00	61290	BR-1480(10)	C0E5610305	1.00	\$8,000.00			\$8,000.00
6040.00	70897	BR-1525(6)	C007310505	1.00	\$5,272.50			\$5,272.50
6040.00	70933	BRO-7033(32)	C003315510	1.00	\$2,000.00			\$2,000.00
6040.00	70998	BR-1820(5)	C004214210	1.00	\$5,000.00			\$5,000.00
6040.00	71036	BR-1525(7)	C003200305P	1.00	\$3,374.99			\$3,374.99
Total				25.00	EACH			\$1,136,073.49
6071.1* Steel Superstructure								
6071.10	31382	NH-30-5(125)	S030 37847	1.00	\$2,390,000.00	777,325.00	\$3.07	\$2,390,000.00
6071.11	12678	BRO-7067(17)	C006703905P	1.00	\$150,000.00	111,600.00	\$1.34	\$150,000.00
6071.11	12834	STR-66-6(1010)	S066 09743	1.00	\$125,000.00	78,245.00	\$1.60	\$125,000.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6071.11	31762	BRO-7026(18)	C002622515	1.00	\$140,000.00	79,686.00	\$1.76	\$140,000.00
6071.11	61336	IM-80-4(131)	S080 22249	1.00	\$1,100,000.00	730,880.00	\$1.51	\$1,100,000.00
6071.12	31382	NH-30-5(125)	S030 37847	1.00	\$280,000.00	171,600.00	\$1.63	\$280,000.00
6071.12	42275	BR-2395(4)	C006513325	1.00	\$236,000.00	164,785.00	\$1.43	\$236,000.00
Total				7.00	LS/LB			\$4,421,000.00
6080.00 Structural Steel for Substructure								
6080.00	10584	STPD-79-2(102)	S079 00448	7,278.00	\$2.08			\$15,138.24
6080.00	12258	BRO-7048(13)	C004813425	2,485.00	\$1.75			\$4,348.75
6080.00	12379	BRO-7012(25)	C001204805	6,566.00	\$2.00			\$13,132.00
6080.00	12461	NH-80-9(834)	S080 41673	455.00	\$1.75			\$796.25
6080.00	12465	NH-80-9(838)	S080 41341	320.00	\$2.00			\$640.00
6080.00	12678	BRO-7067(17)	C006703905P	4,560.00	\$3.25			\$14,820.00
6080.00	12730A	STR-79-2(1011)	S079 03977	5,485.00	\$3.00			\$16,455.00
6080.00	12747	BRO-7064(14)	C006410940	2,670.00	\$3.00			\$8,010.00
6080.00	12763	BR-3358(3)	C001302210	2,795.00	\$2.11			\$5,897.45
6080.00	12834	STR-66-6(1010)	S066 09743	4,665.00	\$3.00			\$13,995.00
6080.00	22064	BRO-7028(46)	C002802710P	885.40	\$7.00			\$6,197.80
6080.00	22068	NH-680-9(877)	S680 00184	2,620.00	\$1.41			\$3,694.20
6080.00	22068	NH-680-9(877)	S680 00083	90.00	\$1.30			\$117.00
6080.00	22342	STR-75-2(1064)	S075 07484	4,260.00	\$6.09			\$25,943.40
6080.00	31666	BRO-7020(20)	C002014210	1,920.00	\$2.00			\$3,840.00
6080.00	31762	BRO-7026(18)	C002622515	2,520.00	\$3.00			\$7,560.00
6080.00	32008	BRO-7090(13)	C009003515	4,110.00	\$3.50			\$14,385.00
6080.00	32009	BRO-7090(14)	C009003520	3,100.00	\$3.00			\$9,300.00
6080.00	42275	BR-2395(4)	C006513325	7,460.00	\$2.75			\$20,515.00
6080.00	42295	NH-6-4(121)	S006 19604	1,646.60	\$3.20			\$5,269.12
6080.00	50816	S-71-2(1005)	S071 01761L	765.00	\$2.10			\$1,606.50
6080.00	50816	S-71-2(1005)	S071 01761R	765.00	\$2.10			\$1,606.50
6080.00	60954	BR-1480(6)	C005626805	735.00	\$2.02			\$1,484.70
6080.00	61181	BR-1755(11)	C000500305	545.00	\$3.00			\$1,635.00
6080.00	61290	BR-1480(10)	C0E5610305	735.00	\$2.32			\$1,705.20
6080.00	70897	BR-1525(6)	C007310505	3,750.00	\$2.28			\$8,550.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6080.00	70933	BRO-7033(32)	C003315510	1,275.00	\$3.50			\$4,462.50
6080.00	71036	BR-1525(7)	C003200305P	985.00	\$2.79			\$2,748.15
Total				75,446.00	LB			\$213,852.76
6081.00 Structural Steel for Superstructure								
6081.00	22246	DPS-34-7(122)	S034 38208	9,715.00	\$2.95			\$28,659.25
6081.00	22342	STR-75-2(1064)	S075 07234	4,110.00	\$8.40			\$34,524.00
6081.00	22342	STR-75-2(1064)	S075 07484	5,775.00	\$6.94			\$40,078.50
6081.00	22342	STR-75-2(1064)	S075 07543L	4,095.00	\$9.34			\$38,247.30
6081.00	70998	BR-1820(5)	C004214210	630.00	\$3.50			\$2,205.00
6081.00	71036	BR-1525(7)	C003200305P	405.00	\$2.87			\$1,162.35
Total				24,730.00	LB			\$144,876.40
6082.01 Structural Steel For Bridge Rail								
6082.01	10584	STPD-79-2(102)	S079 00448	465.00	\$2.70			\$1,255.50
Total				465.00	LB			\$1,255.50
6094.90 Expanded Polystyrene Geofom								
6094.90	12466	NH-80-9(839)	S080 41238	712.00	\$62.81			\$44,720.72
6094.90	22068	NH-680-9(877)	S680 00184	2,045.00	\$63.50			\$129,857.50
6094.90	22131	NH-80-9(888)	S080 45461	685.50	\$69.02			\$47,313.21
6094.90	61336	IM-80-4(131)	S080 22249	805.00	\$72.00			\$57,960.00
Total				4,247.50	CY			\$279,851.43

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6095.00 Steel Diaphragm								
6095.00	12461	NH-80-9(834)	S080 41673	8.00	\$421.90			\$3,375.20
6095.00	12465	NH-80-9(838)	S080 41341	6.00	\$795.00			\$4,770.00
6095.00	12466	NH-80-9(839)	S080 41238	8.00	\$621.00			\$4,968.00
6095.00	22131	NH-80-9(888)	S080 45461	5.00	\$648.23			\$3,241.15
6095.00	50816	S-71-2(1005)	S071 01650	8.00	\$767.00			\$6,136.00
6095.00	50816	S-71-2(1005)	S071 01668L	8.00	\$767.00			\$6,136.00
6095.00	50816	S-71-2(1005)	S071 01668R	8.00	\$767.00			\$6,136.00
6095.00	50816	S-71-2(1005)	S071 01761L	3.00	\$767.00			\$2,301.00
6095.00	50816	S-71-2(1005)	S071 01761R	3.00	\$767.00			\$2,301.00
6095.00	60856	S-80-3(1039)	S080 16453	10.00	\$1,300.00			\$13,000.00
6095.00	61181	BR-1755(11)	C000500305	12.00	\$220.00			\$2,640.00
6095.00	70897	BR-1525(6)	C007310505	4.00	\$388.50			\$1,554.00
Total				83.00	EACH			\$56,558.35
6100.00 Floor Drains								
6100.00	22246	DPS-34-7(122)	S034 38208	56.00	\$482.17			\$27,001.52
6100.00	22342	STR-75-2(1064)	S075 07484	1.00	\$369.00			\$369.00
Total				57.00	EACH			\$27,370.52
6104.00 Broken Concrete Riprap								
6104.00	12730A	STR-79-2(1011)	S079 03977	115.00	\$12.00			\$1,380.00
6104.00	22342	STR-75-2(1064)	S075 07234	500.00	\$8.20			\$4,100.00
6104.00	22342	STR-75-2(1064)	S075 07484	435.00	\$8.20			\$3,567.00
6104.00	22342	STR-75-2(1064)	S075 07543L	655.00	\$8.20			\$5,371.00
6104.00	42295	NH-6-4(121)	S006 19604	121.00	\$15.00			\$1,815.00
Total				1,826.00	TON			16,233.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6105.02 Rock Riprap, Type B								
6105.02	10584	STPD-79-2(102)	S079 00448	112.00	\$43.68			\$4,892.16
6105.02	12258	BRO-7048(13)	C004813425	855.00	\$30.00			\$25,650.00
6105.02	12379	BRO-7012(25)	C001204805	536.00	\$34.00			\$18,224.00
6105.02	12678	BRO-7067(17)	C006703905P	1,035.00	\$25.50			\$26,392.50
6105.02	12730A	STR-79-2(1011)	S079 03977	30.00	\$44.00			\$1,320.00
6105.02	12747	BRO-7064(14)	C006410940	3,692.00	\$29.25			\$107,991.00
6105.02	12763	BR-3358(3)	C001302210	790.00	\$31.00			\$24,490.00
6105.02	12834	STR-66-6(1010)	S066 09743	1,335.00	\$27.00			\$36,045.00
6105.02	22064	BRO-7028(46)	C002802710P	936.00	\$30.00			\$28,080.00
6105.02	31666	BRO-7020(20)	C002014210	790.00	\$36.00			\$28,440.00
6105.02	31762	BRO-7026(18)	C002622515	567.00	\$33.00			\$18,711.00
6105.02	32008	BRO-7090(13)	C009003515	1,010.00	\$33.00			\$33,330.00
6105.02	32009	BRO-7090(14)	C009003520	1,215.00	\$32.00			\$38,880.00
6105.02	42275	BR-2395(4)	C006513325	1,020.00	\$41.00			\$41,820.00
6105.02	42295	NH-6-4(121)	S006 19604	124.00	\$42.00			\$5,208.00
6105.02	50816	S-71-2(1005)	S071 01761L	389.60	\$49.00			\$19,090.40
6105.02	50816	S-71-2(1005)	S071 01761R	389.60	\$49.00			\$19,090.40
6105.02	61181	BR-1755(11)	C000500305	340.00	\$62.00			\$21,080.00
6105.02	61290	BR-1480(10)	C0E5610305	88.00	\$76.60			\$6,740.80
6105.02	70897	BR-1525(6)	C007310505	475.00	\$79.97			\$37,985.75
6105.02	70933	BRO-7033(32)	C003315510	349.00	\$64.00			\$22,336.00
6105.02	70998	BR-1820(5)	C004214210	237.00	\$50.00			\$11,850.00
6105.02	71036	BR-1525(7)	C003200305P	180.00	\$77.78			\$14,000.40
Total				16,495.20	TON			\$591,647.41
6107.00 Concrete Slope Protection								
6107.00	12461	NH-80-9(834)	S080 41673	59.00	\$92.52			\$5,458.68
6107.00	12465	NH-80-9(838)	S080 41341	75.00	\$89.00			\$6,675.00
6107.00	22068	NH-680-9(877)	S680 00083	19.00	\$97.59			\$1,854.21
6107.00	50816	S-71-2(1005)	S071 01650	1,106.00	\$72.00			\$79,632.00
6107.00	50816	S-71-2(1005)	S071 01668L	66.60	\$83.00			\$5,527.80

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6107.00	50816	S-71-2(1005)	S071 01668R	66.60	\$83.00			\$5,527.80
6107.00	60856	S-80-3(1039)	S080 16453	707.00	\$64.00			\$45,248.00
Total				2,099.20	SY			\$149,923.49
6131.50 Epoxy Coated Reinforcing Steel								
6131.50	10584	STPD-79-2(102)	S079 00448	1,715.00	\$1.72			\$2,949.80
6131.50	12461	NH-80-9(834)	S080 41673	95,765.00	\$1.35			\$129,282.75
6131.50	12465	NH-80-9(838)	S080 41341	82,750.00	\$1.09			\$90,197.50
6131.50	12466	NH-80-9(839)	S080 41238	106,715.00	\$0.80			\$85,372.00
6131.50	12730A	STR-79-2(1011)	S079 03977	67,000.00	\$0.90			\$60,300.00
6131.50	12834	STR-66-6(1010)	S066 09743	43,770.00	\$0.80			\$35,016.00
6131.50	13005	STR-77-2(1070)	S077 09791	32,325.00	\$1.61			\$52,043.25
6131.50	22064	BRO-7028(46)	C002802710P	33,169.00	\$0.80			\$26,535.20
6131.50	22068	NH-680-9(877)	S680 00184	181,400.00	\$0.96			\$174,144.00
6131.50	22068	NH-680-9(877)	S680 00083	35,465.00	\$1.00			\$35,465.00
6131.50	22131	NH-80-9(888)	S080 45461	99,710.00	\$1.38			\$137,599.80
6131.50	22246	DPS-34-7(122)	S034 38208	290,630.00	\$1.19			\$345,849.70
6131.50	22291	STR-680-9(1165)	S680 01150L	16,640.00	\$0.95			\$15,808.00
6131.50	22291	STR-680-9(1165)	S680 01150R	16,640.00	\$0.95			\$15,808.00
6131.50	22342	STR-75-2(1064)	S075 07234	47,115.00	\$1.37			\$64,547.55
6131.50	22342	STR-75-2(1064)	S075 07484	129,905.00	\$1.36			\$176,670.80
6131.50	22342	STR-75-2(1064)	S075 07543L	89,150.00	\$1.36			\$121,244.00
6131.50	31382	NH-30-5(125)	S030 37847	371,520.00	\$1.30			\$482,976.00
6131.50	31930	STR-D3(1020)	S015 15738	4,370.00	\$0.95			\$4,151.50
6131.50	42295	NH-6-4(121)	S006 19604	67,840.00	\$0.77			\$52,236.80
6131.50	50816	S-71-2(1005)	S071 01650	134,600.00	\$1.07			\$144,022.00
6131.50	50816	S-71-2(1005)	S071 01668L	94,415.00	\$1.11			\$104,800.65
6131.50	50816	S-71-2(1005)	S071 01668R	94,415.00	\$1.11			\$104,800.65
6131.50	50816	S-71-2(1005)	S071 01761L	71,060.00	\$1.10			\$78,166.00
6131.50	50816	S-71-2(1005)	S071 01761R	71,060.00	\$1.10			\$78,166.00
6131.50	51366	STR-26-1(1066)	S026 05259	975.00	\$5.51			\$5,372.25
6131.50	60856	S-80-3(1039)	S080 16453	133,285.00	\$1.00			\$133,285.00
6131.50	60954	BR-1480(6)	C005626805	23,275.00	\$1.06			\$24,671.50

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6131.50	61290	BR-1480(10)	C0E5610305	23,275.00	\$0.88			\$20,482.00
6131.50	61336	IM-80-4(131)	S080 22249	141,225.00	\$1.10			\$155,347.50
6131.50	71052	STR-17-1(1002)	S017 01741	810.00	\$2.00			\$1,620.00
Total				2,601,989.00	LB			\$2,958,931.20
6139.50 Subsurface Drainage Matting								
6139.50	12461	NH-80-9(834)	S080 41673	79.00	\$17.00			\$1,343.00
6139.50	12465	NH-80-9(838)	S080 41341	72.00	\$24.00			\$1,728.00
6139.50	12466	NH-80-9(839)	S080 41238	240.00	\$22.15			\$5,316.00
6139.50	12834	STR-66-6(1010)	S066 09743	26.00	\$62.00			\$1,612.00
6139.50	22068	NH-680-9(877)	S680 00184	602.00	\$15.62			\$9,403.24
6139.50	22068	NH-680-9(877)	S680 00083	26.00	\$26.26			\$682.76
6139.50	22131	NH-80-9(888)	S080 45461	224.00	\$11.29			\$2,528.96
6139.50	22342	STR-75-2(1064)	S075 07234	79.00	\$18.90			\$1,493.10
6139.50	22342	STR-75-2(1064)	S075 07484	77.00	\$18.56			\$1,429.12
6139.50	22342	STR-75-2(1064)	S075 07543L	77.00	\$25.58			\$1,969.66
6139.50	31382	NH-30-5(125)	S030 37847	186.00	\$35.00			\$6,510.00
6139.50	50816	S-71-2(1005)	S071 01650	190.00	\$26.00			\$4,940.00
6139.50	50816	S-71-2(1005)	S071 01668L	68.00	\$26.00			\$1,768.00
6139.50	50816	S-71-2(1005)	S071 01668R	68.00	\$26.00			\$1,768.00
6139.50	50816	S-71-2(1005)	S071 01761L	84.00	\$26.00			\$2,184.00
6139.50	50816	S-71-2(1005)	S071 01761R	84.00	\$26.00			\$2,184.00
6139.50	60856	S-80-3(1039)	S080 16453	110.00	\$33.00			\$3,630.00
6139.50	61336	IM-80-4(131)	S080 22249	375.00	\$24.00			\$9,000.00
Total				2,667.00	SY			\$59,489.84

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6200.00 Concrete Piling								
6200.00	32008	BRO-7090(13)	C009003515	1,200.00	\$32.22			\$38,664.00
6200.00	32009	BRO-7090(14)	C009003520	1,590.00	\$28.00			\$44,520.00
6200.00	42295	NH-6-4(121)	S006 19604	1,980.00	\$32.00			\$63,360.00
6200.00	60856	S-80-3(1039)	S080 16453	2,760.00	\$40.00			\$110,400.00
6200.00	60954	BR-1480(6)	C005626805	1,880.00	\$37.25			\$70,030.00
6200.00	61290	BR-1480(10)	C0E5610305	1,620.00	\$37.22			\$60,296.40
6200.00	61336	IM-80-4(131)	S080 22249	910.00	\$34.00			\$30,940.00
6200.00	70897	BR-1525(6)	C007310505	1,170.00	\$39.53			\$46,250.10
6200.00	71036	BR-1525(7)	C003200305P	1,375.00	\$40.64			\$55,880.00
Total				14,485.00	LF			\$520,340.50
6210.12 HP 10"X42# Steel Piling								
6210.12	12258	BRO-7048(13)	C004813425	1,950.00	\$26.56			\$51,792.00
6210.12	12379	BRO-7012(25)	C001204805	1,900.00	\$28.00			\$53,200.00
6210.12	22064	BRO-7028(46)	C002802710P	3,010.00	\$32.00			\$96,320.00
6210.12	31666	BRO-7020(20)	C002014210	1,970.00	\$28.00			\$55,160.00
6210.12	31762	BRO-7026(18)	C002622515	2,320.00	\$31.00			\$71,920.00
6210.12	42275	BR-2395(4)	C006513325	4,030.00	\$35.00			\$141,050.00
Total				15,180.00	LF			\$469,442.00
6210.14 HP 12"X53# Steel Piling								
6210.14	12461	NH-80-9(834)	S080 41673	4,280.00	\$44.20			\$189,176.00
6210.14	12465	NH-80-9(838)	S080 41341	2,175.00	\$45.00			\$97,875.00
6210.14	12466	NH-80-9(839)	S080 41238	5,650.00	\$32.84			\$185,546.00
6210.14	12678	BRO-7067(17)	C006703905P	1,040.00	\$40.00			\$41,600.00
6210.14	12730A	STR-79-2(1011)	S079 03977	2,920.00	\$45.00			\$131,400.00
6210.14	12747	BRO-7064(14)	C006410940	630.00	\$45.00			\$28,350.00
6210.14	12763	BR-3358(3)	C001302210	1,880.00	\$35.05			\$65,894.00
6210.14	12834	STR-66-6(1010)	S066 09743	835.00	\$28.50			\$23,797.50

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6210.14	22068	NH-680-9(877)	S680 00184	3,525.00	\$43.93			\$154,853.25
6210.14	22068	NH-680-9(877)	S680 00083	280.00	\$46.64			\$13,059.20
6210.14	22131	NH-80-9(888)	S080 45461	5,560.00	\$45.23			\$251,478.80
6210.14	50816	S-71-2(1005)	S071 01761L	2,810.00	\$53.56			\$150,503.60
6210.14	50816	S-71-2(1005)	S071 01761R	2,810.00	\$53.56			\$150,503.60
6210.14	70933	BRO-7033(32)	C003315510	1,110.00	\$39.00			\$43,290.00
6210.14	70998	BR-1820(5)	C004214210	990.00	\$40.00			\$39,600.00
Total				36,495.00	LF			\$1,566,926.95
6210.21 HP 14"X89# Steel Piling								
6210.21	22068	NH-680-9(877)	S680 00083	440.00	\$66.80			\$29,392.00
Total				440.00	LF			\$29,392.00
6210.50 Pipe Piling								
6210.50	50816	S-71-2(1005)	S071 01650	6,010.00	\$58.08			\$349,060.80
6210.50	50816	S-71-2(1005)	S071 01668L	2,970.00	\$60.10			\$178,497.00
6210.50	50816	S-71-2(1005)	S071 01668R	2,970.00	\$60.10			\$178,497.00
6210.50	61181	BR-1755(11)	C000500305	1,380.00	\$45.00			\$62,100.00
6210.50	61336	IM-80-4(131)	S080 22249	2,610.00	\$55.00			\$143,550.00
Total				15,940.00	LF			\$911,704.80
6251.00 Test Pile								
6251.00	12465	NH-80-9(838)	S080 41341	3.00	\$3,000.00			\$9,000.00
6251.00	22068	NH-680-9(877)	S680 00184	4.00	\$3,250.78			\$13,003.12
Total				7.00	EACH			\$22,003.12

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6251.39 Rock Socket								
6251.39	12678	BRO-7067(17)	C006703905P	66.00	\$580.00			\$38,280.00
Total				66.00	LF			\$38,280.00
6251.40 Rock Socket								
6251.40	12747	BRO-7064(14)	C006410940	111.00	\$560.00			\$62,160.00
6251.40	12834	STR-66-6(1010)	S066 09743	28.00	\$227.00			\$6,356.00
Total				139.00	LF			\$68,516.00
6251.47 Drilled Shaft								
6251.47	12678	BRO-7067(17)	C006703905P	120.00	\$810.00			\$97,200.00
6251.47	31382	NH-30-5(125)	S030 37847	145.00	\$1,040.00			\$150,800.00
Total				265.00	LF			\$248,000.00
6251.48 Drilled Shaft								
6251.48	31382	NH-30-5(125)	S030 37847	252.00	\$1,110.00			\$279,720.00
Total				252.00	LF			\$279,720.00
6251.49 Drilled Shaft								
6251.49	31382	NH-30-5(125)	S030 37847	172.00	\$1,370.00			\$235,640.00
Total				172.00	LF			\$235,640.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6251.50 Drilled Shaft								
6251.50	12747	BRO-7064(14)	C006410940	48.00	\$795.00			\$38,160.00
6251.50	12834	STR-66-6(1010)	S066 09743	244.00	\$361.00			\$88,084.00
Total				292.00	LF			\$126,244.00
6310.00 Steel Sheet Piling								
6310.00	10584	STPD-79-2(102)	S079 00448	836.00	\$19.19			\$16,042.84
6310.00	12379	BRO-7012(25)	C001204805	3,424.00	\$14.00			\$47,936.00
6310.00	12678	BRO-7067(17)	C006703905P	2,270.00	\$15.00			\$34,050.00
6310.00	12730A	STR-79-2(1011)	S079 03977	3,817.00	\$15.00			\$57,255.00
6310.00	12763	BR-3358(3)	C001302210	2,268.00	\$14.21			\$32,228.28
6310.00	12834	STR-66-6(1010)	S066 09743	1,967.00	\$16.00			\$31,472.00
6310.00	13005	STR-77-2(1070)	S077 09791	2,650.00	\$17.00			\$45,050.00
6310.00	22064	BRO-7028(46)	C002802710P	3,841.00	\$22.00			\$84,502.00
6310.00	31666	BRO-7020(20)	C002014210	1,667.00	\$15.00			\$25,005.00
6310.00	31762	BRO-7026(18)	C002622515	3,033.00	\$15.00			\$45,495.00
6310.00	42275	BR-2395(4)	C006513325	2,905.00	\$18.00			\$52,290.00
6310.00	42295	NH-6-4(121)	S006 19604	4,073.30	\$18.00			\$73,319.40
6310.00	50816	S-71-2(1005)	S071 01761L	3,406.50	\$28.51			\$97,119.32
6310.00	50816	S-71-2(1005)	S071 01761R	3,406.50	\$28.51			\$97,119.32
6310.00	60954	BR-1480(6)	C005626805	1,790.00	\$15.59			\$27,906.10
6310.00	61181	BR-1755(11)	C000500305	2,176.00	\$17.00			\$36,992.00
6310.00	61290	BR-1480(10)	C0E5610305	1,790.00	\$16.43			\$29,409.70
6310.00	70897	BR-1525(6)	C007310505	3,150.00	\$24.30			\$76,545.00
6310.00	71036	BR-1525(7)	C003200305P	4,100.00	\$17.64			\$72,324.00
Total				52,570.30	SF			\$982,060.95

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6401.00 Pedestrian Barrier Rail								
6401.00	22068	NH-680-9(877)	S680 00184	594.00	\$64.61			\$38,378.34
6401.00	22131	NH-80-9(888)	S080 45461	223.00	\$45.63			\$10,175.49
6401.00	31382	NH-30-5(125)	S030 37847	2,764.30	\$88.00			\$243,258.40
Total				3,581.30		LF		\$291,812.23
6404.00 Pedestrian Railing (Chain Link Type)								
6404.00	22131	NH-80-9(888)	S080 45461	221.00	\$86.13			\$19,034.73
Total				221.00		LF		\$19,034.73
6404.17 7' Pedestrian Railing (Chain Link Type)								
6404.17	50816	S-71-2(1005)	S071 01668L	180.00	\$85.00			\$15,300.00
6404.17	50816	S-71-2(1005)	S071 01668R	180.00	\$85.00			\$15,300.00
Total				360.00		LF		\$30,600.00
6404.30 10' Pedestrian Railing (Chain Link Type-Vinyl Coated)								
6404.30	31382	NH-30-5(125)	S030 37847	2,800.20	\$92.00			\$257,618.40
Total				2,800.20		LF		\$257,618.40
6406.20 Handrail Repair								
6406.20	42028A	STR-81-2(1034)		1.00	\$16,000.00	1.00	\$16,000.00	\$16,000.00
Total				1.00		LS		\$16,000.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6415.00 Drainage System								
6415.00	22068	NH-680-9(877)	S680 00184	2.00	\$5,612.51			\$11,225.02
6415.00	22342	STR-75-2(1064)	S075 07484	1.00	\$4,148.00			\$4,148.00
Total				3.00	EACH			\$15,373.02
6430.00 Painting Structure								
6430.00	12834	STR-66-6(1010)	S066 09743	1.00	\$35,000.00	7,411.10	\$4.72	\$35,000.00
6430.00	42028A	STR-81-2(1034)		1.00	\$42,100.00	21,400.00	\$1.97	\$42,100.00
Total				2.00	LS/SF			\$77,100.00
6451.00 Painting Rail At								
6451.00	42028A	STR-81-2(1034)		1.00	\$85,300.00			\$85,300.00
Total				1.00	EACH			\$85,300.00
6451.01 Painting Rail At								
6451.01	42028A	STR-81-2(1034)		1.00	\$82,100.00			\$82,100.00
Total				1.00	EACH			\$82,100.00
6510.55 Temporary Bridge Shoring								
6510.55	12834	STR-66-6(1010)	S066 09743	1.00	\$28,000.00	65.00	\$430.77	\$28,000.00
6510.55	22131	NH-80-9(888)	S080 45461	1.00	\$7,564.00	117.80	\$64.21	\$7,564.00
6510.55	42295	NH-6-4(121)	S006 19604	1.00	\$3,000.00	26.00	\$115.38	\$3,000.00
6510.55	60856	S-80-3(1039)	S080 16453	1.00	\$16,000.00	103.33	\$154.84	\$16,000.00
6510.55	61336	IM-80-4(131)	S080 22249	1.00	\$48,000.00	242.20	\$198.18	\$48,000.00
Total				5.00	LS/SY			\$102,564.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6510.60 Bridge Shoring								
6510.60	12466	NH-80-9(839)	S080 41238	1.00	\$70,000.00	189.00	\$370.37	\$70,000.00
6510.60	12834	STR-66-6(1010)	S066 09743	1.00	\$45,000.00	20.00	\$2,250.00	\$45,000.00
6510.60	22131	NH-80-9(888)	S080 45461	1.00	\$85,889.00	222.90	\$385.33	\$85,889.00
6510.60	42295	NH-6-4(121)	S006 19604	1.00	\$6,000.00	28.00	\$214.29	\$6,000.00
6510.60	61336	IM-80-4(131)	S080 22249	1.00	\$70,000.00	71.70	\$976.29	\$70,000.00
Total				5.00	LS/SY			\$276,889.00
6600.02 2" Conduit In Bridge								
6600.02	22068	NH-680-9(877)	S680 00184	314.00	\$6.06			\$1,902.84
6600.02	31382	NH-30-5(125)	S030 37847	1,444.00	\$2.80			\$4,043.20
Total				1,758.00	LF			\$5,946.04
6601.15 1-1/2" Conduit in Bridge								
6601.15	12834	STR-66-6(1010)	S066 09743	131.00	\$13.65			\$1,788.15
6601.15	22068	NH-680-9(877)	S680 00184	314.00	\$14.75			\$4,631.50
6601.15	22131	NH-80-9(888)	S080 45461	336.00	\$16.16			\$5,429.76
6601.15	22246	DPS-34-7(122)	S034 38208	2,970.00	\$19.31			\$57,350.70
6601.15	31382	NH-30-5(125)	S030 37847	2,892.00	\$6.60			\$19,087.20
Total				6,643.00	LF			\$88,287.31

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6602.31 Concrete Coating								
6602.31	12461	NH-80-9(834)	S080 41673	1.00	\$18,557.00	2,235.00	\$8.30	\$18,557.00
6602.31	12465	NH-80-9(838)	S080 41341	1.00	\$20,000.00	1,697.20	\$11.78	\$20,000.00
6602.31	12466	NH-80-9(839)	S080 41238	1.00	\$14,560.00	1,903.30	\$7.65	\$14,560.00
6602.31	22068	NH-680-9(877)	S680 00184	1.00	\$24,601.00	1,856.00	\$13.25	\$24,601.00
6602.31	31382	NH-30-5(125)	S030 37847	1.00	\$100,000.00	9,013.90	\$11.09	\$100,000.00
Total				5.00	LS/SY			\$177,718.00
6610.45 Strip Seals								
6610.45	12834	STR-66-6(1010)	S066 09743	42.50	\$192.00			\$8,160.00
Total				42.50	LF			\$8,160.00
6615.20 Substructure Repair								
6615.20	22246	DPS-34-7(122)	S034 38208	4.00	\$1,696.25			\$6,785.00
Total				4.00	Each			\$6,785.00
6615.45 Strengthen Truss Members								
6615.45	22246	DPS-34-7(122)	S034 38208	3.00	\$1,879.79			\$5,639.37
Total				3.00	EACH			\$5,639.37
6616.60 Pin Replacement								
6616.60	22342	STR-75-2(1064)	S075 07543L	5.00	\$7,107.03			\$35,535.15
6616.60	22342	STR-75-2(1064)	S075 07630L	2.00	\$72,403.36			\$144,806.72
Total				7.00	EACH			\$180,341.87

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6616.65 Bearing Device Replacement								
6616.65	22342	STR-75-2(1064)	S075 07234	10.00	\$1,243.61			\$12,436.10
6616.65	22342	STR-75-2(1064)	S075 07484	20.00	\$1,158.90			\$23,178.00
6616.65	22342	STR-75-2(1064)	S075 07543L	10.00	\$1,247.04			\$12,470.40
Total				40.00	EACH			\$48,084.50
6617.02 Abutment Repair								
6617.02	22291	STR-680-9(1165)	S680 01150L	10.00	\$275.00			\$2,750.00
6617.02	22291	STR-680-9(1165)	S680 01150R	10.00	\$275.00			\$2,750.00
6617.02	22342	STR-75-2(1064)	S075 07484	10.00	\$59.22			\$592.20
6617.02	22342	STR-75-2(1064)	S075 07543L	30.00	\$59.22			\$1,776.60
Total				60.00	SF			\$7,868.80
6617.25 Concrete Repair								
6617.25	22342	STR-75-2(1064)	S075 07484	30.00	\$59.22			\$1,776.60
Total				30.00	SF			\$1,776.60
6618.* Repair								
6618.06	71052	STR-17-1(1002)	S017 01741	6.00	\$550.00			\$3,300.00
Total				6.00	EACH			\$3,300.00
6618.20 Girder Repair								
6618.20	22291	STR-680-9(1165)	S680 01150L	10.00	\$950.00			\$9,500.00
6618.20	22291	STR-680-9(1165)	S680 01150R	1.00	\$950.00			\$950.00
Total				11.00	EACH			\$10,450.00

AWARDED BRIDGE GROUP ITEMS

October 1, 2007 -- September 30, 2008

ITEM NUMBER	CONTROL NUMBER	PROJECT NUMBER	STRUCTURE NUMBER	QUANTITY	UNIT COST	LS/QTY	UNIT COST LS/QTY	EXTENDED AMOUNT
6951.12 Shear Connectors								
6951.12	22246	DPS-34-7(122)	S034 38208	363.00	\$4.35			\$1,579.05
Total				363.00	EACH			\$1,579.05
8091.00 Granular Backfill								
8091.00	12461	NH-80-9(834)	S080 41673	295.00	\$18.23			\$5,377.85
8091.00	12465	NH-80-9(838)	S080 41341	315.00	\$29.00			\$9,135.00
8091.00	12466	NH-80-9(839)	S080 41238	315.00	\$25.41			\$8,004.15
8091.00	12730A	STR-79-2(1011)	S079 03977	310.00	\$26.93			\$8,348.30
8091.00	12834	STR-66-6(1010)	S066 09743	120.00	\$34.50			\$4,140.00
8091.00	22068	NH-680-9(877)	S680 00184	1,100.00	\$20.28			\$22,308.00
8091.00	22068	NH-680-9(877)	S680 00083	40.00	\$20.28			\$811.20
8091.00	22131	NH-80-9(888)	S080 45461	414.90	\$21.24			\$8,812.48
8091.00	22342	STR-75-2(1064)	S075 07234	85.00	\$31.99			\$2,719.15
8091.00	22342	STR-75-2(1064)	S075 07484	80.00	\$37.94			\$3,035.20
8091.00	22342	STR-75-2(1064)	S075 07543L	90.00	\$34.28			\$3,085.20
8091.00	42295	NH-6-4(121)	S006 19604	249.60	\$25.00			\$6,240.00
8091.00	50816	S-71-2(1005)	S071 01650	720.00	\$31.00			\$22,320.00
8091.00	50816	S-71-2(1005)	S071 01668L	333.00	\$31.00			\$10,323.00
8091.00	50816	S-71-2(1005)	S071 01668R	333.00	\$31.00			\$10,323.00
8091.00	50816	S-71-2(1005)	S071 01761L	327.00	\$31.00			\$10,137.00
8091.00	50816	S-71-2(1005)	S071 01761R	327.00	\$31.00			\$10,137.00
8091.00	60856	S-80-3(1039)	S080 16453	445.00	\$26.00			\$11,570.00
8091.00	61336	IM-80-4(131)	S080 22249	500.00	\$28.00			\$14,000.00
8091.00	70998	BR-1820(5)	C004214210	2.30	\$50.00			\$115.00
8091.00	71036	BR-1525(7)	C003200305P	2.40	\$122.73			\$294.55
Total				6,404.20	CY			\$171,236.08