

STATE OF NEBRASKA  
DEPARTMENT OF ROADS  
ADDENDUM NO. 3  
AND  
ELECTRONIC BIDDING SYSTEM  
AMENDMENT NO. 2

PROJECT NOS.	CONTROL NOS.	LOCATION
EACSTPD-121-4(110)	31441	N-121, CROFTON NORTH
RD-121-4(1007)	31529	N-121, SOUTH YANKTON WEST
S-12-5(1010)	31531	N-12, CROFTON WEST

CALL ORDER F17  
LETTING DATE: FEBRUARY 7, 2002

The Schedule of Items for Group 4 is amended as follows:

1. The quantity for the bid item "Excavation for Pipe, Pipe-Arch Culverts, and Headwalls" is incorrect. The quantity should read 89.000 CY.
2. The quantity for the bid item "18" Corrugated Metal Pipe" is incorrect. The quantity should read 41.000 LF.
3. The bid item "18" Corrugated Metal Sewer Pipe" has been added with a quantity of 2267.000 LF.

The EBS generated bid items sheet must show these corrections or the bid will be considered void.

\* \* \* \* \*

On page 64 of the Special Provisions, the provision titled SLOTTED PIPE is void and superseded by the following:

18" SLOTTED CORRUGATED METAL PIPE AND 18" CORRUGATED METAL PIPE  
[As Shown On Plan Sheets 2-L1, 2-L2 & 2-L3  
PROJECT EACSTPD-121-4(110)]

1. Section 702 in the Standard Specifications and the Supplemental Specifications is amended to provide that the excavation for the 18" corrugated metal slotted pipe and the associated 18" corrugated metal pipe, which is installed along the shoulders, under the roadway and down the foreslopes, will not be measured for payment, but shall be considered subsidiary to the pipe being installed.

2. All 18" corrugated metal pipe shown on these designated plan sheets shall be paid for as "18" Corrugated Metal Sewer Pipe".

\* \* \* \* \*

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Claude Oie  
Construction Engineer

Issued: February 1, 2002

CO:DB:F17AD302

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.