

NOTICE TO CONTRACTORS

CALL ORDER F12  
FEDERAL PROJECT NO. BRO-7019(8)  
LOCATION: ON A COUNTY ROAD SOUTHEAST OF CLARKSON.  
COUNTIES: COLFAX

The Nebraska Department of Roads will receive sealed bids for COLFAX COUNTY in Room 104 of the Central Office Building at 1500 Hwy. 2 at Lincoln, until 1:30 P.M. on April 18, 2002. At that time the bids will be opened and read for GR CULV SEED BR GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR:

BRIDGES

Length: 0.4 KILOMETER

START DATE 07/22/02 WORKING DAYS 70

Price Range \$ 100,000 to \$ 500,000

Plans and specifications may be seen beginning March 26, 2002 at the Lincoln Central Office and April 01, 2002 at the District Engineer's Office at NORFOLK

Additional letting information may be found at the Nebraska Department of Roads' Web Site at <http://www.dor.state.ne.us/letting/>

Contractors must meet the provisions of the Fair Labor Standards Act of 1938 (52 Stat. 1060) as amended. The Secretary of Labor has determined minimum wage rates for this project. This contract is subject to the Work Hours Act of 1962, P.L. 87-581 and implementing regulations.

This project is subject to the provisions of the utilization of Disadvantaged Business Enterprises.

Prequalification for bidding is required by Nebraska Revised Statute 39-1351-R.R.S. 1943.

A Department of Roads' Bid Bond Form for 5% of the bid must be submitted with the proposal. The successful bidder will furnish bond for 100% of the contract.

The contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds of race, religion, sex, color, national origin, age or disability.

THE DEPARTMENT RESERVES THE RIGHT TO WAIVE ALL TECHNICALITIES AND REJECT ANY OR ALL BIDS.

DIRECTOR: JOHN L. CRAIG

DISTRICT ENGINEER: DONALD D. COOK

LIST OF PLANS

SHEET NO.

1	TITLE PAGE
2T	TYPICAL CROSS SECTION OF IMPROVEMENT
2S	SUMMARY OF QUANTITIES
3 - 4	PLAN & PROFILE SHEETS
5 - 7	CROSS SECTIONS
8 - 9	DRAINAGE STRUCTURE CROSS SECTIONS
10 - 17	SPECIAL PLAN 1 CONCRETE SLAB BRIDGE STA. 7+23.000
18 - 23	SPECIAL PLAN 1C GUARDRAIL PROTECTION
24	R-O-W DATA

F12NTC04.TXT

STANDARD PLANS

M410	(2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
M425	COLLARS AND ELBOWS FOR CONCRETE PIPES
M920	(2 SHEETS) TRAFFIC CONTROL
M921	TRAFFIC CONTROL
M923	TRAFFIC CONTROL--ROAD CLOSURE

PLANS (NOT INCLUDING STANDARDS)	25 SHEETS	\$ 5.00
STANDARD PLANS	7 SHEETS	1.40

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

COVER CROP SEEDING		2 ha
MOBILIZATION	LUMP	LUMP
LARGE TREE REMOVAL		8 EACH
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
WATER		108 kL
EARTHWORK MEASURED IN EMBANKMENT		6,196 m3
600 mm DRIVEWAY CULVERT PIPE		10 m
1200 mm DRIVEWAY CULVERT PIPE		11 m
CRUSHED ROCK EMBEDMENT		3 StaM
CRUSHED ROCK SURFACE COURSE		212 m3

GROUP 4 CULVERTS

MOBILIZATION	LUMP	LUMP
RIPRAP FILTER FABRIC		33 m2
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL		441 m3
900 mm CULVERT PIPE		36 m
1200 mm CULVERT PIPE		25 m
1500 mm CULVERT PIPE		37 m
900 mm FLARED-END SECTION		1 EACH
1200 mm FLARED-END SECTION		1 EACH
1500 mm FLARED-END SECTION		1 EACH
ROCK RIPRAP, TYPE C		35 Mg

GROUP 5 SEEDING

SEEDING, TYPE A		1 ha
SEEDING, TYPE B		1 ha
MULCH		10 Mg
MOBILIZATION	LUMP	LUMP

GROUP 6 BRIDGE AT STA. 7+23.00

MOBILIZATION	LUMP	LUMP
RIPRAP FILTER FABRIC		703 m2
ABUTMENT NO.1 EXCAVATION	LUMP	LUMP
ABUTMENT NO.2 EXCAVATION	LUMP	LUMP
BENT NO.1 EXCAVATION	LUMP	LUMP
BENT NO.2 EXCAVATION	LUMP	LUMP
47B-20 CONC FOR BRIDGE		97 m3
47BD-30 CONC FOR BRIDGE		110 m3
RE-STEEL FOR BRIDGE		17,180 kg

	F12NTC04.TXT	
REMOVE STRUCTURE		1 EACH
AT STA. 8+31.6		
STRUC STEEL FOR SUBSTRUCTURE		790 kg
ROCK RIPRAP, TYPE C		904 Mg
HP 250 mm X 62 kg STEEL PILING		656 m
STEEL SHEET PILING		157 m2

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
BRIDGE APPROACH SECTIONS		4 EACH
BREAKAWAY CABLE TERMINAL		4 EACH

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE III		1,320 BDAY
TYPE B HIGH INTENSITY WARNING LIGHT		264 LDAY
SIGN DAY		1,848 EACH
MOBILIZATION	LUMP	LUMP