

NOTICE TO CONTRACTORS

CALL ORDER N30  
STATE PROJECT NO. RD-136-4(1010)  
LOCATION: US-136 AND S31C, NAPONEE SPUR - FRANKLIN.  
COUNTIES: FRANKLIN

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on April 18, 2002. At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR:

BITUMINOUS  
Length: 11.8 MILES  
START DATE 07/22/02 WORKING DAYS 25  
Price Range \$ 100,000 to \$ 500,000  
Plans and specifications may be seen beginning  
March 26, 2002 at the Lincoln Central Office and  
April 01, 2002 at the District Engineer's Office  
at MCCOOK

Additional letting information may be found at the Nebraska Department of Roads' Web Site at <http://www.dor.state.ne.us/letting/>

Prequalification for bidding is required by Nebraska Revised Statute 39-1351-R.R.S. 1943.

A Department of Roads' Bid Bond Form for 5% of the bid must be submitted with the proposal. The successful bidder will furnish bond for 100% of the contract.

The contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds of race, religion, sex, color, national origin, age or disability.

THE DEPARTMENT RESERVES THE RIGHT TO WAIVE ALL TECHNICALITIES AND REJECT ANY OR ALL BIDS.

DIRECTOR: JOHN L. CRAIG  
DISTRICT ENGINEER: JAMES J. KNOTT

LIST OF PLANS

SHEET NO.	
1	TITLE PAGE
2	TEMPORARY PAVEMENT MARKING PLAN
3	TYPICAL PAVEMENT MARKING PLAN
4	VEHICLE SIGNING FOR PAINT STRIPING

STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL  
922-R5 TRAFFIC CONTROL DEVICES

PLANS (NOT INCLUDING STANDARDS)	4 SHEETS	\$ 0.80
STANDARD PLANS	3 SHEETS	0.60

N30NTC04.TXT

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

BARRICADE, TYPE III	164	BDAY
TYPE B HIGH INTENSITY WARNING LIGHT	82	LDAY
TEMPORARY SIGN DAY	150	EACH
SIGN DAY	2,986	EACH
TEMPORARY BROKEN LINES	623	STA
PERMANENT PAVEMENT MARKING PAINT	156,000	LF
FLAGGING	50	DAY
FURNISHING AND OPERATING PILOT VEHICLE	6	DAY
MOBILIZATION	LUMP	LUMP
ARMOR COAT AGG	1,660	CY
ARMOR COAT EMUL ASPH	44,840	GAL
COLD MILLING, CLASS 1	622	STA