

STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 2
AND
ELECTRONIC BIDDING SYSTEM
AMENDMENT NO. 2
PROJECT NO. EACSTPD-11-4(111)
CONTROL NO. 80635
CALL ORDER F31
ON N-11 SOUTH OF AMELIA
LETTING DATE: APRIL 18, 2002

The Schedule of Items for Group 1 is amended as follows:

1. The quantity for the bid item "Excavation (Established Quantity)" is incorrect. The quantity should read 23,193.000 m3.
2. The quantity for the bid item "Remove Asphalt Surface" is incorrect. The quantity should read 9,307.000 m2.

The EBS generated bid items sheet must show these corrections or the bid will be considered void.

* * * * *

On plan sheet 2-N1, the EARTHWORK QUANTITIES FOR TEMPORARY ROAD REMOVAL table is amended as follows:

Station	to	Station	Excavation (Established Quantites) (m3)
7000+00.00		7010+08.75	12,432
7100+00.00		7107+32.86	8,470
162+26.00		10208+62.00	2,291
	TOTAL		23,193

* * * * *

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Claude Oie
Construction Engineer

Issued: April 8, 2002

CO:F31AD204

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.