

NOTICE TO CONTRACTORS

CALL ORDER N08
STATE PROJECT NO. PM-275-5(1030)
LOCATION: ON US-275 BETWEEN NELIGH AND TILDEN.
COUNTIES: ANTELOPE MADISON

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on May 23, 2002. At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR:

BITUMINOUS

Length: 13.1 MILES

START DATE 08/19/02 WORKING DAYS 10

Price Range \$ 100,000 to \$ 500,000

Plans and specifications may be seen beginning April 30, 2002 at the Lincoln Central Office and May 06, 2002 at the District Engineer's Office at NORFOLK

Additional letting information may be found at the Nebraska Department of Roads' Web Site at <http://www.dor.state.ne.us/letting/>

Prequalification for bidding is required by Nebraska Revised Statute 39-1351-R.R.S. 1943.

A Department of Roads' Bid Bond Form for 5% of the bid must be submitted with the proposal. The successful bidder will furnish bond for 100% of the contract.

The contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds of race, religion, sex, color, national origin, age or disability.

THE DEPARTMENT RESERVES THE RIGHT TO WAIVE ALL TECHNICALITIES AND REJECT ANY OR ALL BIDS.

DIRECTOR: JOHN L. CRAIG

DISTRICT ENGINEER: DONALD D. COOK

LIST OF PLANS

SHEET NO.

- | | |
|---|---|
| 1 | TITLE PAGE, SUMMARY OF QUANTITIES, &
TYPICAL CROSS SECTION |
| 2 | TEMPORARY PAVEMENT MARKING PLAN |

STANDARD PLANS

- | | |
|--------|----------------------------|
| 920-R5 | (2 SHEETS) TRAFFIC CONTROL |
| 922-R5 | TRAFFIC CONTROL DEVICES |

PLANS (NOT INCLUDING STANDARDS)	2 SHEETS	\$.40
STANDARD PLANS	3 SHEETS	.60

Quantities shown herein are FOR INFORMATION ONLY and

N08NTC05.TXT

should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

BARRICADE, TYPE III	52	B DAY
TYPE B HIGH INTENSITY WARNING LIGHT	26	L DAY
TEMPORARY SIGN DAY	80	EACH
SIGN DAY	1,066	EACH
TEMPORARY BROKEN LINES	692	STA
FLAGGING	20	DAY
FURNISHING AND OPERATING PILOT VEHICLE	7	DAY
MOBILIZATION	LUMP	LUMP
AGG FOR MICROSURFACING	4,249	TON
MIN FILLER FOR MICROSURFACING	84	TON
MICROSURFACING PLACEMENT	692	STA
EMUL ASPH FOR MICROSURFACING	122,376	GAL