N09NTC05.TXT

NOTICE TO CONTRACTORS

CALL ORDER N09

STATE PROJECT NO. PM-D4(1006)

LOCATION: VARIOUS LOCATIONS IN THE ORD AREA.

COUNTIES: GREELEY HOWARD NANCE OTHERS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on May 23, 2002 At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR:

BITUMINOUS

Length: 54.5 MILES

START DATE 08/05/02 WORKING DAYS 15

Price Range \$ 100,000 to \$ 500,000

Plans and specifications may be seen beginning April 30, 2002 at the Lincoln Central Office and May 06, 2002 at the District Engineer's Office

at GRAND ISLAND

Additional letting information may be found at the Nebraska Department of Roads' Web Site at http://www.dor.state.ne.us/letting/

Prequalification for bidding is required by Nebraska Revised Statute 39-1351-R.R.S. 1943.

A Department of Roads' Bid Bond Form for 5% of the bid must be submitted with the proposal. The successful bidder will furnish bond for 100% of the contract.

The contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds of race, religion, sex, color, national origin, age or disability.

THE DEPARTMENT RESERVES THE RIGHT TO WAIVE ALL TECHNICALITIES AND REJECT ANY OR ALL BIDS.

DIRECTOR: JOHN L. CRAIG

DISTRICT ENGINEER: V. CHARLES MCCANN

LIST OF PLANS

SHEET NO.

1 TITLE PAGE & SUMMARY OF QUANTITIES

2 TEMPORARY PAVEMENT MARKING PLAN

STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL

922-R5 TRAFFIC CONTROL DEVICES

PLANS (NOT INCLUDING STANDARDS) 2 SHEETS \$.40 STANDARD PLANS 3 SHEETS .60

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department

 $$\operatorname{\mathtt{NO9NTC05.TXT}}$$ reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

BARRICADE, TYPE III TYPE B HIGH INTENSITY WARNING LIGHT		BDAY LDAY
TEMPORARY SIGN DAY		EACH
SIGN DAY	1,642	EACH
OVERLAY BROKEN LINES	2,876	STA
OVERLAY SOLID LINES	5,753	STA
FLAGGING	30	DAY
FURNISHING AND OPERATING PILOT VEHICLE	12	DAY
MOBILIZATION	LUMP	LUMP
FOG SEAL	92,117	GAL