

STATE OF NEBRASKA  
DEPARTMENT OF ROADS  
ADDENDUM NO. 1  
PROJECT NO. RD-D1(1013)  
CONTROL NO. 12662  
CALL ORDER N19  
DISTRICT 1, DISTRICTWIDE RUMBLE STRIPS  
LETTING DATE: AUGUST 1, 2002

On page 1 of the Proposal, the "Tentative Start Date" is amended to read 09/16/02.

The reason for an earlier start is to allow the District sufficient time and good weather to paint stripe the roadways.

\* \* \* \* \*

The Special Provisions are amended to include the following:

AWARD AND EXECUTION OF CONTRACT

The first sentence of Subsection 103.03 in the Standard Specifications is void and superseded by the following:

The bidder to whom the contract is awarded shall furnish within 5 days after the award, a contract bond, in a sum equal to the full amount of the contract.

The first sentence of Subsection 103.04 is void and superseded by the following:

The contract shall be signed by the successful bidder and returned, together with a satisfactory bond, within 5 days from the date of award.

Paragraph 1.a. of Subsection 103.05 is void and superseded by the following:

- a. Fails to file an acceptable performance bond within 5 days from the date of award.

DEPARTMENT OF ROADS

Claude Oie  
Construction Engineer

Issued: July 16, 2002

CO:DB:N19AD108

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.