

NOTICE TO CONTRACTORS

CALL ORDER F12
FEDERAL PROJECT NO. STPP-20-1(134)
LOCATION: US-20/US-385, IN CHADRON.
COUNTIES: DAWES

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on September 05, 2002 At that time the bids will be opened and read for CONCRETE PAVEMENT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR:

CONCRETE PAVEMENT
START DATE 08/04/03 WORKING DAYS 15
Price Range \$ 100,000 to \$ 500,000
Plans and specifications may be seen beginning August 13, 2002 at the Lincoln Central Office and August 19, 2002 at the District Engineer's Office at BRIDGEPORT

Additional letting information may be found at the Nebraska Department of Roads' Web Site at <http://www.dor.state.ne.us/letting/>

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

LIST OF PLANS

SHEET NO.	
1	TITLE PAGE
2S	SUMMARY OF QUANTITIES
2H	CONTROL POINT TIES
2N	GENERAL INFORMATION
2L1-2L2	GEOMETRICS & GRADES
2L3-2L4	CONSTRUCTION & REMOVALS
3 - 4	PAVEMENT MARKING PLAN
5	DRAINAGE STRUCTURE CROSS SECTIONS
X1 - X2	CROSS SECTIONS

STANDARD PLANS

329-R4	(4 SHEETS) 6 TO 16 INCH CONCRETE PAVEMENT
428-R2	CONCRETE PLUGS AND FIELD PIPE TAP DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL
921-R4	TRAFFIC CONTROL

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	11 SHEETS	\$ 2.20
CROSS SECTIONS (SHEETS X1 THRU X2)	2 SHEETS	0.40
STANDARD PLANS	8 SHEETS	1.60

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department

reserves the right to change these quantities without notice.

GROUP 3 CONCRETE PAVEMENT

BARRICADE, TYPE II	1,110	BDAY
BARRICADE, TYPE III	81	BDAY
TYPE B HIGH INTENSITY WARNING LIGHT	81	LDAY
TEMPORARY SIGN DAY	180	EACH
SIGN DAY	297	EACH
PAVEMENT MARKING REMOVAL	3,000	LF
FLAGGING	30	DAY
MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
EXCAVATION (ESTABLISHED QUANTITY)	79	CY
REMOVE PAVEMENT	325	SY
SAWING PAVEMENT	1,373	LF
REMOVE INLET	1	EACH
REMOVE CONCRETE MEDIAN SURFACING	432	SY
TIE BARS	332	EACH
8" CONC PVMT, 47B-3625	762	SY
47B-3000 OR AX-3000 CONC FOR PIPE PLUG	1	CY
4" WHITE PREF PVMT MRKNG T-4 GROOVED	1,500	LF
4" YEL PREF PVMT MRKNG, T-4, GROOVED	12,200	LF
12" WHT PREF PVMT MRKING T-4	100	LF
12" YEL PREF PVMT MRKING T-4	250	LF
AGGREGATE FOUNDATION COURSE 4"	762	SY
SUBGRADE PREPARATION	762	SY

□