

NOTICE TO CONTRACTORS

CALL ORDER N15
STATE PROJECT NO. PEP-116-4(1001)
LOCATION: ON N-116, NORTH & SOUTH OF DIXON.
COUNTIES: DIXON

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on January 29, 2004 . At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 6.4 MILES
START DATE 08/30/2004 WORKING DAYS 30
Price Range \$ 500,000 to \$ 1,000,000

Plans and specifications may be seen beginning January 06, 2004 at the Lincoln Central Office and January 12, 2004 at the District Engineer's Office at NORFOLK
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding proposal for Call Order No. N14, {Project No. PEP-20-6(1013)}, Call Order No. N15, {Project No. PEP-116-4(1001)}, Call Order No. N16, {Project No. PEP-S26B(1003)} and Call Order No. F08, {Project No. STPD-35-4(115)}.

Award of Contract, if awarded, will be made on the combined bid for all contracts.

Separate contracts will be awarded for each Call Order Number.
Please order plans and proposals accordingly.

PLANS (NOT INCLUDING STANDARDS)	6 SHEETS	\$ 1.20
STANDARD PLANS	2 SHEETS	\$.40

SHEET NO.	
1	TITLE PAGE
2T	TYPICAL CROSS SECTIONS
2S	SUMMARY OF QUANTITIES
3	PLAN SHEET
4	TRAFFIC CONTROL PLAN
5	TEMPORARY PAVEMENT MARKING PLAN

STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

BARRICADE, TYPE II	5,300 BDAY
BARRICADE, TYPE III	248 BDAY
TEMPORARY SIGN DAY	360 EACH
SIGN DAY	4,340 EACH
OVERLAY BROKEN LINES	1,008 STA

GROUP 9 BITUMINOUS

OVERLAY SOLID LINES	2,017	STA
FLAGGING	50	DAY
FURNISHING AND OPERATING PILOT VEHICLE	20	DAY
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP
REMOVE & RESET CHEVRONS	25	EACH
REMOVE & RESET DELINEATORS	38	EACH
HYDRATED LIME	290	TON
HYDRATED LIME SLURRY STABILIZATION	335	STA
ASPH CONC FOR STATE MAINT PATCHING, TYPE SP4 SPECIAL(0.375)	100	TON
ASPH CONCRETE FOR PATCHING, TYPE SP4 SPECIAL(0.375)	100	TON
ASPH CONC, TYPE SP4 SPECIAL(0.375)	17,130	TON
PERF GRAD BIND (64-22)FOR ST MAINT PATCH	5	TON
PERF GRADED BINDER (64-22)	930	TON
EMUL ASPH FOR HYDRATE LIME STABILIZATION	103,410	GAL
TACK COAT	20,830	GAL
RENTAL OF LOADER, FULLY OPERATED	30	HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED	30	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	30	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	30	HOUR
WATER	168	MGAL
EARTH SHOULDER CONSTRUCTION	671	STA
TRENCHED WIDENING	657	STA
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP
SEEDING, TYPE B	19	ACRE
MULCH	43	TON