

NOTICE TO CONTRACTORS

CALL ORDER N16
STATE PROJECT NO. PEP-S26B(1003)
LOCATION: ON S26B CONCORD SPUR
COUNTIES: DIXON

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on January 29, 2004 . At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 2.8 MILES
START DATE 09/20/2004 WORKING DAYS 20
Price Range \$ 100,000 to \$ 500,000

Plans and specifications may be seen beginning January 06, 2004 at the Lincoln Central Office and January 12, 2004 at the District Engineer's Office at NORFOLK
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding proposal for Call Order No. N14, {Project No. PEP-20-6(1013)}, Call Order No. N15, {Project No. PEP-116-4(1001)}, Call Order No. N16, {Project No. PEP-S26B(1003)}, and Call Order No. F08, {Project No. STPD-35-4(115)}.

Award of Contract, if awarded, will be made on the combined bid for all contracts.

Separate contracts will be awarded for each Call Order Number.

Please order plans and proposals accordingly.

PLANS (NOT INCLUDING STANDARDS)	5	SHEETS	\$ 1.00
STANDARD PLANS	2	SHEETS	\$.40

SHEET NO.

1	TITLE PAGE & SUMMARY OF QUANTITIES
2T	TYPICAL CROSS SECTIONS
3	PLAN SHEET
4	TRAFFIC CONTROL PLAN
5	TEMPORARY PAVEMENT MARKING PLAN

STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

BARRICADE, TYPE II	1,080	B DAY
BARRICADE, TYPE III	205	B DAY
TEMPORARY SIGN DAY	280	EACH
SIGN DAY	2,009	EACH
OVERLAY BROKEN LINES	434	STA
OVERLAY SOLID LINES	727	STA
FLAGGING	40	DAY
FURNISHING AND OPERATING PILOT VEHICLE	16	DAY
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP
HYDRATED LIME	97	TON
HYDRATED LIME SLURRY STABILIZATION	122	STA
ASPH CONC FOR STATE MAINT PATCHING, TYPE SP4 SPECIAL(0.375)	500	TON
ASPH CONCRETE FOR PATCHING, TYPE SP4 SPECIAL(0.375)	75	TON

GROUP 9 BITUMINOUS

ASPH CONC, TYPE SP4 SPECIAL(0.375)	6,490 TON
PERF GRAD BIND (64-22)FOR ST MAINT PATCH	27 TON
PERF GRADED BINDER (64-22)	354 TON
EMUL ASPH FOR HYDRATE LIME STABILIZATION	23,650 GAL
TACK COAT	23,100 GAL
RENTAL OF LOADER, FULLY OPERATED	20 HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED	20 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	20 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	20 HOUR
WATER	61 MGAL
EARTH SHOULDER CONSTRUCTION	245 STA
TRENCHED WIDENING	243 STA
COLD MILLING, CLASS 3	29 STA
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP LUMP
SEEDING, TYPE B	1 ACRE
MULCH	1 TON