

NOTICE TO CONTRACTORS

CALL ORDER N30

STATE PROJECT NO. RD-80-3(1037)  
LOCATION: ON I-80 EAST OF PAXTON.  
COUNTIES: KEITH LINCOLN

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on January 29, 2004 . At that time the bids will be opened and read for SPECIALTY

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: SPECIALTY

Length: 6.8 MILES  
START DATE 04/05/2004 WORKING DAYS 50  
Price Range \$ 1,000,000 to \$ 3,000,000

Plans and specifications may be seen beginning January 06, 2004 at the Lincoln Central Office and January 12, 2004 at the District Engineer's Office at NORTH PLATTE  
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding proposal for Call Order No. N30, {Project No. RD-80-3(1037)}, Call Order No. N31, {Project No. RD-80-4(1017)}, and Call Order No. N32, {Project No. RD-80-3(1031)}.

Award of Contract, if awarded, will be made on the combined bid for all contracts.

Separate contracts will be awarded for each Call Order Number.

Please order plans and proposals accordingly.

PLANS (NOT INCLUDING STANDARDS)	21 SHEETS	\$4.20
STANDARD PLANS	2 SHEETS	\$ .40

SHEET NO.	
1	TITLE PAGE
2T1-2T6	TYPICAL CROSS SECTIONS
2S1-2S11	SUMMARY OF QUANTITIES
3	TRAFFIC CONTROL PLAN--LANE CLOSURE (FREEWAY-INTERSTATE)
4	TEMPORARY PAVEMENT MARKING PLAN
5	TYPICAL PAVEMENT MARKING PLAN INTERSTATE/EXPRESSWAY WITH PLOWABLE MARKERS

STANDARD PLANS  
920-R5 (2 SHEETS) TRAFFIC CONTROL

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 8 SPECIALTY

SURV OF TEMP TRAFFIC CONT DEVICES	81 CDAY
BARRICADE, TYPE II	15,000 BDAY
BARRICADE, TYPE III	332 BDAY
TEMPORARY SIGN DAY	1,200 EACH
SIGN DAY	2,324 EACH
PLOWABLE PAVEMENT MARKER	895 EACH
FLASHING ARROW PANEL	100 DAY
MOBILIZATION	LUMP LUMP
DOWEL BAR RETROFIT	27,639 EACH
CROSS STITCHING	677 EACH
CONC PVMT REPAIR TYPE A FULL DEPTH	22 SY
CONC PVMT REPAIR TYPE B FULL DEPTH	183 SY
CONC PVMT REPAIR TYPE C FULL DEPTH	829 SY
CONC PVMT REPAIR TYPE B PARTIAL DEPTH	36 SY

GROUP 8 SPECIALTY

CONC PVMT REPAIR TYPE A PARTIAL DEPTH	599 SY	
DIAMOND GRINDING AND TEXTURING CONC PVMT	111,054 SY	
SEALING CRACKS	1,555 LF	
SEALING JOINTS	329,707 LF	
CONC PVMT, PR-3500	24 SY	
JOINT REPAIR		
CONC SMOOTHNESS TESTING	LUMP	LUMP
4" WHITE PREF PVMT MRKNG T-4 GROOVED	17,850 LF	