

NOTICE TO CONTRACTORS

CALL ORDER N32
STATE PROJECT NO. RD-80-3(1031)
LOCATION: ON I-80, EAST OF HERSHEY.
COUNTIES: LINCOLN

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on January 29, 2004 . At that time the bids will be opened and read for SPECIALTY

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: SPECIALTY

Length: 7 MILES
START DATE 07/19/2004 WORKING DAYS 60
Price Range \$ 1,000,000 to \$ 3,000,000

Plans and specifications may be seen beginning January 06, 2004 at the Lincoln Central Office and January 12, 2004 at the District Engineer's Office at NORTH PLATTE
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding proposal for Call Order No. N32, {Project No. RD-80-3(1031)}, Call Order No. N30, {Project No. RD-80-3(1037)}, and Call Order No. N31, {Project No. RD-80-4(1017)}.

Award of Contract, if awarded, will be made on the combined bid for all contracts.

Separate contracts will be awarded for each Call Order Number.

Please order plans and proposals accordingly.

PLANS (NOT INCLUDING STANDARDS)	27 SHEETS	\$ 5.40
STANDARD PLANS	2 SHEETS	\$.40

SHEET NO.	
1	TITLE PAGE
2T1-2T6	TYPICAL CROSS SECTIONS
2S1-2S17	SUMMARY OF QUANTITIES
3	TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE (FREEWAY-INTERSTATE)
4	TEMPORARY PAVEMENT MARKING PLAN
5	TYPICAL PAVEMENT MARKING PLAN INTERSTATE/EXPRESSWAY WITH PLOWABLE MARKERS

STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 8 SPECIALTY

SURV OF TEMP TRAFFIC CONT DEVICES	99 CDAY
BARRICADE, TYPE II	19,200 BDAY
BARRICADE, TYPE III	416 BDAY
TEMPORARY SIGN DAY	1,440 EACH
SIGN DAY	2,912 EACH
PLOWABLE PAVEMENT MARKER	907 EACH
FLASHING ARROW PANEL	120 DAY
MOBILIZATION	LUMP LUMP
DOWEL BAR RETROFIT	26,430 EACH
CROSS STITCHING	4,046 EACH

GROUP 8 SPECIALTY

CONC PVMT REPAIR TYPE A FULL DEPTH	79 SY	
CONC PVMT REPAIR TYPE B FULL DEPTH	179 SY	
CONC PVMT REPAIR TYPE C FULL DEPTH	1,410 SY	
CONC PVMT REPAIR TYPE B PARTIAL DEPTH	144 SY	
CONC PVMT REPAIR TYPE A PARTIAL DEPTH	953 SY	
DIAMOND GRINDING AND TEXTURING CONC PVMT	112,947 SY	
SEALING CRACKS	2,502 LF	
SEALING JOINTS	332,488 LF	
CONC PVMT, PR-3500	71 SY	
JOINT REPAIR		
CONC SMOOTHNESS TESTING	LUMP	LUMP
4" WHITE PREF PVMT MRKNG T-4 GROOVED	18,100 LF	