NOTICE TO CONTRACTORS

CALL ORDER F16

FEDERAL PROJECT NO. STPD-6-4(122)

LOCATION: US-6/BLAINE AVENUE INTERSECTION, HASTINGS

COUNTIES: ADAMS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on April 08, 2004 $\,$. At that time the bids will be opened and read for

GR CULV ELEC BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR

WHO IS QUALIFIED FOR: BITUMINOUS

START DATE 08/16/2004 WORKING DAYS 29
Price Range \$ 100,000 to \$ 500,000

Plans and specifications may be seen beginning March 16, 2004 at the Lincoln Central Office and March 22, 2004 at the District Engineer's Office at GRAND ISLAND Additional letting information may be found at the Nebraska Department of Roads Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	27	SHEETS	\$ 5.40
CROSS SECTIONS (SHEETS X1 THRU X10)	10	SHEETS	\$ 2.00
STANDARD PLANS	8	SHEETS	\$ 1.60

SHEET NO.

2S1-2S2 2W 2N	GENERAL INFORMATION GEOMETRICS
	TRAFFIC CONTROL PLAN
6	TEMPORARY PAVEMENT MARKING PLAN
7	PAVEMENT MARKING PLAN
8 - 12	ROADWAY LIGHTING PLANS
13	EARTHWORK DATA SHEET
14	DRAINAGE STRUCTURE CROSS SECTIONS
15	SPECIAL PLAN 1C TEMPORARY SILT CHECKS
16	SPECIAL PLAN 2C EROSION CHECKS (ALL TYPES)
	& FABRIC SILT CHECKS
17	SPECIAL PLAN 3C EROSION CONTROL, TYPES "A" & "AA"
18	SPECIAL PLAN 4C EROSION CONTROLTYPE "AAA"
	(OUTLET TREATMENT)
R1 - R2	RIGHT-OF-WAY SHEETS
X1 - X10	CROSS SECTIONS

STANDARD PLANS

410-R3	(2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
425-R3	COLLARS AND ELBOWS FOR CONCRETE PIPES
804	PRECAST CONCRETE R.O.W. MARKER
914-R3	PULL BOX DETAIL
920-R5	(2 SHEETS) TRAFFIC CONTROL
921-R4	TRAFFIC CONTROL

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION GENERAL CLEARING AND GRUBBING	LUMP LUMP	LUMP
EXCAVATION (ESTABLISHED QUANTITY)	3,392	
WATER	18	MGAL
RIGHT-OF-WAY MARKERS	8	EACH
REMOVE ASPHALT SURFACE	1,427	SY
REMOVE DRIVEWAY	228	SY
24" DRIVE PIPE 2,3,4,5,6,7 OR 8	52	LF
REMOVE CULVERT PIPE	44	LF
EROSION CONTROL, TYPE AA	1,155	SY
EROSION CONTROL, TYPE AAA	86	SY
EROSION CHECKS, TYPE HV	12	BALE
TEMPORARY SILT CHECK	25	LF

GROUP 4 CULVERTS

MOBILIZATION	LUMP		LUMP
REMOVE FLARED- END SECTION		2	EACH
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL		19	CY
47B-3000 OR AX-3000 CONC FOR CONCRETE CO		2	CY
RE-STEEL FOR COLLARS		172	LB
24" FLARED-END SECTION		4	EACH
24" CULV PIPE 2		66	LF

GROUP 8B ELECTRICAL

MOBILIZATION	LUMP		LUMP
PULL BOX, TYPE PB-5		1	EACH
ST LIGHT UNIT SL-BT-40-12-0.25		5	EACH
LIGHTING CONTROL CENTER, R		1	EACH
1 1/2" CONDUIT, JACKED		37	LF
1 1/2" CONDUIT IN TRENCH		689	LF
1 1/2" CONDUIT UNDER ROADWAY		122	LF
STREET LIGHT CABLE, NO. 6 BARE		841	LF
STREET LIGHT CABLE, NO. 6 USE	1	,682	LF

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES	64	STA
OVERLAY SOLID LINES	129	STA
MOBILIZATION	LUMP	LUMP
GRAVEL SURFACE COURSE		CY
ARROW, PREF PVMT MRKING T-4	4	EACH
4" WHT PREF PVMT MRKING T-4) LF
4" YEL PREF PVMT MRKING T-4	4,800	LF
12" YEL PREF PVMT MRKING T-4	310) LF
ASPH CONC FOR STATE MAINT PATCHING, TYPE	300	TON
SP5(0.5)		
ASPH CONCRETE FOR PATCHING, TYPE	30	TON
SP5(0.5)		
ASPH CONC, TYPE SP5(0.5)	3,780	
PLACE ASPH CONC FOR DRIVE & INTER		. SY
PERF GRAD BIND (70-28) FOR ST MAINT PATCH	16	TON
PERF GRADED BINDER (70-28)	209	TON
PREP OF INTER & DRIVE	743	SY
TACK COAT	2,490	GAL
RENTAL OF LOADER, FULLY OPERATED		HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED		HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	10	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED		HOUR
WATER	18	MGAL
EARTH SHOULDER CONSTRUCTION	46	STA
SUBGRADE PREPARATION	1,971	
COLD MILLING, CLASS 3	9,902	SY

GROUP 9 BITUMINOUS

ASPH PVMT SMOOTHNESS	TESTING	I/D	LUMP	LUMP
SEEDING, TYPE B				2 ACRE
MULCH				4 TON

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	1,500	BDAY
BARRICADE, TYPE III	96	BDAY
TEMPORARY SIGN DAY	300	EACH
SIGN DAY	1,728	EACH
FLAGGING	30	DAY
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP