

NOTICE TO CONTRACTORS

CALL ORDER 300
 FEDERAL PROJECT NO. HSIP-275-5(144)
 LOCATION: US-275/INDUSTRIAL ROAD, NORFOLK
 COUNTIES: MADISON

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on May 22, 2008. At that time the bids will be opened and read for CONCRETE PAVEMENT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: CONCRETE PAVEMENT
 START DATE 11/10/2008 WORKING DAYS 10
 Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning April 29, 2008 at the Lincoln Central Office and May 05, 2008 at the District Engineer's Office at NORFOLK
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.
 This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	11	SHEETS	\$	2.75
CROSS SECTIONS (SHEETS X1 THRU X2)	2	SHEETS	\$	0.50
STANDARD PLANS	17	SHEETS	\$	4.25

SHEET NO.

1	TITLE PAGE
2-T	TYPICAL CROSS SECTIONS
2-S	SUMMARY OF QUANTITIES
2-A	PHOTO MAP
2-H	HORIZONTAL ALIGNMENT & CONTROL POINTS
2-N	GENERAL INFORMATION
2-L	CONSTRUCTION, REMOVAL, & GEOMETRICS
3 - 5	TYPICAL URBAN TRAFFIC CONTROL PLAN
R1	RIGHT-OF-WAY SHEET
X1 - X2	CROSS SECTIONS

STANDARD PLANS

301-R9	(3 SHEETS) PAVEMENT DETAILS
329-R7	(4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R7	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 3 CONCRETE PAVEMENT

BARRICADE, TYPE II		700	B	DAY
BARRICADE, TYPE III		80	B	DAY
TEMPORARY SIGN DAY		40	E	EACH
SIGN DAY		400	E	EACH
FLASHING ARROW PANEL		20	D	DAY
FLAGGING		20	D	DAY
FIELD OFFICE		1	E	EACH
MOBILIZATION	LUMP		L	LUMP
GENERAL CLEARING AND GRUBBING	LUMP		L	LUMP
EXCAVATION (ESTABLISHED QUANTITY)		225	C	Y
REMOVE PAVEMENT		40	S	Y

TIE BARS	119 EACH
10" CONC PVMT, 47B-3500	304 SY
FOUNDATION COURSE	304 SY
RENTAL OF LOADER, FULLY OPERATED	5 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	5 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	5 HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	5 HOUR
WATER	1 MGAL
EARTH SHOULDER CONSTRUCTION	3 STA
SUBGRADE PREPARATION	304 SY
SEEDING, TYPE B	1 ACRE
TEMPORARY SILT FENCE	200 LF
MULCH	1 TON