

NOTICE TO CONTRACTORS

CALL ORDER 415  
 STATE PROJECT NO. S-69-2(1006)  
 LOCATION: N-69, GRESHAM-SHELBY  
 COUNTIES: POLK YORK

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on May 22, 2008. At that time the bids will be opened and read for GR BR GDRL BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 11.7 MILES  
 START DATE 07/21/2008 WORKING DAYS 85  
 Price Range \$ 2,000,000 to \$ 4,000,000

Plans and specifications may be seen beginning April 29, 2008 at the Lincoln Central Office and May 05, 2008 at the District Engineer's Office at GRAND ISLAND  
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL		EACH	\$ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	51	SHEETS	\$ 12.75
CROSS SECTIONS (SHEETS X1 THRU X3)	3	SHEETS	\$ 0.75
STANDARD PLANS	14	SHEETS	\$ 3.50

SHEET NO.

1	TITLE PAGE
2	INDEX OF SHEETS
2-T1 - 2-T7	TYPICAL CROSS SECTIONS
2-S1 - 2-S3	SUMMARY OF QUANTITIES
2-W1 - 2-W11	WETLANDS
2-H	HORIZONTAL ALIGNMENT & CONTROL POINTS
2-N1 - 2-N2	GENERAL INFORMATION
3 - 13	PLAN SHEETS
14	TEMPORARY PAVEMENT MARKING PLAN
15	EARTHWORK DATA SHEET
16 - 17	SPECIAL PLAN 1C REMODEL BRIDGE RAIL STA. 903+40.22
18 - 24	SPECIAL PLAN 2C GUARDRAIL PLAN
25	SPECIAL PLAN 3C CURB RAMPS
26	SPECIAL PLAN 4C TYPICAL TRAFFIC SIGNAL CONTROL PLAN (ONE LANE, TWO WAY OPERATION WITH BARRIERS, NO SHOULDER TAPER)
27	SPECIAL PLAN 5C TEMPORARY TRAFFIC SIGNAL
X1 - X3	CROSS SECTIONS

STANDARD PLANS

108-R3	SUPERELEVATION PLAN FOR CONCRETE AND BITUMINOUS SURFACING
307	MAILBOX TURNOUT
309	MAILBOX SUPPORT POST
501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
901-R9	HIGHWAY DELINEATORS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R7	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
WATER		3 MGAL
EARTHWORK MEASURED IN EMBANKMENT		152 CY
REMOVE GUARDRAIL		300 LF
EROSION CONTROL, CLASS 1C		530 SY
FABRIC SILT FENCE-LOW POROSITY		200 LF

GROUP 6 BRIDGE AT STA. 903+40.22

MOBILIZATION	LUMP	LUMP
47BD-4000 CONC FOR CONC. RAIL		35 CY
EPOXY COATED RE-STEEL FOR CONC RAIL		5,250 LB
PREP BRIDGE		1 EACH
AT STA. 903+40.22		

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL		200 LF
BRIDGE APPROACH SECTIONS		4 EACH
GUARDRAIL END TREATMENT, TYPE II		4 EACH

GROUP 9 BITUMINOUS

MOBILIZATION	LUMP	LUMP
DELINEATOR, TYPE III		46 EACH
INSTALL CHEVRONS		16 EACH
GRAVEL SURFACE COURSE		190 CY
CRUSHED ROCK SURFACE COURSE		90 CY
SPEC SURF CRSE FOR MAILBOX TURNOUTS		589 SY
MAILBOX POST		22 EACH
CONCRETE CURB REPAIR		141 LF
DETECTABLE WARNING PANEL		4 EACH
CONC PVMT REPAIR TYPE A FULL DEPTH		2 CY
CONC PVMT REPAIR TYPE B FULL DEPTH		15 CY
CONC PVMT REPAIR TYPE C FULL DEPTH		49 CY
HYDRATED LIME FOR ASPHALT MIXTURES		337 TON
HYD LIME FOR ASPH MIXES FOR ST MAIN PATCH		8 TON
ASPH CONC FOR STATE MAINT PATCHING, TYPE SP4 SPECIAL(0.5)		750 TON
ASPH CONCRETE FOR PATCHING, TYPE SP4 SPECIAL(0.5)		500 TON
ASPH CONC, TYPE SP4 SPECIAL(0.5)		33,180 TON
PLACE ASPH CONC FOR DRIVE & INTER		7,051 SY
PERF GRAD BIND (64-28)FOR ST MAINT PATCH		40 TON
PERF GRADED BINDER (64-28)		1,818 TON
PREP OF INTER & DRIVE		97 SY
TACK COAT		21,410 GAL
FOG SEAL		45,218 GAL
WATER		306 MGAL
WATER FOR FLY ASH STABILIZED BITUMINOUS		917 MGAL
EARTH SHOULDER CONSTRUCTION		1,211 STA
WIDENING		1,202 STA
COLD MILLING, CLASS 3		12 STA
MILLING CONC FOR INLAYS		1 EACH
CONCRETE SURFACE MILLING		901 SY
SURFACE UNDER GUARDRAIL		294 SY
FLY ASH STABILIZED BITUMINOUS		602 STA
FLY ASH		6,946 TON
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP
SEEDING, TYPE B		33 ACRE
MULCH		75 TON

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	10,835	B	DAY
BARRICADE, TYPE III	850	B	DAY
TEMPORARY SIGN DAY	840	E	EACH
SIGN DAY	17,037	E	EACH
OVERLAY BROKEN LINES	1,239	S	STA
OVERLAY SOLID LINES	2,478	S	STA
FLAGGING	126	D	DAY
FURNISHING AND OPERATING PILOT VEHICLE	60	D	DAY
INSTALL CONC PROTECT BARRIER	420	L	LF
RELOCATE CONC PROTECTION BARRIER	420	L	LF
TEMPORARY TRAFFIC SIGNAL	1	E	EACH
FIELD OFFICE	1	E	EACH
MOBILIZATION	LUMP	L	LUMP
RENTAL OF LOADER, FULLY OPERATED	50	H	HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED	50	H	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	50	H	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	50	H	HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	10	H	HOUR
TEMPORARY SILT FENCE	200	L	LF
TEMPORARY MULCH	1	T	TON