

NOTICE TO CONTRACTORS

CALL ORDER 405  
 STATE PROJECT NO. STR-80-6(1029)  
 LOCATION: I-80, SHELTON INTERCHANGE  
 COUNTIES: BUFFALO

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on May 17, 2007. At that time the bids will be opened and read for BRIDGE

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BRIDGES

START DATE 09/10/2007 WORKING DAYS 25  
 Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning April 24, 2007 at the Lincoln Central Office and April 30, 2007 at the District Engineer's Office at GRAND ISLAND

Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING STANDARDS)	5 SHEETS	\$	1.25
STANDARD PLANS	4 SHEETS	\$	1.00

SHEET NO.

- 1 TITLE PAGE
- 2S SUMMARY OF QUANTITIES
- 3 TYPICAL TRAFFIC CONTROL PLAN FOR  
LANE CLOSURE WITH CONCRETE BARRIER
- 4 SPECIAL PLAN 1C EXPANSION JOINT REPAIR  
REF. POST NO. 291+39
- 5 SPECIAL PLAN 2C SILICA-FUME CONCRETE  
DECK REPAIR  
REF. POST NO. 291+39

STANDARD PLANS

- 920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
- 921-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT R.P. 291+39 RT

MOBILIZATION	LUMP	LUMP
EXPANSION JOINT		88 LF
CLASS II REPAIR		15 SY
CLASS III REPAIR		1 SY
CONCRETE FOR BRIDGES SF		2 CY
PREP BRIDGE		1 EACH
AT R.P. 219+39 RT		

GROUP 6A BRIDGE AT R.P. 291+39 LT

MOBILIZATION	LUMP	LUMP
EXPANSION JOINT		88 LF
CLASS II REPAIR		20 SY
CLASS III REPAIR		1 SY
CONCRETE FOR BRIDGES SF		3 CY
PREP BRIDGE		1 EACH
AT R.P. 291+39 LT		

GROUP 10 GENERAL

BARRICADE, TYPE II	2,016	BDAY
BARRICADE, TYPE III	192	BDAY
SIGN DAY	1,536	EACH
PAVEMENT MARKING REMOVAL	6,040	LF
TEMP PVMT MARKING, TYPE PAINT	13,400	LF
FLASHING ARROW PANEL	48	DAY
INSTALL CONC PROTECT BARRIER	520	LF
RELOCATE CONC PROTECTION BARRIER	1,560	LF
RELOC INERTIAL BARRIER SYSTEM	3	EACH
INERTIAL BARRIER SYSTEM	1	EACH
REPLACEMENT MODULE	1	EACH
TRAFFIC CONTROL MANAGEMENT	48	DAY
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP