

STATE OF NEBRASKA  
DEPARTMENT OF ROADS  
ADDENDUM NO. 1  
AND  
ELECTRONIC BIDDING SYSTEM  
AMENDMENT NO. 1  
PROJECT NO. IM-80-5(66)  
CONTROL NO. 42419  
CALL ORDER 405  
I-80, ODESSA INTERCHANGE BRIDGE  
LETTING DATE: OCTOBER 4, 2007

The Schedule of Items for Group 6 is amended as follows:

1. The quantity for the bid item "Barricade, Type II" is incorrect and should read 1,020.000 BDAY.
2. The quantity for the bid item "Barricade, Type III" is incorrect and should read 136.000 BDAY.
3. The quantity for the bid item "Sign Day" is incorrect and should read 1,156.000 EACH.

The EBS generated bid items sheets must show these corrections or the bid will be considered void.

\* \* \* \* \*

Page 1 of the Proposal is amended as follows:

1. The TENTATIVE START DATE is amended to read 08/25/08.
2. The CONTRACT TIME is amended to read 20 Working Days.

\* \* \* \* \*

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS



Claude Oie  
Construction Engineer

Issued: September 26, 2007

CO:405AD110

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.