
English AUP Summary For July 2002 Thru June 2003 Lettings

STANDARD AVERAGE TOTAL TOTAL
ITEM NO. ITEM DESCRIPTION UNITS UNIT PRICE QUANTITY BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES CDAY $376.07 900.00 $338,464.00
0001.08 BARRICADE, TYPE II BDAY $0.50 944,063.00 $475,789.90
0001.10 BARRICADE, TYPE III BDAY $2.06 176,015.00 $362,573.35
0001.30 TYPE B HIGH INTENSITY WARNING LIGHT LDAY $0.66 6,778.00 $4,500.93
0001.75 TEMPORARY SIGN DAY EACH $3.36 65,857.00 $221,022.30
0001.90 SIGN DAY EACH $0.58 731,874.00 $427,169.52
0001.98 CONTRACTOR FURNISHED SIGN EACH $1.87 17,301.00 $32,273.57
0001.99 CONTRACTOR FURNISHED SIGN DAY EACH $1.26 16,036.00 $20,149.52
0002.30 PAVEMENT MARKING REMOVAL LF $0.45 348,850.00 $155,767.80
0002.31 TEMPORARY PAVEMENT MARKING LF $0.16 140,950.00 $21,885.00
0002.39 TEMPORARY PAVEMENT MARKING, TYPE II LF $0.84 119,025.00 $100,115.00
0002.43 TEMPORARY PAVEMENT MARKING, TYPE II BLACK LF $3.00 500.00 $1,500.00
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT LF $0.06 1,694,042.00 $107,625.20
0002.45 TEMPORARY BROKEN LINES STA $5.81 7,266.10 $42,238.72
0002.46 TEMPORARY PAVEMENT MARKING, TYPE RPM LF $0.34 25,500.00 $8,670.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION LF $0.30 244,800.00 $72,955.50
0002.48 TEMPORARY RAISED PAVEMENT MARKER EACH $3.00 650.00 $1,950.00
0002.52 TEMPORARY PAVEMENT MARKING, TYPE RPM EACH $5.63 250.00 $1,406.60
0002.55 OVERLAY BROKEN LINES STA $6.67 65,125.79 $434,472.22
0002.60 OVERLAY SOLID LINES STA $6.85 131,481.68 $900,763.76
0002.61 PLOWABLE PAVEMENT MARKER EACH $21.24 8,136.00 $172,806.61
0002.63 PLOWABLE PAVEMENT MARKER REFLECTOR EACH $11.21 502.00 $5,627.42
0002.76 PERMANENT PAVEMENT MARKING PAINT LF $0.05 483,110.00 $25,536.00
0002.85 TUBULAR POST EACH $26.78 209.00 $5,596.10
0002.87 CHANNELIZING BLOCK EACH $31.36 140.00 $4,390.40
0002.97 FLASHING ARROW PANEL DAY $55.84 3,623.00 $202,300.57
0003.10 FLAGGING DAY $189.52 5,907.00 $1,119,484.70
0003.20 FURNISHING AND OPERATING PILOT VEHICLE DAY $231.02 1,563.00 $361,076.92
0003.35 MOBILE TRAFFIC CONTROL OPERATION DAY $767.41 68.00 $52,184.00
0003.50 CONCRETE PROTECTION BARRIER LF $32.02 53,887.50 $1,725,580.00
0003.51 INSTALL CONCRETE PROTECTION BARRIER LF $11.35 7,567.50 $85,879.75
0003.53 TEMPORARY GLARE SCREEN LF $9.48 47,800.00 $453,144.00
0003.56 RELOCATE CONCRETE PROTECTION BARRIER LF $3.57 197,235.00 $703,301.90
0003.57 RELOCATE INERTIAL BARRIER SYSTEM EACH $874.55 11.00 $9,620.00
0003.58 INERTIAL BARRIER SYSTEM EACH $3,254.00 26.00 $84,604.00
0003.64 REPLACEMENT MODULE EACH $415.91 47.00 $19,547.60
0003.70 TEMPORARY RUMBLE STRIP EACH $312.00 20.00 $6,240.00
0003.75 TEMPORARY TRAFFIC SIGNAL EACH $8,558.19 8.00 $68,465.52
0003.76 TEMPORARY TRAFFIC SIGNAL EACH $3,150.00 1.00 $3,150.00
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0005.10 TRAFFIC CONTROL MANAGEMENT DAY $114.85 2,223.00 $255,303.87
0010.04 FIELD OFFICE EACH $1,932.00 69.00 $133,308.09
0020.00 TRAINING HOUR $0.80 14,000.00 $11,200.00
0024.00 TRIBAL EMPLOYMENT RIGHTS OFFICE (TERO) TAX LS $1,450.00 1.00 $1,450.00
0030.00 MOBILIZATION LS $6,223.52 32.00 $199,152.48
0030.10 MOBILIZATION LS $31,906.74 50.00 $1,595,337.24
0030.20 MOBILIZATION LS $30,000.00 2.00 $60,000.00
0030.30 MOBILIZATION LS $81,940.76 28.00 $2,294,341.39
0030.40 MOBILIZATION LS $11,178.92 45.00 $503,051.29
0030.50 MOBILIZATION LS $1,019.55 12.00 $12,234.58
0030.60 MOBILIZATION LS $33,616.11 65.00 $2,185,047.40
0030.70 MOBILIZATION LS $1,613.36 30.00 $48,400.79
0030.71 MOBILIZATION LS $3,984.00 3.00 $11,952.00
0030.80 MOBILIZATION LS $3,400.00 1.00 $3,400.00
0030.81 MOBILIZATION LS $3,935.93 11.00 $43,295.26
0030.82 MOBILIZATION LS $19,442.00 3.00 $58,326.00
0030.83 MOBILIZATION LS $9,200.00 5.00 $46,000.00
0030.90 MOBILIZATION LS $37,698.61 72.00 $2,714,299.63
1000.00 LARGE TREE REMOVAL EACH $228.12 207.00 $47,221.16
1009.00 GENERAL CLEARING AND GRUBBING LS $5,818.66 64.00 $372,394.36
1009.01 GENERAL CLEARING AND GRUBBING LS $1,000.00 1.00 $1,000.00
1010.00 EXCAVATION CY $1.47 1,848,585.00 $2,724,716.59
1010.01 EXCAVATION (ESTABLISHED QUANTITY) CY $2.01 1,596,784.00 $3,212,231.50
1010.10 EXCAVATION, BORROW CY $1.61 1,710,397.00 $2,751,160.70
1010.50 REMOVAL OF UNSUITABLE MATERIAL CY $10.18 3,010.00 $30,645.00
1011.00 WATER MGAL $8.47 56,400.00 $477,545.92
1011.50 DISCING HOUR $102.00 200.00 $20,400.00
1012.00 RIGHT-OF-WAY MARKERS EACH $74.70 571.00 $42,651.64
1016.00 RE-ESTABLISH PROPERTY CORNER EACH $192.66 107.00 $20,614.80
1017.00 CONSTRUCTION STAKING AND SURVEYING LS(MILE) $16,607.16 12.04 $200,000.00
1020.01 DELINEATOR,  TYPE I EACH $14.82 377.00 $5,587.14
1020.02 DELINEATOR,  TYPE II EACH $15.90 87.00 $1,383.30
1020.03 DELINEATOR,  TYPE III EACH $11.57 399.00 $4,615.91
1020.06 FLEXIBLE POST DELINEATOR EACH $38.00 12.00 $456.00
1020.20 INSTALL CHEVRONS EACH $24.17 116.00 $2,804.28
1021.00 REMOVE AND RESET DELINEATORS EACH $14.65 142.00 $2,080.00
1021.10 REMOVE DELINEATOR UNITS EACH $7.78 117.00 $909.70
1030.00 EARTHWORK MEASURED IN EMBANKMENT CY $4.23 325,746.00 $1,377,177.43
1033.00 ROADWAY GRADING STA $1,447.16 104.03 $150,552.23
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1040.00 SLOPE PROTECTION SY $0.33 209,245.00 $68,234.40
1040.05 TEMPORARY SLOPE PROTECTION SY $0.28 30,923.00 $8,531.47
1040.06 SLOPE PROTECTION MULCH TON $42.51 210.00 $8,926.74
1041.00 SALVAGING AND PLACING TOPSOIL SY $0.32 1,513,355.00 $483,761.90
1041.10 SALVAGING AND STOCKPILING TOPSOIL CY $1.39 7,852.00 $10,914.28
1043.50 RIPRAP FILTER FABRIC SY $2.07 19,145.10 $39,551.26
1043.61 GEOTEXTILE FABRIC SY $3.00 2,683.00 $8,049.00
1060.01 GABION, TYPE A EACH $155.00 162.00 $25,110.00
1090.00 ABANDON WELLS EACH $913.69 13.00 $11,878.00
1090.02 ABANDON INLET EACH $500.00 2.00 $1,000.00
1101.00 REMOVE PAVEMENT SY $4.02 114,502.00 $460,386.24
1101.25 SAWING PAVEMENT LF $2.50 16,317.84 $40,794.60
1102.00 REMOVE ASPHALT SURFACE SY $3.48 74,524.00 $259,597.56
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT SY $4.41 3,094.00 $13,650.84
1102.90 REMOVAL OF SURFACING MATERIAL CY $3.00 1,000.00 $3,000.00
1103.00 REMOVE BRICK SURFACE SY $5.26 87.00 $457.62
1106.00 REMOVE DRIVEWAY SY $3.58 12,968.50 $46,490.56
1107.00 REMOVE WALK SY $3.97 4,193.30 $16,641.45
1108.00 REMOVE COMBINATION CURB AND GUTTER LF $3.15 788.00 $2,483.29
1109.00 REMOVE CURB LF $3.56 2,967.00 $10,574.00
1111.00 REMOVE FENCE LF $0.60 96,382.00 $57,484.90
1112.00 REMOVE HEADER EACH $300.00 3.00 $900.00
1117.00 REMOVE MANHOLE EACH $495.46 8.00 $3,963.70
1118.25 REMOVE SPLASH BASIN EACH $100.00 2.00 $200.00
1119.00 REMOVE INLET EACH $264.54 133.00 $35,183.80
1120.00 REMOVE DISCHARGE STRUCTURE EACH $350.00 13.00 $4,550.00
1121.00 REMOVE CONCRETE FLUME EACH $358.75 2.00 $717.50
1121.10 REMOVE FLUME EACH $500.00 1.00 $500.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING SY $3.60 3,656.00 $13,169.86
1123.00 REMOVE CONCRETE DITCH LINER SY $2.71 6,977.00 $18,876.16
1124.00 REMOVE BUILDING EACH $705.33 3.00 $2,116.00
1124.01 REMOVE BUILDING EACH $950.00 2.00 $1,900.00
1124.02 REMOVE BUILDING EACH $325.00 2.00 $650.00
1124.03 REMOVE BUILDING EACH $700.00 2.00 $1,400.00
1124.04 REMOVE BUILDING EACH $400.00 1.00 $400.00
1124.05 REMOVE BUILDING EACH $560.00 1.00 $560.00
1124.06 REMOVE BUILDING EACH $870.00 1.00 $870.00
1124.07 REMOVE BUILDING EACH $400.00 1.00 $400.00
1125.00 CLEAR TRACT EACH $1,483.33 3.00 $4,450.00
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1125.01 CLEAR TRACT EACH $2,000.00 1.00 $2,000.00
1125.02 CLEAR TRACT EACH $2,300.00 1.00 $2,300.00
1125.03 CLEAR TRACT EACH $970.00 1.00 $970.00
1125.04 CLEAR TRACT EACH $3,100.00 1.00 $3,100.00
1125.05 CLEAR TRACT EACH $1,800.00 1.00 $1,800.00
1125.06 CLEAR TRACT EACH $2,800.00 1.00 $2,800.00
1125.07 CLEAR TRACT EACH $2,000.00 1.00 $2,000.00
1125.08 CLEAR TRACT EACH $2,600.00 1.00 $2,600.00
1130.00 REMOVE UNDERGROUND TANK EACH $1,726.67 3.00 $5,180.00
1131.02 REMOVE AND REINSTALL PAVEMENT MARKER EACH $25.00 384.00 $9,600.00
1136.01 REMOVE EACH $1,368.50 12.00 $16,422.00
1136.07 REMOVE LF $4.00 2,518.00 $10,072.00
1136.09 REMOVE LF $10.00 265.00 $2,650.00
1300.18 18" DRIVEWAY CULVERT PIPE LF $15.13 140.00 $2,118.40
1300.24 24" DRIVEWAY CULVERT PIPE LF $18.39 366.00 $6,731.50
1300.36 36" DRIVEWAY CULVERT PIPE LF $24.00 46.00 $1,104.00
1300.42 42" DRIVEWAY CULVERT PIPE LF $30.00 66.00 $1,980.00
1305.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE LF $17.00 162.00 $2,754.00
1315.12 12" REINFORCED CONCRETE PIPE FOR DRIVEWAY CULVERT PIPE LF $29.65 270.00 $8,005.50
1315.15 15" REINFORCED CONCRETE PIPE FOR DRIVEWAY CULVERT PIPE LF $33.30 52.50 $1,748.25
1315.24 24" REINFORCED CONCRETE PIPE FOR DRIVEWAY CULVERT PIPE LF $42.00 30.00 $1,260.00
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF $19.59 48.00 $940.32
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF $15.06 831.00 $12,519.01
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF $26.68 152.00 $4,056.00
1701.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF $19.05 59.00 $1,123.95
2001.00 GRAVEL SURFACE COURSE CY $10.57 10,793.00 $114,093.47
2001.03 GRAVEL SURFACE COURSE TON $13.96 521.00 $7,272.91
2005.50 CLAY SURFACE COURSE CY $10.21 1,668.00 $17,031.60
2009.10 GRAVEL EMBEDMENT STA $81.61 343.33 $28,017.61
2009.51 CRUSHED ROCK EMBEDMENT STA $120.00 23.20 $2,784.00
2009.52 CRUSHED ROCK EMBEDMENT SY $0.38 84,133.00 $32,032.59
2010.00 CRUSHED ROCK SURFACE COURSE CY $34.86 688.00 $23,985.75
2010.03 CRUSHED ROCK SURFACE COURSE TON $9.86 11,512.00 $113,538.30
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS SY $7.39 3,751.00 $27,725.00
2020.50 SURFACING SY $10.50 645.00 $6,772.50
2021.00 MAILBOX POST EACH $83.28 122.00 $10,160.40
2021.05 REMOVE AND RESET MAILBOX EACH $51.22 14.00 $717.08
3008.05 TIE BARS EACH $4.87 3,966.00 $19,333.50
3008.15 DOWEL BAR RETROFIT EACH $23.01 97,122.00 $2,234,844.72
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3008.20 CROSS STITCHING EACH $9.58 20,383.00 $195,206.28
3010.42 CONCRETE CURB REPAIR LF $42.00 19.00 $798.00
3010.43 CONCRETE CLASS 47B-3625 CURB REPAIR LF $35.00 39.00 $1,365.00
3011.25 CONCRETE CLASS 47B-3500 CURB TYPE II LF $6.85 920.00 $6,302.00
3011.26 CONCRETE CLASS 47B-3500 CURB, TYPE I LF $10.99 652.00 $7,168.70
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB LF $13.65 1,757.00 $23,982.71
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB LF $13.85 2,583.00 $35,778.36
3013.17 CONCRETE CLASS 47B-3500 BARRIER CURB, TYPE A LF $14.00 131.00 $1,834.00
3014.10 COMBINATION CONCRETE CLASS 47B-3000 CURB AND GUTTER LF $13.13 4,200.00 $55,146.00
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER LF $13.18 306.00 $4,032.00
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS SY $28.23 8,457.00 $238,781.48
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS SY $40.21 838.00 $33,695.98
3016.27 COLORED IMPRINTED CONCRETE 47B-3000 SIDEWALKS SY $117.00 165.00 $19,305.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY SY $16.43 8,661.00 $142,300.23
3017.17 6" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING SY $24.66 1,501.00 $37,014.66
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING SY $18.09 3,325.20 $60,163.64
3017.43 6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING SY $34.30 2,139.00 $73,358.40
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING SY $47.21 756.00 $35,690.76
3017.50 INTERLOCKING CONCRETE PAVER BLOCK SF $7.37 31,221.00 $230,120.37
3017.55 SOIL GRID CONFINEMENT SYSTEM SF $1.98 24,831.00 $49,165.38
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE EACH $525.00 1.00 $525.00
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" SY $29.52 467.00 $13,785.84
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY SY $26.65 7,557.50 $201,435.59
3020.26 CONCRETE CLASS 47B-3625 DRIVEWAY SY $32.00 49.80 $1,593.60
3025.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER LF $32.32 927.00 $29,960.64
3027.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION EACH $1,839.00 2.00 $3,678.00
3031.09 9" CONCRETE BASE COURSE SY $28.53 6,929.00 $197,684.37
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH SY $115.58 1,248.20 $144,264.69
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH SY $89.45 7,545.90 $675,002.91
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH SY $76.22 19,431.50 $1,481,144.62
3040.14 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH SY $94.35 595.40 $56,175.99
3040.16 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH SY $197.85 132.20 $26,155.69
3040.18 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH SY $212.45 1,912.60 $406,336.97
3041.25 BITUMINOUS PATCHING TON $514.77 221.00 $113,765.00
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 CY $220.82 5,222.64 $1,153,253.77
3050.16 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-5000 CY $195.73 138.20 $27,050.22
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES LB $0.58 591,136.00 $341,431.42
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 CY $145.00 3.03 $439.35
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 SY $21.60 2,136.80 $46,164.00
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3075.31 8" CONCRETE PAVEMENT, CLASS 47B-3625 SY $28.00 762.00 $21,336.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 SY $27.34 14,838.00 $405,731.25
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY $18.46 100,302.10 $1,851,743.38
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 SY $33.79 8,626.00 $291,512.00
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY $34.24 20,165.00 $690,473.00
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 SY $25.15 32,308.00 $812,565.26
3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 SY $57.50 514.00 $29,555.00
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY $24.80 84,803.00 $2,103,378.34
3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 SY $23.92 17,664.30 $422,583.01
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY $25.70 20,214.00 $519,431.04
3075.92 14" CONCRETE PAVEMENT, CLASS 47B-3500 SY $23.95 258,703.00 $6,195,936.85
3075.96 14" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 SY $25.49 383,485.00 $9,775,032.65
3089.25 TEMPORARY SURFACING SY $32.11 66,968.00 $2,150,189.06
3089.80 FLOWABLE FILL CONCRETE CY $72.65 10.00 $726.50
3091.20 10" CONCRETE PAVEMENT CLASS 47B-HE-3500 SY $35.75 563.00 $20,127.25
3091.21 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 SY $78.80 1,773.90 $139,783.32
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT SY $2.02 716,283.20 $1,448,548.68
3211.25 SEALING CRACKS LF $1.45 75,698.00 $109,753.58
3211.30 SEALING JOINTS LF $0.59 2,782,656.00 $1,632,709.52
3220.02 CONCRETE PAVEMENT, CLASS "PR" SY $135.00 32.10 $4,333.50
3221.05 CONCRETE PAVEMENT, CLASS PR-3625 SY $97.10 6,098.70 $592,180.44
3221.15 CONCRETE PAVEMENT, CLASS PR-3500 SY $108.59 4,092.50 $444,418.54
3223.10 10" CONCRETE PAVEMENT, CLASS PR-3500 SY $85.00 218.00 $18,530.00
3275.20 CRUSH CONCRETE PAVEMENT SY $4.35 291,137.00 $1,266,445.95
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING LS(MILE) $808.60 108.18 $87,473.98
3300.65 CONCRETE PAVEMENT THICKNESS CORE EACH $53.42 430.00 $22,969.53
4002.00 CAST IRON COVER AND FRAME LB $1.76 32,167.00 $56,611.00
4003.00 CAST IRON COVER, FRAME, AND FLANGE LB $2.04 6,450.00 $13,150.00
4004.50 CAST IRON GRATE AND FRAME LB $1.30 44,830.00 $58,211.62
4004.60 CAST IRON COVER, GRATE, AND FRAME LB $2.80 404.00 $1,131.20
4005.00 CAST IRON RING AND COVER LB $1.43 4,440.00 $6,341.85
4011.45 SLOTTED VANE INLET EACH $2,300.00 4.00 $9,200.00
4011.60 AREA INLET EACH $1,750.00 1.00 $1,750.00
4012.12 CURB INLET EACH $3,000.00 2.00 $6,000.00
4015.00 ADJUST MANHOLE TO GRADE EACH $380.21 43.00 $16,349.04
4015.50 RECONSTRUCT MANHOLE EACH $359.06 23.00 $8,258.36
4016.00 MANHOLE EACH $2,052.56 3.00 $6,157.68
4016.01 MANHOLE EACH $2,400.00 3.00 $7,200.00
4016.02 MANHOLE EACH $4,808.75 4.00 $19,235.00
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4016.03 MANHOLE EACH $2,117.50 2.00 $4,235.00
4016.04 MANHOLE EACH $4,500.00 1.00 $4,500.00
4016.05 MANHOLE EACH $3,500.00 1.00 $3,500.00
4016.06 MANHOLE EACH $4,000.00 1.00 $4,000.00
4016.07 MANHOLE EACH $3,000.00 1.00 $3,000.00
4016.08 MANHOLE EACH $2,200.00 1.00 $2,200.00
4016.09 MANHOLE EACH $2,200.00 1.00 $2,200.00
4016.10 MANHOLE EACH $1,800.00 1.00 $1,800.00
4016.11 MANHOLE EACH $2,000.00 1.00 $2,000.00
4016.12 MANHOLE EACH $2,000.00 1.00 $2,000.00
4016.13 MANHOLE EACH $3,000.00 1.00 $3,000.00
4016.14 MANHOLE EACH $2,400.00 1.00 $2,400.00
4016.15 MANHOLE EACH $2,400.00 1.00 $2,400.00
4016.16 MANHOLE EACH $2,500.00 1.00 $2,500.00
4016.17 MANHOLE EACH $2,200.00 1.00 $2,200.00
4016.18 MANHOLE EACH $4,000.00 1.00 $4,000.00
4016.19 MANHOLE EACH $4,000.00 1.00 $4,000.00
4016.20 MANHOLE EACH $2,000.00 1.00 $2,000.00
4016.21 MANHOLE EACH $2,400.00 1.00 $2,400.00
4016.22 MANHOLE EACH $2,000.00 1.00 $2,000.00
4017.00 TAPPING EXISTING MANHOLE EACH $300.00 1.00 $300.00
4018.00 TAPPING EXISTING STRUCTURE EACH $629.88 15.00 $9,448.21
4018.50 TAPPING EXISTING PIPE EACH $326.64 21.00 $6,859.39
4019.00 CONCRETE DISCHARGE STRUCTURE EACH $20,000.00 1.00 $20,000.00
4019.01 CONCRETE DISCHARGE STRUCTURE EACH $25,000.00 1.00 $25,000.00
4019.02 CONCRETE DISCHARGE STRUCTURE EACH $27,000.00 1.00 $27,000.00
4019.03 CONCRETE DISCHARGE STRUCTURE EACH $25,000.00 1.00 $25,000.00
4020.25 CONCRETE DITCH LINING SY $47.51 16.00 $760.16
4024.55 FLUME SPILLWAY LF $54.31 106.00 $5,756.80
4024.59 CONCRETE FLUME EACH $1,728.00 1.00 $1,728.00
4024.70 CONCRETE FLUME, TYPE I EACH $1,686.18 11.00 $18,548.00
4024.73 CONCRETE FLUME, TYPE IV EACH $1,864.00 2.00 $3,728.00
4024.74 CONCRETE FLUME, TYPE V EACH $2,425.00 3.00 $7,275.00
4029.10 GRATE INLET EACH $2,000.00 2.00 $4,000.00
4029.11 GRATE INLET EACH $2,500.00 4.00 $10,000.00
4029.12 GRATE INLET EACH $4,500.00 1.00 $4,500.00
4029.13 GRATE INLET EACH $5,000.00 2.00 $10,000.00
4035.00 REMOVE FLARED-END SECTION EACH $56.19 53.00 $2,978.02
4035.25 REMOVE AND SALVAGE FLARED-END SECTION EACH $135.71 14.00 $1,900.00
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4039.50 REMOVING AND REINSTALLING MITERED ENDS EACH $107.00 4.00 $428.00
4040.00 REMOVE HEADWALLS FROM CULVERTS EACH $112.66 99.00 $11,153.55
4040.10 REMOVE INLET TOP EACH $100.00 8.00 $800.00
4041.00 CULVERT CLEANOUT EACH $737.00 1.00 $737.00
4042.60 RECONNECT SANITARY SERVICE EACH $500.00 12.00 $6,000.00
4043.00 REMOVE CULVERT PIPE LF $8.72 1,001.00 $8,731.90
4043.50 REMOVE SEWER PIPE LF $7.93 5,716.50 $45,356.04
4044.00 PREPARATION OF STRUCTURE EACH $2,910.00 7.00 $20,370.00
4044.01 PREPARATION OF STRUCTURE EACH $2,710.33 3.00 $8,131.00
4044.02 PREPARATION OF STRUCTURE EACH $2,095.50 2.00 $4,191.00
4044.03 PREPARATION OF STRUCTURE EACH $2,847.50 2.00 $5,695.00
4044.04 PREPARATION OF STRUCTURE EACH $5,062.00 2.00 $10,124.00
4044.05 PREPARATION OF STRUCTURE EACH $1,570.00 1.00 $1,570.00
4044.06 PREPARATION OF STRUCTURE EACH $1,995.00 1.00 $1,995.00
4044.07 PREPARATION OF STRUCTURE EACH $3,542.00 1.00 $3,542.00
4044.08 PREPARATION OF STRUCTURE EACH $10,169.00 1.00 $10,169.00
4044.09 PREPARATION OF STRUCTURE EACH $7,503.00 1.00 $7,503.00
4044.10 PREPARATION OF STRUCTURE EACH $2,636.00 1.00 $2,636.00
4044.11 PREPARATION OF STRUCTURE EACH $2,933.00 1.00 $2,933.00
4044.12 PREPARATION OF STRUCTURE EACH $4,830.00 1.00 $4,830.00
4044.13 PREPARATION OF STRUCTURE EACH $1,813.00 1.00 $1,813.00
4044.14 PREPARATION OF STRUCTURE EACH $1,982.00 1.00 $1,982.00
4045.00 REMOVE STRUCTURE EACH $1,495.36 4.00 $5,981.44
4045.01 REMOVE STRUCTURE EACH $2,637.17 3.00 $7,911.50
4045.02 REMOVE STRUCTURE EACH $2,684.41 2.00 $5,368.81
4045.03 REMOVE STRUCTURE EACH $1,887.47 2.00 $3,774.94
4045.04 REMOVE STRUCTURE EACH $4,342.46 2.00 $8,684.92
4045.05 REMOVE STRUCTURE EACH $2,784.96 2.00 $5,569.92
4045.06 REMOVE STRUCTURE EACH $3,682.45 2.00 $7,364.89
4045.07 REMOVE STRUCTURE EACH $1,887.47 2.00 $3,774.94
4045.08 REMOVE STRUCTURE EACH $2,784.96 2.00 $5,569.92
4045.09 REMOVE STRUCTURE EACH $185.00 1.00 $185.00
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS CY $4.44 34,534.00 $153,307.29
4051.01 EXCAVATION FOR BOX CULVERTS CY $9.47 26,638.00 $252,325.63
4051.12 GRANULAR MATERIAL FOR FOUNDATION OF BOX CULVERT CY $40.00 446.00 $17,840.00
4054.60 TEMPORARY SHORING LF $40.28 800.00 $32,224.00
4090.15 PLUG SEWER PIPE EACH $100.00 1.00 $100.00
4093.80 WALL MATERIALS SF $12.98 10,360.00 $134,483.96
4095.00 CONCRETE FACE PANELS SF $18.68 84,598.00 $1,579,929.21
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4095.10 CONCRETE LEVELING PADS LF $10.35 4,684.00 $48,485.36
4095.15 COMPACTED EARTH LEVELING PAD LF $1.05 2,326.00 $2,442.30
4095.20 COPING LF $37.33 4,717.00 $176,100.24
4100.06 CLASS 47B-3000 OR AX-3000 CONCRETE FOR HEADWALL CY $469.10 69.08 $32,405.59
4101.06 CLASS 47B-3000 OR AX-3000 CONCRETE FOR BOX CULVERT CY $258.49 11,010.68 $2,846,171.03
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX CY $462.09 833.75 $385,267.30
4107.07 CLASS 47B-3000 OR AX-3000 CONCRETE FOR CONCRETE COLLARS CY $516.43 56.30 $29,075.01
4120.06 CLASS 47B-3000 OR AX-3000 FOR CONCRETE BOX CULVERT PLUG CY $450.00 1.30 $585.00
4130.06 CLASS 47B-3000 OR AX-3000 CONCRETE FOR PIPE CULVERT PLUG CY $4,919.62 0.65 $3,197.75
4150.00 REINFORCING STEEL FOR HEADWALL LB $0.70 7,149.00 $5,009.16
4151.00 REINFORCING STEEL FOR BOX CULVERT LB $0.56 1,131,712.00 $635,697.99
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX LB $0.53 53,413.00 $28,205.83
4157.00 REINFORCING STEEL FOR COLLARS LB $0.61 3,648.00 $2,227.15
4210.18 BAR GRATE FOR 18" FLARED-END SECTION EACH $128.49 34.00 $4,368.66
4210.24 BAR GRATE FOR 24" FLARED-END SECTION EACH $161.00 2.00 $322.00
4210.30 BAR GRATE FOR 30" FLARED-END SECTION EACH $195.00 2.00 $390.00
4210.36 BAR GRATE FOR 36" FLARED-END SECTION EACH $357.00 4.00 $1,428.00
4210.48 BAR GRATE FOR 48" FLARED-END SECTION EACH $352.00 2.00 $704.00
4220.30 BAR GRATE FOR 30" METAL FLARED-END SECTION EACH $400.00 1.00 $400.00
4230.54 BAR GRATE FOR 54" CONCRETE FLARED-END SECTION EACH $503.73 1.00 $503.73
4300.15 15" CULVERT PIPE LF $24.80 202.00 $5,009.60
4300.24 24" CULVERT PIPE LF $22.38 1,782.00 $39,887.86
4300.30 30" CULVERT PIPE LF $23.00 68.00 $1,564.00
4300.36 36" CULVERT PIPE LF $29.30 346.00 $10,137.44
4300.60 60" CULVERT PIPE LF $78.69 390.00 $30,687.32
4310.12 12" FLARED-END SECTION EACH $120.00 2.00 $240.00
4310.15 15" FLARED-END SECTION EACH $100.00 2.00 $200.00
4310.18 18" FLARED-END SECTION EACH $203.52 151.00 $30,731.00
4310.24 24" FLARED-END SECTION EACH $208.90 117.00 $24,441.35
4310.30 30" FLARED-END SECTION EACH $427.43 19.00 $8,121.24
4310.36 36" FLARED-END SECTION EACH $453.39 39.00 $17,682.08
4310.42 42" FLARED-END SECTION EACH $619.66 17.00 $10,534.22
4310.48 48" FLARED-END SECTION EACH $748.78 16.00 $11,980.48
4310.54 54" FLARED-END SECTION EACH $1,073.01 2.00 $2,146.02
4310.60 60" FLARED-END SECTION EACH $902.86 5.00 $4,514.28
4310.66 66" FLARED-END SECTION EACH $1,264.00 1.00 $1,264.00
4310.84 84" FLARED-END SECTION EACH $1,500.00 4.00 $6,000.00
4320.36 36" ROUND EQUIVALENT FLARED-END SECTION EACH $685.74 1.00 $685.74
4325.18 18" SAFETY SLOPED END SECTION EACH $454.00 2.00 $908.00
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4350.18 18" CORRUGATED METAL PIPE LF $10.80 1,179.00 $12,734.09
4350.21 21" CORRUGATED METAL PIPE LF $20.28 845.00 $17,138.15
4350.24 24" CORRUGATED METAL PIPE LF $11.05 6,120.00 $67,651.20
4350.30 30" CORRUGATED METAL PIPE LF $25.00 104.00 $2,600.00
4350.42 42" CORRUGATED METAL PIPE LF $110.00 64.00 $7,040.00
4350.48 48" CORRUGATED METAL PIPE LF $42.10 224.00 $9,430.40
4350.54 54" CORRUGATED METAL PIPE LF $68.50 86.00 $5,891.00
4350.60 60" CORRUGATED METAL PIPE LF $130.00 164.00 $21,320.00
4350.72 72" CORRUGATED METAL PIPE LF $92.00 42.00 $3,864.00
4360.18 18" METAL FLARED-END SECTION EACH $135.60 1.00 $135.60
4360.24 24" METAL FLARED-END SECTION EACH $247.12 5.00 $1,235.60
4360.30 30" METAL FLARED-END SECTION EACH $235.00 1.00 $235.00
4362.36 INSTALL 36" METAL FLARED-END SECTION EACH $245.00 1.00 $245.00
4365.00 PIPE LINER LF $303.55 72.00 $21,855.60
4384.24 24" CORRUGATED METAL SEWER PIPE LF $25.00 79.00 $1,975.00
4450.15 15" REINFORCED CONCRETE PIPE LF $33.30 75.00 $2,497.50
4450.30 30" REINFORCED CONCRETE PIPE LF $57.29 68.00 $3,896.00
4450.36 36" REINFORCED CONCRETE PIPE LF $95.84 72.00 $6,900.50
4451.36 36" REINFORCED CONCRETE PIPE CLASS IV LF $67.45 50.00 $3,372.50
4460.12 12" CONCRETE FLARED-END SECTION EACH $350.00 12.00 $4,200.00
4460.15 15" CONCRETE FLARED-END SECTION EACH $375.00 6.00 $2,250.00
4460.18 18" CONCRETE FLARED-END SECTION EACH $414.00 2.00 $828.00
4460.24 24" CONCRETE FLARED-END SECTION EACH $350.00 2.00 $700.00
4460.30 30" CONCRETE FLARED END SECTION EACH $560.00 1.00 $560.00
4460.36 36" CONCRETE FLARED-END SECTION EACH $725.00 1.00 $725.00
4461.18 INSTALL 18" CONCRETE FLARED-END SECTION EACH $357.00 2.00 $714.00
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION EACH $293.00 4.00 $1,172.00
4461.30 INSTALL 30" CONCRETE FLARED-END SECTION EACH $150.00 1.00 $150.00
4461.36 INSTALL 36" CONCRETE FLARED-END SECTION EACH $304.00 2.00 $608.00
4461.48 INSTALL 48" CONCRETE FLARED-END SECTION EACH $1,100.00 2.00 $2,200.00
4600.15 15" REINFORCED CONCRETE SEWER PIPE LF $30.00 707.50 $21,225.00
4600.18 18" REINFORCED CONCRETE SEWER PIPE LF $25.76 1,087.00 $28,003.20
4600.21 21" REINFORCED CONCRETE SEWER PIPE LF $38.00 147.00 $5,586.00
4600.24 24" REINFORCED CONCRETE SEWER PIPE LF $37.51 1,015.00 $38,070.80
4600.30 30" REINFORCED CONCRETE SEWER PIPE LF $56.82 428.00 $24,319.20
4600.42 42" REINFORCED CONCRETE SEWER PIPE LF $80.00 969.80 $77,584.00
4605.18 18" ROUND EQUIVALENT REINFORCED CONCRETE SEWER PIPE LF $45.00 192.00 $8,640.00
4605.24 24" ROUND EQUIVALENT REINFORCED CONCRETE SEWER PIPE LF $50.00 267.00 $13,350.00
4605.30 30" ROUND EQUIVALENT REINFORCED CONCRETE SEWER PIPE LF $70.00 884.00 $61,880.00
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4605.36 36" ROUND EQUIVALENT REINFORCED CONCRETE SEWER PIPE LF $80.00 570.00 $45,600.00
4605.42 42" ROUND EQUIVALENT REINFORCED CONCRETE SEWER PIPE LF $100.00 1,586.00 $158,600.00
4670.05 CULVERT SANDFILL CY $42.20 996.89 $42,067.51
4680.18 18" CORRUGATED METAL SLOTTED PIPE LF $58.48 1,518.60 $88,807.73
4731.08 8" SANITARY SEWER PIPE LF $40.00 105.00 $4,200.00
4760.04 4" CAST IRON PIPE LF $44.00 301.00 $13,244.00
4762.08 8" DUCTILE IRON SEWER PIPE LF $40.00 143.00 $5,720.00
4762.12 12" DUCTILE IRON SEWER PIPE LF $50.00 44.00 $2,200.00
4763.00 BYPASS PUMPING LS $6,000.00 1.00 $6,000.00
4763.26 UNDERDRAIN HEADWALL EACH $240.00 2.00 $480.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN LF $12.00 92.00 $1,104.00
4764.35 4" PERFORATED PIPE UNDERDRAIN LF $2.47 16,420.00 $40,557.40
4764.82 12" P.V.C. SEWER PIPE LF $28.00 179.00 $5,012.00
4765.07 6" PERFORATED CORRUGATED POLYETHYLENE PIPE UNDERDRAIN LF $13.00 100.00 $1,300.00
4766.08 8" DUCTILE IRON PIPE LF $46.00 299.00 $13,754.00
4795.98 12" PLUG EACH $201.16 1.00 $201.16
4796.00 6" PLUG EACH $178.40 12.00 $2,140.84
4796.01 8" PLUG EACH $199.06 1.00 $199.06
4805.18 18" STEEL CASING LF $30.00 400.00 $12,000.00
4805.20 20" STEEL CASING LF $37.40 128.00 $4,787.20
4810.18 JACKING 18" STEEL CASING PIPE LF $250.00 340.00 $85,000.00
4830.36 JACKING 36" REINFORCED CONCRETE PIPE CLASS IV LF $248.65 50.00 $12,432.50
4875.24 JACKING 24" STORM SEWER PIPE, TYPE 1 CLASS IV LF $136.47 74.00 $10,098.78
4875.30 JACKING 30" STORM SEWER PIPE, TYPE 1 CLASS IV LF $155.51 113.00 $17,572.63
4875.36 JACKING 36" STORM SEWER PIPE, TYPE 1, CLASS IV LF $191.48 45.00 $8,616.60
4875.42 JACKING 42" STORM SEWER PIPE, TYPE 1 CLASS IV LF $213.70 44.00 $9,402.80
4875.54 JACKING 54" STORM SEWER PIPE, TYPE 1 CLASS IV LF $304.68 65.00 $19,804.20
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV LF $175.50 64.00 $11,232.00
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV LF $155.51 92.00 $14,306.92
4880.54 JACKING 54" CULVERT PIPE, TYPE 2 CLASS IV LF $304.68 89.00 $27,116.52
4885.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS V LF $229.54 456.00 $104,670.24
4900.11 CONCRETE CULVERT REPAIR SY $592.71 11.00 $6,519.81
4900.12 SHOTCRETE REPAIR SY $350.24 193.00 $67,596.32
4900.24 AREA INLET SEDIMENT FILTER EACH $727.10 41.00 $29,810.91
4900.31 ELBOW EACH $145.00 4.00 $580.00
6000.10 ABUTMENT NO.1 EXCAVATION LS(CY) $100.34 1,767.60 $177,353.00
6000.11 ABUTMENT NO.2 EXCAVATION LS(CY) $97.51 1,818.80 $177,353.00
6000.20 PIER NO.1 EXCAVATION LS(CY) $52.16 1,481.00 $77,242.00
6000.21 PIER NO.2 EXCAVATION LS(CY) $71.24 334.00 $23,795.00
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6000.22 PIER NO.3 EXCAVATION LS(CY) $82.73 210.00 $17,373.00
6000.23 PIER NO.4 EXCAVATION LS(CY) $58.44 210.00 $12,272.00
6000.60 PIER NO.1 EXCAVATION LS(CY) $198.58 564.00 $112,000.00
6000.61 PIER NO.2 EXCAVATION LS(CY) $85.71 420.00 $36,000.00
6001.00 BENT NO.1 EXCAVATION LS(CY) $289.63 151.60 $43,908.00
6001.01 BENT NO.2 EXCAVATION LS(CY) $185.19 237.10 $43,908.00
6001.50 BENT NO.1 EXCAVATION LS(CY) $404.03 180.00 $72,725.00
6001.51 BENT NO.2 EXCAVATION LS(CY) $213.50 350.00 $74,725.00
6002.00 COLUMN FOOTING NO.1 EXCAVATION LS(CY) $333.07 15.00 $4,996.00
6002.01 COLUMN FOOTING NO.2 EXCAVATION LS(CY) $333.07 15.00 $4,996.00
6002.02 COLUMN FOOTING NO.3 EXCAVATION LS(CY) $333.07 15.00 $4,996.00
6002.03 COLUMN FOOTING NO.4 EXCAVATION LS(CY) $333.07 15.00 $4,996.00
6002.04 COLUMN FOOTING NO.5 EXCAVATION LS(CY) $333.07 15.00 $4,996.00
6002.05 COLUMN FOOTING NO.6 EXCAVATION LS(CY) $333.07 15.00 $4,996.00
6002.06 COLUMN FOOTING NO.7 EXCAVATION LS(CY) $333.07 15.00 $4,996.00
6002.07 COLUMN FOOTING NO.8 EXCAVATION LS(CY) $333.07 15.00 $4,996.00
6004.50 EXPANSION JOINT LF $66.77 1,125.60 $75,161.02
6005.35 PRECOMPRESSED POLYURETHANE FOAM JOINT LF $31.51 1,775.30 $55,946.76
6005.60 ELASTOMERIC BEARING EACH $168.65 356.00 $60,040.00
6005.78 EXPANSION BEARING, TFE TYPE EACH $699.75 106.00 $74,173.84
6005.83 FIXED BEARING EACH $589.64 142.00 $83,729.12
6007.01 CLASS I REPAIR SY $12.32 3,681.00 $45,366.00
6007.02 CLASS II REPAIR SY $55.21 658.00 $36,330.00
6007.03 CLASS III REPAIR SY $378.50 10.00 $3,785.00
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF SY $28.02 3,681.00 $103,155.00
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE CY $293.76 9,302.72 $2,732,746.14
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE CY $318.61 11,937.99 $3,803,616.35
6010.28 CLASS 47BD-5000 CONCRETE FOR BRIDGE CY $253.94 552.20 $140,225.80
6010.40 CLASS 47BD-4000 CONCRETE FOR BARRIER CY $266.54 191.00 $50,908.45
6010.45 CLASS 47BD-3000 CONCRETE FOR RAMPS SF $5.84 12,477.00 $72,865.68
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION CY $185.80 39.00 $7,246.20
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE LS(CY) $824.98 4,270.61 $3,523,154.00
6016.02 CONCRETE FOR OVERLAYS-SF CY $217.35 247.60 $53,816.00
6020.00 REINFORCING STEEL FOR BRIDGE LB $0.60 502,760.00 $301,042.25
6030.00 PREPARATION OF BRIDGE EACH $18,843.77 20.00 $376,875.40
6030.01 PREPARATION OF BRIDGE EACH $5,712.08 5.00 $28,560.40
6030.02 PREPARATION OF BRIDGE EACH $8,780.00 1.00 $8,780.00
6040.00 REMOVE STRUCTURE EACH $15,275.58 43.00 $656,849.76
6040.01 REMOVE STRUCTURE EACH $500.00 1.00 $500.00
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6040.50 REMOVE CAISSON EACH $400.00 4.00 $1,600.00
6070.50 PEDESTRIAN BRIDGE LS(SF) $99.10 2,145.00 $212,579.00
6070.90 PREFABRICATED STEEL RAMP STRUCTURE LS(SF) $17.76 11,690.00 $207,628.00
6071.10 STEEL SUPERSTRUCTURE LS(LB) $0.91 88,090.00 $80,000.00
6071.11 STEEL SUPERSTRUCTURE LS(LB) $0.87 1,355,265.00 $1,178,000.00
6071.12 STEEL SUPERSTRUCTURE LS(LB) $0.74 307,365.00 $228,128.80
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE LB $2.38 98,667.00 $235,296.37
6095.00 STEEL DIAPHRAGM EACH $514.63 83.00 $42,714.56
6100.00 FLOOR DRAINS EACH $3,689.50 8.00 $29,516.00
6104.00 BROKEN CONCRETE RIPRAP TON $19.12 3,113.00 $59,530.00
6105.01 ROCK RIPRAP, TYPE A TON $31.05 405.00 $12,575.00
6105.02 ROCK RIPRAP, TYPE B TON $34.79 15,536.42 $540,436.98
6105.03 ROCK RIPRAP, TYPE C TON $27.37 10,821.00 $296,130.00
6107.00 CONCRETE SLOPE PROTECTION SY $38.68 2,932.50 $113,427.78
6131.50 EPOXY COATED REINFORCING STEEL LB $0.56 2,841,586.00 $1,600,200.69
6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER LB $0.55 52,733.00 $29,195.79
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION LB $0.99 1,680.00 $1,663.20
6139.50 SUBSURFACE DRAINAGE MATTING SY $24.71 1,416.30 $34,990.90
6200.00 CONCRETE PILING LF $29.06 5,510.00 $160,115.60
6210.10 HP 10"X42# STEEL PILING LF $26.00 1,080.00 $28,080.00
6210.12 HP 10"X42# STEEL PILING LF $20.59 12,425.00 $255,815.40
6210.14 HP 12"X53# STEEL PILING LF $18.72 10,790.00 $201,975.00
6210.50 PIPE PILING LF $23.24 64,440.00 $1,497,508.30
6251.40 ROCK SOCKET LF $362.46 260.00 $94,240.00
6251.50 DRILLED SHAFT LF $244.66 1,419.70 $347,342.30
6310.00 STEEL SHEET PILING SF $11.32 68,838.70 $779,373.50
6401.00 PEDESTRIAN BARRIER RAIL LF $40.04 1,942.00 $77,766.79
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) LF $53.82 1,789.07 $96,288.96
6404.16 6' PEDESTRIAN RAILING (CHAIN LINK TYPE) LF $27.85 1,234.00 $34,362.08
6404.25 5' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED) LF $42.21 2,002.00 $84,504.42
6501.00 PENETRATING PROTECTIVE CONCRETE SEALANT LS(SF) $0.57 28,000.00 $16,077.00
6510.55 TEMPORARY BRIDGE SHORING LS(SY) $49.88 493.22 $24,600.00
6510.60 BRIDGE SHORING LS(SY) $188.57 116.67 $22,000.00
6601.15 1 1/2" CONDUIT IN BRIDGE LF $7.18 1,774.80 $12,746.28
6602.31 CONCRETE COATING LS(SY) $9.74 21,845.00 $212,700.00
6616.65 BEARING DEVICE REPLACEMENT EACH $115.00 16.00 $1,840.00
6700.15 LIGHTING SYSTEM EACH $1,500.00 1.00 $1,500.00
6700.20 TYPE A LIGHT FIXTURES EACH $500.00 57.00 $28,500.00
6700.30 TYPE B LIGHT POLES EACH $1,800.00 8.00 $14,400.00
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7001.50 CULVERT MOUNTED GUARDRAIL POST EACH $300.00 2.00 $600.00
7011.20 W-BEAM GUARDRAIL LF $12.79 9,131.25 $116,746.47
7011.30 THRIE-BEAM GUARDRAIL LF $15.61 1,825.00 $28,489.26
7015.00 CABLE GUARDRAIL LF $6.25 1,296.00 $8,100.00
7017.00 REMOVE GUARDRAIL LF $1.72 49,951.20 $86,117.41
7017.50 REMOVE & SALVAGE GUARDRAIL LF $2.28 3,881.00 $8,850.83
7018.01 RESET GUARDRAIL LF $4.48 1,555.75 $6,965.25
7018.50 TEMPORARY GUARDRAIL LS $16,968.00 1.00 $16,968.00
7019.50 IMPACT ATTENUATOR EACH $20,764.72 25.00 $519,118.12
7019.65 RELOCATE IMPACT ATTENUATOR EACH $1,580.00 3.00 $4,740.00
7019.80 PERMANENT INERTIAL BARRIER SYSTEM EACH $4,502.00 6.00 $27,012.00
7020.00 BRIDGE APPROACH SECTIONS EACH $1,816.58 204.00 $370,583.32
7021.47 MELT EACH $1,157.80 40.00 $46,312.00
7021.48 MELT, TYPE I EACH $1,250.00 4.00 $5,000.00
7022.00 END ANCHORAGE ASSEMBLY EACH $583.33 3.00 $1,750.00
7022.50 BULLNOSE-12.5' EACH $4,563.17 12.00 $54,758.00
7023.00 TERMINAL ANCHORAGE SECTIONS EACH $1,075.00 7.00 $7,525.00
7024.25 GUARDRAIL END TREATMENT, TYPE I EACH $1,970.81 12.00 $23,649.76
7024.27 GUARDRAIL END TREATMENT, TYPE II EACH $1,501.82 165.00 $247,799.92
7100.00 RIGHT-OF-WAY FENCE LF $1.55 119,273.00 $185,176.20
7101.00 PRIVATE FENCE TERMINALS EACH $125.00 10.00 $1,250.00
7102.02 CHANNEL CROSSING, TYPE B EACH $250.00 2.00 $500.00
7103.00 END POSTS EACH $122.36 77.00 $9,421.96
7104.00 PULL POSTS EACH $188.49 82.00 $15,456.53
7105.00 CORNER POSTS EACH $141.83 222.00 $31,485.36
7106.12 12' VEHICLE GATE EACH $434.33 6.00 $2,606.00
7108.00 DRAINAGE STRUCTURE TERMINALS EACH $150.00 21.00 $3,150.00
7110.00 TEMPORARY FENCE LF $1.70 1,000.00 $1,700.00
7110.04 4 FOOT CHAIN-LINK FENCE LF $5.55 641.00 $3,557.55
7110.05 5 FOOT CHAIN-LINK FENCE LF $6.65 5,225.00 $34,746.25
7110.06 6 FOOT CHAIN-LINK FENCE LF $8.50 291.00 $2,473.50
7115.04 END POST FOR 4 FOOT CHAIN-LINK FENCE EACH $49.72 10.00 $497.20
7115.05 END POST FOR 5 FOOT CHAIN-LINK FENCE EACH $127.00 3.00 $381.00
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE EACH $90.00 6.00 $540.00
7116.04 CORNER POST FOR 4 FOOT CHAIN-LINK FENCE EACH $55.01 11.00 $605.11
7116.05 CORNER POST FOR 5 FOOT CHAIN-LINK FENCE EACH $115.31 19.00 $2,190.89
7116.06 CORNER POST FOR 6 FOOT CHAIN-LINK FENCE EACH $100.00 1.00 $100.00
7130.00 BARBED WIRE FENCE LF $2.17 1,833.00 $3,969.41
7151.00 REMOVE AND RESET FENCE LF $5.10 480.00 $2,448.00
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7308.10 REMOVE SIGN EACH $600.00 1.00 $600.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION EACH $41,571.50 2.00 $83,143.00
7312.01 OVERHEAD SIGN SUPPORT, LOCATION EACH $40,279.00 2.00 $80,558.00
7312.02 OVERHEAD SIGN SUPPORT, LOCATION EACH $47,349.00 2.00 $94,698.00
7312.03 OVERHEAD SIGN SUPPORT, LOCATION EACH $37,539.00 1.00 $37,539.00
7312.04 OVERHEAD SIGN SUPPORT, LOCATION EACH $35,259.00 1.00 $35,259.00
7312.05 OVERHEAD SIGN SUPPORT, LOCATION EACH $35,259.00 1.00 $35,259.00
7312.06 OVERHEAD SIGN SUPPORT, LOCATION EACH $37,539.00 1.00 $37,539.00
7312.07 OVERHEAD SIGN SUPPORT, LOCATION EACH $37,539.00 1.00 $37,539.00
7312.08 OVERHEAD SIGN SUPPORT, LOCATION EACH $35,759.00 1.00 $35,759.00
7313.99 INSTALL ILLUMINATED SIGN EACH $200.00 2.00 $400.00
7322.01 TYPE B SIGN SY $120.91 1,044.22 $126,259.70
7322.05 INSTALL TYPE B SIGN SY $18.37 16.33 $299.98
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS LB $1.33 70,809.50 $94,323.51
7360.24 24" SIGN SUPPORT FOOTING EACH $410.18 54.00 $22,149.68
7360.30 30" SIGN SUPPORT FOOTING EACH $523.74 108.00 $56,563.40
7390.10 REMOVE SIGN, POST, AND FOOTING EACH $460.72 83.00 $38,239.40
7490.03 4" YELLOW THERMOPLASTIC LF $0.33 565,000.00 $188,783.00
7490.04 4" WHITE THERMOPLASTIC LF $0.34 708,250.00 $243,058.50
7490.12 12" WHITE THERMOPLASTIC LF $1.04 14,800.00 $15,330.00
7492.04 4" WHITE THERMOPLASTIC, TYPE C LF $0.65 43,550.00 $28,253.50
7492.05 4" YELLOW THERMOPLASTIC, TYPE C LF $0.63 56,300.00 $35,245.00
7492.12 12" YELLOW THERMOPLASTIC, TYPE C LF $1.90 125.00 $237.50
7492.14 4" WHITE DURABLE LIQUID PAVEMENT MARKING LF $0.98 97,800.00 $95,844.00
7492.24 4" YELLOW DURABLE LIQUID PAVEMENT MARKING LF $0.98 97,800.00 $95,844.00
7500.31 ARROW, PREFORMED PAVEMENT MARKING, TYPE 3 EACH $200.00 12.00 $2,400.00
7500.32 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH $237.50 113.00 $26,838.00
7500.42 HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 EACH $269.00 4.00 $1,076.00
7500.48 YIELD PREFORMED PAVEMENT MARKING, TYPE 4 EACH $58.19 12.00 $698.28
7502.04 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 LF $2.14 25,029.00 $53,635.65
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF $2.08 290,873.00 $606,217.40
7503.04 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 LF $2.50 78,997.00 $197,647.50
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF $1.96 199,930.00 $391,666.50
7504.03 6" WHITE PREFORMED PAVEMENT MARKING, TYPE 3 LF $2.50 1,710.00 $4,275.00
7506.04 8" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 LF $4.50 2,417.00 $10,876.50
7508.03 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 3 LF $5.98 414.00 $2,477.00
7508.04 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 LF $6.93 3,515.00 $24,357.50
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF $9.72 6,261.00 $60,866.05
7509.04 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 LF $7.12 2,347.00 $16,708.90
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7509.14 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED LF $8.03 775.00 $6,223.75
7512.03 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 3 LF $13.06 440.00 $5,748.00
7512.04 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 LF $14.23 376.00 $5,351.00
7530.48 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 EACH $551.03 15.00 $8,265.44
7550.03 4" YELLOW EPOXY PAVEMENT MARKING LF $0.55 27,100.00 $14,905.00
7550.04 4" WHITE EPOXY PAVEMENT MARKING LF $0.55 50,300.00 $27,665.00
7560.01 PAINT STRIPING MILE $147.51 2,581.68 $380,831.34
7560.03 PAINT STRIPING STA $10.00 600.00 $6,000.00
7560.05 PAINT STRIPING STA $32.00 200.00 $6,400.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW GAL $6.82 33,070.00 $225,573.09
7560.30 ACRYLIC WATERBORNE PAINT, WHITE GAL $5.87 110,232.00 $647,099.46
7560.40 YELLOW TRAFFIC PAINT GAL $6.94 5,656.00 $39,252.64
7560.41 WHITE TRAFFIC PAINT GAL $6.09 18,853.00 $114,814.77
8003.20 RESHAPING EXISTING SHOULDER BASE STA $32.00 365.76 $11,704.32
8008.00 ARMOR COAT AGGREGATE CY $23.48 11,442.00 $268,602.60
8008.30 CHIP SEAL AGGREGATE CY $63.50 1,440.00 $91,440.00
8008.50 AGGREGATE FOR MICROSURFACING TON $16.00 12,154.00 $194,496.00
8011.09 CRUSHED ROCK FOUNDATION COURSE 9" SY $10.01 25,635.00 $256,606.35
8011.12 CRUSHED ROCK FOUNDATION COURSE 12" SY $13.02 33,375.00 $434,542.50
8022.00 HYDRATED LIME TON $106.02 11,400.55 $1,208,685.16
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE CY $15.28 1,392.00 $21,269.76
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL CY $10.74 67,444.00 $724,137.89
8028.00 FOUNDATION COURSE REPLACEMENT SY $12.40 3,793.00 $47,036.95
8029.00 AGGREGATE FOUNDATION COURSE SY $4.49 23,301.90 $104,649.04
8029.04 AGGREGATE FOUNDATION COURSE 4" SY $3.97 11,399.00 $45,210.90
8029.10 AGGREGATE FOUNDATION COURSE-D 4" SY $5.51 112,311.00 $619,355.56
8029.11 AGGREGATE FOUNDATION COURSE-D 5" SY $4.58 58,950.00 $269,991.00
8029.75 BITUMINOUS FOUNDATION COURSE SY $7.25 807.00 $5,850.75
8029.84 BITUMINOUS FOUNDATION COURSE 4" SY $1.27 82,779.00 $105,469.57
8029.85 BITUMINOUS FOUNDATION COURSE 5" SY $1.83 277,607.00 $508,020.81
8029.86 BITUMINOUS FOUNDATION COURSE 6" SY $8.18 304.00 $2,486.72
8032.05 CRUSHED CONCRETE FOUNDATION COURSE 5" SY $1.24 336,558.00 $417,331.92
8033.00 MILLED CONCRETE FOUNDATION COURSE SY $1.45 9,671.00 $14,022.95
8051.00 SOIL BINDER CY $55.85 204.00 $11,393.40
8060.01 GRANULAR SUBDRAIN, TYPE A EACH $63.00 381.00 $24,003.00
8060.02 GRANULAR SUBDRAIN, TYPE B EACH $35.30 1,539.00 $54,326.70
8060.05 GRANULAR SUBDRAIN EACH $44.48 1,136.00 $50,525.40
8060.06 LONGITUDINAL SUBDRAIN LF $2.23 81,550.00 $181,856.50
8070.05 MINERAL FILLER FOR MICROSURFACING TON $25.64 243.93 $6,255.08
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8091.00 GRANULAR BACKFILL CY $20.01 6,544.40 $130,978.27
8101.40 SUBGRADE STABILIZATION SY $4.55 4,352.00 $19,801.60
8101.50 STABILIZED SUBGRADE SY $1.48 673,115.00 $996,210.20
8110.50 HYDRATED LIME SLURRY STABILIZATION STA $377.21 3,955.58 $1,492,066.26
8111.00 SHOULDER SUBGRADE PREPARATION STA $70.47 859.76 $60,584.05
9000.73 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE TON $14.54 800.00 $11,631.00
9000.74 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE TON $14.70 1,100.00 $16,173.00
9000.75 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE TON $16.39 10,450.00 $171,289.00
9004.65 ASPHALTIC CONCRETE, TYPE OGFC TON $44.30 2,830.00 $125,369.00
9004.89 COLD IN-PLACE RECYCLING STA $235.00 862.37 $202,656.95
9005.00 ASPHALTIC CONCRETE FOR PATCHING, TYPE TON $34.69 15,375.00 $533,369.50
9005.01 ASPHALTIC CONCRETE FOR PATCHING, TYPE TON $30.18 2,450.00 $73,945.50
9005.21 PATCHING BITUMINOUS SAND SY $10.00 200.00 $2,000.00
9005.23 ASPHALTIC CONCRETE, TYPE SPS TON $13.65 218,200.00 $2,977,658.40
9005.24 ASPHALTIC CONCRETE, TYPE SPL TON $22.81 36,660.00 $836,214.60
9005.25 ASPHALTIC CONCRETE, TYPE SP1(0.5) TON $20.30 63,680.00 $1,292,695.00
9005.30 ASPHALTIC CONCRETE, TYPE SP2(0.5) TON $18.50 84,460.00 $1,562,227.70
9005.35 ASPHALTIC CONCRETE, TYPE SP3(0.5) TON $23.20 17,490.00 $405,768.00
9005.44 ASPHALTIC CONCRETE, TYPE SP4(0.375) TON $20.40 286,740.00 $5,850,735.70
9005.45 ASPHALTIC CONCRETE, TYPE SP4(0.5) TON $18.62 425,670.00 $7,925,038.80
9005.50 ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.375) TON $22.28 49,930.00 $1,112,440.40
9005.55 ASPHALTIC CONCRETE, TYPE SP5(0.5) TON $16.51 66,030.00 $1,090,099.00
9005.57 ASPHALTIC CONCRETE, TYPE SP5(.375) TON $16.11 43,150.00 $695,268.50
9005.64 ASPHALTIC CONCRETE, TYPE SP6(0.375) TON $19.53 90,450.00 $1,766,834.90
9005.65 ASPHALTIC CONCRETE, TYPE SP6(0.5) TON $19.33 124,620.00 $2,409,064.60
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS SY $2.76 39,657.00 $109,368.62
9009.15 MICROSURFACING PLACEMENT STA $245.75 2,657.82 $653,151.67
9009.75 TEMPORARY SURFACING SY $23.75 20,760.00 $493,123.78
9009.86 SURFACING 6" SY $29.45 1,125.00 $33,132.60
9009.87 SURFACING 8" SY $38.95 868.00 $33,808.60
9009.88 SURFACING 10" SY $35.50 3,080.00 $109,345.68
9020.91 PERFORMANCE GRADED BINDER (64-22) FOR STATE MAINTENANCE PATCHING TON $176.33 269.60 $47,539.12
9020.92 PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING TON $173.33 254.10 $44,042.82
9020.94 PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING TON $223.48 142.60 $31,868.56
9020.96 PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING TON $216.00 12.80 $2,764.80
9021.01 PERFORMANCE GRADED BINDER (64-22) TON $173.98 32,804.70 $5,707,481.00
9021.02 PERFORMANCE GRADED BINDER (70-22) TON $200.22 1,322.78 $264,848.55
9021.03 PERFORMANCE GRADED BINDER (58-28) TON $175.05 12,241.43 $2,142,917.60
9021.04 PERFORMANCE GRADED BINDER (70-28) TON $213.86 22,261.76 $4,760,824.48
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9021.08 PERFORMANCE GRADED BINDER (64-28) TON $215.11 17,497.52 $3,763,855.72
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB LF $3.05 11,436.50 $34,835.30
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS SY $2.55 4,357.00 $11,092.92
9052.00 ARMOR COAT EMULSIFIED ASPHALT GAL $1.02 117,830.00 $120,358.80
9052.03 ARMOR COAT EMULSIFIED ASPHALT GAL $0.97 191,240.00 $185,791.84
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING GAL $0.81 365,164.00 $297,551.48
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION GAL $0.85 780,137.00 $666,746.19
9053.00 TACK COAT GAL $0.85 1,612,997.00 $1,363,606.40
9053.20 FOG SEAL GAL $0.96 90,460.00 $87,184.50
9053.21 FOG SEAL GAL $1.50 26,740.00 $40,110.00
9053.76 AC-CRM GAL $1.50 62,350.00 $93,525.00
9053.90 EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING GAL $0.94 258,711.00 $243,188.34
9110.01 RENTAL OF LOADER, FULLY OPERATED HOUR $62.37 2,770.00 $172,752.55
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED HOUR $58.01 2,210.00 $128,191.30
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED HOUR $49.88 2,770.00 $138,166.75
9110.06 RENTAL OF BACKHOE, FULLY OPERATED HOUR $98.08 555.00 $54,435.65
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED HOUR $47.44 2,770.00 $131,396.70
9111.00 WATER MGAL $11.87 9,712.00 $115,294.31
9111.10 WATER FOR FLY ASH STABILIZATION MGAL $10.03 1,551.00 $15,560.00
9111.25 WATER FOR COLD IN-PLACE RECYCLING, APPLIED MGAL $10.00 149.00 $1,490.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE STA $39.24 6,516.79 $255,699.06
9140.40 CRACK SEALING BITUMINOUS SURFACING LF $0.35 1,434,891.00 $506,278.40
9170.00 EARTH SHOULDER CONSTRUCTION STA $52.29 23,846.59 $1,246,987.99
9173.00 SUBGRADE PREPARATION STA $239.66 120.65 $28,914.06
9173.15 TRENCHED WIDENING STA $23.97 8,546.93 $204,883.44
9173.20 SUBGRADE PREPARATION SY $1.28 236,229.90 $302,582.45
9179.21 COLD MILLING, CLASS 1 STA $111.98 2,503.04 $280,289.12
9179.23 COLD MILLING, CLASS 3 STA $104.24 15,243.34 $1,588,905.70
9179.24 COLD MILLING, CLASS 4 STA $333.76 5,227.04 $1,744,584.56
9179.25 COLD MILLING, CLASS 5 STA $103.16 360.85 $37,224.87
9179.33 COLD MILLING, CLASS 3 SY $0.61 929,048.00 $568,177.53
9179.34 COLD MILLING, CLASS 4 SY $2.10 146,603.00 $307,957.92
9179.35 COLD MILLING, CLASS 5 SY $2.75 1,417.00 $3,896.75
9179.43 COLD MILLING, CLASS 3 STA $27.58 7,840.70 $216,220.90
9179.44 COLD MILLING, CLASS 4 STA $62.57 1,035.85 $64,816.48
9179.52 COLD MILLING, CLASS 3 SY $0.92 5,919.00 $5,445.48
9179.53 COLD MILLING, CLASS 3 SY $0.25 103,330.00 $25,832.50
9179.63 COLD MILLING, CLASS 3 STA $141.64 358.52 $50,781.36
9179.65 COLD MILLING, CLASS 3 STA $120.56 77.07 $9,291.82
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9179.80 MILLING CONCRETE FOR INLAYS EACH $840.00 8.00 $6,720.00
9185.76 RUMBLE STRIPS, ASPHALT STA $8.79 12,898.53 $113,392.01
9185.77 RUMBLE STRIPS, CONCRETE STA $16.08 3,795.30 $61,012.92
9186.00 CONCRETE SURFACE MILLING SY $0.98 88,437.00 $86,526.60
9186.01 CONCRETE SURFACE MILLING STA $185.00 152.60 $28,231.56
9188.01 BITUMINOUS SURFACE COURSE SY $2.25 6,220.00 $13,995.00
9188.25 MEDIAN CROSSOVER SURFACING SY $25.30 6,299.00 $159,364.70
9188.50 SURFACING UNDER GUARDRAIL SY $25.47 10,924.00 $278,189.13
9190.00 FLY ASH STABILIZED BITUMINOUS STA $631.58 1,006.64 $635,773.61
9190.50 FLY ASH TON $25.11 15,265.00 $383,242.10
9206.00 FABRIC REINFORCEMENT CRACK REPAIR LF $1.91 29,099.00 $55,636.91
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC SY $0.83 128,717.00 $107,057.70
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING LS(MILE) $255.26 178.11 $45,463.24
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D LS(MILE) $500.25 269.04 $134,584.09
A001.01 PULL BOX, TYPE PB-1 EACH $479.28 52.00 $24,922.48
A001.02 PULL BOX, TYPE PB-1A EACH $448.30 15.00 $6,724.51
A001.05 PULL BOX, TYPE PB-2 EACH $616.30 23.00 $14,175.00
A001.06 PULL BOX, TYPE PB-2A EACH $507.25 4.00 $2,029.00
A001.12 PULL BOX, TYPE PB-5 EACH $382.15 22.00 $8,407.32
A001.16 PULL BOX, TYPE PB-6 EACH $412.50 2.00 $825.00
A001.60 JUNCTION BOX EACH $846.34 1.00 $846.34
A001.95 TRAFFIC DETECTOR EACH $1,600.00 1.00 $1,600.00
A001.96 TRAFFIC DETECTOR EACH $1,600.00 1.00 $1,600.00
A001.97 TRAFFIC DETECTOR EACH $1,600.00 1.00 $1,600.00
A001.98 TRAFFIC DETECTOR EACH $1,600.00 1.00 $1,600.00
A002.00 TRAFFIC DETECTOR EACH $17,361.00 1.00 $17,361.00
A002.42 EMERGENCY VEHICLE PREEMPTION SYSTEM EACH $7,749.00 1.00 $7,749.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 EACH $686.77 40.00 $27,470.60
A003.20 TRAFFIC SIGNAL, TYPE TS-1A EACH $686.51 7.00 $4,805.60
A004.00 TRAFFIC SIGNAL, TYPE TS-1 EACH $748.97 29.00 $21,720.00
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL EACH $1,193.00 10.00 $11,930.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A EACH $325.00 2.00 $650.00
A004.15 TRAFFIC SIGNAL, TYPE TS-1B EACH $876.42 3.00 $2,629.26
A004.20 TRAFFIC SIGNAL, TYPE TS-1L EACH $770.00 2.00 $1,540.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 EACH $550.00 1.00 $550.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 EACH $598.43 14.00 $8,378.00
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 EACH $534.74 38.00 $20,320.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB EACH $134.30 36.00 $4,834.76
A006.84 PEDESTAL POLE, TYPE PP-10 EACH $750.00 1.00 $750.00
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A006.87 PEDESTAL POLE, TYPE PP-13 EACH $545.00 4.00 $2,180.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED EACH $230.53 94.00 $21,669.88
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED EACH $316.11 40.00 $12,644.28
A007.08 VEHICLE DETECTOR, TYPE TD-3 EACH $397.78 9.00 $3,580.00
A007.15 VEHICLE DETECTOR, TYPE TD-5 EACH $504.12 17.00 $8,570.00
A007.16 VEHICLE DETECTOR, TYPE TD-5A EACH $575.00 1.00 $575.00
A007.45 STREET LIGHTING UNIT, TYPE SL-A-20-0-0.25 EACH $1,627.00 10.00 $16,270.00
A007.47 STREET LIGHTING UNIT, TYPE SL-BT-20-0-0.25 EACH $1,961.00 3.00 $5,883.00
A007.53 STREET LIGHTING UNIT, TYPE SL-BT-25-1-0.25 EACH $1,692.00 10.00 $16,920.00
A009.08 STREET LIGHTING UNIT, TYPE SL-A-40-6-0.25 EACH $1,271.43 14.00 $17,800.00
A009.09 STREET LIGHTING UNIT, TYPE SL-A-40-8-0.25 EACH $1,450.00 10.00 $14,500.00
A009.10 STREET LIGHTING UNIT, TYPE SL-A-40-10-0.25 EACH $1,300.00 1.00 $1,300.00
A009.11 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25 EACH $1,700.00 5.00 $8,500.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 EACH $1,818.89 9.00 $16,370.00
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 EACH $1,920.42 8.00 $15,363.35
A009.23 STREET LIGHTING UNIT, TYPE SL-S-40-10-0.20 EACH $1,375.30 6.00 $8,251.80
A009.24 STREET LIGHTING UNIT, TYPE SL-A-40-10.0-0.20 EACH $1,375.30 3.00 $4,125.90
A009.25 STREET LIGHTING UNIT, TYPE SL-BT-40-10-0.20 EACH $1,428.19 59.00 $84,263.21
A009.29 STREET LIGHTING UNIT, TYPE SL-BT-40-6-0.25 EACH $1,525.00 3.00 $4,575.00
A009.55 STREET LIGHTING UNIT, TYPE SL-A-45-12-0.25 EACH $1,600.00 2.00 $3,200.00
A010.08 LUMINAIRE, TYPE HPS-150 EACH $808.00 3.00 $2,424.00
A010.23 LUMINAIRE, TYPE HML-V-0.4KW EACH $476.06 8.00 $3,808.48
A010.59 UNDERDECK LUMINAIRE, TYPE UD-200 EACH $668.00 4.00 $2,672.00
A011.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-12 EACH $5,500.00 1.00 $5,500.00
A011.24 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP 30-12 EACH $5,307.50 2.00 $10,615.00
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 EACH $4,231.68 2.00 $8,463.36
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 EACH $4,900.00 1.00 $4,900.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 EACH $4,700.00 2.00 $9,400.00
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 EACH $6,865.96 5.00 $34,329.78
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 EACH $6,650.00 4.00 $26,600.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 EACH $7,000.00 2.00 $14,000.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12 EACH $6,600.00 1.00 $6,600.00
A013.02 COMBINATION MAST ARM SIGNAL & LIGHTING POLE, TYPE CMP-75-12 EACH $7,150.00 4.00 $28,600.00
A014.50 WOOD POLE EACH $370.27 1.00 $370.27
A016.45 MAST ARM SIGNAL POLE, TYPE MP-25 EACH $40,000.00 1.00 $40,000.00
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 EACH $4,045.00 1.00 $4,045.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 EACH $4,170.00 2.00 $8,340.00
A016.60 MAST ARM SIGNAL POLE, TYPE MP-40 EACH $4,100.00 1.00 $4,100.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 EACH $4,016.25 4.00 $16,065.00
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A016.70 MAST ARM SIGNAL POLE, TYPE MP-50 EACH $4,300.00 1.00 $4,300.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 EACH $5,315.00 2.00 $10,630.00
A018.20 HIGH MAST LIGHTING UNIT, TYPE T-100 EACH $15,868.79 1.00 $15,868.79
A018.81 FOUNDATION DESIGN EACH $1,573.88 3.00 $4,721.63
A018.82 CONCRETE FOR FOUNDATION CY $220.58 47.00 $10,367.20
A018.83 REINFORCING STEEL LB $0.62 4,413.00 $2,752.35
A018.84 ANCHOR BOLTS EACH $105.79 6.00 $634.74
A018.86 ANCHOR BOLT CAGE EACH $175.00 12.00 $2,100.00
A019.00 LED TRAFFIC SIGNAL, TYPE 8" YELLOW EACH $55.00 2.00 $110.00
A019.05 LED TRAFFIC SIGNAL, TYPE 12" RED EACH $99.00 42.00 $4,158.00
A019.07 LED TRAFFIC SIGNAL, TYPE 12" YELLOW EACH $105.00 59.00 $6,195.00
A019.10 LED TRAFFIC SIGNAL, TYPE 12" GREEN EACH $165.00 51.00 $8,415.00
A019.15 LED TRAFFIC SIGNAL, TYPE 12" RED ARROW EACH $165.00 4.00 $660.00
A019.16 LED TRAFFIC SIGNAL, TYPE 12" YELLOW ARROW EACH $132.00 10.00 $1,320.00
A019.17 LED TRAFFIC SIGNAL, TYPE 12" GREEN ARROW EACH $165.00 10.00 $1,650.00
A020.10 LIGHTING CONTROL CENTER, TYPE D EACH $863.04 4.00 $3,452.16
A020.30 LIGHTING CONTROL CENTER, TYPE R EACH $1,225.81 6.00 $7,354.84
A030.90 TELEPHONE DROP EACH $431.00 2.00 $862.00
A069.10 1 1/2-INCH  CONDUIT ON STRUCTURE LF $32.00 70.00 $2,240.00
A069.14 1-INCH CONDUIT IN TRENCH LF $2.69 332.00 $893.08
A069.30 1 1/2-INCH CONDUIT IN CURB LF $12.00 1,510.20 $18,122.40
A070.08 1 1/2-INCH CONDUIT, JACKED LF $15.26 248.00 $3,784.00
A070.10 1 1/2-INCH CONDUIT IN TRENCH LF $2.65 24,725.00 $65,400.49
A070.13 2" CONDUIT IN TRENCH LF $3.00 162.00 $486.00
A070.14 2-INCH CONDUIT IN TRENCH LF $2.54 15,900.00 $40,422.05
A070.18 3-INCH CONDUIT IN TRENCH LF $3.74 1,048.00 $3,919.88
A072.08 1-INCH CONDUIT UNDER ROADWAY LF $2.91 768.00 $2,234.88
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY LF $3.11 4,412.00 $13,712.72
A072.14 2-INCH CONDUIT UNDER ROADWAY LF $4.47 1,033.00 $4,620.13
A072.18 3-INCH CONDUIT UNDER ROADWAY LF $6.13 170.00 $1,042.75
A074.10 1-INCH CONDUIT, JACKED LF $22.00 7.00 $154.00
A074.14 2-INCH CONDUIT, JACKED LF $12.46 1,850.00 $23,050.00
A074.18 3-INCH CONDUIT, JACKED LF $16.00 395.00 $6,320.00
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE LF $0.59 4,323.00 $2,557.97
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE LF $0.45 1,145.00 $513.04
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE LF $0.40 653.00 $261.20
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE LF $1.85 2,523.00 $4,674.05
A077.18 7/C #14 AWG TRAFFIC SIGNAL CABLE LF $0.42 2,271.00 $953.82
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE LF $1.25 4,289.00 $5,373.44
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A077.97 7/C #14 AWG TRAFFIC SIGNAL CABLE, AERIAL LF $1.06 600.00 $636.00
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE LF $0.44 15,411.00 $6,791.12
A079.07 OPTICAL DETECTOR CABLE LF $0.64 266.00 $171.40
A079.50 GROUNDING CONDUCTOR LF $0.63 13,746.00 $8,692.50
A079.55 SERVICE CABLE LF $0.67 3,471.00 $2,316.35
A079.56 SERVICE CABLE LF $1.00 3,492.00 $3,492.00
A079.57 SERVICE CABLE LF $1.00 1,209.00 $1,209.00
A079.58 SERVICE CABLE LF $0.95 3,951.00 $3,753.45
A079.59 SERVICE CABLE LF $0.66 11,712.00 $7,774.56
A080.10 STREET LIGHTING CABLE, NO. 2 USE LF $0.95 690.00 $655.50
A080.15 STREET LIGHTING CABLE, NO. 4 USE LF $1.50 46.00 $69.00
A080.22 STREET LIGHTING CABLE, NO. 6 BARE LF $0.50 33,212.00 $16,452.75
A080.23 STREET LIGHTING CABLE, NO. 6 BARE LF $0.50 1,785.00 $892.50
A080.24 STREET LIGHTING CABLE, NO. 6 USE LF $0.68 69,922.00 $47,840.70
A080.25 STREET LIGHTING CABLE, NO. 6 USE LF $0.75 2,070.00 $1,552.50
A080.30 STREET LIGHTING CABLE, NO. 8 BARE LF $0.31 611.00 $189.41
A080.32 STREET LIGHTING CABLE, NO. 8 USE LF $0.62 1,222.00 $757.64
A080.45 STREET LIGHTING CABLE, NO. 12 BARE LF $0.86 136.00 $116.96
A080.49 STREET LIGHTING CABLE, NO. 12 USE LF $0.92 272.00 $250.24
A081.00 6 PAIR COMMUNICATION CABLE LF $0.63 2,146.00 $1,355.10
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 EACH $1,392.61 8.00 $11,140.84
A501.30 INSTALL TRAFFIC SIGNAL, TYPE TS-2 EACH $110.00 1.00 $110.00
A501.70 INSTALL TRAFFIC SIGNAL HEAD EACH $150.00 4.00 $600.00
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 EACH $125.00 4.00 $500.00
A502.10 INSTALL PEDESTRIAN PUSHBUTTON EACH $50.00 4.00 $200.00
A502.48 INSTALL PEDESTAL POLE EACH $600.00 4.00 $2,400.00
A502.60 INSTALL PEDESTAL POLE, TYPE PP-10 EACH $110.00 2.00 $220.00
A507.15 INSTALL OPTICAL DETECTOR EACH $100.00 2.00 $200.00
A580.94 INSTALL EACH $1,600.45 11.00 $17,605.00
A580.95 INSTALL EACH $4,318.00 11.00 $47,498.00
A580.96 INSTALL LF $1.79 3,052.00 $5,466.32
A600.00 REMOVE LIGHTING UNIT EACH $322.25 20.00 $6,445.00
A610.00 REMOVE TRAFFIC SIGNAL EACH $1,274.40 2.00 $2,548.79
A610.10 REMOVE TRAFFIC SIGNAL HEAD EACH $50.00 4.00 $200.00
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER EACH $500.00 1.00 $500.00
A630.03 REMOVE PEDESTAL POLE EACH $285.00 6.00 $1,710.00
A630.10 REMOVE LIGHT FOUNDATION EACH $350.00 1.00 $350.00
A630.20 REMOVE PULL BOX EACH $121.50 12.00 $1,458.00
A639.90 REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE EACH $997.50 4.00 $3,990.00
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A645.00 REMOVE SPAN WIRE SIGNAL POLE EACH $1,000.00 4.00 $4,000.00
A650.02 REMOVE MAST ARM SIGNAL POLE EACH $800.00 4.00 $3,200.00
A679.57 REMOVE TRAFFIC SIGNAL CABLE LF $0.19 9,571.00 $1,806.56
A679.80 REMOVE STREET LIGHTING CABLE LF $0.28 1,610.00 $453.00
A699.90 REMOVE EACH $2,082.08 1.00 $2,082.08
A699.91 REMOVE EACH $2,082.08 1.00 $2,082.08
A700.20 RELOCATE STREET LIGHTING UNIT EACH $967.55 13.00 $12,578.18
A700.25 RELOCATE TEMPORARY LIGHTING SYSTEM EACH $3,707.00 2.00 $7,414.00
A704.00 RELOCATE HIGH MAST LIGHTING UNIT EACH $2,700.00 2.00 $5,400.00
A706.00 RELOCATE PULL BOX EACH $200.00 1.00 $200.00
A780.02 TEMPORARY LIGHTING SYSTEM, TYPE EACH $2,300.00 2.00 $4,600.00
A780.05 TEMPORARY LIGHTING SYSTEM EACH $4,246.00 1.00 $4,246.00
A780.06 TEMPORARY LIGHTING SYSTEM EACH $3,772.00 1.00 $3,772.00
A780.07 TEMPORARY LIGHTING SYSTEM EACH $3,772.00 1.00 $3,772.00
A780.10 CROSSOVER LIGHTING SYSTEM EACH $20,000.00 1.00 $20,000.00
A780.11 CROSSOVER LIGHTING SYSTEM EACH $20,000.00 1.00 $20,000.00
A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY $18.54 205.00 $3,800.70
A800.53 OPERATION & MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY $19.04 205.00 $3,903.20
A800.55 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM DAY $10.78 60.00 $646.80
A800.56 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM DAY $10.78 150.00 $1,617.00
A800.57 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM DAY $10.78 150.00 $1,617.00
A800.65 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM DAY $10.78 50.00 $539.00
A800.66 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM DAY $10.78 60.00 $646.80
A800.70 MAINTENANCE OF LIGHTING UNITS DAY $5.35 859.00 $4,597.12
L001.01 SEEDING, TYPE A ACRE $553.35 298.94 $165,419.71
L001.02 SEEDING, TYPE B ACRE $421.65 533.44 $224,927.45
L001.03 SEEDING, TYPE C ACRE $1,265.00 1.00 $1,265.00
L004.11 OVER-SEEDING SY $0.34 4,702.00 $1,598.68
L006.00 COVER CROP SEEDING ACRE $136.66 347.60 $47,504.62
L006.50 TEMPORARY SEEDING ACRE $252.81 248.35 $62,786.21
L010.00 SODDING SY $5.48 10,656.00 $58,410.97
L020.00 EROSION CONTROL SY $1.63 132,918.40 $216,536.30
L020.01 EROSION CONTROL, TYPE A SY $4.20 52,719.00 $221,617.03
L020.02 EROSION CONTROL, TYPE B SY $1.25 11,215.00 $14,018.75
L020.03 EROSION CONTROL, TYPE C SY $1.38 173,912.00 $239,985.04
L020.07 EROSION CONTROL, TYPE B-1 SY $2.76 6,725.00 $18,561.00
L020.08 EROSION CONTROL, TYPE AA SY $4.30 52,691.00 $226,791.28
L020.09 EROSION CONTROL, TYPE AAA SY $10.68 43,324.00 $462,890.25
L020.10 EROSION CONTROL, TYPE HV SY $1.60 41,705.00 $66,630.75
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L020.11 EROSION CONTROL, TYPE AAAA SY $10.08 4,284.00 $43,182.72
L020.20 SLOPE PROTECTION NETTING SY $1.19 1,905.00 $2,266.95
L021.01 EROSION CHECKS, TYPE A BALE $14.17 958.00 $13,573.38
L021.03 EROSION CHECKS, TYPE C BALE $14.61 1,150.00 $16,803.32
L021.06 EROSION CHECKS, TYPE HV BALE $15.08 1,614.00 $24,342.47
L021.11 EROSION CHECKS, TYPE ST-A BALE $15.00 402.00 $6,030.00
L021.13 EROSION CHECKS, TYPE ST-AA BALE $15.00 210.00 $3,150.00
L021.15 EROSION CHECKS, TYPE ST-HV BALE $15.00 102.00 $1,530.00
L021.16 EROSION CHECKS, TYPE ST-AAA BALE $15.00 306.00 $4,590.00
L021.21 EROSION CHECKS, TYPE AA BALE $14.10 3,672.00 $51,791.28
L021.22 EROSION CHECKS, TYPE AAA BALE $21.41 1,579.00 $33,809.03
L022.11 FABRIC SILT FENCE-LOW POROSITY LF $2.13 61,067.00 $130,080.77
L022.12 FABRIC SILT FENCE-HIGH POROSITY LF $3.69 2,073.00 $7,641.05
L022.13 FABRIC SILT FENCE-LOW PROFILE HIGH POROSITY LF $2.37 1,647.00 $3,903.39
L022.25 FABRIC SILT FENCE, TYPE COIR FIBER LF $2.68 21,188.00 $56,875.60
L022.26 FABRIC SILT FENCE, LOW PROFILE, TYPE COIR FIBER LF $2.80 2,024.00 $5,667.20
L022.75 TEMPORARY SILT CHECK LF $4.90 23,871.00 $117,064.94
L030.75 MANURE TOPDRESSING CY $7.55 9,570.00 $72,253.50
L032.75 MULCH TON $71.57 2,337.67 $167,304.97
L032.80 HYDROMULCH TON $539.34 18.20 $9,815.99
L119.11 JUNIPERUS CHINENSIS 'SEA GREEN' (SEA GREEN JUNIPER) 18"-24" B&B OR CG EACH $36.50 156.00 $5,694.00
L121.15 JUNIPERUS CHINENSIS 'PFITZERIANA COMPACTA' (COMPACT PFITZER EACH $37.21 131.00 $4,874.00

JUNIPER) 15" - 18" B&B OR CONTAINER GROWN
L140.05 TAXUS MEDIA 'TAUNTONII' (TAUNTON SPREADING YEW) 18"-24" B&B OR CG EACH $62.00 11.00 $682.00
L300.80 PICEA GLAUCA 'DENSATA' (BLACKHILLS SPRUCE) 5'-6' B&B OR CG EACH $185.00 20.00 $3,700.00
L301.03 PICEA GLAUCA DENSATA (BLACK HILLS SPRUCE) 3' B&B EACH $202.00 46.00 $9,292.00
L301.04 PICEA GLAUCA 'DENSATA' (BLACK HILLS SPRUCE) 3' B&B EACH $120.00 17.00 $2,040.00
L302.05 PICEA PUNGENS 'GLAUCA' (COLORADO BLUE SPRUCE) 4' B&B EACH $140.00 10.00 $1,400.00
L302.17 PICEA PUNGENS (COLORADO SPRUCE) 4' B&B EACH $126.25 72.00 $9,090.00
L375.01 PINUS SYLVESTRIS (SCOTCH PINE) 3' B&B EACH $106.00 114.00 $12,084.00
L375.03 PINUS SYLVESTRIS (SCOTCH PINE) 3' B&B EACH $100.00 56.00 $5,600.00
L375.05 PINUS SYLVESTRIS (SCOTCH PINE) 5'-6' B&B EACH $180.00 10.00 $1,800.00
L440.18 CORNUS RACEMOSA (GRAY DOGWOOD) 18"-24" B.R. EACH $21.00 83.00 $1,743.00
L451.16 EUONYMUS ALATA 'COMPACTA' (DWARF WINGED EUONYMUS) 15"-18" B&B EACH $42.00 16.00 $672.00
L485.01 LONICERA XYLOSTEUM 'EMERALD MOUND HONEYSUCKLE' (EMERALD EACH $34.00 36.00 $1,224.00

MOUND HONEYSUCKLE) 15" - 18" B.R.
L559.16 RHUS AROMATICA 'GRO-LOW' (GRO LOW SUMAC) 15"-18" B.R. EACH $18.45 219.00 $4,040.55
L560.19 RHUS GLABRA (SMOOTH SUMAC) 15"-18" B.R. EACH $19.57 232.00 $4,540.24
L566.21 ROSA 'CHUCKLES' (CHUCKLES ROSE) 2 GALLON CONTAINER GROWN EACH $37.00 68.00 $2,516.00
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L582.00 SPIRAEA JAPONICA "NORMAN" (NORMAN SPIREA) 15"-18" B.R. EACH $32.00 91.00 $2,912.00
L592.18 SPIRAEA VAN HOUTTEI (VAN HOUTTE SPIREA) 18"-24" B.R. EACH $15.07 156.00 $2,350.92
L619.59 VIBURNUM DENTATUM (ARROWWOOD VIBURNUM) 2' B.R. EACH $24.00 82.00 $1,968.00
L700.79 ACER FREEMANII "JEFFERSRED" (AUTUMN BLAZE MAPLE) 1 1/4" CALIPER B.R. EACH $155.40 15.00 $2,331.00
L700.82 ACER X FREEMANII 'JEFFERSRED' (AUTUMN BLAZE MAPLE) EACH $265.00 4.00 $1,060.00

2" CALIPER B&B OR CONTAINER GROWN
L700.83 ACER X FREEMANII 'JEFFERSRED' (AUTUMN BLAZE MAPLE) 3" CALIPER B&B EACH $415.00 18.00 $7,470.00
L701.05 ACER GINNULA (AMUR MAPLE) 5' B.R. EACH $65.60 25.00 $1,640.00
L701.07 ACER GINNALA 'FLAME' (FLAME AMUR MAPLE) 5' B.R. EACH $103.40 16.00 $1,654.40
L701.09 ACER GINNALA 'FLAME' (FLAME AMUR MAPLE) 1 1/4" CALIPER B.R. EACH $110.00 20.00 $2,200.00
L701.12 ACER GINNALA 'FLAME' (FLAME AMUR MAPLE) 1 1/2" CALIPER B&B EACH $185.00 13.00 $2,405.00
L729.34 CRATAEGUS CRUSGALLI INERMIS (THORNLESS COCKSPUR HAWTHORN) EACH $220.00 31.00 $6,820.00

1 1/2" CALIPER B&B
L730.02 CRATAEGUS PHAENOPYRUM (WASHINGTON HAWTHORN) 1 1/2" CALIPER EACH $195.00 22.00 $4,290.00

1 1/2" CALIPER B&B
L755.02 FRAXINUS PENNSYLVANICA 'PATMORE' (PATMORE GREEN ASH-SEEDLESS) EACH $113.85 117.00 $13,320.00

1 1/4" CALIPER B.R.
L755.13 FRAXINUS PENNSYLVANICA 'PATMORE' (PATMORE GREEN ASH) 2" CAL B&B EACH $245.00 8.00 $1,960.00
L765.10 GLEDITSIA TRIACANTHOS INERMIS 'SHADEMASTER' (SHADEMASTER EACH $116.14 70.00 $8,130.00

HONEYLOCUST) 1 1/4" CALIPER B.R.
L765.18 GLEDITSIA TRIACANTHOS INERMIS 'SHADEMASTER' (SHADEMASTER EACH $245.00 4.00 $980.00

HONEYLOCUST) 2" CALIPER B&B
L774.94 MALUS 'PRAIRIFIRE' (PRAIRIFIRE CRABAPPLE) 1 1/4" CALIPER B.R. EACH $105.26 19.00 $2,000.00
L774.96 MALUS 'PRAIRIFIRE' (PRAIRIFIRE CRABAPPLE) 1 1/2" CALIPER B&B OR CG EACH $180.00 13.00 $2,340.00
L777.20 MALUS 'SNOWDRIFT' (SNOWDRIFT CRABAPPLE) 1 1/4" CALIPER B.R. EACH $100.00 61.00 $6,100.00
L777.21 MALUS "SNOWDRIFT" (SNOWDRIFT CRABAPPLE) 1 1/2" CALIPER B&B OR CG EACH $165.00 6.00 $990.00
L778.15 MALUS "SUTYZAM" (SUGAR TYME CRABAPPLE) 1 1/4" CALIPER B.R. EACH $130.00 29.00 $3,770.00
L808.01 QUERCUS RUBRA (NORTHERN RED OAK) 1 1/4" CALIPER B&B EACH $195.00 35.00 $6,825.00
L808.02 QUERCUS RUBRA (NORTHERN RED OAK) 1 1/2" CALIPER B&B EACH $220.00 17.00 $3,740.00
L808.04 QUERCUS RUBRA (NORTHERN RED OAK) 2" CALIPER B&B EACH $275.00 5.00 $1,375.00
L835.15 TILIA AMERICANA (AMERICAN LINDEN) 1 1/2" CALIPER B&B EACH $220.00 14.00 $3,080.00
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 LF $13.03 234.00 $3,049.78
P120.18 18" CULVERT PIPE, TYPE 2 LF $19.27 435.00 $8,384.45
P120.24 24" CULVERT PIPE, TYPE 2 LF $40.33 1,157.00 $46,666.64
P120.30 30" CULVERT PIPE, TYPE 2 LF $40.27 595.00 $23,959.58
P120.36 36" CULVERT PIPE, TYPE 2 LF $57.99 500.00 $28,992.75
P120.42 42" CULVERT PIPE, TYPE 2 LF $67.41 620.00 $41,794.20
P120.48 48" CULVERT PIPE, TYPE 2 LF $82.37 779.00 $64,169.20
P120.54 54" CULVERT PIPE, TYPE 2 LF $94.15 251.00 $23,631.65
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P120.66 66" CULVERT PIPE, TYPE 2 LF $132.36 72.00 $9,529.92
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV LF $44.00 64.00 $2,816.00
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV LF $29.97 92.00 $2,757.24
P128.54 54" CULVERT PIPE, TYPE 2 CLASS IV LF $87.25 89.00 $7,765.25
P129.48 48" CULVERT PIPE, TYPE  2 CLASS V LF $89.89 456.00 $40,989.84
P150.24 24" CULVERT PIPE, TYPE 5 LF $18.65 126.00 $2,349.90
P180.30 30" CULVERT PIPE, TYPE 8 LF $45.20 988.00 $44,657.60
P200.42 42" CULVERT PIPE, TYPE 2 OR 5 LF $55.00 56.00 $3,080.00
P200.48 48" CULVERT PIPE, TYPE 2 OR 5 LF $60.00 147.00 $8,820.00
P255.24 24" CULVERT PIPE, TYPE 4 OR 5 LF $27.00 280.00 $7,560.00
P255.48 48" CULVERT PIPE, TYPE 4 OR 5 LF $66.00 169.00 $11,154.00
P255.60 60" CULVERT PIPE, TYPE 4 OR 5 LF $99.00 318.00 $31,482.00
P255.84 84" CULVERT PIPE, TYPE 4 0R 5 LF $139.00 213.00 $29,607.00
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 LF $14.76 503.00 $7,424.28
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 LF $20.12 226.00 $4,547.26
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 LF $41.20 171.00 $7,044.55
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 LF $46.56 74.00 $3,445.44
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 LF $62.19 556.50 $34,610.15
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 LF $76.84 431.00 $33,116.00
P310.42 42" CULVERT PIPE, TYPE 2,4 OR 5 LF $74.93 233.00 $17,458.69
P375.54 54" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 LF $78.00 8.00 $624.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 LF $19.50 8,255.00 $161,005.66
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 LF $27.41 3,452.00 $94,609.73
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 LF $32.22 266.00 $8,570.52
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 LF $45.72 921.00 $42,110.58
P400.42 42" CULVERT PIPE, TYPE 2,5,7 OR 8 LF $63.74 148.00 $9,433.52
P402.12 12" CULVERT PIPE, TYPE 3,4,5 OR 6 LF $10.78 129.00 $1,390.62
P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 LF $15.15 3,082.00 $46,704.64
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 LF $19.64 778.00 $15,277.24
P402.24 24" CULVERT PIPE, TYPE 3,4,5 OR 6 LF $23.55 1,410.00 $33,210.38
P402.36 36" CULVERT PIPE, TYPE 3,4,5 OR 6 LF $41.85 810.00 $33,898.50
P406.12 12" CULVERT PIPE, TYPE 2,3,4 OR 5 LF $10.78 2,094.00 $22,573.32
P600.12 12" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 LF $13.40 500.00 $6,700.00
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 LF $27.84 1,498.00 $41,708.45
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 LF $25.61 5,993.00 $153,483.04
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 LF $31.07 1,168.00 $36,290.61
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 LF $44.76 250.00 $11,189.50
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 LF $45.29 668.00 $30,253.72
P702.24 24" STORM SEWER PIPE, TYPE 1 LF $29.70 58.00 $1,722.60
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P702.30 30" STORM SEWER PIPE, TYPE 1 LF $39.54 103.00 $4,072.62
P702.36 36" STORM SEWER PIPE, TYPE 1 LF $45.92 65.00 $2,984.80
P702.42 42" STORM SEWER PIPE, TYPE 1 LF $62.93 204.00 $12,837.72
P702.48 48" STORM SEWER PIPE, TYPE 1 LF $67.45 184.00 $12,410.80
P702.54 54" STORM SEWER PIPE, TYPE 1 LF $104.83 91.00 $9,539.53
P702.60 60" STORM SEWER PIPE, TYPE 1 LF $97.01 338.00 $32,789.38
P705.24 24" STORM SEWER PIPE, TYPE 1 CLASS IV LF $20.94 74.00 $1,549.56
P705.30 30" STORM SEWER PIPE, TYPE 1 CLASS IV LF $29.97 113.00 $3,386.61
P705.36 36" STORM SEWER PIPE, TYPE 1 CLASS IV LF $44.62 45.00 $2,007.90
P705.42 42" STORM SEWER PIPE, TYPE 1 CLASS IV LF $55.08 44.00 $2,423.52
P705.54 54" STORM SEWER PIPE, TYPE 1 CLASS IV LF $87.25 65.00 $5,671.25
P707.30 30" STORM SEWER PIPE, TYPE 3, 4 OR 5 LF $38.39 67.00 $2,572.13
P708.60 60" STORM SEWER PIPE, TYPE 5 LF $91.42 178.00 $16,272.76
P775.36 36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 LF $78.48 111.00 $8,711.28
W100.00 CURB STOP AND BOX EACH $91.42 56.00 $5,119.57
W175.01 1" CORPORATION STOP EACH $160.00 3.00 $480.00
W176.01 1" COPPER WATER SERVICE LF $15.00 35.00 $525.00
W176.12 2"  COPPER WATER SERVICE LF $26.00 80.00 $2,080.00
W176.23 5/8" WATER SERVICE LF $20.87 1,740.00 $36,313.80
W176.24 3/4" WATER SERVICE LF $17.09 225.00 $3,845.25
W176.26 1" WATER SERVICE LF $17.70 680.00 $12,036.00
W176.29 1 1/2" WATER SERVICE LF $161.34 5.00 $806.70
W176.30 2" WATER SERVICE LF $18.49 520.00 $9,614.80
W176.70 WATER SERVICE CONNECTION EACH $262.60 1.00 $262.60
W176.71 WATER SERVICE CONNECTION EACH $393.90 1.00 $393.90
W176.74 CUT AND CONNECT TO EXISTING 4" MAIN EACH $427.14 2.00 $854.28
W176.75 CUT AND CONNECT TO EXISTING 6" MAIN EACH $440.25 4.00 $1,761.00
W176.76 CUT AND CONNECT TO EXISTING 8" MAIN EACH $456.69 1.00 $456.69
W200.04 DUCTILE IRON FITTINGS, M.J. LB $3.16 4,238.00 $13,405.42
W205.04 4" WATER MAIN PIPE LF $18.00 130.00 $2,340.00
W205.06 6" WATER MAIN PIPE LF $32.40 1,950.00 $63,180.24
W205.08 8" WATER MAIN PIPE LF $13.68 1,843.00 $25,215.00
W205.10 10" WATER MAIN PIPE LF $28.00 318.00 $8,904.00
W205.12 12" WATER MAIN PIPE LF $22.27 11,793.00 $262,590.40
W205.62 6" WATER MAIN RESTRAIN JOINT LF $19.30 1,450.00 $27,985.00
W205.65 12" WATER MAIN RESTRAIN JOINT LF $37.45 233.00 $8,725.85
W205.97 CUT AND PLUG EXISTING 6" MAIN EACH $154.71 8.00 $1,237.68
W205.98 PLUG WATER MAIN EACH $125.33 1.00 $125.33
W210.00 AIR AND VACUUM RELIEF MANHOLE EACH $2,080.60 1.00 $2,080.60
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W219.06 6" VALVE EACH $478.00 1.00 $478.00
W219.62 2" GATE VALVE AND BOX EACH $385.00 2.00 $770.00
W219.64 4" GATE VALVE AND BOX EACH $386.11 4.00 $1,544.44
W219.66 6" GATE VALVE AND BOX EACH $482.34 49.00 $23,634.77
W219.68 8" GATE VALVE AND BOX EACH $675.29 6.00 $4,051.75
W219.70 10" GATE VALVE AND BOX EACH $1,200.00 2.00 $2,400.00
W219.72 12" GATE VALVE AND BOX EACH $1,180.79 21.00 $24,796.56
W222.00 FIRE HYDRANT EACH $1,735.00 5.00 $8,675.00
W222.06 6" FIRE HYDRANT EACH $1,781.81 34.00 $60,581.54
W222.91 SALVAGE FIRE HYDRANT EACH $250.00 1.00 $250.00
W222.92 REINSTALL FIRE HYDRANT EACH $450.00 1.00 $450.00
W300.12 12" CASING LF $53.21 1,184.00 $63,000.64
W350.12 6" X 4" TAPPING SLEEVE AND VALVE EACH $1,675.00 1.00 $1,675.00
W350.15 6" X 6" TAPPING SLEEVE AND VALVE EACH $1,675.00 2.00 $3,350.00
W356.11 6" X 12" X 6" TEE, M.J. EACH $246.36 1.00 $246.36
W356.13 6" X 6" X 6" TEE EACH $264.00 3.00 $792.00
W356.21 12" X 8" TEE M.J. EACH $316.82 1.00 $316.82
W356.22 12" X 6" TEE, SWIVEL JOINT EACH $237.70 34.00 $8,081.80
W356.50 CROSS EACH $353.52 3.00 $1,060.56
W356.51 CROSS EACH $289.85 4.00 $1,159.40
W357.14 4" - 45 DEGREE BEND EACH $158.00 8.00 $1,264.00
W357.20 6" - 90 DEGREE BEND EACH $195.92 1.00 $195.92
W357.40 8" - 45 DEGREE BEND EACH $400.00 8.00 $3,200.00
W357.44 12" - 45 DEGREE BEND EACH $187.25 11.00 $2,059.75
W357.51 12" - 11 1/4 DEGREE BEND EACH $179.70 5.00 $898.50
W357.54 12" - 22 1/2 DEGREE BEND EACH $178.63 6.00 $1,071.78
W600.03 ADJUST VALVE BOX TO GRADE EACH $277.63 19.00 $5,275.00
W724.75 CONNECT TO WATER MAIN EACH $559.66 3.00 $1,678.97
W725.00 RECONNECT WATER SERVICE EACH $600.00 24.00 $14,400.00
W800.33 REMOVE HYDRANT EACH $154.96 7.00 $1,084.72
W800.63 REMOVE VALVE BOX EACH $50.00 6.00 $300.00
W800.99 BORING 12" WATER MAIN LF $51.84 36.00 $1,866.24


