

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
0001.00	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES	CDAY	\$456.61	774.00	\$353,415.00
0001.08	BARRICADE, TYPE II	BDAY	\$0.49	1,917,543.00	\$943,287.00
0001.10	BARRICADE, TYPE III	BDAY	\$1.42	288,236.00	\$408,356.56
0001.75	TEMPORARY SIGN DAY	EACH	\$2.31	97,541.00	\$224,858.36
0001.90	SIGN DAY	EACH	\$0.54	908,205.00	\$494,435.38
0001.98	CONTRACTOR FURNISHED SIGN	EACH	\$1.50	360.00	\$540.00
0001.99	CONTRACTOR FURNISHED SIGN DAY	EACH	\$0.81	90,365.00	\$73,370.30
0002.30	PAVEMENT MARKING REMOVAL	LF	\$0.28	237,850.00	\$67,740.50
0002.31	TEMPORARY PAVEMENT MARKING	LF	\$0.17	314,000.00	\$53,380.00
0002.39	TEMPORARY PAVEMENT MARKING, TYPE II	LF	\$0.81	364,150.00	\$295,631.50
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	LF	\$0.09	292,150.00	\$25,487.50
0002.45	TEMPORARY BROKEN LINES	STA	\$6.04	16,139.00	\$97,412.60
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	LF	\$0.36	267,900.00	\$96,958.00
0002.55	OVERLAY BROKEN LINES	STA	\$6.68	74,908.19	\$500,383.45
0002.60	OVERLAY SOLID LINES	STA	\$6.94	151,161.29	\$1,049,074.71
0002.61	PLOWABLE PAVEMENT MARKER	EACH	\$18.92	7,842.00	\$148,401.30
0002.76	PERMANENT PAVEMENT MARKING PAINT	LF	\$0.06	2,860,611.42	\$158,922.65
0002.97	FLASHING ARROW PANEL	DAY	\$22.80	5,773.00	\$131,626.25
0003.00	SMARTZONE SYSTEM	DAY	\$200.00	502.00	\$100,400.00
0003.01	PORTABLE SMARTZONE VIDEO CAMERA	DAY	\$40.00	1,004.00	\$40,160.00
0003.02	SMARTZONE TECHNICIAN	DAY	\$285.00	502.00	\$143,070.00
0003.10	FLAGGING	DAY	\$192.60	6,704.00	\$1,291,197.74
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	DAY	\$271.46	2,286.00	\$620,566.44
0003.35	MOBILE TRAFFIC CONTROL OPERATION	DAY	\$1,759.38	34.00	\$59,818.86
0003.49	REMOVE CONCRETE PROTECTION BARRIER	LF	\$12.00	400.00	\$4,800.00
0003.50	CONCRETE PROTECTION BARRIER	LF	\$36.23	34,547.50	\$1,251,561.38
0003.51	INSTALL CONCRETE PROTECTION BARRIER	LF	\$13.27	4,130.00	\$54,825.20
0003.53	TEMPORARY GLARE SCREEN	LF	\$6.23	11,460.00	\$71,376.00
0003.56	RELOCATE CONCRETE PROTECTION BARRIER	LF	\$2.09	66,375.00	\$138,632.76
0003.57	RELOCATE INERTIAL BARRIER SYSTEM	EACH	\$769.74	39.00	\$30,020.00
0003.58	INERTIAL BARRIER SYSTEM	EACH	\$2,419.19	23.00	\$55,641.43
0003.64	REPLACEMENT MODULE	EACH	\$289.29	35.00	\$10,125.00
0003.70	TEMPORARY RUMBLE STRIP	EACH	\$399.53	86.00	\$34,359.74
0003.75	TEMPORARY TRAFFIC SIGNAL	EACH	\$9,749.32	21.00	\$204,735.80
0003.76	TEMPORARY TRAFFIC SIGNAL	EACH	\$42,666.67	3.00	\$128,000.00
0003.77	TEMPORARY TRAFFIC SIGNAL	EACH	\$19,250.00	2.00	\$38,500.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
0005.10	TRAFFIC CONTROL MANAGEMENT	DAY	\$65.04	2,838.00	\$184,575.00
0010.04	FIELD OFFICE	EACH	\$1,883.38	75.00	\$141,253.52
0020.00	TRAINING	HOUR	\$0.80	23,000.00	\$18,400.00
0030.00	MOBILIZATION	LS	\$7,846.70	45.00	\$353,101.41
0030.02	REMOBILIZATION	LS	\$35,000.00	1.00	\$35,000.00
0030.10	MOBILIZATION	LS	\$14,826.32	61.00	\$904,405.30
0030.20	MOBILIZATION	LS	\$3,000.00	1.00	\$3,000.00
0030.30	MOBILIZATION	LS	\$63,279.02	23.00	\$1,455,417.39
0030.40	MOBILIZATION	LS	\$4,633.56	64.00	\$296,547.90
0030.50	MOBILIZATION	LS	\$804.48	21.00	\$16,894.00
0030.60	MOBILIZATION	LS	\$28,422.84	80.00	\$2,273,827.24
0030.70	MOBILIZATION	LS	\$1,212.65	36.00	\$43,655.38
0030.71	MOBILIZATION	LS	\$1,760.00	2.00	\$3,520.00
0030.80	MOBILIZATION	LS	\$42,121.83	4.00	\$168,487.31
0030.81	MOBILIZATION	LS	\$3,115.47	15.00	\$46,732.08
0030.82	MOBILIZATION	LS	\$1,752.50	2.00	\$3,505.00
0030.83	MOBILIZATION	LS	\$6,300.00	5.00	\$31,500.00
0030.90	MOBILIZATION	LS	\$38,472.24	91.00	\$3,500,974.04
1000.00	LARGE TREE REMOVAL	EACH	\$119.00	687.00	\$81,752.98
1009.00	GENERAL CLEARING AND GRUBBING	LS	\$5,174.75	76.00	\$393,280.81
1010.00	EXCAVATION	CY	\$1.19	1,926,246.00	\$2,294,078.25
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	CY	\$3.11	466,597.00	\$1,450,465.87
1010.10	EXCAVATION, BORROW	CY	\$1.79	685,438.00	\$1,224,517.74
1011.00	WATER	MGAL	\$8.00	32,919.50	\$263,356.00
1012.00	RIGHT-OF-WAY MARKERS	EACH	\$67.04	1,183.00	\$79,305.74
1013.00	RESET RIGHT-OF-WAY MARKERS	EACH	\$46.00	46.00	\$2,116.00
1016.00	RE-ESTABLISH PROPERTY CORNER	EACH	\$232.42	146.00	\$33,933.52
1017.00	CONSTRUCTION STAKING AND SURVEYING	LS(MILE)	\$8,204.06	33.52	\$275,000.00
1020.01	DELINEATOR, TYPE I	EACH	\$13.49	593.00	\$8,002.00
1020.02	DELINEATOR, TYPE II	EACH	\$15.41	249.00	\$3,836.06
1020.03	DELINEATOR, TYPE III	EACH	\$16.43	1,196.00	\$19,653.60
1020.20	INSTALL CHEVRONS	EACH	\$22.97	375.00	\$8,614.50
1020.21	REMOVE & RESET CHEVRONS	EACH	\$50.00	25.00	\$1,250.00
1021.00	REMOVE AND RESET DELINEATORS	EACH	\$35.00	38.00	\$1,330.00
1021.10	REMOVE DELINEATOR UNITS	EACH	\$5.02	618.00	\$3,105.00
1021.50	INSTALL CULVERT DELINEATOR	EACH	\$25.25	37.00	\$934.25

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
1021.60	INSTALL DELINEATOR, TYPE 1	EACH	\$20.20	68.00	\$1,373.60
1030.00	EARTHWORK MEASURED IN EMBANKMENT	CY	\$4.40	611,166.00	\$2,689,496.95
1030.02	EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY)	CY	\$0.93	36,869.00	\$34,288.17
1033.00	ROADWAY GRADING	STA	\$606.77	141.94	\$86,125.07
1040.00	SLOPE PROTECTION	SY	\$0.29	1,264,589.00	\$360,599.78
1040.05	TEMPORARY SLOPE PROTECTION	SY	\$0.47	8,530.00	\$4,018.50
1040.06	SLOPE PROTECTION MULCH	TON	\$85.33	1,266.00	\$108,033.35
1041.00	SALVAGING AND PLACING TOPSOIL	SY	\$0.50	173,189.00	\$86,512.76
1043.50	RIPRAP FILTER FABRIC	SY	\$2.19	22,183.40	\$48,680.56
1090.00	ABANDON WELLS	EACH	\$806.99	12.00	\$9,683.85
1090.02	ABANDON INLET	EACH	\$275.00	1.00	\$275.00
1101.00	REMOVE PAVEMENT	SY	\$2.14	177,429.70	\$379,333.80
1101.25	SAWING PAVEMENT	LF	\$2.50	11,330.70	\$28,326.75
1102.00	REMOVE ASPHALT SURFACE	SY	\$2.30	117,143.00	\$269,276.22
1102.05	REMOVE ASPHALT SURFACING FROM PAVEMENT	SY	\$3.41	8,137.00	\$27,730.90
1106.00	REMOVE DRIVEWAY	SY	\$3.18	19,848.00	\$63,178.70
1107.00	REMOVE WALK	SY	\$2.40	3,631.60	\$8,715.98
1108.00	REMOVE COMBINATION CURB AND GUTTER	LF	\$1.65	1,410.00	\$2,327.37
1109.00	REMOVE CURB	LF	\$4.51	4,174.00	\$18,843.30
1111.00	REMOVE FENCE	LF	\$1.10	9,788.00	\$10,774.25
1114.00	REMOVE RETAINING WALL	EACH	\$130.00	1.00	\$130.00
1116.00	REMOVE GUARD POST	EACH	\$16.61	91.00	\$1,511.90
1116.10	REMOVE POST	EACH	\$35.00	1.00	\$35.00
1117.00	REMOVE MANHOLE	EACH	\$440.00	3.00	\$1,320.00
1118.25	REMOVE SPLASH BASIN	EACH	\$200.00	1.00	\$200.00
1119.00	REMOVE INLET	EACH	\$363.04	51.00	\$18,515.00
1119.50	REMOVE JUNCTION BOX	EACH	\$950.00	1.00	\$950.00
1120.00	REMOVE DISCHARGE STRUCTURE	EACH	\$899.19	3.00	\$2,697.56
1121.00	REMOVE CONCRETE FLUME	EACH	\$451.79	14.00	\$6,325.04
1121.10	REMOVE FLUME	EACH	\$180.00	1.00	\$180.00
1122.01	REMOVE CONCRETE MEDIAN SURFACING	SY	\$3.34	7,409.00	\$24,756.40
1122.87	REMOVE GABION	EACH	\$400.00	4.00	\$1,600.00
1123.00	REMOVE CONCRETE DITCH LINER	SY	\$5.41	8,905.00	\$48,175.60
1124.00	REMOVE BUILDING	EACH	\$1,821.80	4.00	\$7,287.20
1124.01	REMOVE BUILDING	EACH	\$2,000.00	1.00	\$2,000.00
1124.02	REMOVE BUILDING	EACH	\$1,000.00	1.00	\$1,000.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
1124.03	REMOVE BUILDING	EACH	\$2,000.00	1.00	\$2,000.00
1124.04	REMOVE BUILDING	EACH	\$3,000.00	1.00	\$3,000.00
1124.05	REMOVE BUILDING	EACH	\$1,000.00	1.00	\$1,000.00
1124.06	REMOVE BUILDING	EACH	\$500.00	1.00	\$500.00
1124.07	REMOVE BUILDING	EACH	\$500.00	1.00	\$500.00
1124.08	REMOVE BUILDING	EACH	\$500.00	1.00	\$500.00
1124.09	REMOVE BUILDING	EACH	\$1,000.00	1.00	\$1,000.00
1125.00	CLEAR TRACT	EACH	\$1,560.91	4.00	\$6,243.65
1125.01	CLEAR TRACT	EACH	\$1,969.67	2.00	\$3,939.33
1125.02	CLEAR TRACT	EACH	\$950.00	1.00	\$950.00
1128.50	REMOVE SLAB	SY	\$4.29	539.00	\$2,312.24
1134.00	REMOVE AND RELOCATE GATE	EACH	\$411.28	4.00	\$1,645.12
1136.01	REMOVE	EACH	\$130.00	1.00	\$130.00
1143.00	REMOVE DRIVEWAY CULVERT PIPE	LF	\$5.41	40.00	\$216.40
1300.18	18" DRIVEWAY CULVERT PIPE	LF	\$15.85	206.00	\$3,266.00
1300.24	24" DRIVEWAY CULVERT PIPE	LF	\$16.97	322.00	\$5,463.92
1300.30	30" DRIVEWAY CULVERT PIPE	LF	\$23.74	76.00	\$1,804.10
1300.36	36" DRIVEWAY CULVERT PIPE	LF	\$27.70	304.00	\$8,421.08
1300.60	60" DRIVEWAY CULVERT PIPE	LF	\$60.00	176.00	\$10,560.00
1305.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	LF	\$18.68	152.00	\$2,839.00
1305.30	30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	LF	\$27.91	104.00	\$2,902.24
1305.48	48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	LF	\$40.00	132.00	\$5,280.00
1305.60	60" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	LF	\$86.50	54.00	\$4,671.00
1320.18	18" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	LF	\$12.15	148.00	\$1,797.52
1320.24	24" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	LF	\$17.07	600.00	\$10,240.00
1320.36	36" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	LF	\$27.00	280.00	\$7,560.00
1405.00	RELAYING DRIVEWAY CULVERT PIPE	LF	\$8.11	40.00	\$324.40
1500.48	INSTALL 48" CORRUGATED METAL PIPE	LF	\$16.07	200.00	\$3,214.00
1500.60	INSTALL 60" CORRUGATED METAL PIPE	LF	\$24.34	150.00	\$3,651.00
1701.12	12" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$6.00	70.00	\$420.00
1701.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$10.35	186.00	\$1,926.00
1701.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$14.70	4,535.00	\$66,649.16
1701.30	30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$21.80	332.00	\$7,236.92
1701.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$20.00	218.00	\$4,360.00
1703.42	42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	LF	\$28.00	88.00	\$2,464.00
1703.48	48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	LF	\$32.00	106.00	\$3,392.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
1705.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	LF	\$19.00	248.00	\$4,712.00
1705.30	30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	LF	\$25.50	152.00	\$3,876.00
1705.42	42" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	LF	\$45.00	55.00	\$2,475.00
2001.00	GRAVEL SURFACE COURSE	CY	\$12.45	7,795.00	\$97,009.99
2001.03	GRAVEL SURFACE COURSE	TON	\$8.51	4,340.00	\$36,924.00
2001.10	GRAVEL SURFACE COURSE, CLASS X	CY	\$18.80	320.00	\$6,016.00
2005.50	CLAY SURFACE COURSE	CY	\$5.00	136.00	\$680.00
2009.10	GRAVEL EMBEDMENT	STA	\$76.66	196.34	\$15,051.22
2009.51	CRUSHED ROCK EMBEDMENT	STA	\$119.92	105.98	\$12,708.72
2010.00	CRUSHED ROCK SURFACE COURSE	CY	\$26.37	1,920.00	\$50,638.95
2010.03	CRUSHED ROCK SURFACE COURSE	TON	\$13.85	13,078.00	\$181,164.40
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	SY	\$5.89	5,627.00	\$33,156.56
2020.50	SURFACING	SY	\$34.40	710.00	\$24,424.00
2020.51	SURFACING	SY	\$31.92	4,601.00	\$146,863.92
2021.00	MAILBOX POST	EACH	\$55.06	255.00	\$14,040.85
3008.05	TIE BARS	EACH	\$5.56	5,000.00	\$27,800.66
3008.15	DOWEL BAR RETROFIT	EACH	\$22.41	191,217.00	\$4,284,345.22
3008.20	CROSS STITCHING	EACH	\$10.69	6,858.00	\$73,322.25
3010.42	CONCRETE CURB REPAIR	LF	\$22.85	349.00	\$7,975.00
3012.04	CONCRETE CLASS 47B-3500 MEDIAN CURB	LF	\$14.49	3,976.00	\$57,617.84
3013.15	CONCRETE CLASS 47B-3500 BARRIER CURB	LF	\$20.87	3,433.00	\$71,662.41
3014.10	COMBINATION CONCRETE CLASS 47B-3000 CURB AND GUTTER	LF	\$24.50	47.50	\$1,163.75
3014.11	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	LF	\$11.68	1,863.50	\$21,757.66
3016.03	CONCRETE CLASS 47B-3000 SIDEWALK 5"	SY	\$24.00	5,442.00	\$130,608.00
3016.05	CONCRETE CLASS 47B-3000 SIDEWALK 5"	SY	\$28.00	1,236.00	\$34,608.00
3016.21	CONCRETE CLASS 47B-3000 SIDEWALKS	SY	\$26.04	2,882.40	\$75,055.60
3016.23	6" CONCRETE CLASS 47B-3000 SIDEWALKS	SY	\$25.00	1,406.00	\$35,150.00
3016.62	6" CONCRETE CLASS 47B-3000 BIKEWAY	SY	\$28.83	435.00	\$12,541.05
3017.40	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	SY	\$22.64	4,930.00	\$111,596.85
3017.44	CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING	SY	\$25.98	42,395.00	\$1,101,559.35
3017.46	6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING	SY	\$37.86	4,028.00	\$152,503.50
3017.50	INTERLOCKING CONCRETE PAVER BLOCK	SF	\$5.70	45,226.00	\$257,804.16
3017.55	SOIL GRID CONFINEMENT SYSTEM	SF	\$1.50	51,519.00	\$77,278.50
3019.24	CONCRETE CLASS 47B-3500 ISLAND NOSE	EACH	\$1,600.00	2.00	\$3,200.00
3020.23	CONCRETE CLASS 47B-3500 DRIVEWAY 8"	SY	\$23.93	1,205.00	\$28,835.65
3020.24	CONCRETE CLASS 47B-3500 DRIVEWAY	SY	\$27.04	16,527.00	\$446,966.15

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
3025.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER	LF	\$28.00	7,389.00	\$206,892.00
3027.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	EACH	\$3,400.00	4.00	\$13,600.00
3027.03	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	EACH	\$3,500.00	8.00	\$28,000.00
3031.06	6" CONCRETE BASE COURSE	SY	\$27.10	239.00	\$6,476.90
3031.08	8" CONCRETE BASE COURSE	SY	\$21.00	18,470.00	\$387,870.00
3040.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	SY	\$136.90	1,062.00	\$145,387.62
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	SY	\$85.99	10,219.10	\$878,699.83
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	SY	\$73.49	30,131.60	\$2,214,412.98
3040.14	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	SY	\$156.00	20.10	\$3,135.60
3040.16	CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH	SY	\$169.57	274.10	\$46,477.80
3040.18	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	SY	\$175.60	3,148.20	\$552,826.36
3041.25	BITUMINOUS PATCHING	TON	\$535.09	282.00	\$150,895.80
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000	CY	\$196.03	7,307.30	\$1,432,463.81
3050.16	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-5000	CY	\$235.00	608.20	\$142,927.00
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	LB	\$0.63	843,744.00	\$533,638.77
3075.22	7" CONCRETE PAVEMENT, CLASS 47B-3500	SY	\$20.43	4,290.00	\$87,635.40
3075.32	8" CONCRETE PAVEMENT, CLASS 47B-3500	SY	\$33.64	477.00	\$16,045.50
3075.42	9" CONCRETE PAVEMENT, CLASS 47B-3500	SY	\$20.35	104,818.00	\$2,133,484.84
3075.46	9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	SY	\$23.63	122,817.00	\$2,902,217.32
3075.52	10" CONCRETE PAVEMENT, CLASS 47B-3500	SY	\$23.41	72,574.00	\$1,699,254.57
3075.56	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	SY	\$21.95	320,750.00	\$7,041,352.24
3075.72	12" CONCRETE PAVEMENT, CLASS 47B-3500	SY	\$25.00	49,692.00	\$1,242,300.00
3075.76	12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	SY	\$26.10	106,870.00	\$2,789,307.00
3089.25	TEMPORARY SURFACING	SY	\$28.44	28,742.00	\$817,477.97
3089.80	FLOWABLE FILL CONCRETE	CY	\$420.00	2.03	\$852.60
3210.10	DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT	SY	\$1.95	779,042.80	\$1,521,643.32
3211.25	SEALING CRACKS	LF	\$1.53	57,352.00	\$87,992.20
3211.30	SEALING JOINTS	LF	\$0.65	1,952,500.00	\$1,277,294.14
3221.15	CONCRETE PAVEMENT, CLASS PR-3500	SY	\$96.27	8,103.20	\$780,111.88
3223.10	10" CONCRETE PAVEMENT, CLASS PR-3500	SY	\$85.50	231.00	\$19,750.50
3275.20	CRUSH CONCRETE PAVEMENT	SY	\$5.21	107,436.00	\$559,217.90
3300.41	CONCRETE PAD	SY	\$125.11	66.60	\$8,332.33
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	LS(MILE)	\$566.07	85.99	\$48,678.46
4002.00	CAST IRON COVER AND FRAME	LB	\$1.36	17,480.00	\$23,719.30
4003.00	CAST IRON COVER, FRAME, AND FLANGE	LB	\$1.36	3,840.00	\$5,222.40
4004.50	CAST IRON GRATE AND FRAME	LB	\$1.29	188,789.00	\$243,674.10

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4004.60	CAST IRON COVER, GRATE, AND FRAME	LB	\$1.20	925.00	\$1,110.00
4005.00	CAST IRON RING AND COVER	LB	\$1.29	14,461.00	\$18,615.90
4012.31	MODIFY JUNCTION BOX	EACH	\$4,500.00	1.00	\$4,500.00
4014.70	ADJUSTING INLET TO GRADE	EACH	\$278.18	1.00	\$278.18
4015.00	ADJUST MANHOLE TO GRADE	EACH	\$320.69	39.00	\$12,506.80
4015.50	RECONSTRUCT MANHOLE	EACH	\$974.67	9.00	\$8,772.00
4016.00	MANHOLE	EACH	\$3,120.00	5.00	\$15,600.00
4016.01	MANHOLE	EACH	\$1,865.33	3.00	\$5,596.00
4016.02	MANHOLE	EACH	\$2,275.33	3.00	\$6,826.00
4016.03	MANHOLE	EACH	\$2,168.00	3.00	\$6,504.00
4016.04	MANHOLE	EACH	\$2,191.67	3.00	\$6,575.00
4016.05	MANHOLE	EACH	\$2,373.67	3.00	\$7,121.00
4016.06	MANHOLE	EACH	\$2,467.67	3.00	\$7,403.00
4016.07	MANHOLE	EACH	\$2,335.67	3.00	\$7,007.00
4016.08	MANHOLE	EACH	\$2,275.00	2.00	\$4,550.00
4016.09	MANHOLE	EACH	\$2,375.00	2.00	\$4,750.00
4016.10	MANHOLE	EACH	\$2,350.00	2.00	\$4,700.00
4017.00	TAPPING EXISTING MANHOLE	EACH	\$600.00	3.00	\$1,800.00
4018.00	TAPPING EXISTING STRUCTURE	EACH	\$561.75	4.00	\$2,247.00
4018.50	TAPPING EXISTING PIPE	EACH	\$533.33	3.00	\$1,600.00
4020.13	CONCRETE DITCH LINING -7'	LF	\$25.00	234.40	\$5,860.00
4024.50	CONCRETE SPLASH BASIN	EACH	\$2,400.00	1.00	\$2,400.00
4024.55	FLUME SPILLWAY	LF	\$56.08	799.00	\$44,806.50
4024.59	CONCRETE FLUME	EACH	\$2,500.00	1.00	\$2,500.00
4024.70	CONCRETE FLUME, TYPE I	EACH	\$1,700.72	78.00	\$132,656.06
4024.73	CONCRETE FLUME, TYPE IV	EACH	\$1,789.11	11.00	\$19,680.26
4024.74	CONCRETE FLUME, TYPE V	EACH	\$1,937.50	2.00	\$3,875.00
4024.75	CONCRETE FLUME, TYPE VI	EACH	\$2,700.00	7.00	\$18,900.00
4035.00	REMOVE FLARED-END SECTION	EACH	\$130.01	146.00	\$18,980.80
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	EACH	\$180.29	19.00	\$3,425.56
4040.00	REMOVE HEADWALLS FROM CULVERTS	EACH	\$142.60	195.00	\$27,806.15
4041.00	CULVERT CLEANOUT	EACH	\$555.00	2.00	\$1,110.00
4043.00	REMOVE CULVERT PIPE	LF	\$5.69	260.00	\$1,478.92
4043.50	REMOVE SEWER PIPE	LF	\$12.55	3,884.40	\$48,751.69
4044.00	PREPARATION OF STRUCTURE	EACH	\$1,888.48	22.00	\$41,546.48
4044.01	PREPARATION OF STRUCTURE	EACH	\$2,089.45	12.00	\$25,073.38

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4044.02	PREPARATION OF STRUCTURE	EACH	\$1,742.50	8.00	\$13,940.00
4044.03	PREPARATION OF STRUCTURE	EACH	\$2,203.00	5.00	\$11,015.00
4044.04	PREPARATION OF STRUCTURE	EACH	\$2,033.33	3.00	\$6,100.00
4044.05	PREPARATION OF STRUCTURE	EACH	\$1,850.00	2.00	\$3,700.00
4044.06	PREPARATION OF STRUCTURE	EACH	\$2,650.00	1.00	\$2,650.00
4044.07	PREPARATION OF STRUCTURE	EACH	\$750.00	1.00	\$750.00
4044.08	PREPARATION OF STRUCTURE	EACH	\$750.00	1.00	\$750.00
4045.00	REMOVE STRUCTURE	EACH	\$5,692.64	6.00	\$34,155.84
4045.01	REMOVE STRUCTURE	EACH	\$2,117.84	2.00	\$4,235.68
4045.02	REMOVE STRUCTURE	EACH	\$3,400.00	1.00	\$3,400.00
4045.03	REMOVE STRUCTURE	EACH	\$3,120.00	1.00	\$3,120.00
4045.04	REMOVE STRUCTURE	EACH	\$1,650.00	1.00	\$1,650.00
4045.05	REMOVE STRUCTURE	EACH	\$2,200.00	1.00	\$2,200.00
4045.06	REMOVE STRUCTURE	EACH	\$2,900.00	1.00	\$2,900.00
4049.00	PRECAST REINFORCED CONCRETE BOX CULVERT	LF	\$276.00	132.00	\$36,432.00
4049.01	PRECAST REINFORCED CONCRETE BOX CULVERT	LF	\$262.00	156.00	\$40,872.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	CY	\$8.04	31,796.00	\$255,580.76
4051.01	EXCAVATION FOR BOX CULVERTS	CY	\$10.44	19,000.00	\$198,401.45
4054.68	TEMPORARY SHORING	LS(SF)	\$13.85	4,858.00	\$67,300.00
4054.69	TEMPORARY SHORING	LS(SF)	\$10.53	2,312.00	\$24,350.00
4054.70	TEMPORARY SHORING	LS(SF)	\$12.29	1,367.00	\$16,800.00
4054.71	TEMPORARY SHORING	LS(SF)	\$14.16	1,338.00	\$18,940.00
4054.72	TEMPORARY SHORING	LS(SF)	\$5.23	440.00	\$2,300.00
4054.73	TEMPORARY SHORING	LS(SF)	\$5.50	600.00	\$3,300.00
4054.74	TEMPORARY SHORING	LS(SF)	\$3.33	90.00	\$300.00
4054.75	TEMPORARY SHORING	LS(SF)	\$3.33	90.00	\$300.00
4090.10	PLUG VALVE	EACH	\$1,000.00	1.00	\$1,000.00
4093.80	WALL MATERIALS	SF	\$19.86	781.00	\$15,511.30
4095.00	CONCRETE FACE PANELS	SF	\$19.00	4,844.00	\$92,036.00
4095.10	CONCRETE LEVELING PADS	LF	\$25.00	50.00	\$1,250.00
4095.15	COMPACTED EARTH LEVELING PAD	LF	\$7.50	355.70	\$2,667.75
4100.06	CLASS 47B-3000 OR AX-3000 CONCRETE FOR HEADWALL	CY	\$559.33	63.30	\$35,405.28
4101.06	CLASS 47B-3000 OR AX-3000 CONCRETE FOR BOX CULVERT	CY	\$257.59	10,958.46	\$2,822,776.22
4102.09	CLASS 47B-3500 CONCRETE FOR RETAINING WALL	CY	\$350.00	32.80	\$11,480.00
4102.11	CLASS 47B-3000 OR AX-3000 CONCRETE FOR RETAINING WALL	CY	\$510.00	120.26	\$61,332.60
4105.59	CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX	CY	\$459.23	849.79	\$390,248.27

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4107.07	CLASS 47B-3000 OR AX-3000 CONCRETE FOR CONCRETE COLLARS	CY	\$555.82	121.79	\$67,695.76
4115.25	CLASS 47B-3000 CONCRETE	CY	\$215.00	177.70	\$38,205.50
4120.06	CLASS 47B-3000 OR AX-3000 FOR CONCRETE BOX CULVERT PLUG	CY	\$600.00	4.62	\$2,772.00
4130.06	CLASS 47B-3000 OR AX-3000 CONCRETE FOR PIPE CULVERT PLUG	CY	\$1,107.50	0.72	\$797.40
4150.00	REINFORCING STEEL FOR HEADWALL	LB	\$1.02	9,519.00	\$9,680.47
4151.00	REINFORCING STEEL FOR BOX CULVERT	LB	\$0.60	1,223,372.00	\$733,878.65
4152.00	REINFORCING STEEL FOR RETAINING WALL	LB	\$0.64	8,129.00	\$5,206.40
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	LB	\$0.94	58,311.00	\$54,658.45
4155.55	EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX	LB	\$0.90	684.00	\$615.60
4157.00	REINFORCING STEEL FOR COLLARS	LB	\$1.51	3,635.00	\$5,482.49
4163.25	REINFORCING STEEL	LB	\$1.00	9,310.00	\$9,310.00
4180.36	36" ANTI-SEEP COLLAR	EACH	\$792.69	6.00	\$4,756.14
4200.18	18" AUTOMATIC FLOOD CONTROL GATE	EACH	\$1,000.00	1.00	\$1,000.00
4200.36	36" AUTOMATIC FLOOD CONTROL GATE	EACH	\$3,188.61	5.00	\$15,943.04
4210.42	BAR GRATE FOR 42" FLARED-END SECTION	EACH	\$475.00	4.00	\$1,900.00
4300.15	15" CULVERT PIPE	LF	\$23.85	92.00	\$2,194.20
4300.18	18" CULVERT PIPE	LF	\$19.93	551.00	\$10,979.00
4300.24	24" CULVERT PIPE	LF	\$21.05	1,712.00	\$36,037.68
4300.30	30" CULVERT PIPE	LF	\$30.00	70.00	\$2,100.00
4300.36	36" CULVERT PIPE	LF	\$29.24	694.00	\$20,294.90
4300.42	42" CULVERT PIPE	LF	\$44.88	298.00	\$13,375.50
4300.48	48" CULVERT PIPE	LF	\$52.00	68.00	\$3,536.00
4300.60	60" CULVERT PIPE	LF	\$65.00	296.00	\$19,240.00
4305.36	36" ROUND EQUIVALENT CULVERT PIPE	LF	\$28.00	58.00	\$1,624.00
4310.15	15" FLARED-END SECTION	EACH	\$227.50	2.00	\$455.00
4310.18	18" FLARED-END SECTION	EACH	\$218.23	95.00	\$20,731.80
4310.24	24" FLARED-END SECTION	EACH	\$254.32	227.00	\$57,730.34
4310.30	30" FLARED-END SECTION	EACH	\$322.24	54.00	\$17,401.20
4310.36	36" FLARED-END SECTION	EACH	\$386.82	61.00	\$23,595.76
4310.42	42" FLARED-END SECTION	EACH	\$727.36	25.00	\$18,184.00
4310.48	48" FLARED-END SECTION	EACH	\$908.77	23.00	\$20,901.60
4310.54	54" FLARED-END SECTION	EACH	\$1,038.82	19.00	\$19,737.60
4310.60	60" FLARED-END SECTION	EACH	\$1,326.00	10.00	\$13,260.00
4310.72	72" FLARED-END SECTION	EACH	\$1,501.86	7.00	\$10,513.00
4310.96	96" FLARED-END SECTION	EACH	\$2,050.00	2.00	\$4,100.00
4320.18	18" ROUND EQUIVALENT FLARED-END SECTION	EACH	\$450.00	2.00	\$900.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4320.24	24" ROUND EQUIVALENT FLARED-END SECTION	EACH	\$389.57	23.00	\$8,960.00
4320.30	30" ROUND EQUIVALENT FLARED-END SECTION	EACH	\$378.75	8.00	\$3,030.00
4320.36	36" ROUND EQUIVALENT FLARED-END SECTION	EACH	\$526.79	28.00	\$14,750.00
4320.42	42" ROUND EQUIVALENT FLARED-END SECTION	EACH	\$550.00	1.00	\$550.00
4320.48	48" ROUND EQUIVALENT FLARED-END SECTION	EACH	\$568.07	6.00	\$3,408.40
4325.18	18" SAFETY SLOPED END SECTION	EACH	\$430.00	3.00	\$1,290.00
4325.24	24" SAFETY SLOPED END SECTION	EACH	\$556.62	11.00	\$6,122.80
4325.30	30" SAFETY SLOPED END SECTION	EACH	\$1,475.00	6.00	\$8,850.00
4325.48	48" SAFETY SLOPED END SECTION	EACH	\$3,465.00	2.00	\$6,930.00
4330.42	42" ROUND EQUIVALENT SAFETY SLOPED END SECTION	EACH	\$1,600.00	1.00	\$1,600.00
4350.12	12" CORRUGATED METAL PIPE	LF	\$10.83	279.00	\$3,022.84
4350.15	15" CORRUGATED METAL PIPE	LF	\$37.00	71.00	\$2,627.00
4350.18	18" CORRUGATED METAL PIPE	LF	\$17.39	558.50	\$9,713.12
4350.24	24" CORRUGATED METAL PIPE	LF	\$19.64	613.00	\$12,036.76
4350.30	30" CORRUGATED METAL PIPE	LF	\$26.50	155.00	\$4,107.90
4350.36	36" CORRUGATED METAL PIPE	LF	\$34.86	122.00	\$4,252.60
4350.42	42" CORRUGATED METAL PIPE	LF	\$46.29	92.00	\$4,258.80
4350.48	48" CORRUGATED METAL PIPE	LF	\$40.66	22.00	\$894.60
4350.54	54" CORRUGATED METAL PIPE	LF	\$48.25	26.00	\$1,254.40
4350.60	60" CORRUGATED METAL PIPE	LF	\$36.94	444.00	\$16,399.90
4350.72	72" CORRUGATED METAL PIPE	LF	\$100.57	84.00	\$8,448.00
4350.96	96" CORRUGATED METAL PIPE	LF	\$369.50	140.00	\$51,730.00
4355.96	96" STRUCTURAL PLATE PIPE	LF	\$350.00	38.00	\$13,300.00
4360.18	18" METAL FLARED-END SECTION	EACH	\$155.52	6.00	\$933.14
4360.24	24" METAL FLARED-END SECTION	EACH	\$170.84	23.00	\$3,929.28
4360.30	30" METAL FLARED-END SECTION	EACH	\$255.40	10.00	\$2,554.00
4360.36	36" METAL FLARED-END SECTION	EACH	\$399.20	5.00	\$1,996.00
4360.42	42" METAL FLARED-END SECTION	EACH	\$654.15	5.00	\$3,270.75
4360.48	48" METAL FLARED-END SECTION	EACH	\$603.67	3.00	\$1,811.00
4360.54	54" METAL FLARED-END SECTION	EACH	\$683.33	3.00	\$2,050.00
4360.60	60" METAL FLARED-END SECTION	EACH	\$771.67	3.00	\$2,315.00
4360.72	72" METAL FLARED-END SECTION	EACH	\$1,236.50	4.00	\$4,946.00
4362.18	INSTALL 18" METAL FLARED-END SECTION	EACH	\$75.00	1.00	\$75.00
4362.24	INSTALL 24" METAL FLARED-END SECTION	EACH	\$175.00	2.00	\$350.00
4362.30	INSTALL 30" METAL FLARED-END SECTION	EACH	\$75.00	2.00	\$150.00
4362.48	INSTALL 48" METAL FLARED-END SECTION	EACH	\$230.00	5.00	\$1,150.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4362.54	INSTALL 54" METAL FLARED-END SECTION	EACH	\$250.00	3.00	\$750.00
4362.60	INSTALL 60" METAL FLARED-END SECTION	EACH	\$250.00	3.00	\$750.00
4362.72	INSTALL 72" METAL FLARED-END SECTION	EACH	\$1,515.00	1.00	\$1,515.00
4380.30	30" ROUND EQUIVALENT CORRUGATED METAL PIPE	LF	\$29.50	6.00	\$177.00
4380.48	48" ROUND EQUIVALENT CORRUGATED METAL PIPE	LF	\$66.13	61.00	\$4,034.00
4380.54	54" ROUND EQUIVALENT CORRUGATED METAL PIPE	LF	\$64.21	70.00	\$4,495.00
4380.60	60" ROUND EQUIVALENT CORRUGATED METAL PIPE	LF	\$83.48	50.00	\$4,174.00
4390.30	30" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	EACH	\$240.00	2.00	\$480.00
4390.36	36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	EACH	\$325.00	2.00	\$650.00
4390.48	48" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	EACH	\$630.00	3.00	\$1,890.00
4390.54	54" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	EACH	\$802.00	5.00	\$4,010.00
4390.60	60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	EACH	\$935.00	2.00	\$1,870.00
4450.24	24" REINFORCED CONCRETE PIPE	LF	\$34.61	1,571.00	\$54,377.25
4450.36	36" REINFORCED CONCRETE PIPE	LF	\$64.00	83.00	\$5,312.00
4450.60	60" REINFORCED CONCRETE PIPE	LF	\$147.00	38.00	\$5,586.00
4460.15	15" CONCRETE FLARED-END SECTION	EACH	\$400.00	1.00	\$400.00
4460.18	18" CONCRETE FLARED-END SECTION	EACH	\$460.00	2.00	\$920.00
4460.24	24" CONCRETE FLARED-END SECTION	EACH	\$409.71	63.00	\$25,812.00
4460.30	30" CONCRETE FLARED END SECTION	EACH	\$540.00	1.00	\$540.00
4460.36	36" CONCRETE FLARED-END SECTION	EACH	\$620.00	2.00	\$1,240.00
4461.18	INSTALL 18" CONCRETE FLARED-END SECTION	EACH	\$385.60	2.00	\$771.20
4500.36	36" ROUND EQUIVALENT REINFORCED CONCRETE PIPE	LF	\$163.00	4.00	\$652.00
4510.36	36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	EACH	\$728.00	1.00	\$728.00
4600.12	12" REINFORCED CONCRETE SEWER PIPE	LF	\$54.00	4.00	\$216.00
4600.15	15" REINFORCED CONCRETE SEWER PIPE	LF	\$17.00	2,001.00	\$34,017.00
4600.18	18" REINFORCED CONCRETE SEWER PIPE	LF	\$24.00	1,398.00	\$33,552.00
4600.24	24" REINFORCED CONCRETE SEWER PIPE	LF	\$32.00	981.00	\$31,392.00
4600.30	30" REINFORCED CONCRETE SEWER PIPE	LF	\$42.00	240.00	\$10,080.00
4600.36	36" REINFORCED CONCRETE SEWER PIPE	LF	\$64.13	413.00	\$26,484.65
4670.05	CULVERT SANDFILL	CY	\$61.97	221.00	\$13,696.30
4674.78	8" P.V.C. SEWER PIPE	LF	\$27.00	257.00	\$6,939.00
4680.18	18" CORRUGATED METAL SLOTTED PIPE	LF	\$44.00	754.00	\$33,176.00
4731.08	8" SANITARY SEWER PIPE	LF	\$24.00	585.00	\$14,040.00
4764.35	4" PERFORATED PIPE UNDERDRAIN	LF	\$6.30	8,041.00	\$50,658.30
4764.54	4" PERFORATED P.V.C. PIPE UNDERDRAIN	LF	\$20.00	360.00	\$7,200.00
4764.58	8" PERFORATED P.V.C. PIPE UNDERDRAIN	LF	\$19.00	200.00	\$3,800.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4764.78	8" P.V.C. SEWER PIPE	LF	\$13.00	575.00	\$7,475.00
4764.82	12" P.V.C. SEWER PIPE	LF	\$47.00	80.00	\$3,760.00
4805.16	16" STEEL CASING	LF	\$50.00	219.00	\$10,950.00
4805.18	18" STEEL CASING	LF	\$64.00	180.00	\$11,520.00
4805.20	20" STEEL CASING	LF	\$67.00	230.00	\$15,410.00
4810.16	JACKING 16" STEEL CASING PIPE	LF	\$100.00	159.00	\$15,900.00
4852.48	JACKING 48" STORM SEWER PIPE, TYPE	LF	\$670.00	60.00	\$40,200.00
4880.24	JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV	LF	\$129.01	77.00	\$9,933.77
4890.36	JACKING 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV	LF	\$760.00	72.00	\$54,720.00
4900.24	AREA INLET SEDIMENT FILTER	EACH	\$451.16	77.00	\$34,739.05
4900.56	ADJUST	EACH	\$131.30	1.00	\$131.30
6000.10	ABUTMENT NO.1 EXCAVATION	LS(CY)	\$63.31	4,319.50	\$273,451.90
6000.11	ABUTMENT NO.2 EXCAVATION	LS(CY)	\$61.34	4,473.50	\$274,396.90
6000.20	PIER NO.1 EXCAVATION	LS(CY)	\$78.21	1,427.00	\$111,600.00
6000.21	PIER NO.2 EXCAVATION	LS(CY)	\$123.32	596.00	\$73,500.00
6000.22	PIER NO.3 EXCAVATION	LS(CY)	\$34.25	219.00	\$7,500.00
6000.23	PIER NO.4 EXCAVATION	LS(CY)	\$30.86	243.00	\$7,500.00
6000.24	PIER NO.5 EXCAVATION	LS(CY)	\$34.72	216.00	\$7,500.00
6000.60	PIER NO.1 EXCAVATION	LS(CY)	\$42.22	585.00	\$24,701.00
6000.61	PIER NO.2 EXCAVATION	LS(CY)	\$40.83	605.00	\$24,701.00
6001.00	BENT NO.1 EXCAVATION	LS(CY)	\$156.30	254.00	\$39,700.00
6001.01	BENT NO.2 EXCAVATION	LS(CY)	\$123.29	322.00	\$39,700.00
6001.50	BENT NO.1 EXCAVATION	LS(CY)	\$296.30	603.00	\$178,667.71
6001.51	BENT NO.2 EXCAVATION	LS(CY)	\$274.29	687.00	\$188,438.71
6001.52	BENT NO.3 EXCAVATION	LS(CY)	\$374.01	145.00	\$54,231.71
6001.53	BENT NO.4 EXCAVATION	LS(CY)	\$1,178.05	35.00	\$41,231.71
6001.54	BENT NO.5 EXCAVATION	LS(CY)	\$7,846.34	5.00	\$39,231.71
6004.50	EXPANSION JOINT	LF	\$50.37	1,401.50	\$70,593.50
6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	LF	\$42.78	2,840.63	\$121,517.30
6005.60	ELASTOMERIC BEARING	EACH	\$97.83	568.00	\$55,568.40
6005.78	EXPANSION BEARING, TFE TYPE	EACH	\$507.91	240.00	\$121,898.05
6005.83	FIXED BEARING	EACH	\$440.59	138.00	\$60,801.40
6007.01	CLASS I REPAIR	SY	\$22.56	3,582.00	\$80,822.00
6007.02	CLASS II REPAIR	SY	\$95.24	534.00	\$50,860.00
6007.03	CLASS III REPAIR	SY	\$250.00	25.00	\$6,250.00
6008.40	PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF	SY	\$19.21	3,710.00	\$71,270.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
6010.22	CLASS 47B-3000 CONCRETE FOR BRIDGE	CY	\$299.77	11,721.34	\$3,513,700.17
6010.26	CLASS 47BD-4000 CONCRETE FOR BRIDGE	CY	\$303.94	13,740.36	\$4,176,239.50
6010.28	CLASS 47BD-5000 CONCRETE FOR BRIDGE	CY	\$300.89	2,754.20	\$828,722.34
6010.40	CLASS 47BD-4000 CONCRETE FOR BARRIER	CY	\$230.00	24.00	\$5,520.00
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE	LS(CY)	\$747.75	5,231.30	\$3,911,702.86
6016.02	CONCRETE FOR OVERLAYS-SF	CY	\$325.90	279.10	\$90,959.00
6020.00	REINFORCING STEEL FOR BRIDGE	LB	\$0.63	666,912.00	\$422,631.09
6030.00	PREPARATION OF BRIDGE	EACH	\$19,105.43	35.00	\$668,690.00
6030.01	PREPARATION OF BRIDGE	EACH	\$28,042.86	7.00	\$196,300.00
6030.02	PREPARATION OF BRIDGE	EACH	\$3,450.00	4.00	\$13,800.00
6030.03	PREPARATION OF BRIDGE	EACH	\$4,200.00	1.00	\$4,200.00
6030.04	PREPARATION OF BRIDGE	EACH	\$4,200.00	1.00	\$4,200.00
6030.05	PREPARATION OF BRIDGE	EACH	\$4,200.00	1.00	\$4,200.00
6030.06	PREPARATION OF BRIDGE	EACH	\$4,200.00	1.00	\$4,200.00
6030.07	PREPARATION OF BRIDGE	EACH	\$4,200.00	1.00	\$4,200.00
6040.00	REMOVE STRUCTURE	EACH	\$22,529.82	41.00	\$923,722.68
6040.01	REMOVE STRUCTURE	EACH	\$13,301.00	3.00	\$39,903.00
6040.02	REMOVE STRUCTURE	EACH	\$3,000.00	1.00	\$3,000.00
6040.03	REMOVE STRUCTURE	EACH	\$2,000.00	1.00	\$2,000.00
6040.04	REMOVE STRUCTURE	EACH	\$3,000.00	1.00	\$3,000.00
6040.05	REMOVE STRUCTURE	EACH	\$5,000.00	1.00	\$5,000.00
6070.50	PEDESTRIAN BRIDGE	LS(SF)	\$90.24	410.00	\$37,000.00
6071.10	STEEL SUPERSTRUCTURE	LS(LB)	\$1.20	159,600.00	\$191,486.50
6071.11	STEEL SUPERSTRUCTURE	LS(LB)	\$0.75	567,415.00	\$424,251.00
6071.12	STEEL SUPERSTRUCTURE	LS(LB)	\$0.67	1,139,500.00	\$766,515.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	LB	\$2.38	174,237.00	\$414,080.35
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	LB	\$5.00	102.00	\$510.00
6082.01	STRUCTURAL STEEL FOR BRIDGE RAIL	LB	\$2.68	3,595.00	\$9,635.20
6095.00	STEEL DIAPHRAGM	EACH	\$700.00	24.00	\$16,800.00
6100.00	FLOOR DRAINS	EACH	\$4,500.00	4.00	\$18,000.00
6104.00	BROKEN CONCRETE RIPRAP	TON	\$14.41	5,618.80	\$80,959.48
6105.01	ROCK RIPRAP, TYPE A	TON	\$28.44	1,242.34	\$35,336.77
6105.02	ROCK RIPRAP, TYPE B	TON	\$28.82	18,444.50	\$531,654.20
6105.03	ROCK RIPRAP, TYPE C	TON	\$23.17	1,644.00	\$38,095.90
6107.00	CONCRETE SLOPE PROTECTION	SY	\$45.09	5,662.00	\$255,291.96
6131.50	EPOXY COATED REINFORCING STEEL	LB	\$0.61	3,832,082.00	\$2,338,008.01

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
6131.61	EPOXY COATED REINFORCING STEEL FOR BARRIER	LB	\$0.55	650.00	\$357.50
6139.50	SUBSURFACE DRAINAGE MATTING	SY	\$30.81	1,959.40	\$60,378.38
6140.00	DAMPPROOFING	SY	\$11.00	246.00	\$2,706.00
6200.00	CONCRETE PILING	LF	\$26.32	6,850.00	\$180,303.20
6210.11	HP 8"X36# STEEL PILING	LF	\$12.00	800.00	\$9,600.00
6210.12	HP 10"X42# STEEL PILING	LF	\$18.85	23,015.00	\$433,824.00
6210.14	HP 12"X53# STEEL PILING	LF	\$21.62	14,115.00	\$305,235.90
6210.50	PIPE PILING	LF	\$24.21	113,860.00	\$2,756,862.25
6251.00	TEST PILE	EACH	\$750.00	2.00	\$1,500.00
6251.40	ROCK SOCKET	LF	\$290.00	99.00	\$28,710.00
6251.50	DRILLED SHAFT	LF	\$215.09	534.00	\$114,856.80
6310.00	STEEL SHEET PILING	SF	\$12.48	112,396.90	\$1,403,193.13
6390.00	BRIDGE RAIL	LF	\$90.00	100.00	\$9,000.00
6401.00	PEDESTRIAN BARRIER RAIL	LF	\$33.00	233.00	\$7,689.00
6404.00	PEDESTRIAN RAILING (CHAIN LINK TYPE)	LF	\$49.67	569.00	\$28,265.00
6404.16	6' PEDESTRIAN RAILING (CHAIN LINK TYPE)	LF	\$43.35	120.00	\$5,202.00
6404.25	5' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED)	LF	\$70.00	63.00	\$4,410.00
6430.00	PAINTING STRUCTURE AT	LS(SF)	\$2.03	25,632.00	\$52,000.00
6430.30	PAINTING STRUCTURE (FULL REMOVAL) AT	SF	\$12.00	990.00	\$11,880.00
6433.00	PAINTING PILES AND MISCELLANEOUS STEEL	LS	\$14.17	360.00	\$5,100.00
6501.00	PENETRATING PROTECTIVE CONCRETE SEALANT	LS(SF)	\$0.92	25,677.00	\$23,500.00
6510.51	TEMPORARY BRIDGE SHORING	LS	\$6,565.00	2.00	\$13,130.00
6510.55	TEMPORARY BRIDGE SHORING	LS(SY)	\$65.56	1,835.50	\$120,338.08
6510.60	BRIDGE SHORING	LS(SY)	\$211.19	348.00	\$73,495.00
6600.03	3" CONDUIT IN BRIDGE	LF	\$10.50	361.00	\$3,790.50
6601.15	1 1/2" CONDUIT IN BRIDGE	LF	\$10.16	2,676.40	\$27,193.70
6619.40	METAL DECKING	SF	\$6.75	220.00	\$1,485.00
7001.50	CULVERT MOUNTED GUARDRAIL POST	EACH	\$332.83	92.00	\$30,620.00
7011.20	W-BEAM GUARDRAIL	LF	\$14.03	9,227.50	\$129,420.90
7011.30	THRIE-BEAM GUARDRAIL	LF	\$20.86	3,050.00	\$63,615.38
7015.00	CABLE GUARDRAIL	LF	\$5.61	31,534.00	\$177,043.28
7017.00	REMOVE GUARDRAIL	LF	\$1.49	78,463.00	\$116,999.46
7017.50	REMOVE & SALVAGE GUARDRAIL	LF	\$2.12	29,200.80	\$61,868.41
7018.01	RESET GUARDRAIL	LF	\$4.95	13,000.50	\$64,309.94
7019.50	IMPACT ATTENUATOR	EACH	\$14,451.63	4.00	\$57,806.50
7019.70	REMOVE IMPACT ATTENUATOR	EACH	\$800.00	1.00	\$800.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
7019.80	PERMANENT INERTIAL BARRIER SYSTEM	EACH	\$5,275.00	7.00	\$36,925.00
7020.00	BRIDGE APPROACH SECTIONS	EACH	\$1,535.45	248.00	\$380,791.64
7020.30	BRIDGE APPROACH SECTION (MODIFIED)	EACH	\$1,150.00	4.00	\$4,600.00
7020.60	SPECIAL BRIDGE APPROACH SECTION	EACH	\$1,612.43	6.00	\$9,674.60
7021.47	MELT	EACH	\$1,230.02	51.00	\$62,731.00
7021.48	MELT, TYPE I	EACH	\$1,191.34	6.00	\$7,148.01
7021.70	GUARDRAIL END TREATMENT, SRT-350	EACH	\$1,300.00	4.00	\$5,200.00
7022.00	END ANCHORAGE ASSEMBLY	EACH	\$588.33	9.00	\$5,295.00
7022.50	BULLNOSE-12.5'	EACH	\$4,956.93	34.00	\$168,535.60
7023.00	TERMINAL ANCHORAGE SECTIONS	EACH	\$1,118.44	162.00	\$181,188.00
7024.00	INTERMEDIATE ANCHORAGE SECTIONS	EACH	\$1,900.00	1.00	\$1,900.00
7024.25	GUARDRAIL END TREATMENT, TYPE I	EACH	\$1,739.81	21.00	\$36,536.00
7024.27	GUARDRAIL END TREATMENT, TYPE II	EACH	\$1,498.36	218.00	\$326,643.40
7103.00	END POSTS	EACH	\$25.00	2.00	\$50.00
7104.00	PULL POSTS	EACH	\$75.00	6.00	\$450.00
7105.00	CORNER POSTS	EACH	\$68.33	18.00	\$1,230.00
7106.00	12' GATE	EACH	\$100.00	6.00	\$600.00
7110.00	TEMPORARY FENCE	LF	\$1.80	5,358.00	\$9,651.00
7110.05	5 FOOT CHAIN-LINK FENCE	LF	\$7.94	1,158.00	\$9,191.00
7115.05	END POST FOR 5 FOOT CHAIN-LINK FENCE	EACH	\$119.60	5.00	\$598.00
7116.05	CORNER POST FOR 5 FOOT CHAIN-LINK FENCE	EACH	\$153.89	9.00	\$1,385.00
7117.05	PULL POST FOR 5 FOOT CHAIN-LINK FENCE	EACH	\$110.00	2.00	\$220.00
7130.00	BARBED WIRE FENCE	LF	\$1.95	3,448.00	\$6,723.60
7151.00	REMOVE AND RESET FENCE	LF	\$6.33	801.00	\$5,069.00
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	EACH	\$668.18	11.00	\$7,350.00
7308.10	REMOVE SIGN	EACH	\$156.67	3.00	\$470.00
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$24,375.00	2.00	\$48,750.00
7312.01	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$13,500.00	2.00	\$27,000.00
7312.02	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$18,000.00	1.00	\$18,000.00
7312.03	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$16,900.00	1.00	\$16,900.00
7312.04	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$17,000.00	1.00	\$17,000.00
7312.05	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$17,200.00	1.00	\$17,200.00
7312.06	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$11,500.00	1.00	\$11,500.00
7312.07	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$35,000.00	1.00	\$35,000.00
7312.08	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$35,100.00	1.00	\$35,100.00
7312.09	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$35,500.00	1.00	\$35,500.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
7315.90	INSTALL OVERHEAD SIGNS	LS(EACH)	\$358.60	16.00	\$5,737.55
7320.20	INSTALL TRAFFIC SIGN AND POST	LS(EACH)	\$134.64	13.00	\$1,750.29
7320.30	INSTALL SIGN AND POST	EACH	\$20.20	122.00	\$2,464.40
7320.40	INSTALL STREET NAME SIGN	EACH	\$465.17	4.00	\$1,860.68
7320.50	STREET NAME SIGN	EACH	\$400.00	12.00	\$4,800.00
7320.95	FIBER OPTIC SIGN	EACH	\$2,100.00	4.00	\$8,400.00
7322.01	TYPE B SIGN	SY	\$122.63	256.17	\$31,415.04
7322.05	INSTALL TYPE B SIGN	SY	\$120.00	14.94	\$1,792.80
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	LB	\$1.63	3,819.00	\$6,210.90
7360.24	24" SIGN SUPPORT FOOTING	EACH	\$550.00	16.00	\$8,800.00
7360.30	30" SIGN SUPPORT FOOTING	EACH	\$455.00	2.00	\$910.00
7380.01	SIGNING FOR TRAIL	LS	\$235.00	10.00	\$2,350.00
7390.00	REMOVE SIGN AND POST	EACH	\$99.83	6.00	\$599.00
7390.10	REMOVE SIGN, POST, AND FOOTING	EACH	\$240.00	5.00	\$1,200.00
7490.03	4" YELLOW THERMOPLASTIC	LF	\$0.37	205,850.00	\$76,174.50
7490.04	4" WHITE THERMOPLASTIC	LF	\$0.37	255,450.00	\$94,513.50
7490.12	12" WHITE THERMOPLASTIC	LF	\$0.89	11,850.00	\$10,548.50
7492.04	4" WHITE THERMOPLASTIC, TYPE C	LF	\$0.43	68,600.00	\$29,523.00
7492.05	4" YELLOW THERMOPLASTIC, TYPE C	LF	\$0.45	56,300.00	\$25,555.00
7492.12	12" YELLOW THERMOPLASTIC, TYPE C	LF	\$2.02	400.00	\$808.00
7500.31	ARROW, PREFORMED PAVEMENT MARKING, TYPE 3	EACH	\$197.06	34.00	\$6,700.00
7500.32	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$210.00	26.00	\$5,460.00
7500.38	ONLY, PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$250.00	6.00	\$1,500.00
7500.39	ONLY, PREFORMED PAVEMENT MARKING, TYPE-3	EACH	\$300.00	16.00	\$4,800.00
7500.42	HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$420.00	3.00	\$1,260.00
7500.47	STOP AHEAD SYMBOL	EACH	\$575.00	2.00	\$1,150.00
7502.04	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	LF	\$2.22	16,455.00	\$36,527.50
7502.13	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED	LF	\$5.20	161.00	\$837.20
7502.14	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	LF	\$2.63	117,035.00	\$308,253.75
7503.04	4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	LF	\$2.08	37,400.00	\$77,962.50
7503.14	4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	LF	\$2.40	39,214.00	\$93,965.50
7508.03	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 3	LF	\$6.00	300.00	\$1,800.00
7508.04	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	LF	\$6.77	9,591.00	\$64,934.25
7508.14	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	LF	\$8.25	760.00	\$6,269.00
7509.04	12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	LF	\$5.91	3,460.00	\$20,440.00
7509.14	12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	LF	\$8.46	705.00	\$5,965.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
7512.03	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 3	LF	\$8.00	350.00	\$2,800.00
7512.04	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	LF	\$15.12	632.00	\$9,554.50
7512.13	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED	LF	\$12.50	1,280.00	\$16,000.00
7530.48	RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$745.77	13.00	\$9,695.00
7550.03	4" YELLOW EPOXY PAVEMENT MARKING	LF	\$0.34	389,100.00	\$134,177.00
7550.04	4" WHITE EPOXY PAVEMENT MARKING	LF	\$0.34	610,300.00	\$205,101.00
7550.12	12" WHITE EPOXY PAVEMENT MARKING	LF	\$5.80	700.00	\$4,060.00
7560.01	PAINT STRIPING	MILE	\$150.05	2,754.66	\$413,343.64
7560.03	PAINT STRIPING	STA	\$10.00	800.00	\$8,000.00
7560.20	ACRYLIC WATERBORNE PAINT, YELLOW	GAL	\$6.93	36,041.00	\$249,799.04
7560.30	ACRYLIC WATERBORNE PAINT, WHITE	GAL	\$6.22	120,137.00	\$747,368.11
7560.40	YELLOW TRAFFIC PAINT	GAL	\$7.14	5,279.00	\$37,692.06
7560.41	WHITE TRAFFIC PAINT	GAL	\$6.43	17,597.00	\$113,148.71
8008.00	ARMOR COAT AGGREGATE	CY	\$19.48	36,110.00	\$703,445.15
8008.30	CHIP SEAL AGGREGATE	CY	\$39.25	1,680.00	\$65,940.00
8008.50	AGGREGATE FOR MICROSURFACING	TON	\$21.27	19,248.00	\$409,323.69
8011.05	CRUSHED ROCK FOUNDATION COURSE 6"	SY	\$5.39	31,941.00	\$172,107.74
8011.12	CRUSHED ROCK FOUNDATION COURSE 12"	SY	\$11.60	11,191.00	\$129,815.60
8022.00	HYDRATED LIME	TON	\$91.01	10,327.71	\$939,916.86
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	CY	\$26.79	42.00	\$1,125.00
8028.00	FOUNDATION COURSE REPLACEMENT	SY	\$11.56	3,540.90	\$40,929.45
8029.10	AGGREGATE FOUNDATION COURSE-D 4"	SY	\$3.67	92,594.00	\$339,611.88
8029.11	AGGREGATE FOUNDATION COURSE-D 5"	SY	\$6.90	3,000.00	\$20,700.00
8029.25	FOUNDATION COURSE	SY	\$2.50	387,307.00	\$968,192.94
8029.84	BITUMINOUS FOUNDATION COURSE 4"	SY	\$1.92	68,881.00	\$132,475.95
8029.85	BITUMINOUS FOUNDATION COURSE 5"	SY	\$1.98	229,352.00	\$454,485.17
8032.00	CRUSHED CONCRETE FOUNDATION COURSE	SY	\$1.27	73,443.00	\$93,272.61
8032.04	CRUSHED CONCRETE FOUNDATION COURSE 4"	SY	\$2.45	20,444.00	\$50,087.80
8032.05	CRUSHED CONCRETE FOUNDATION COURSE 5"	SY	\$1.75	91,861.00	\$160,756.75
8060.01	GRANULAR SUBDRAIN, TYPE A	EACH	\$94.19	3,123.00	\$294,144.50
8060.02	GRANULAR SUBDRAIN, TYPE B	EACH	\$47.87	765.00	\$36,621.00
8060.03	GRANULAR SUBDRAIN, TYPE C	EACH	\$99.00	79.00	\$7,821.00
8060.05	GRANULAR SUBDRAIN	EACH	\$55.55	1,191.00	\$66,155.60
8060.06	LONGITUDINAL SUBDRAIN	LF	\$5.50	20,750.00	\$114,125.00
8070.05	MINERAL FILLER FOR MICROSURFACING	TON	\$161.83	389.00	\$62,950.00
8091.00	GRANULAR BACKFILL	CY	\$24.92	10,272.20	\$255,998.55

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
8101.49	STABILIZED SUBGRADE	STA	\$515.00	264.91	\$136,426.08
8101.50	STABILIZED SUBGRADE	SY	\$1.17	485,799.00	\$568,457.79
8110.50	HYDRATED LIME SLURRY STABILIZATION	STA	\$334.19	7,537.94	\$2,519,083.70
8111.00	SHOULDER SUBGRADE PREPARATION	STA	\$87.04	951.18	\$82,791.34
9000.73	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	TON	\$15.88	2,300.00	\$36,532.00
9000.75	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	TON	\$18.25	18,350.00	\$334,881.00
9003.40	ASPHALTIC CONCRETE, TYPE GGCRMLV	TON	\$27.07	14,220.00	\$384,884.20
9004.65	ASPHALTIC CONCRETE, TYPE OGFC	TON	\$34.23	16,010.00	\$548,037.00
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	TON	\$31.73	21,140.00	\$670,817.00
9005.01	ASPHALTIC CONCRETE FOR PATCHING, TYPE	TON	\$36.14	350.00	\$12,650.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	TON	\$14.26	208,720.00	\$2,977,307.60
9005.24	ASPHALTIC CONCRETE, TYPE SPL	TON	\$23.06	78,015.00	\$1,798,989.75
9005.44	ASPHALTIC CONCRETE, TYPE SP4(0.375)	TON	\$21.47	354,800.00	\$7,618,129.74
9005.45	ASPHALTIC CONCRETE, TYPE SP4(0.5)	TON	\$21.28	314,067.00	\$6,684,850.58
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.375)	TON	\$19.38	305,590.00	\$5,921,513.40
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5)	TON	\$18.90	326,149.00	\$6,165,131.50
9005.55	ASPHALTIC CONCRETE, TYPE SP5(0.5)	TON	\$20.44	70,920.00	\$1,449,559.40
9005.57	ASPHALTIC CONCRETE, TYPE SP5(0.375)	TON	\$19.89	131,040.00	\$2,605,795.90
9005.66	ASPHALTIC CONCRETE, TYPE OGFC-CRM	TON	\$35.95	9,690.00	\$348,355.50
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	SY	\$1.97	125,329.00	\$247,308.59
9009.15	MICROSURFACING PLACEMENT	STA	\$226.10	3,243.50	\$733,353.46
9009.75	TEMPORARY SURFACING	SY	\$30.94	60,291.00	\$1,865,512.28
9009.86	SURFACING 6"	SY	\$10.09	34,396.00	\$347,055.64
9009.87	SURFACING 8"	SY	\$20.19	23,789.00	\$480,388.15
9009.88	SURFACING 10"	SY	\$20.55	13,316.00	\$273,612.25
9020.70	ASPHALT-RUBBER BINDER	TON	\$280.17	2,058.15	\$576,637.77
9020.91	PERFORMANCE GRADED BINDER (64-22) FOR STATE MAINTENANCE PATCHING	TON	\$176.84	270.70	\$47,870.76
9020.92	PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING	TON	\$179.16	315.90	\$56,595.08
9020.94	PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING	TON	\$220.50	401.50	\$88,530.57
9020.96	PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING	TON	\$243.92	137.60	\$33,563.00
9021.01	PERFORMANCE GRADED BINDER (64-22)	TON	\$174.10	31,711.81	\$5,520,867.96
9021.03	PERFORMANCE GRADED BINDER (58-28)	TON	\$176.69	11,380.50	\$2,010,824.29
9021.04	PERFORMANCE GRADED BINDER (70-28)	TON	\$239.62	15,179.65	\$3,637,307.90
9021.08	PERFORMANCE GRADED BINDER (64-22)	TON	\$228.71	45,981.12	\$10,516,517.20
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	LF	\$1.85	42,853.75	\$79,363.80
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	SY	\$2.40	10,679.00	\$25,595.58

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
9052.00	ARMOR COAT EMULSIFIED ASPHALT	GAL	\$1.07	801,054.00	\$856,760.15
9052.10	EMULSIFIED ASPHALT FOR MICROSURFACING	GAL	\$1.00	661,564.00	\$663,783.88
9052.15	EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION	GAL	\$0.88	1,908,365.00	\$1,684,795.79
9053.00	TACK COAT	GAL	\$0.82	2,034,299.00	\$1,663,329.26
9053.20	FOG SEAL	GAL	\$1.03	231,797.00	\$238,596.45
9053.75	CHIP SEAL EMULSIFIED ASPHALT	GAL	\$1.09	70,300.00	\$76,627.00
9110.01	RENTAL OF LOADER, FULLY OPERATED	HOURL	\$61.60	3,930.00	\$242,103.70
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	HOURL	\$64.16	2,750.00	\$176,441.90
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	HOURL	\$50.99	3,910.00	\$199,380.50
9110.06	RENTAL OF BACKHOE, FULLY OPERATED	HOURL	\$72.64	1,290.00	\$93,704.30
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	HOURL	\$44.31	3,920.00	\$173,711.70
9110.09	RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED	HOURL	\$275.00	10.00	\$2,750.00
9111.00	WATER	MGAL	\$8.84	15,681.00	\$138,584.33
9111.10	WATER FOR FLY ASH STABILIZATION	MGAL	\$7.08	3,204.00	\$22,691.75
9111.11	WATER FOR CEMENT STABILIZATION	MGAL	\$5.50	83.00	\$456.50
9140.00	JOINT SEALING - ASPHALT TO CONCRETE	STA	\$41.04	4,411.03	\$181,017.20
9140.40	CRACK SEALING BITUMINOUS SURFACING	LF	\$0.38	639,791.00	\$243,651.76
9170.00	EARTH SHOULDER CONSTRUCTION	STA	\$48.87	41,992.21	\$2,051,982.07
9173.00	SUBGRADE PREPARATION	STA	\$160.96	632.76	\$101,848.35
9173.15	TRENCHED WIDENING	STA	\$26.34	10,973.42	\$289,039.79
9173.20	SUBGRADE PREPARATION	SY	\$0.97	730,829.00	\$709,122.98
9179.21	COLD MILLING, CLASS 1	STA	\$109.74	6,898.31	\$757,050.65
9179.23	COLD MILLING, CLASS 3	STA	\$100.60	17,797.52	\$1,790,468.50
9179.24	COLD MILLING, CLASS 4	STA	\$299.69	2,977.48	\$892,317.80
9179.25	COLD MILLING, CLASS 5	STA	\$1,400.00	21.00	\$29,400.00
9179.33	COLD MILLING, CLASS 3	SY	\$0.57	828,711.00	\$475,991.10
9179.34	COLD MILLING, CLASS 4	SY	\$2.23	37,159.00	\$82,949.83
9179.35	COLD MILLING, CLASS 5	SY	\$2.04	1,357.00	\$2,768.28
9179.43	COLD MILLING, CLASS 3	STA	\$204.95	642.74	\$131,728.08
9179.52	COLD MILLING, CLASS 3	SY	\$1.33	9,895.00	\$13,139.86
9179.53	COLD MILLING, CLASS 3	SY	\$0.51	189,164.00	\$95,922.96
9179.54	COLD MILLING, CLASS 4	SY	\$1.20	49,483.00	\$59,379.60
9179.56	COLD MILLING, CLASS 4	SY	\$2.10	29,104.00	\$61,118.40
9179.80	MILLING CONCRETE FOR INLAYS	EACH	\$1,091.43	72.00	\$78,582.62
9185.76	RUMBLE STRIPS, ASPHALT	STA	\$9.79	10,761.40	\$105,390.27
9185.77	RUMBLE STRIPS, CONCRETE	STA	\$19.47	1,314.50	\$25,599.54

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
9185.90	CRUSHING AND STOCKPILING ASPHALTIC CONCRETE	TON	\$4.00	8,450.00	\$33,800.00
9186.00	CONCRETE SURFACE MILLING	SY	\$0.97	127,886.00	\$124,461.51
9188.50	SURFACING UNDER GUARDRAIL	SY	\$16.24	40,144.00	\$651,779.89
9190.00	FLY ASH STABILIZED BITUMINOUS	STA	\$520.59	2,202.37	\$1,146,525.57
9190.12	CEMENT STABILIZED BITUMINOUS	STA	\$1,935.00	25.74	\$49,799.16
9190.50	FLY ASH	TON	\$23.09	42,183.00	\$974,063.60
9190.61	CEMENT	TON	\$113.00	329.00	\$37,177.00
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	SY	\$0.78	143,510.00	\$111,816.99
9300.50	ASPHALT PAVEMENT SMOOTHNESS TESTING	LS(MILE)	\$474.61	133.19	\$63,213.42
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	LS(MILE)	\$451.13	382.66	\$172,630.40
A001.01	PULL BOX, TYPE PB-1	EACH	\$427.34	71.00	\$30,341.24
A001.02	PULL BOX, TYPE PB-1A	EACH	\$391.43	42.00	\$16,440.00
A001.06	PULL BOX, TYPE PB-2A	EACH	\$652.87	36.00	\$23,503.20
A001.12	PULL BOX, TYPE PB-5	EACH	\$333.76	46.00	\$15,353.00
A001.15	PULL BOX, TYPE PB-6A	EACH	\$440.00	9.00	\$3,960.00
A001.16	PULL BOX, TYPE PB-6	EACH	\$406.12	70.00	\$28,428.15
A001.70	SWITCH PACK	EACH	\$90.00	1.00	\$90.00
A002.30	VEHICLE PRIORITY CONTROL SYSTEM	LS	\$3,100.00	1.00	\$3,100.00
A002.31	VEHICLE PRIORITY CONTROL SYSTEM	LS	\$3,100.00	1.00	\$3,100.00
A002.32	VEHICLE PRIORITY CONTROL SYSTEM	LS	\$1,250.00	1.00	\$1,250.00
A002.42	EMERGENCY VEHICLE PREEMPTION SYSTEM	EACH	\$7,300.00	2.00	\$14,600.00
A003.08	WARNING FLASHER ASSEMBLY	EACH	\$752.00	2.00	\$1,504.00
A003.10	TRAFFIC SIGNAL, TYPE TS-1	EACH	\$678.64	25.00	\$16,966.10
A003.20	TRAFFIC SIGNAL, TYPE TS-1A	EACH	\$652.72	4.00	\$2,610.88
A004.00	TRAFFIC SIGNAL, TYPE TS-1	EACH	\$660.08	64.00	\$42,245.42
A004.01	TRAFFIC SIGNAL, TYPE TS-1-OP	EACH	\$1,648.66	3.00	\$4,945.98
A004.04	TRAFFIC SIGNAL, TYPE TS-1LL	EACH	\$1,140.00	1.00	\$1,140.00
A004.10	TRAFFIC SIGNAL, TYPE TS-1A	EACH	\$606.00	10.00	\$6,060.00
A004.12	TRAFFIC SIGNAL, TYPE TS-1A-OP	EACH	\$1,565.17	2.00	\$3,130.34
A004.20	TRAFFIC SIGNAL, TYPE TS-1L	EACH	\$700.00	8.00	\$5,600.00
A004.28	TRAFFIC SIGNAL, TYPE TS-1RR	EACH	\$1,010.00	4.00	\$4,040.00
A004.30	TRAFFIC SIGNAL, TYPE TS-4	EACH	\$1,909.39	1.00	\$1,909.39
A004.40	TRAFFIC SIGNAL, TYPE TS-2	EACH	\$569.79	47.00	\$26,780.00
A005.25	TRAFFIC SIGNAL CONTROLLER, TYPE TC-170	EACH	\$9,006.40	6.00	\$54,038.40
A005.35	TRAFFIC SIGNAL CONTROLLER, TYPE TC-8	EACH	\$9,000.00	1.00	\$9,000.00
A006.14	PEDESTRIAN SIGNAL, TYPE PS-1	EACH	\$550.00	8.00	\$4,400.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
A006.15	PEDESTRIAN SIGNAL, TYPE PS-1	EACH	\$508.63	38.00	\$19,327.88
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	EACH	\$157.27	22.00	\$3,460.00
A006.83	PEDESTAL POLE, TYPE PP-12	EACH	\$516.05	2.00	\$1,032.10
A006.84	PEDESTAL POLE, TYPE PP-10	EACH	\$625.93	43.00	\$26,915.00
A006.85	PEDESTAL POLE, TYPE PP-10	EACH	\$791.00	6.00	\$4,746.00
A006.98	VEHICLE DETECTOR, TYPE A PREFORMED	EACH	\$272.68	112.00	\$30,540.00
A007.00	VEHICLE DETECTOR, TYPE B PREFORMED	EACH	\$286.05	86.00	\$24,600.00
A007.08	VEHICLE DETECTOR, TYPE TD-3	EACH	\$466.69	36.00	\$16,801.00
A007.15	VEHICLE DETECTOR, TYPE TD-5	EACH	\$327.78	45.00	\$14,750.00
A007.16	VEHICLE DETECTOR, TYPE TD-5A	EACH	\$830.00	2.00	\$1,660.00
A008.76	STREET LIGHTING UNIT, TYPE SL-S-40-4-0.20	EACH	\$1,200.00	1.00	\$1,200.00
A008.99	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	EACH	\$1,309.85	170.00	\$222,675.00
A009.14	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	EACH	\$1,375.55	20.00	\$27,511.00
A009.18	STREET LIGHTING UNIT, TYPE SL-BT-40-12-12-0.20	EACH	\$3,200.00	2.00	\$6,400.00
A009.27	STREET LIGHTING UNIT, TYPE SL-BT-40-8-0.25	EACH	\$1,250.00	11.00	\$13,750.00
A009.29	STREET LIGHTING UNIT, TYPE SL-BT-40-6-0.25	EACH	\$1,300.00	7.00	\$9,100.00
A009.57	STREET LIGHTING UNIT, TYPE SL-BT-45-12-0.25	EACH	\$1,929.10	8.00	\$15,432.80
A009.73	STREET LIGHTING UNIT, TYPE SL-S-45-6 & 6-0.20	EACH	\$1,550.00	29.00	\$44,950.00
A009.82	STREET LIGHTING UNIT, TYPE SL-BT-50-12-0.40	EACH	\$2,300.00	2.00	\$4,600.00
A010.08	LUMINAIRE, TYPE HPS-150	EACH	\$840.00	24.00	\$20,160.00
A010.20	LUMINAIRE, TYPE HML-A-1KW	EACH	\$678.57	56.00	\$38,000.00
A010.26	LUMINAIRE, TYPE HML-V-1KW	EACH	\$663.33	36.00	\$23,880.00
A010.60	UNDERDECK LUMINAIRE, TYPE UD-100	EACH	\$463.64	11.00	\$5,100.00
A010.63	UNDERDECK LUMINAIRE, TYPE UD-250	EACH	\$997.00	5.00	\$4,985.00
A011.02	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20-0	EACH	\$5,803.06	1.00	\$5,803.06
A011.15	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-0	EACH	\$6,822.85	1.00	\$6,822.85
A011.32	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0	EACH	\$7,228.39	1.00	\$7,228.39
A011.40	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12	EACH	\$5,050.00	4.00	\$20,200.00
A012.05	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12	EACH	\$8,100.00	2.00	\$16,200.00
A012.14	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-35	EACH	\$11,760.22	1.00	\$11,760.22
A012.39	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0	EACH	\$9,734.94	1.00	\$9,734.94
A012.60	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12	EACH	\$7,100.00	6.00	\$42,600.00
A012.80	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12	EACH	\$5,866.67	3.00	\$17,600.00
A012.90	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12	EACH	\$6,300.00	1.00	\$6,300.00
A012.95	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12	EACH	\$6,800.00	1.00	\$6,800.00
A012.98	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12	EACH	\$7,000.00	2.00	\$14,000.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
A014.53	STREET LIGHT POLE	EACH	\$4,160.14	3.00	\$12,480.42
A016.50	MAST ARM SIGNAL POLE, TYPE MP-30	EACH	\$3,500.00	1.00	\$3,500.00
A016.55	MAST ARM SIGNAL POLE, TYPE MP-35	EACH	\$5,000.00	2.00	\$10,000.00
A016.60	MAST ARM SIGNAL POLE, TYPE MP-40	EACH	\$5,150.00	1.00	\$5,150.00
A016.75	MAST ARM SIGNAL POLE, TYPE MP-55	EACH	\$7,000.00	4.00	\$28,000.00
A016.80	MAST ARM SIGNAL POLE, TYPE MP-60	EACH	\$5,000.00	2.00	\$10,000.00
A018.26	HIGH MAST LIGHTING UNIT, TYPE T-120	EACH	\$13,245.00	2.00	\$26,490.00
A018.30	HIGH MAST LIGHTING UNIT, TYPE T-140	EACH	\$15,433.33	6.00	\$92,600.00
A018.81	FOUNDATION DESIGN	EACH	\$1,750.00	14.00	\$24,500.00
A018.82	CONCRETE FOR FOUNDATION	CY	\$171.94	310.00	\$53,300.00
A018.83	REINFORCING STEEL	LB	\$1.00	28,382.00	\$28,455.00
A018.84	ANCHOR BOLTS	EACH	\$215.00	36.00	\$7,740.00
A018.86	ANCHOR BOLT CAGE	EACH	\$1,330.00	8.00	\$10,640.00
A020.10	LIGHTING CONTROL CENTER, TYPE D	EACH	\$1,001.50	2.00	\$2,003.00
A020.17	LIGHTING CONTROL CENTER, TYPE P	EACH	\$1,750.00	2.00	\$3,500.00
A020.30	LIGHTING CONTROL CENTER, TYPE R	EACH	\$1,285.83	24.00	\$30,860.00
A020.35	LIGHTING CONTROL CENTER, TYPE R-1	EACH	\$1,790.00	1.00	\$1,790.00
A020.36	LIGHTING CONTROL CENTER, TYPE R-2	EACH	\$4,726.67	3.00	\$14,180.00
A025.08	SIGNAL STRUCTURE	EACH	\$60,000.00	1.00	\$60,000.00
A030.04	SERVICE DISCONNECT PEDESTAL	EACH	\$3,168.13	4.00	\$12,672.51
A030.90	TELEPHONE DROP	EACH	\$600.00	1.00	\$600.00
A069.15	1 1/2-INCH CONDUIT IN MEDIAN BARRIER	LF	\$3.70	4,901.00	\$18,133.70
A070.08	1 1/2-INCH CONDUIT, JACKED	LF	\$11.87	746.00	\$8,855.75
A070.10	1 1/2-INCH CONDUIT IN TRENCH	LF	\$2.29	57,626.00	\$132,175.15
A070.14	2-INCH CONDUIT IN TRENCH	LF	\$3.27	24,100.00	\$78,789.63
A070.18	3-INCH CONDUIT IN TRENCH	LF	\$4.63	8,813.00	\$40,834.00
A072.10	1 1/2-INCH CONDUIT UNDER ROADWAY	LF	\$2.40	7,754.00	\$18,611.60
A072.14	2-INCH CONDUIT UNDER ROADWAY	LF	\$2.73	2,210.00	\$6,029.00
A072.18	3-INCH CONDUIT UNDER ROADWAY	LF	\$3.51	2,203.00	\$7,726.20
A073.30	2-INCH CONDUIT UNDER MEDIAN SURFACING	LF	\$18.00	108.00	\$1,944.00
A074.12	1 1/2-INCH CONDUIT, JACKED	LF	\$15.00	107.00	\$1,605.00
A074.14	2-INCH CONDUIT, JACKED	LF	\$11.29	1,923.00	\$21,701.80
A074.18	3-INCH CONDUIT, JACKED	LF	\$12.95	50.00	\$647.50
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	LF	\$0.56	1,230.00	\$692.35
A077.13	3/C #14 AWG TRAFFIC SIGNAL CABLE	LF	\$0.73	17,449.00	\$12,715.93
A077.15	5/C #14 AWG TRAFFIC SIGNAL CABLE	LF	\$1.50	1,726.00	\$2,589.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	LF	\$1.14	248.00	\$282.72
A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	LF	\$1.21	2,706.00	\$3,268.20
A077.26	16/C #14 AWG TRAFFIC SIGNAL CABLE	LF	\$2.22	2,932.00	\$6,509.26
A078.12	2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE	LF	\$0.70	1,567.00	\$1,096.90
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	LF	\$0.54	41,436.00	\$22,384.34
A079.07	OPTICAL DETECTOR CABLE	LF	\$1.40	384.00	\$537.60
A079.21	COAXIAL CABLE	LF	\$1.80	120.00	\$216.00
A079.50	GROUNDING CONDUCTOR	LF	\$0.53	24,205.00	\$12,910.04
A079.55	SERVICE CABLE	LF	\$0.70	8,206.00	\$5,781.70
A079.56	SERVICE CABLE	LF	\$0.67	300.00	\$201.00
A079.67	SERVICE ENTRANCE CABLE	LF	\$0.80	850.00	\$680.00
A080.06	STREET LIGHTING CABLE, NO. 3/0 USE	LF	\$2.65	100.00	\$265.00
A080.10	STREET LIGHTING CABLE, NO. 2 USE	LF	\$0.96	78,832.00	\$75,755.70
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	LF	\$0.58	80,004.00	\$46,643.27
A080.24	STREET LIGHTING CABLE, NO. 6 USE	LF	\$0.65	127,231.00	\$82,754.45
A080.28	STREET LIGHTING CABLE, NO. 6 3/C	LF	\$2.26	2,021.00	\$4,568.12
A081.00	6 PAIR COMMUNICATION CABLE	LF	\$1.22	10,015.00	\$12,242.70
A290.90	REPLACE CONTROL RELAY	EACH	\$1,721.00	1.00	\$1,721.00
A500.20	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170	EACH	\$2,000.00	3.00	\$6,000.00
A507.04	INSTALL VEHICLE DETECTOR	EACH	\$750.00	1.00	\$750.00
A507.20	INSTALL VIDEO CAMERA	EACH	\$810.00	2.00	\$1,620.00
A510.00	INSTALL LUMINAIRE	EACH	\$108.62	27.00	\$2,932.64
A600.00	REMOVE LIGHTING UNIT	EACH	\$151.50	4.00	\$606.00
A610.00	REMOVE TRAFFIC SIGNAL	EACH	\$2,932.77	4.00	\$11,731.07
A610.01	REMOVE TRAFFIC SIGNAL	EACH	\$3,000.00	1.00	\$3,000.00
A620.02	REMOVE LIGHTING CONTROL CENTER	EACH	\$500.00	2.00	\$1,000.00
A620.03	REMOVE LIGHTING CONTROL CENTER	EACH	\$980.00	1.00	\$980.00
A630.03	REMOVE PEDESTAL POLE	EACH	\$110.00	4.00	\$440.00
A630.10	REMOVE LIGHT FOUNDATION	EACH	\$100.00	32.00	\$3,200.00
A630.20	REMOVE PULL BOX	EACH	\$116.67	3.00	\$350.00
A679.57	REMOVE TRAFFIC SIGNAL CABLE	LF	\$0.10	44,882.00	\$4,488.20
A700.20	RELOCATE STREET LIGHTING UNIT	EACH	\$586.31	58.00	\$34,006.00
A700.21	RELOCATE STREET LIGHTING UNIT	EACH	\$400.00	8.00	\$3,200.00
A706.00	RELOCATE PULL BOX	EACH	\$240.00	3.00	\$720.00
A724.01	RELOCATE TRAFFIC SIGNAL	EACH	\$748.27	1.00	\$748.27
A750.10	MODIFY HIGH MAST TOWER	EACH	\$12,800.00	6.00	\$76,800.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
A779.56	VIDEO VEHICLE DETECTION SYSTEM	LS	\$2,600.00	1.00	\$2,600.00
A780.00	TEMPORARY LIGHTING SYSTEM, TYPE	EACH	\$5,129.00	3.00	\$15,387.00
A780.05	TEMPORARY LIGHTING SYSTEM	EACH	\$18,000.00	1.00	\$18,000.00
A800.50	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, TYPE	DAY	\$8.43	930.00	\$7,843.50
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	DAY	\$6.50	190.00	\$1,235.00
A800.70	MAINTENANCE OF LIGHTING UNITS	DAY	\$8.60	762.00	\$6,553.20
A801.00	CONSTRUCTION LIGHTING	HOUR	\$40.36	3,375.00	\$136,225.00
L001.01	SEEDING, TYPE A	ACRE	\$485.13	294.55	\$142,896.34
L001.02	SEEDING, TYPE B	ACRE	\$432.75	1,009.85	\$437,016.59
L001.03	SEEDING, TYPE C	ACRE	\$807.14	7.00	\$5,650.00
L006.00	COVER CROP SEEDING	ACRE	\$111.12	442.00	\$49,117.00
L006.50	TEMPORARY SEEDING	ACRE	\$2,625.00	1.68	\$4,410.00
L010.00	SODDING	SY	\$5.83	26,833.30	\$156,522.00
L010.15	BUFFALO GRASS SODDING	SY	\$5.15	2,539.00	\$13,075.85
L010.98	TEMPORARY EROSION CONTROL	SY	\$3.62	419.00	\$1,515.00
L020.00	EROSION CONTROL	SY	\$1.47	275,449.00	\$403,962.71
L020.01	EROSION CONTROL, TYPE A	SY	\$4.69	60,866.00	\$285,298.06
L020.02	EROSION CONTROL, TYPE B	SY	\$1.25	47,931.00	\$60,050.97
L020.03	EROSION CONTROL, TYPE C	SY	\$1.71	59,762.00	\$102,129.89
L020.07	EROSION CONTROL, TYPE B-1	SY	\$3.05	14,524.00	\$44,346.32
L020.08	EROSION CONTROL, TYPE AA	SY	\$4.73	14,640.00	\$69,244.80
L020.09	EROSION CONTROL, TYPE AAA	SY	\$10.22	14,529.34	\$148,561.56
L020.10	EROSION CONTROL, TYPE HV	SY	\$1.57	41,681.69	\$65,593.11
L020.20	SLOPE PROTECTION NETTING	SY	\$0.55	71,120.00	\$39,116.00
L021.00	EROSION CHECKS	BALE	\$20.00	18.00	\$360.00
L021.01	EROSION CHECKS, TYPE A	BALE	\$17.77	1,850.00	\$32,868.60
L021.03	EROSION CHECKS, TYPE C	BALE	\$16.09	2,296.00	\$36,937.00
L021.06	EROSION CHECKS, TYPE HV	BALE	\$16.68	4,147.00	\$69,169.00
L021.13	EROSION CHECKS, TYPE ST-AA	BALE	\$18.00	72.00	\$1,296.00
L021.14	EROSION CHECKS, TYPE ST-C	BALE	\$16.00	8.00	\$128.00
L021.15	EROSION CHECKS, TYPE ST-HV	BALE	\$16.00	372.00	\$5,952.00
L021.21	EROSION CHECKS, TYPE AA	BALE	\$16.90	774.00	\$13,084.04
L021.22	EROSION CHECKS, TYPE AAA	BALE	\$29.86	234.00	\$6,986.40
L022.11	FABRIC SILT FENCE-LOW POROSITY	LF	\$2.17	91,562.00	\$198,725.76
L022.12	FABRIC SILT FENCE-HIGH POROSITY	LF	\$2.90	3,299.00	\$9,576.40
L022.23	FABRIC SILT FENCE-WP-WW-LOW POROSITY	LF	\$1.75	439.00	\$768.25

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
L022.24	FABRIC SILT FENCE-WP-WW-HIGH POROSITY	LF	\$6.50	25.00	\$162.50
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	LF	\$3.22	29,029.00	\$93,344.55
L022.52	HAY BALE SILT CHECK	BALE	\$10.00	48.00	\$480.00
L022.75	TEMPORARY SILT CHECK	LF	\$5.02	3,374.00	\$16,951.86
L022.90	TEMPORARY SILT FENCE	LF	\$4.86	3,800.00	\$18,482.00
L022.91	TEMPORARY BALE CHECK	BALE	\$23.65	662.00	\$15,654.00
L022.92	TEMPORARY EARTH CHECK	LF	\$7.11	1,400.00	\$9,960.00
L022.93	TEMPORARY ROCK CHECK	LF	\$17.00	30.00	\$510.00
L032.70	TEMPORARY MULCH	TON	\$142.49	32.00	\$4,559.60
L032.75	MULCH	TON	\$78.46	2,890.23	\$226,779.35
L032.80	HYDROMULCH	TON	\$1,400.00	1.20	\$1,680.00
L040.00	TREE GRATE	EACH	\$1,500.00	8.00	\$12,000.00
P070.18	18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$17.17	35.00	\$600.95
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$18.31	1,046.00	\$19,150.56
P070.30	30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$27.00	149.00	\$4,023.00
P070.36	36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	LF	\$30.09	266.00	\$8,004.40
P080.18	18" SLOTTED CULVERT PIPE, TYPE 3	LF	\$84.63	2,093.00	\$177,130.59
P120.18	18" CULVERT PIPE, TYPE 2	LF	\$46.22	6.00	\$277.32
P120.24	24" CULVERT PIPE, TYPE 2	LF	\$44.28	245.00	\$10,849.36
P120.30	30" CULVERT PIPE, TYPE 2	LF	\$67.26	43.00	\$2,892.00
P120.36	36" CULVERT PIPE, TYPE 2	LF	\$118.00	30.00	\$3,540.00
P120.42	42" CULVERT PIPE, TYPE 2	LF	\$134.00	12.00	\$1,608.00
P120.54	54" CULVERT PIPE, TYPE 2	LF	\$100.00	115.00	\$11,500.00
P120.60	60" CULVERT PIPE, TYPE 2	LF	\$125.00	82.00	\$10,250.00
P126.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV	LF	\$150.00	72.00	\$10,800.00
P127.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	LF	\$42.00	86.00	\$3,612.00
P127.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	LF	\$44.00	358.00	\$15,752.00
P127.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	LF	\$88.27	136.00	\$12,005.00
P128.24	24" CULVERT PIPE, TYPE 2 CLASS IV	LF	\$43.80	77.00	\$3,372.60
P130.18	18" CULVERT PIPE, TYPE 3	LF	\$20.59	373.00	\$7,680.07
P150.18	18" CULVERT PIPE, TYPE 5	LF	\$28.28	811.00	\$22,935.08
P150.36	36" CULVERT PIPE, TYPE 5	LF	\$53.32	253.00	\$13,489.96
P150.96	96" CULVERT PIPE, TYPE 5	LF	\$258.38	104.00	\$26,871.52
P200.42	42" CULVERT PIPE, TYPE 2 OR 5	LF	\$91.56	72.00	\$6,592.32
P200.48	48" CULVERT PIPE, TYPE 2 OR 5	LF	\$68.28	840.00	\$57,351.40
P200.54	54" CULVERT PIPE, TYPE 2 OR 5	LF	\$98.48	235.00	\$23,142.80

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
P200.60	60" CULVERT PIPE, TYPE 2 OR 5	LF	\$114.49	493.00	\$56,443.57
P200.72	72" CULVERT PIPE, TYPE 2 OR 5	LF	\$126.02	327.00	\$41,209.35
P300.06	6" CULVERT PIPE, TYPE 3, 4 OR 5	LF	\$11.68	24.00	\$280.32
P300.15	15" CULVERT PIPE, TYPE 3,4, OR 5	LF	\$32.82	49.00	\$1,608.18
P300.18	18" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$26.58	39.00	\$1,036.62
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$32.59	845.00	\$27,541.40
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$25.10	34.00	\$853.40
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$38.69	360.00	\$13,929.85
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$43.60	50.00	\$2,180.00
P300.48	48" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$49.23	454.00	\$22,350.52
P300.54	54" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$57.76	236.00	\$13,630.70
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$80.00	60.00	\$4,800.00
P300.72	72" CULVERT PIPE, TYPE 3,4 OR 5	LF	\$89.87	139.00	\$12,492.35
P310.48	48" CULVERT PIPE, TYPE 2,4 OR 5	LF	\$40.00	94.00	\$3,760.00
P375.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	LF	\$21.00	38.00	\$798.00
P375.30	30" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	LF	\$35.00	5.00	\$175.00
P375.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	LF	\$36.00	66.00	\$2,376.00
P375.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	LF	\$54.00	70.00	\$3,780.00
P375.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5	LF	\$59.10	69.00	\$4,077.90
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	LF	\$19.26	6,074.00	\$116,980.60
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	LF	\$31.20	3,120.00	\$97,348.06
P400.30	30" CULVERT PIPE, TYPE 2,5,7 OR 8	LF	\$42.00	1,990.00	\$83,581.04
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	LF	\$47.29	744.00	\$35,185.14
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	LF	\$33.30	1,657.00	\$55,180.72
P402.18	18" CULVERT PIPE, TYPE 3,4,5 OR 6	LF	\$33.50	413.00	\$13,835.50
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	LF	\$30.28	1,131.00	\$34,241.83
P406.48	48" CULVERT PIPE, TYPE 2,3,4 OR 5	LF	\$55.00	180.00	\$9,900.00
P406.54	54" CULVERT PIPE, TYPE 2,3,4 OR 5	LF	\$63.50	151.00	\$9,588.50
P500.15	15" CULVERT PIPE, TYPE 2,4,5,7 OR 8	LF	\$17.00	124.00	\$2,108.00
P500.24	24" CULVERT PIPE, TYPE 2,4,5,7 OR 8	LF	\$32.54	231.00	\$7,516.60
P600.30	30" CULVERT PIPE, TYPE 2, 3, 4, 5, 7 OR 8	LF	\$27.00	125.00	\$3,375.00
P700.12	12" STORM SEWER PIPE, TYPE 1,7 OR 8	LF	\$27.06	89.00	\$2,408.00
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	LF	\$29.71	69.00	\$2,049.96
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	LF	\$26.53	2,065.00	\$54,786.38
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	LF	\$38.35	7,530.00	\$288,767.90
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	LF	\$40.44	633.00	\$25,599.54

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	LF	\$52.67	266.00	\$14,010.78
P702.18	18" STORM SEWER PIPE, TYPE 1	LF	\$27.67	419.00	\$11,594.50
P702.24	24" STORM SEWER PIPE, TYPE 1	LF	\$35.00	86.00	\$3,010.00
P702.30	30" STORM SEWER PIPE, TYPE 1	LF	\$50.00	91.00	\$4,550.00
P702.42	42" STORM SEWER PIPE, TYPE 1	LF	\$77.50	958.00	\$74,244.16
P702.48	48" STORM SEWER PIPE, TYPE 1	LF	\$85.00	57.00	\$4,845.00
P704.12	12" STORM SEWER PIPE, TYPE 3,4,5 OR 6	LF	\$110.00	4.00	\$440.00
P704.18	18" STORM SEWER PIPE, TYPE 3,4,5 OR 6	LF	\$30.00	863.00	\$25,890.00
P704.30	30" STORM SEWER PIPE, TYPE 3,4,5 OR 6	LF	\$50.00	245.00	\$12,250.00
P705.48	48" STORM SEWER PIPE, TYPE 1 CLASS IV	LF	\$80.00	60.00	\$4,800.00
P707.24	24" STORM SEWER PIPE, TYPE 3,4 OR 5	LF	\$26.00	56.00	\$1,456.00
P775.18	18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	LF	\$50.00	89.00	\$4,450.00
P775.24	24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	LF	\$47.55	619.00	\$29,433.00
P775.30	30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	LF	\$60.00	585.00	\$35,100.00
P775.36	36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	LF	\$80.04	1,238.00	\$99,090.32
W100.10	CURB STOP	EACH	\$165.00	1.00	\$165.00
W175.01	1" CORPORATION STOP	EACH	\$165.00	1.00	\$165.00
W176.26	1" WATER SERVICE	LF	\$12.00	30.00	\$360.00
W180.00	CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES	CY	\$250.00	1.80	\$450.00
W200.00	CAST IRON FITTINGS, M.J.	LB	\$1.75	1,220.00	\$2,135.00
W204.00	RIVER CROSSING WATER MAIN	LF	\$48.00	205.00	\$9,840.00
W205.08	8" WATER MAIN PIPE	LF	\$19.24	1,939.00	\$37,297.84
W205.10	10" WATER MAIN PIPE	LF	\$23.50	948.00	\$22,278.00
W205.12	12" WATER MAIN PIPE	LF	\$26.50	2,035.00	\$53,927.50
W219.08	8" VALVE	EACH	\$720.00	2.00	\$1,440.00
W219.38	8" GATE VALVE	EACH	\$658.00	2.00	\$1,316.00
W219.40	10" GATE VALVE	EACH	\$890.00	1.00	\$890.00
W219.42	12" GATE VALVE	EACH	\$1,086.00	3.00	\$3,258.00
W219.50	FLANGED GATE VALVE	EACH	\$700.00	2.00	\$1,400.00
W222.00	FIRE HYDRANT	EACH	\$1,750.00	3.00	\$5,250.00
W222.06	6" FIRE HYDRANT	EACH	\$2,000.00	3.00	\$6,000.00
W222.89	RECONSTRUCT FIRE HYDRANT	EACH	\$900.00	1.00	\$900.00
W356.14	8" X 6" TEE	EACH	\$233.00	1.00	\$233.00
W356.16	8" X 8" TEE	EACH	\$250.00	2.00	\$500.00
W356.19	12" X 6" TEE	EACH	\$280.00	3.00	\$840.00
W356.45	10" X 10" TEE	EACH	\$330.00	1.00	\$330.00

English AUP Summary For July 2003 thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
W357.39	8" - 45 DEGREE BEND	EACH	\$155.00	2.00	\$310.00
W357.40	8" - 45 DEGREE BEND	EACH	\$165.00	7.00	\$1,155.00
W357.42	12" - 90 DEGREE BEND	EACH	\$321.00	3.00	\$963.00
W357.43	10" - 45 DEGREE BEND	EACH	\$214.00	2.00	\$428.00
W357.44	12" - 45 DEGREE BEND	EACH	\$265.00	1.00	\$265.00
W357.51	12" - 11 1/4 DEGREE BEND	EACH	\$266.00	7.00	\$1,862.00
W357.53	8" - 22 1/2 DEGREE BEND	EACH	\$155.00	2.00	\$310.00
W357.54	12" - 22 1/2 DEGREE BEND	EACH	\$264.00	1.00	\$264.00
W357.60	10" - 22 1/2 DEGREE BEND	EACH	\$210.00	2.00	\$420.00
W358.22	10" X 8" REDUCER	EACH	\$185.00	1.00	\$185.00
W600.03	ADJUST VALVE BOX TO GRADE	EACH	\$153.24	28.00	\$4,290.61
W600.12	ADJUST CURB STOP AND BOX TO GRADE	EACH	\$55.00	8.00	\$440.00
W600.21	ADJUST FIRE HYDRANT TO GRADE	EACH	\$355.00	2.00	\$710.00
W601.10	RECONSTRUCT VALVE BOX	EACH	\$85.00	4.00	\$340.00
W610.00	WATER VALVE MANHOLE	EACH	\$3,200.00	1.00	\$3,200.00
W610.01	WATER VALVE MANHOLE	EACH	\$3,200.00	1.00	\$3,200.00
W724.75	CONNECT TO WATER MAIN	EACH	\$350.00	14.00	\$4,900.00
W800.23	REMOVE WATER LINE	LF	\$8.00	76.00	\$608.00