

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
0001.00	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES	1,742.00	CDAY	\$626.82	\$1,091,916.51
0001.08	BARRICADE, TYPE II	1,136,924.00	BDAY	\$0.50	\$568,462.00
0001.10	BARRICADE, TYPE III	288,168.00	BDAY	\$1.62	\$465,753.56
0001.75	TEMPORARY SIGN DAY	63,252.00	EACH	\$3.16	\$200,082.56
0001.90	SIGN DAY	1,139,877.00	EACH	\$0.61	\$695,825.63
0001.99	CONTRACTOR FURNISHED SIGN DAY	95,760.00	EACH	\$0.98	\$94,275.81
0002.26	WRONG WAY ARROW, TEMPORARY PAVEMENT MARKING, TYPE 2	8.00	EACH	\$115.00	\$920.00
0002.30	PAVEMENT MARKING REMOVAL	687,545.00	LF	\$0.28	\$193,664.85
0002.31	TEMPORARY PAVEMENT MARKING	2,544.00	LF	\$0.79	\$2,009.76
0002.39	TEMPORARY PAVEMENT MARKING, TYPE II	30,050.00	LF	\$0.89	\$26,733.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	1,494,600.00	LF	\$0.14	\$204,912.00
0002.45	TEMPORARY BROKEN LINES	25,254.38	STA	\$8.98	\$226,872.85
0002.46	TEMPORARY PAVEMENT MARKING, TYPE RPM	45,100.00	LF	\$0.61	\$27,500.00
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	463,600.00	LF	\$0.39	\$178,746.00
0002.55	OVERLAY BROKEN LINES	77,415.28	STA	\$6.64	\$514,387.90
0002.60	OVERLAY SOLID LINES	150,844.77	STA	\$6.96	\$1,050,035.99
0002.61	PLOWABLE PAVEMENT MARKER	3,945.00	EACH	\$23.54	\$92,875.20
0002.63	PLOWABLE PAVEMENT MARKER REFLECTOR	1,075.00	EACH	\$8.31	\$8,930.00
0002.76	PERMANENT PAVEMENT MARKING PAINT	1,843,781.00	LF	\$0.08	\$139,949.50
0002.84	TUBULAR POST CURB SYSTEM	630.00	LF	\$58.00	\$36,540.00
0002.85	TUBULAR POST	490.00	EACH	\$28.47	\$13,950.00
0002.87	CHANNELIZING BLOCK	444.00	EACH	\$25.54	\$11,340.00
0002.97	FLASHING ARROW PANEL	7,290.00	DAY	\$46.20	\$336,830.71
0003.10	FLAGGING	6,057.00	DAY	\$178.25	\$1,079,661.50
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	2,102.00	DAY	\$255.15	\$536,317.35
0003.35	MOBILE TRAFFIC CONTROL OPERATION	17.00	DAY	\$1,016.47	\$17,280.00
0003.50	CONCRETE PROTECTION BARRIER	59,142.50	LF	\$24.68	\$1,459,755.00
0003.51	INSTALL CONCRETE PROTECTION BARRIER	22,495.00	LF	\$5.35	\$120,241.50
0003.53	TEMPORARY GLARE SCREEN	20,800.00	LF	\$7.64	\$158,912.00
0003.56	RELOCATE CONCRETE PROTECTION BARRIER	128,100.00	LF	\$2.52	\$322,573.85
0003.57	RELOCATE INERTIAL BARRIER SYSTEM	51.00	EACH	\$964.93	\$49,211.40
0003.58	INERTIAL BARRIER SYSTEM	53.00	EACH	\$3,086.58	\$163,588.50
0003.64	REPLACEMENT MODULE	70.00	EACH	\$294.44	\$20,610.85
0003.70	TEMPORARY RUMBLE STRIP	70.00	EACH	\$380.14	\$26,609.60
0003.75	TEMPORARY TRAFFIC SIGNAL	18.00	EACH	\$11,621.21	\$209,181.85
0003.76	TEMPORARY TRAFFIC SIGNAL	4.00	EACH	\$15,254.20	\$61,016.80
0003.78	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$13,260.00	\$13,260.00
0003.79	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$22,440.00	\$22,440.00
0005.10	TRAFFIC CONTROL MANAGEMENT	6,348.00	DAY	\$85.26	\$541,225.73

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
0010.01	FIELD OFFICE	1.00	EACH	\$2,000.00	\$2,000.00
0010.04	FIELD OFFICE	72.00	EACH	\$2,560.19	\$184,333.99
0020.00	TRAINING	25,000.00	HOUR	\$0.80	\$20,000.00
0030.00	MOBILIZATION	45.00	LS	\$9,797.47	\$440,886.10
0030.10	MOBILIZATION	72.00	LS	\$30,702.67	\$2,210,592.52
0030.30	MOBILIZATION	28.00	LS	\$89,965.48	\$2,519,033.44
0030.40	MOBILIZATION	71.00	LS	\$8,364.13	\$593,853.00
0030.50	MOBILIZATION	25.00	LS	\$1,176.92	\$29,423.00
0030.60	MOBILIZATION	94.00	LS	\$44,876.90	\$4,218,428.32
0030.70	MOBILIZATION	44.00	LS	\$2,043.26	\$89,903.23
0030.71	MOBILIZATION	7.00	LS	\$1,199.00	\$8,393.00
0030.80	MOBILIZATION	6.00	LS	\$13,221.33	\$79,328.00
0030.81	MOBILIZATION	24.00	LS	\$4,185.04	\$100,440.98
0030.82	MOBILIZATION	9.00	LS	\$10,316.95	\$92,852.58
0030.83	MOBILIZATION	4.00	LS	\$9,000.00	\$36,000.00
0030.90	MOBILIZATION	84.00	LS	\$40,713.13	\$3,419,902.50
1000.00	LARGE TREE REMOVAL	691.00	EACH	\$119.68	\$82,702.16
1009.00	GENERAL CLEARING AND GRUBBING	80.00	LS	\$6,773.79	\$541,903.50
1010.00	EXCAVATION	1,012,921.00	CY	\$1.84	\$1,859,872.16
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	577,993.00	CY	\$2.66	\$1,538,640.75
1010.10	EXCAVATION, BORROW	1,012,110.00	CY	\$2.76	\$2,789,561.49
1010.26	EXCAVATION FOR MSE WALL	9,352.00	CY	\$4.08	\$38,156.16
1010.50	REMOVAL OF UNSUITABLE MATERIAL	18,052.00	CY	\$6.78	\$122,352.36
1011.00	WATER	46,392.00	MGAL	\$10.66	\$494,379.00
1012.00	RIGHT-OF-WAY MARKERS	971.00	EACH	\$73.40	\$71,275.45
1013.00	RESET RIGHT-OF-WAY MARKERS	2.00	EACH	\$55.00	\$110.00
1015.00	REMOVE RIGHT-OF-WAY MARKERS	2.00	EACH	\$42.00	\$84.00
1016.00	RE-ESTABLISH PROPERTY CORNER	161.00	EACH	\$199.49	\$32,118.00
1017.00	CONSTRUCTION STAKING AND SURVEYING	75.94	LS/MILE	\$15,619.02	\$1,186,077.00
1020.01	DELINEATOR, TYPE I	1,262.00	EACH	\$16.64	\$21,001.95
1020.02	DELINEATOR, TYPE II	1,197.00	EACH	\$15.35	\$18,369.76
1020.03	DELINEATOR, TYPE III	1,247.00	EACH	\$15.60	\$19,459.18
1020.20	INSTALL CHEVRONS	486.00	EACH	\$25.25	\$12,271.60
1021.00	REMOVE AND RESET DELINEATORS	116.00	EACH	\$21.43	\$2,486.00
1021.10	REMOVE DELINEATOR UNITS	1,344.00	EACH	\$5.01	\$6,732.40
1030.00	EARTHWORK MEASURED IN EMBANKMENT	3,663,935.00	CY	\$3.71	\$13,585,281.61
1033.00	ROADWAY GRADING	83.19	STA	\$1,333.81	\$110,959.45
1040.00	SLOPE PROTECTION	445,638.00	SY	\$0.28	\$125,167.20
1040.05	TEMPORARY SLOPE PROTECTION	164,039.00	SY	\$0.35	\$58,078.83

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
1040.06	SLOPE PROTECTION MULCH	445.68	TON	\$99.03	\$44,134.00
1041.00	SALVAGING AND PLACING TOPSOIL	1,806,645.00	SY	\$0.40	\$720,413.69
1041.20	PLACING TOPSOIL	95,200.00	SY	\$0.41	\$39,032.00
1042.00	SALVAGING AND PLACING HYDRIC SOIL	5,068.00	SY	\$2.04	\$10,331.00
1043.50	RIPRAP FILTER FABRIC	52,714.00	SY	\$1.94	\$102,247.55
1090.00	ABANDON WELLS	11.00	EACH	\$1,121.55	\$12,337.00
1090.02	ABANDON INLET	2.00	EACH	\$517.80	\$1,035.60
1101.00	REMOVE PAVEMENT	230,516.20	SY	\$4.02	\$926,122.30
1101.25	SAWING PAVEMENT	31,098.00	LF	\$2.50	\$77,745.00
1102.00	REMOVE ASPHALT SURFACE	234,421.00	SY	\$2.82	\$661,254.43
1102.05	REMOVE ASPHALT SURFACING FROM PAVEMENT	40,216.30	SY	\$1.57	\$63,288.22
1105.00	REMOVE GUTTER	79.00	SY	\$5.00	\$395.00
1106.00	REMOVE DRIVEWAY	14,677.00	SY	\$3.74	\$54,964.36
1107.00	REMOVE WALK	10,066.70	SY	\$3.93	\$39,561.22
1108.00	REMOVE COMBINATION CURB AND GUTTER	8,481.00	LF	\$1.17	\$9,936.01
1109.00	REMOVE CURB	4,230.00	LF	\$3.01	\$12,745.33
1109.20	REMOVE CONCRETE BARRIER	1,486.00	LF	\$12.39	\$18,411.54
1111.00	REMOVE FENCE	59,457.00	LF	\$1.41	\$83,713.45
1113.00	REMOVE STEP	1.00	EACH	\$153.00	\$153.00
1114.10	REMOVE RETAINING WALL	66.00	LF	\$2.04	\$134.64
1115.00	REMOVE DITCH CHECK	7.00	EACH	\$50.00	\$350.00
1117.00	REMOVE MANHOLE	21.00	EACH	\$157.49	\$3,307.21
1118.25	REMOVE SPLASH BASIN	2.00	EACH	\$122.40	\$244.80
1119.00	REMOVE INLET	153.00	EACH	\$227.10	\$34,746.68
1119.50	REMOVE JUNCTION BOX	6.00	EACH	\$237.50	\$1,425.00
1120.00	REMOVE DISCHARGE STRUCTURE	12.00	EACH	\$824.98	\$9,899.80
1121.00	REMOVE CONCRETE FLUME	5.00	EACH	\$360.00	\$1,800.00
1121.10	REMOVE FLUME	1.00	EACH	\$102.00	\$102.00
1122.01	REMOVE CONCRETE MEDIAN SURFACING	12,175.00	SY	\$4.05	\$49,367.25
1123.00	REMOVE CONCRETE DITCH LINER	4,537.00	SY	\$4.40	\$19,984.36
1123.26	REMOVE CONCRETE SLOPE PROTECTION	1,766.00	SY	\$4.39	\$7,752.74
1124.00	REMOVE BUILDING	8.00	EACH	\$655.75	\$5,246.00
1124.01	REMOVE BUILDING	4.00	EACH	\$1,119.50	\$4,478.00
1124.02	REMOVE BUILDING	3.00	EACH	\$256.67	\$770.00
1124.03	REMOVE BUILDING	2.00	EACH	\$205.00	\$410.00
1124.04	REMOVE BUILDING	2.00	EACH	\$205.00	\$410.00
1124.05	REMOVE BUILDING	1.00	EACH	\$310.00	\$310.00
1124.06	REMOVE BUILDING	1.00	EACH	\$310.00	\$310.00
1125.00	CLEAR TRACT	7.00	EACH	\$1,469.57	\$10,287.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
1125.01	CLEAR TRACT	3.00	EACH	\$905.67	\$2,717.00
1125.02	CLEAR TRACT	2.00	EACH	\$2,758.50	\$5,517.00
1125.03	CLEAR TRACT	1.00	EACH	\$4,000.00	\$4,000.00
1130.00	REMOVE UNDERGROUND TANK	3.00	EACH	\$2,666.67	\$8,000.00
1130.48	ADJUST MONITOR WELL	5.00	EACH	\$500.00	\$2,500.00
1136.01	REMOVE	8.00	EACH	\$525.00	\$4,200.00
1136.07	REMOVE	37.00	LF	\$53.54	\$1,980.90
1137.51	REMOVE AND RESET	2.00	EACH	\$816.00	\$1,632.00
1143.00	REMOVE DRIVEWAY CULVERT PIPE	352.00	LF	\$13.53	\$4,764.00
1300.18	18" DRIVEWAY CULVERT PIPE	104.00	LF	\$25.00	\$2,600.00
1300.24	24" DRIVEWAY CULVERT PIPE	682.00	LF	\$21.25	\$14,491.52
1300.30	30" DRIVEWAY CULVERT PIPE	76.00	LF	\$30.60	\$2,325.60
1300.36	36" DRIVEWAY CULVERT PIPE	72.00	LF	\$34.22	\$2,464.00
1300.48	48" DRIVEWAY CULVERT PIPE	50.00	LF	\$46.00	\$2,300.00
1305.36	36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	42.00	LF	\$28.00	\$1,176.00
1305.48	48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	46.00	LF	\$47.00	\$2,162.00
1320.24	24" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	189.00	LF	\$21.52	\$4,067.90
1320.36	36" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	82.00	LF	\$33.98	\$2,786.00
1405.00	RELAYING DRIVEWAY CULVERT PIPE	352.00	LF	\$17.06	\$6,006.00
1571.75	RAILROAD CROSSING	1.00	EACH	\$236,950.00	\$236,950.00
1600.10	REMOTE WEATHER INFORMATION SYSTEM	1.00	LS	\$37,000.00	\$37,000.00
1701.12	12" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	44.00	LF	\$10.00	\$440.00
1701.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	485.00	LF	\$16.45	\$7,976.09
1701.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	4,771.00	LF	\$21.70	\$103,527.22
1701.30	30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	335.00	LF	\$29.34	\$9,828.00
1701.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	812.00	LF	\$31.87	\$25,880.80
1703.42	42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	56.00	LF	\$46.00	\$2,576.00
1703.48	48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	56.00	LF	\$51.00	\$2,856.00
1703.54	54" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	59.00	LF	\$93.84	\$5,536.56
1706.30	30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	38.00	LF	\$85.00	\$3,230.00
1706.36	36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	40.00	LF	\$120.00	\$4,800.00
1706.42	42" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	58.00	LF	\$130.00	\$7,540.00
1706.48	48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	88.00	LF	\$160.00	\$14,080.00
2001.00	GRAVEL SURFACE COURSE	7,270.00	CY	\$13.30	\$96,698.53
2001.03	GRAVEL SURFACE COURSE	3,019.00	TON	\$12.81	\$38,676.69
2005.55	CLAY SURFACE COURSE	14.28	STA	\$222.20	\$3,173.24
2009.10	GRAVEL EMBEDMENT	186.39	STA	\$90.01	\$16,777.53
2009.51	CRUSHED ROCK EMBEDMENT	217.85	STA	\$106.03	\$23,097.97
2009.52	CRUSHED ROCK EMBEDMENT	23,761.00	SY	\$0.30	\$7,128.30

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
2010.00	CRUSHED ROCK SURFACE COURSE	1,393.00	CY	\$30.36	\$42,286.00
2010.03	CRUSHED ROCK SURFACE COURSE	8,800.45	TON	\$16.64	\$146,416.53
2017.00	CRUSHED ROCK	140.00	TON	\$21.69	\$3,036.60
2017.01	CRUSHED ROCK	112.00	CY	\$56.30	\$6,305.60
2017.10	LIMESTONE SCREENINGS	3,726.00	TON	\$19.50	\$72,657.00
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	9,087.40	SY	\$6.36	\$57,771.48
2021.00	MAILBOX POST	216.00	EACH	\$60.15	\$12,993.34
2021.05	REMOVE AND RESET MAILBOX	7.00	EACH	\$50.00	\$350.00
3008.00	2" EXPANSION JOINT	104.00	LF	\$57.75	\$6,006.00
3008.05	TIE BARS	12,579.00	EACH	\$5.64	\$70,963.04
3008.15	DOWEL BAR RETROFIT	38,166.00	EACH	\$23.13	\$882,888.90
3008.20	CROSS STITCHING	10,004.00	EACH	\$10.66	\$106,629.24
3010.42	CONCRETE CURB REPAIR	1,320.00	LF	\$25.84	\$34,114.80
3011.25	CONCRETE CLASS 47B-3500 CURB TYPE II	2,824.00	LF	\$14.00	\$39,524.80
3011.26	CONCRETE CLASS 47B-3500 CURB, TYPE I	561.00	LF	\$21.28	\$11,938.75
3013.13	CONCRETE CLASS 47BD-4000 BARRIER CURB	1,638.00	LF	\$114.53	\$187,600.14
3013.14	CONCRETE CLASS 47BD-4000 BARRIER CURB	89.00	LF	\$115.51	\$10,280.39
3013.15	CONCRETE CLASS 47B-3500 BARRIER CURB	225.00	LF	\$40.40	\$9,090.00
3013.16	CONCRETE CLASS 47BD-4000 BARRIER CURB	277.00	LF	\$168.68	\$46,724.36
3013.80	SPECIAL CONCRETE 47BD-4000 MEDIAN BARRIER	1.00	EACH	\$2,164.74	\$2,164.74
3013.81	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER	1.00	EACH	\$5,008.00	\$5,008.00
3014.11	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	27,303.50	LF	\$15.11	\$412,421.17
3015.02	CONCRETE CLASS 47B-3500 GUTTER	79.00	SY	\$50.00	\$3,950.00
3016.05	CONCRETE CLASS 47B-3000 SIDEWALK 5"	4.00	SY	\$45.00	\$180.00
3016.21	CONCRETE CLASS 47B-3000 SIDEWALKS	12,223.30	SY	\$26.66	\$325,833.04
3016.25	CONCRETE CLASS 47B-3000 SIDEWALK	15.00	SY	\$46.12	\$691.80
3016.62	6" CONCRETE CLASS 47B-3000 BIKEWAY	203.00	SY	\$30.00	\$6,090.00
3016.70	10" CONCRETE CLASS 47B-3000 BIKEWAY	212.00	SY	\$50.00	\$10,600.00
3017.19	CONCRETE CLASS 47B-3000 IMPRINTED SURFACING	3,615.00	SY	\$25.63	\$92,645.00
3017.40	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	40,023.00	SY	\$21.18	\$847,881.21
3017.43	6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	115.00	SY	\$33.53	\$3,855.57
3017.50	INTERLOCKING CONCRETE PAVER BLOCK	8,518.00	SF	\$6.92	\$58,944.56
3017.55	SOIL GRID CONFINEMENT SYSTEM	12,348.00	SF	\$2.78	\$34,303.50
3019.24	CONCRETE CLASS 47B-3500 ISLAND NOSE	1.00	EACH	\$800.00	\$800.00
3020.23	CONCRETE CLASS 47B-3500 DRIVEWAY 8"	1,855.00	SY	\$26.00	\$48,230.00
3020.24	CONCRETE CLASS 47B-3500 DRIVEWAY	7,064.00	SY	\$26.50	\$187,202.62
3025.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER	15,119.40	LF	\$104.97	\$1,587,145.55
3025.04	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER	4,646.00	LF	\$87.66	\$407,268.36
3027.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	9.00	EACH	\$3,534.96	\$31,814.64

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
3027.03	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	5.00	EACH	\$2,796.98	\$13,984.92
3027.04	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	1.00	EACH	\$2,463.00	\$2,463.00
3027.05	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	2.00	EACH	\$1,490.00	\$2,980.00
3027.06	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	1.00	EACH	\$2,197.00	\$2,197.00
3031.08	8" CONCRETE BASE COURSE	5,568.00	SY	\$32.60	\$181,516.80
3040.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	1,623.40	SY	\$118.99	\$193,163.43
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	8,121.20	SY	\$83.10	\$674,867.21
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	20,341.40	SY	\$78.78	\$1,602,417.47
3040.16	CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH	10.40	SY	\$198.04	\$2,059.60
3040.18	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	760.60	SY	\$200.86	\$152,776.24
3041.25	BITUMINOUS PATCHING	507.00	TON	\$438.58	\$222,362.00
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000	10,569.30	CY	\$199.54	\$2,108,977.08
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	1,201,434.00	LB	\$0.78	\$932,267.06
3075.12	6" CONCRETE PAVEMENT, CLASS 47B-3500	902.00	SY	\$27.51	\$24,814.02
3075.32	8" CONCRETE PAVEMENT, CLASS 47B-3500	8,147.90	SY	\$30.52	\$248,636.30
3075.36	8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	5,007.00	SY	\$33.00	\$165,231.00
3075.42	9" CONCRETE PAVEMENT, CLASS 47B-3500	14,516.00	SY	\$32.91	\$477,737.93
3075.46	9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	345,105.00	SY	\$23.17	\$7,996,794.67
3075.52	10" CONCRETE PAVEMENT, CLASS 47B-3500	119,623.00	SY	\$25.29	\$3,024,816.07
3075.56	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	409,805.00	SY	\$26.38	\$10,810,553.38
3075.72	12" CONCRETE PAVEMENT, CLASS 47B-3500	932.00	SY	\$40.71	\$37,941.72
3075.76	12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	1,600.00	SY	\$44.52	\$71,232.00
3075.92	14" CONCRETE PAVEMENT, CLASS 47B-3500	103,895.00	SY	\$31.26	\$3,247,668.78
3075.96	14" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	263,973.00	SY	\$32.47	\$8,572,416.33
3089.25	TEMPORARY SURFACING	90,869.00	SY	\$31.65	\$2,876,060.98
3089.80	FLOWABLE FILL CONCRETE	184.00	CY	\$86.47	\$15,910.00
3091.16	14" CONCRETE PAVEMENT, CLASS 47B-HE-3500	335.00	SY	\$51.02	\$17,091.70
3091.19	9" CONCRETE PAVEMENT, CLASS 47B-HE-3500	43.00	SY	\$73.80	\$3,173.40
3091.20	10" CONCRETE PAVEMENT CLASS 47B-HE-3500	857.00	SY	\$40.50	\$34,708.50
3091.32	14" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500	6,885.00	SY	\$43.99	\$302,871.15
3098.14	14" CONCRETE PAVEMENT, CLASS PR-3500	87.00	SY	\$110.25	\$9,591.75
3210.10	DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT	337,168.50	SY	\$2.31	\$780,214.24
3211.25	SEALING CRACKS	21,241.00	LF	\$1.72	\$36,541.14
3211.30	SEALING JOINTS	1,276,687.00	LF	\$0.74	\$945,262.56
3221.15	CONCRETE PAVEMENT, CLASS PR-3500	5,426.90	SY	\$88.17	\$478,505.25
3222.09	9" CONCRETE PAVEMENT, CLASS PR-3500	70.00	SY	\$94.50	\$6,615.00
3223.10	10" CONCRETE PAVEMENT, CLASS PR-3500	540.00	SY	\$78.00	\$42,120.00
3275.10	RUBBLIZATION OF CONCRETE PAVEMENT	89,081.00	SY	\$1.89	\$168,363.09
3275.20	CRUSH CONCRETE PAVEMENT	279,589.00	SY	\$4.19	\$1,170,710.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	65.32	LS/MILE	\$1,205.35	\$78,735.60
4002.00	CAST IRON COVER AND FRAME	38,930.00	LB	\$1.90	\$74,018.75
4003.00	CAST IRON COVER, FRAME, AND FLANGE	6,900.00	LB	\$1.77	\$12,203.00
4004.50	CAST IRON GRATE AND FRAME	311,315.00	LB	\$1.73	\$537,334.55
4005.00	CAST IRON RING AND COVER	9,110.00	LB	\$1.18	\$10,707.05
4015.00	ADJUST MANHOLE TO GRADE	44.00	EACH	\$231.11	\$10,169.00
4015.50	RECONSTRUCT MANHOLE	1.00	EACH	\$663.00	\$663.00
4016.00	MANHOLE	4.00	EACH	\$2,965.18	\$11,860.70
4016.01	MANHOLE	4.00	EACH	\$2,830.30	\$11,321.20
4016.02	MANHOLE	4.00	EACH	\$2,615.06	\$10,460.25
4016.03	MANHOLE	4.00	EACH	\$2,398.80	\$9,595.20
4016.04	MANHOLE	3.00	EACH	\$2,568.99	\$7,706.96
4016.05	MANHOLE	3.00	EACH	\$1,954.65	\$5,863.96
4016.06	MANHOLE	3.00	EACH	\$2,324.25	\$6,972.76
4016.07	MANHOLE	3.00	EACH	\$3,383.87	\$10,151.62
4016.08	MANHOLE	3.00	EACH	\$3,271.15	\$9,813.44
4016.09	MANHOLE	3.00	EACH	\$3,581.61	\$10,744.84
4016.10	MANHOLE	3.00	EACH	\$2,875.93	\$8,627.80
4016.11	MANHOLE	3.00	EACH	\$2,379.90	\$7,139.69
4016.12	MANHOLE	3.00	EACH	\$3,134.67	\$9,404.00
4016.13	MANHOLE	2.00	EACH	\$2,784.78	\$5,569.56
4016.14	MANHOLE	2.00	EACH	\$2,281.74	\$4,563.47
4016.15	MANHOLE	1.00	EACH	\$1,650.00	\$1,650.00
4016.16	MANHOLE	1.00	EACH	\$1,650.00	\$1,650.00
4016.17	MANHOLE	1.00	EACH	\$2,200.00	\$2,200.00
4017.00	TAPPING EXISTING MANHOLE	6.00	EACH	\$352.00	\$2,112.00
4018.00	TAPPING EXISTING STRUCTURE	11.00	EACH	\$671.09	\$7,382.00
4018.50	TAPPING EXISTING PIPE	3.00	EACH	\$398.33	\$1,195.00
4024.55	FLUME SPILLWAY	778.50	LF	\$50.25	\$39,123.00
4024.59	CONCRETE FLUME	1.00	EACH	\$2,300.00	\$2,300.00
4024.60	CONCRETE FLUME	2.00	EACH	\$2,150.00	\$4,300.00
4024.61	CONCRETE FLUME	2.00	EACH	\$2,150.00	\$4,300.00
4024.64	CONCRETE FLUME	1.00	EACH	\$2,300.00	\$2,300.00
4024.65	CONCRETE FLUME	1.00	EACH	\$2,300.00	\$2,300.00
4024.70	CONCRETE FLUME, TYPE I	16.00	EACH	\$2,095.63	\$33,530.00
4024.71	CONCRETE FLUME, TYPE II	28.00	EACH	\$1,617.29	\$45,284.00
4024.73	CONCRETE FLUME, TYPE IV	65.00	EACH	\$1,699.98	\$110,499.00
4024.76	CONCRETE FLUME, TYPE VII	1.00	EACH	\$1,890.00	\$1,890.00
4030.00	RELAYING CORRUGATED METAL PIPE	76.00	LF	\$23.16	\$1,760.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4033.00	REMOVE AND REINSTALL AUTOMATIC FLOOD CONTROL GATE	1.00	EACH	\$2,500.00	\$2,500.00
4035.00	REMOVE FLARED-END SECTION	91.00	EACH	\$142.97	\$13,010.20
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	43.00	EACH	\$141.72	\$6,094.00
4040.00	REMOVE HEADWALLS FROM CULVERTS	146.00	EACH	\$177.31	\$25,887.40
4042.55	CONNECT SANITARY SERVICE	87.00	EACH	\$210.00	\$18,270.00
4043.00	REMOVE CULVERT PIPE	2,484.00	LF	\$10.54	\$26,184.44
4043.50	REMOVE SEWER PIPE	14,430.90	LF	\$7.61	\$109,832.10
4044.00	PREPARATION OF STRUCTURE	16.00	EACH	\$2,490.38	\$39,846.00
4044.01	PREPARATION OF STRUCTURE	10.00	EACH	\$2,264.80	\$22,648.00
4044.02	PREPARATION OF STRUCTURE	4.00	EACH	\$1,285.00	\$5,140.00
4044.03	PREPARATION OF STRUCTURE	4.00	EACH	\$1,596.75	\$6,387.00
4044.04	PREPARATION OF STRUCTURE	1.00	EACH	\$969.00	\$969.00
4044.05	PREPARATION OF STRUCTURE	1.00	EACH	\$950.00	\$950.00
4044.06	PREPARATION OF STRUCTURE	1.00	EACH	\$950.00	\$950.00
4044.07	PREPARATION OF STRUCTURE	1.00	EACH	\$950.00	\$950.00
4044.08	PREPARATION OF STRUCTURE	1.00	EACH	\$2,400.00	\$2,400.00
4044.09	PREPARATION OF STRUCTURE	1.00	EACH	\$2,750.00	\$2,750.00
4044.10	PREPARATION OF STRUCTURE	1.00	EACH	\$2,100.00	\$2,100.00
4045.00	REMOVE STRUCTURE	9.00	EACH	\$10,898.21	\$98,083.90
4045.01	REMOVE STRUCTURE	3.00	EACH	\$3,323.33	\$9,970.00
4045.02	REMOVE STRUCTURE	2.00	EACH	\$3,205.00	\$6,410.00
4048.00	MODIFICATION OF STRUCTURE	1.00	EACH	\$590.40	\$590.40
4049.75	OUTLET STRUCTURE	1.00	EACH	\$3,300.00	\$3,300.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	38,501.00	CY	\$7.53	\$289,861.16
4051.01	EXCAVATION FOR BOX CULVERTS	31,451.00	CY	\$7.84	\$246,642.41
4054.68	TEMPORARY SHORING	11,680.00	LS/SF	\$2.95	\$34,476.80
4054.69	TEMPORARY SHORING	1,350.00	LS/SF	\$3.70	\$5,000.00
4093.80	WALL MATERIALS	2,632.00	SF	\$17.14	\$45,100.00
4094.51	TEMPORARY WALL	1.00	EACH	\$66,300.00	\$66,300.00
4095.00	CONCRETE FACE PANELS	119,045.80	SF	\$19.94	\$2,373,930.18
4095.10	CONCRETE LEVELING PADS	7,207.50	LF	\$16.89	\$121,768.44
4095.15	COMPACTED EARTH LEVELING PAD	414.50	LF	\$7.55	\$3,130.80
4095.20	COPING	7,361.52	LF	\$60.06	\$442,110.74
4095.50	SHORING FOR MECHANICALLY STABILIZED EARTH STRUCTURES	683.73	LS/SF	\$14.63	\$10,000.00
4100.06	CLASS 47B-3000 OR AX-3000 CONCRETE FOR HEADWALL	47.69	CY	\$577.59	\$27,545.11
4101.06	CLASS 47B-3000 OR AX-3000 CONCRETE FOR BOX CULVERT	9,692.93	CY	\$264.80	\$2,566,673.13
4105.59	CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX	1,460.53	CY	\$430.06	\$628,120.85
4107.07	CLASS 47B-3000 OR AX-3000 CONCRETE FOR CONCRETE COLLARS	110.77	CY	\$656.60	\$72,731.90
4120.06	CLASS 47B-3000 OR AX-3000 FOR CONCRETE BOX CULVERT PLUG	1.20	CY	\$717.00	\$860.40

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4130.06	CLASS 47B-3000 OR AX-3000 CONCRETE FOR PIPE CULVERT PLUG	9.57	CY	\$854.71	\$8,179.62
4150.00	REINFORCING STEEL FOR HEADWALL	7,972.00	LB	\$0.95	\$7,551.83
4151.00	REINFORCING STEEL FOR BOX CULVERT	983,208.20	LB	\$0.74	\$730,465.79
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	126,931.00	LB	\$0.91	\$115,324.85
4155.55	EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX	879.00	LB	\$1.55	\$1,358.16
4157.00	REINFORCING STEEL FOR COLLARS	7,574.00	LB	\$1.61	\$12,195.75
4200.24	24" AUTOMATIC FLOOD CONTROL GATE	1.00	EACH	\$1,550.00	\$1,550.00
4200.42	42" AUTOMATIC FLOOD CONTROL GATE	2.00	EACH	\$4,500.00	\$9,000.00
4200.48	48" AUTOMATIC FLOOD CONTROL GATE	1.00	EACH	\$5,000.00	\$5,000.00
4300.24	24" CULVERT PIPE	458.00	LF	\$21.44	\$9,819.16
4300.30	30" CULVERT PIPE	324.00	LF	\$31.39	\$10,170.60
4300.36	36" CULVERT PIPE	366.00	LF	\$42.38	\$15,512.40
4300.42	42" CULVERT PIPE	146.00	LF	\$67.00	\$9,782.00
4300.48	48" CULVERT PIPE	218.00	LF	\$52.65	\$11,478.08
4310.12	12" FLARED-END SECTION	2.00	EACH	\$312.00	\$624.00
4310.15	15" FLARED-END SECTION	1.00	EACH	\$310.00	\$310.00
4310.18	18" FLARED-END SECTION	87.00	EACH	\$279.08	\$24,280.32
4310.24	24" FLARED-END SECTION	102.00	EACH	\$294.64	\$30,053.66
4310.30	30" FLARED-END SECTION	53.00	EACH	\$471.28	\$24,977.84
4310.36	36" FLARED-END SECTION	59.00	EACH	\$550.13	\$32,457.66
4310.42	42" FLARED-END SECTION	27.00	EACH	\$842.67	\$22,752.04
4310.48	48" FLARED-END SECTION	21.00	EACH	\$904.94	\$19,003.80
4310.54	54" FLARED-END SECTION	5.00	EACH	\$1,122.31	\$5,611.56
4310.60	60" FLARED-END SECTION	6.00	EACH	\$1,385.00	\$8,310.00
4320.24	24" ROUND EQUIVALENT FLARED-END SECTION	15.00	EACH	\$553.60	\$8,304.00
4320.30	30" ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$215.00	\$430.00
4320.36	36" ROUND EQUIVALENT FLARED-END SECTION	28.00	EACH	\$885.00	\$24,780.00
4320.60	60" ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$1,890.00	\$3,780.00
4325.18	18" SAFETY SLOPED END SECTION	2.00	EACH	\$725.00	\$1,450.00
4325.30	30" SAFETY SLOPED END SECTION	1.00	EACH	\$1,090.00	\$1,090.00
4350.18	18" CORRUGATED METAL PIPE	103.00	LF	\$12.71	\$1,309.13
4350.24	24" CORRUGATED METAL PIPE	8,726.50	LF	\$13.08	\$114,127.81
4350.30	30" CORRUGATED METAL PIPE	468.00	LF	\$37.47	\$17,537.92
4350.36	36" CORRUGATED METAL PIPE	76.00	LF	\$40.74	\$3,096.00
4350.42	42" CORRUGATED METAL PIPE	446.00	LF	\$53.20	\$23,725.00
4350.48	48" CORRUGATED METAL PIPE	214.00	LF	\$61.53	\$13,168.00
4350.60	60" CORRUGATED METAL PIPE	556.00	LF	\$127.84	\$71,080.00
4360.24	24" METAL FLARED-END SECTION	6.00	EACH	\$250.00	\$1,500.00
4360.30	30" METAL FLARED-END SECTION	15.00	EACH	\$394.61	\$5,919.20

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4360.36	36" METAL FLARED-END SECTION	6.00	EACH	\$458.33	\$2,750.00
4360.42	42" METAL FLARED-END SECTION	4.00	EACH	\$755.00	\$3,020.00
4360.48	48" METAL FLARED-END SECTION	2.00	EACH	\$962.50	\$1,925.00
4362.18	INSTALL 18" METAL FLARED-END SECTION	3.00	EACH	\$126.80	\$380.40
4362.24	INSTALL 24" METAL FLARED-END SECTION	6.00	EACH	\$98.33	\$590.00
4362.36	INSTALL 36" METAL FLARED-END SECTION	5.00	EACH	\$174.60	\$873.00
4362.42	INSTALL 42" METAL FLARED-END SECTION	2.00	EACH	\$200.00	\$400.00
4362.48	INSTALL 48" METAL FLARED-END SECTION	4.00	EACH	\$190.00	\$760.00
4362.60	INSTALL 60" METAL FLARED-END SECTION	1.00	EACH	\$1,235.00	\$1,235.00
4380.30	30" ROUND EQUIVALENT CORRUGATED METAL PIPE	138.00	LF	\$40.00	\$5,520.00
4380.36	36" ROUND EQUIVALENT CORRUGATED METAL PIPE	124.00	LF	\$44.65	\$5,536.00
4380.42	42" ROUND EQUIVALENT CORRUGATED METAL PIPE	22.00	LF	\$55.00	\$1,210.00
4380.48	48" ROUND EQUIVALENT CORRUGATED METAL PIPE	12.00	LF	\$60.00	\$720.00
4390.30	30" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	3.00	EACH	\$326.00	\$978.00
4390.36	36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	8.00	EACH	\$534.50	\$4,276.00
4390.42	42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	2.00	EACH	\$895.00	\$1,790.00
4392.42	INSTALL 42" ROUND EQUIVALENT METAL FLARED-END SECTION	2.00	EACH	\$200.00	\$400.00
4392.48	INSTALL 48" ROUND EQUIVALENT METAL FLARED-END SECTION	2.00	EACH	\$225.00	\$450.00
4450.15	15" REINFORCED CONCRETE PIPE	32.00	LF	\$30.00	\$960.00
4450.24	24" REINFORCED CONCRETE PIPE	176.00	LF	\$62.64	\$11,024.00
4450.30	30" REINFORCED CONCRETE PIPE	40.00	LF	\$69.83	\$2,793.28
4450.36	36" REINFORCED CONCRETE PIPE	4.00	LF	\$85.00	\$340.00
4450.48	48" REINFORCED CONCRETE PIPE	4.00	LF	\$95.00	\$380.00
4460.15	15" CONCRETE FLARED-END SECTION	2.00	EACH	\$700.00	\$1,400.00
4460.24	24" CONCRETE FLARED-END SECTION	42.00	EACH	\$523.81	\$22,000.00
4460.30	30" CONCRETE FLARED END SECTION	8.00	EACH	\$581.63	\$4,653.00
4460.36	36" CONCRETE FLARED-END SECTION	4.00	EACH	\$750.00	\$3,000.00
4460.48	48" CONCRETE FLARED-END SECTION	2.00	EACH	\$1,100.00	\$2,200.00
4461.12	INSTALL 12" CONCRETE FLARED-END SECTION	11.00	EACH	\$95.00	\$1,045.00
4461.24	INSTALL 24" CONCRETE FLARED-END SECTION	1.00	EACH	\$75.00	\$75.00
4461.30	INSTALL 30" CONCRETE FLARED-END SECTION	3.00	EACH	\$212.33	\$637.00
4461.48	INSTALL 48" CONCRETE FLARED-END SECTION	4.00	EACH	\$535.00	\$2,140.00
4601.18	18" REINFORCED CONCRETE SEWER PIPE CLASS IV	259.00	LF	\$40.55	\$10,502.45
4670.05	CULVERT SANDFILL	297.40	CY	\$27.43	\$8,157.65
4680.15	15" CORRUGATED METAL SLOTTED PIPE	650.00	LF	\$75.00	\$48,750.00
4680.18	18" CORRUGATED METAL SLOTTED PIPE	351.00	LF	\$83.07	\$29,157.36
4731.04	4" SANITARY SEWER PIPE	540.00	LF	\$15.30	\$8,262.00
4763.10	SEWER CLEANOUT	1.00	EACH	\$408.00	\$408.00
4763.26	UNDERDRAIN HEADWALL	5.00	EACH	\$207.00	\$1,035.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4764.34	4" NONPERFORATED PIPE UNDERDRAIN	226.00	LF	\$2.92	\$658.88
4764.35	4" PERFORATED PIPE UNDERDRAIN	91,470.00	LF	\$4.83	\$441,372.97
4764.74	4" P.V.C. SEWER PIPE	3,739.20	LF	\$16.00	\$59,827.20
4764.78	8" P.V.C. SEWER PIPE	1,121.10	LF	\$17.00	\$19,058.70
4764.80	10" P.V.C. SEWER PIPE	2,105.10	LF	\$19.00	\$39,996.90
4764.82	12" P.V.C. SEWER PIPE	214.80	LF	\$21.00	\$4,510.80
4796.00	6" PLUG	6.00	EACH	\$165.00	\$990.00
4796.01	8" PLUG	7.00	EACH	\$175.00	\$1,225.00
4796.25	PLUG	10.00	EACH	\$109.00	\$1,090.00
4803.04	4" P.V.C. PIPE	30.00	LF	\$17.39	\$521.70
4805.10	10" STEEL CASING	50.00	LF	\$81.60	\$4,080.00
4805.16	16" STEEL CASING	325.00	LF	\$42.00	\$13,650.00
4808.16	BORING 16" STEEL CASING	170.00	LF	\$90.00	\$15,300.00
4810.16	JACKING 16" STEEL CASING PIPE	205.00	LF	\$124.00	\$25,420.00
4822.18	JACKING 18" REINFORCED CONCRETE SEWER PIPE, CLASS IV	110.00	LF	\$172.49	\$18,973.90
4852.36	JACKING 36" STORM SEWER PIPE, TYPE	45.00	LF	\$480.00	\$21,600.00
4880.24	JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV	182.00	LF	\$222.47	\$40,490.00
4880.30	JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV	159.00	LF	\$220.00	\$34,980.00
4880.36	JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV	266.00	LF	\$259.10	\$68,920.00
4880.42	JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV	233.00	LF	\$237.51	\$55,340.00
4880.48	JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV	185.00	LF	\$310.35	\$57,415.00
4880.60	JACKING 60" CULVERT PIPE, TYPE 2 CLASS IV	168.00	LF	\$520.00	\$87,360.00
4900.24	AREA INLET SEDIMENT FILTER	86.00	EACH	\$440.95	\$37,921.95
4900.25	CURB INLET SEDIMENT FILTER	72.00	EACH	\$160.56	\$11,560.00
4900.55	INSTALL	2.00	EACH	\$380.50	\$761.00
4920.02	INLET WATER CONTROL STRUCTURE	1.00	EACH	\$3,750.00	\$3,750.00
4920.10	REMOVE AND SALVAGE INLET CONTROL STRUCTURE	1.00	EACH	\$350.00	\$350.00
5811.03	CONCRETE VIEWING PLATFORM	1.00	EACH	\$80,000.00	\$80,000.00
5815.00	GENERAL RESTROOM BUILDING CONSTRUCTION	1.00	EACH	\$480,000.00	\$480,000.00
5821.10	WEIGH-IN-MOTION SYSTEM	1.00	EACH	\$780,000.00	\$780,000.00
5825.00	MECHANICAL WORK FOR RESTROOM BUILDING	1.00	EACH	\$130,650.00	\$130,650.00
5830.00	ELECTRICAL WORK FOR RESTROOM BUILDING	1.00	EACH	\$64,870.00	\$64,870.00
5875.10	SPRINKLER SYSTEM	1.00	EACH	\$11,400.00	\$11,400.00
5875.60	AREA LIGHTING	1.00	EACH	\$48,000.00	\$48,000.00
5896.05	MISCELLANEOUS CONCRETE REPLACEMENT	155.60	SY	\$47.50	\$7,391.00
6000.10	ABUTMENT NO.1 EXCAVATION	4,771.50	LS/CY	\$67.79	\$323,443.00
6000.11	ABUTMENT NO.2 EXCAVATION	4,669.50	LS/CY	\$75.52	\$352,618.00
6000.20	PIER NO.1 EXCAVATION	2,712.16	LS/CY	\$158.05	\$428,670.00
6000.21	PIER NO.2 EXCAVATION	1,476.16	LS/CY	\$101.24	\$149,447.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
6000.22	PIER NO.3 EXCAVATION	425.00	LS/CY	\$106.99	\$45,470.00
6000.23	PIER NO.4 EXCAVATION	102.70	LS/CY	\$468.79	\$48,145.00
6000.24	PIER NO.5 EXCAVATION	12.70	LS/CY	\$4,415.04	\$56,071.00
6000.60	PIER NO.1 EXCAVATION	255.40	LS/CY	\$399.08	\$101,925.00
6000.61	PIER NO.2 EXCAVATION	250.40	LS/CY	\$375.26	\$93,965.00
6000.62	PIER NO.3 EXCAVATION	135.40	LS/CY	\$744.50	\$100,805.00
6000.63	PIER NO.4 EXCAVATION	100.00	LS/CY	\$100.00	\$10,000.00
6000.64	PIER NO.5 EXCAVATION	100.00	LS/CY	\$100.00	\$10,000.00
6001.00	BENT NO.1 EXCAVATION	460.60	LS/CY	\$83.05	\$38,251.00
6001.01	BENT NO.2 EXCAVATION	421.60	LS/CY	\$90.73	\$38,251.00
6001.50	BENT NO.1 EXCAVATION	669.10	LS/CY	\$189.21	\$126,600.00
6001.51	BENT NO.2 EXCAVATION	688.10	LS/CY	\$183.98	\$126,600.00
6001.52	BENT NO.3 EXCAVATION	10.00	LS/CY	\$110.00	\$1,100.00
6001.53	BENT NO.4 EXCAVATION	10.00	LS/CY	\$110.00	\$1,100.00
6001.54	BENT NO.5 EXCAVATION	10.00	LS/CY	\$110.00	\$1,100.00
6001.55	BENT NO.6 EXCAVATION	10.00	LS/CY	\$110.00	\$1,100.00
6001.56	BENT NO.7 EXCAVATION	10.00	LS/CY	\$110.00	\$1,100.00
6001.57	BENT NO.8 EXCAVATION	10.00	LS/CY	\$110.00	\$1,100.00
6001.58	BENT NO.9 EXCAVATION	10.00	LS/CY	\$110.00	\$1,100.00
6002.00	COLUMN FOOTING NO.1 EXCAVATION	42.00	LS/CY	\$47.62	\$2,000.00
6002.01	COLUMN FOOTING NO.2 EXCAVATION	42.00	LS/CY	\$47.62	\$2,000.00
6002.02	COLUMN FOOTING NO.3 EXCAVATION	42.00	LS/CY	\$47.62	\$2,000.00
6002.03	COLUMN FOOTING NO.4 EXCAVATION	73.00	LS/CY	\$27.40	\$2,000.00
6002.04	COLUMN FOOTING NO.5 EXCAVATION	42.00	LS/CY	\$47.62	\$2,000.00
6002.05	COLUMN FOOTING NO.6 EXCAVATION	42.00	LS/CY	\$47.62	\$2,000.00
6002.06	COLUMN FOOTING NO.7 EXCAVATION	42.00	LS/CY	\$47.62	\$2,000.00
6002.07	COLUMN FOOTING NO.8 EXCAVATION	73.00	LS/CY	\$27.40	\$2,000.00
6004.50	EXPANSION JOINT	1,860.90	LF	\$108.27	\$201,472.41
6004.51	EXPANSION JOINT	168.00	LF	\$575.00	\$96,600.00
6004.52	EXPANSION JOINT	28.00	LF	\$175.00	\$4,900.00
6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	3,858.95	LF	\$46.44	\$179,202.81
6005.60	ELASTOMERIC BEARING	212.00	EACH	\$180.12	\$38,186.00
6005.78	EXPANSION BEARING, TFE TYPE	287.00	EACH	\$766.87	\$220,091.52
6005.80	FIXED BEARING DEVICE, TYPE I	7.00	EACH	\$3,444.00	\$24,108.00
6005.83	FIXED BEARING	242.00	EACH	\$492.33	\$119,144.52
6005.85	GUIDED BEARING DEVICE, TYPE II	14.00	EACH	\$3,045.25	\$42,633.50
6007.01	CLASS I REPAIR	5,201.90	SY	\$18.45	\$96,000.34
6007.02	CLASS II REPAIR	1,167.70	SY	\$95.95	\$112,037.89
6007.03	CLASS III REPAIR	35.00	SY	\$331.34	\$11,596.90

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
6008.40	PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF	6,110.80	SY	\$18.08	\$110,496.86
6010.17	CLASS 47BD-4000 CONCRETE FOR BRIDGE	226.10	SY	\$50.00	\$11,305.00
6010.18	CLASS 47B-3500 CONCRETE FOR BRIDGE	196.00	SY	\$40.00	\$7,840.00
6010.22	CLASS 47B-3000 CONCRETE FOR BRIDGE	17,522.90	CY	\$292.90	\$5,132,390.24
6010.26	CLASS 47BD-4000 CONCRETE FOR BRIDGE	24,201.20	CY	\$295.77	\$7,158,054.49
6010.28	CLASS 47BD-5000 CONCRETE FOR BRIDGE	831.30	CY	\$336.70	\$279,896.00
6010.33	CLASS 47BD-6000 CONCRETE FOR BRIDGE	285.50	CY	\$315.85	\$90,175.46
6010.36	SELF CONSOLIDATING CONCRETE	67.50	CY	\$1,200.00	\$81,000.00
6010.40	CLASS 47BD-4000 CONCRETE FOR BARRIER	89.50	CY	\$541.10	\$48,428.40
6010.47	CLASS 47B-3500 CONCRETE FOR RAMPS	10,325.30	SF	\$4.00	\$41,301.20
6010.48	CLASS 47BD-4000 CONCRETE FOR RAMPS	10,193.40	SF	\$5.00	\$50,967.00
6010.75	CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION	49.02	CY	\$1,305.60	\$64,000.51
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE	8,409.20	LS/CY	\$929.47	\$7,816,102.00
6013.76	POST-TENSIONING	24,823.90	LF	\$9.50	\$235,827.05
6016.02	CONCRETE FOR OVERLAYS-SF	538.30	CY	\$451.24	\$242,901.43
6020.00	REINFORCING STEEL FOR BRIDGE	866,144.00	LB	\$0.74	\$639,862.73
6030.00	PREPARATION OF BRIDGE	28.00	EACH	\$31,947.69	\$894,535.24
6030.01	PREPARATION OF BRIDGE	4.00	EACH	\$35,181.40	\$140,725.60
6030.02	PREPARATION OF BRIDGE	1.00	EACH	\$4,971.00	\$4,971.00
6040.00	REMOVE STRUCTURE	45.00	EACH	\$24,620.67	\$1,107,930.20
6040.01	REMOVE STRUCTURE	1.00	EACH	\$10,000.00	\$10,000.00
6070.00	PRECAST CONCRETE PIER WALLS	182.00	LS/CY	\$1,390.11	\$253,000.00
6070.50	PEDESTRIAN BRIDGE	4,519.00	LS/SF	\$111.97	\$506,000.00
6070.90	PREFABRICATED STEEL RAMP STRUCTURE	21,025.00	LS/SF	\$31.11	\$654,000.00
6071.10	STEEL SUPERSTRUCTURE	1,028,735.00	LS/LB	\$0.98	\$1,012,400.00
6071.11	STEEL SUPERSTRUCTURE	3,599,696.00	LS/LB	\$1.34	\$4,824,712.00
6071.12	STEEL SUPERSTRUCTURE	167,201.00	LS/LB	\$0.95	\$158,328.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	174,221.10	LB	\$2.28	\$397,526.96
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	7,343.00	LB	\$2.51	\$18,406.00
6082.01	STRUCTURAL STEEL FOR BRIDGE RAIL	2,560.00	LB	\$2.75	\$7,039.70
6086.00	STRUCTURAL STEEL	3,140.00	LB	\$1.03	\$3,221.45
6095.00	STEEL DIAPHRAGM	97.00	EACH	\$694.45	\$67,362.00
6100.00	FLOOR DRAINS	9.00	EACH	\$4,496.78	\$40,471.00
6103.00	GEOGRID	366.00	SY	\$5.85	\$2,141.10
6104.00	BROKEN CONCRETE RIPRAP	6,813.90	TON	\$12.24	\$83,431.20
6105.01	ROCK RIPRAP, TYPE A	2,378.00	TON	\$30.53	\$72,594.90
6105.02	ROCK RIPRAP, TYPE B	24,695.97	TON	\$28.21	\$696,603.61
6105.03	ROCK RIPRAP, TYPE C	4,608.00	TON	\$27.34	\$126,003.32
6106.20	REMOVE AND REPLACE RIPRAP	131.50	TON	\$15.00	\$1,972.50

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
6107.00	CONCRETE SLOPE PROTECTION	11,799.40	SY	\$36.50	\$430,637.39
6131.50	EPOXY COATED REINFORCING STEEL	6,577,392.00	LB	\$0.78	\$5,145,098.12
6131.61	EPOXY COATED REINFORCING STEEL FOR BARRIER	47,990.00	LB	\$1.01	\$48,643.50
6131.75	EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION	16,715.00	LB	\$1.68	\$28,081.20
6133.00	MEMBRANE WATERPROOFING	11,986.00	SY	\$9.00	\$107,874.00
6133.14	ANTI-GRAFFITI COATING	480.00	LS/SY	\$31.25	\$15,000.00
6139.50	SUBSURFACE DRAINAGE MATTING	2,918.60	SY	\$27.98	\$81,668.26
6200.00	CONCRETE PILING	33,140.00	LF	\$24.76	\$820,480.00
6210.12	HP 10"X42# STEEL PILING	15,105.00	LF	\$18.84	\$284,592.00
6210.14	HP 12"X53# STEEL PILING	86,595.00	LF	\$21.89	\$1,895,448.90
6210.21	HP 14"X89# STEEL PILING	11,100.00	LF	\$36.16	\$401,357.60
6210.50	PIPE PILING	57,900.00	LF	\$35.13	\$2,033,962.90
6251.00	TEST PILE	2.00	EACH	\$3,400.00	\$6,800.00
6251.50	DRILLED SHAFT	880.00	LF	\$479.89	\$422,300.00
6310.00	STEEL SHEET PILING	107,018.60	SF	\$14.28	\$1,527,991.35
6401.00	PEDESTRIAN BARRIER RAIL	309.50	LF	\$41.00	\$12,689.50
6404.06	PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED)	243.30	LF	\$72.00	\$17,517.60
6404.16	6' PEDESTRIAN RAILING (CHAIN LINK TYPE)	325.00	LF	\$53.13	\$17,266.93
6404.17	7' PEDESTRIAN RAILING (CHAIN LINK TYPE)	278.00	LF	\$80.00	\$22,240.00
6404.25	5' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED)	3,748.30	LF	\$59.26	\$222,114.90
6404.26	6' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED)	1,244.00	LF	\$45.00	\$55,980.00
6406.00	PEDESTRIAN HANDRAIL	1,136.00	LF	\$56.00	\$63,616.00
6415.00	DRAINAGE SYSTEM	1.00	EACH	\$17,510.00	\$17,510.00
6433.00	PAINTING PILES AND MISCELLANEOUS STEEL	377.00	LS/SF	\$31.83	\$12,000.00
6510.55	TEMPORARY BRIDGE SHORING	2,494.26	LS/SY	\$141.58	\$353,149.00
6510.60	BRIDGE SHORING	1,099.98	LS/SY	\$168.99	\$185,891.00
6600.01	1" CONDUIT IN BRIDGE	1,747.00	LF	\$11.20	\$19,561.00
6600.02	2" CONDUIT IN BRIDGE	571.00	LF	\$13.26	\$7,571.46
6600.03	3" CONDUIT IN BRIDGE	357.00	LF	\$16.32	\$5,826.24
6601.15	1 1/2" CONDUIT IN BRIDGE	6,418.95	LF	\$10.32	\$66,233.28
6602.31	CONCRETE COATING	32,293.60	LS/SY	\$6.21	\$200,698.00
6602.32	CONCRETE COATING	1,949.38	LS/SY	\$4.46	\$8,698.00
6602.33	CONCRETE COATING	54.78	LS/SY	\$4.45	\$244.00
6602.34	CONCRETE COATING	71.33	LS/SY	\$4.46	\$318.00
6602.36	CONCRETE COATING	191.00	LS/SY	\$4.46	\$852.00
6602.37	CONCRETE COATING	63.11	LS/SY	\$4.47	\$282.00
6617.50	PIER REPAIR	3.00	EACH	\$3,110.00	\$9,330.00
6700.19	INSTALL TYPE SF LIGHT FIXTURES	28.00	EACH	\$127.50	\$3,570.00
6700.21	TYPE AC LIGHT FIXTURES	32.00	EACH	\$287.50	\$9,200.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
6700.22	TYPE AW LIGHT FIXTURES	17.00	EACH	\$251.76	\$4,280.00
6700.25	TYPE B LIGHT FIXTURES	8.00	EACH	\$1,025.00	\$8,200.00
6990.03	TEMPORARY	9.00	EACH	\$301.20	\$2,710.80
7001.50	CULVERT MOUNTED GUARDRAIL POST	36.00	EACH	\$414.44	\$14,920.00
7011.20	W-BEAM GUARDRAIL	19,085.05	LF	\$19.86	\$379,003.11
7011.30	THRIE-BEAM GUARDRAIL	4,306.00	LF	\$27.34	\$117,720.94
7015.00	CABLE GUARDRAIL	11,424.00	LF	\$9.00	\$102,859.36
7017.00	REMOVE GUARDRAIL	65,894.47	LF	\$1.78	\$117,163.09
7017.50	REMOVE & SALVAGE GUARDRAIL	9,221.50	LF	\$2.69	\$24,802.05
7018.01	RESET GUARDRAIL	4,624.50	LF	\$13.75	\$63,599.80
7019.50	IMPACT ATTENUATOR	35.00	EACH	\$19,146.31	\$670,120.80
7019.64	TEMPORARY IMPACT ATTENUATOR	1.00	EACH	\$9,400.00	\$9,400.00
7019.65	RELOCATE IMPACT ATTENUATOR	3.00	EACH	\$2,850.00	\$8,550.00
7019.70	REMOVE IMPACT ATTENUATOR	1.00	EACH	\$516.00	\$516.00
7019.80	PERMANENT INERTIAL BARRIER SYSTEM	7.00	EACH	\$4,264.29	\$29,850.00
7020.00	BRIDGE APPROACH SECTIONS	316.00	EACH	\$2,264.04	\$715,436.36
7020.60	SPECIAL BRIDGE APPROACH SECTION	9.00	EACH	\$2,275.41	\$20,478.72
7021.47	MELT	70.00	EACH	\$1,589.54	\$111,268.00
7021.58	GUARDRAIL END TREATMENT, SRT-75	6.00	EACH	\$1,666.67	\$10,000.00
7022.00	END ANCHORAGE ASSEMBLY	9.00	EACH	\$618.38	\$5,565.40
7022.50	BULLNOSE-12.5'	37.00	EACH	\$5,734.92	\$212,192.08
7023.00	TERMINAL ANCHORAGE SECTIONS	52.00	EACH	\$1,497.62	\$77,876.00
7024.25	GUARDRAIL END TREATMENT, TYPE I	78.00	EACH	\$2,254.36	\$175,839.72
7024.27	GUARDRAIL END TREATMENT, TYPE II	178.00	EACH	\$1,862.07	\$331,447.64
7026.05	W-THRIE BEAM TRANSITION SECTION	4.00	EACH	\$554.88	\$2,219.52
7075.15	VEHICLE GATE	3.00	EACH	\$288.00	\$864.00
7100.00	RIGHT-OF-WAY FENCE	31,256.00	LF	\$1.69	\$52,712.52
7103.00	END POSTS	76.00	EACH	\$95.73	\$7,275.40
7104.00	PULL POSTS	52.00	EACH	\$106.28	\$5,526.40
7105.00	CORNER POSTS	58.00	EACH	\$107.45	\$6,231.84
7110.00	TEMPORARY FENCE	7,800.00	LF	\$1.74	\$13,608.75
7110.05	5 FOOT CHAIN-LINK FENCE	36,796.00	LF	\$7.40	\$272,391.72
7110.56	6 FOOT CHAIN-LINK FENCE VINYL COATED	172.00	LF	\$48.00	\$8,256.00
7112.05	TAKE DOWN PANEL FOR 5 FOOT CHAIN-LINK FENCE	4.00	EACH	\$437.58	\$1,750.32
7115.05	END POST FOR 5 FOOT CHAIN-LINK FENCE	67.00	EACH	\$109.81	\$7,357.27
7115.08	END POST FOR 8 FOOT CHAIN-LINK FENCE	4.00	EACH	\$100.00	\$400.00
7116.05	CORNER POST FOR 5 FOOT CHAIN-LINK FENCE	117.00	EACH	\$142.09	\$16,624.23
7116.08	CORNER POST FOR 8 FOOT CHAIN-LINK FENCE	2.00	EACH	\$125.00	\$250.00
7117.05	PULL POST FOR 5 FOOT CHAIN-LINK FENCE	85.00	EACH	\$131.54	\$11,180.79

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
7121.03	12' VEHICLE GATE FOR 5' CHAIN-LINK FENCE	1.00	EACH	\$392.70	\$392.70
7151.00	REMOVE AND RESET FENCE	2,041.00	LF	\$4.33	\$8,827.86
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	9.00	EACH	\$3,114.47	\$28,030.20
7308.10	REMOVE SIGN	10.00	EACH	\$329.85	\$3,298.54
7311.00	CONCRETE FOR FOUNDATION	233.00	CY	\$349.69	\$81,477.82
7311.10	REINFORCING STEEL	49,500.00	LB	\$1.03	\$51,226.00
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	6.00	EACH	\$30,679.16	\$184,074.98
7312.01	OVERHEAD SIGN SUPPORT, LOCATION	6.00	EACH	\$24,394.05	\$146,364.30
7312.02	OVERHEAD SIGN SUPPORT, LOCATION	6.00	EACH	\$36,282.46	\$217,694.78
7312.03	OVERHEAD SIGN SUPPORT, LOCATION	5.00	EACH	\$32,965.56	\$164,827.82
7312.04	OVERHEAD SIGN SUPPORT, LOCATION	4.00	EACH	\$28,604.76	\$114,419.02
7312.05	OVERHEAD SIGN SUPPORT, LOCATION	3.00	EACH	\$31,497.55	\$94,492.66
7312.06	OVERHEAD SIGN SUPPORT, LOCATION	3.00	EACH	\$34,753.00	\$104,259.00
7312.07	OVERHEAD SIGN SUPPORT, LOCATION	3.00	EACH	\$37,070.21	\$111,210.62
7312.08	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$35,470.50	\$35,470.50
7312.09	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$25,154.22	\$25,154.22
7312.10	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$52,010.82	\$52,010.82
7312.11	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$33,814.02	\$33,814.02
7312.12	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$24,607.50	\$24,607.50
7312.13	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$52,035.30	\$52,035.30
7312.14	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$36,240.60	\$36,240.60
7312.15	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$35,700.00	\$35,700.00
7312.16	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$32,640.00	\$32,640.00
7312.17	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$33,660.00	\$33,660.00
7312.18	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$51,581.40	\$51,581.40
7313.99	INSTALL ILLUMINATED SIGN	2.00	EACH	\$380.00	\$760.00
7314.20	LED SIGN	2.00	EACH	\$2,000.00	\$4,000.00
7315.95	OVERHEAD SIGNS	4.00	LS/EACH	\$118.98	\$475.90
7319.90	INSTALL DYNAMIC MESSAGE SIGN	18.00	EACH	\$2,706.00	\$48,708.00
7320.50	STREET NAME SIGN	4.00	EACH	\$364.90	\$1,459.60
7321.00	TYPE A SIGN	193.50	SF	\$15.45	\$2,989.10
7322.00	TYPE B SIGN	9,761.00	SF	\$15.65	\$152,779.01
7322.01	TYPE B SIGN	234.72	SY	\$155.25	\$36,440.29
7336.04	4" X 6" WOOD SIGN SUPPORT	194.00	LF	\$9.47	\$1,836.30
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	55,995.50	LB	\$2.04	\$114,316.64
7360.24	24" SIGN SUPPORT FOOTING	176.00	EACH	\$379.47	\$66,786.96
7360.30	30" SIGN SUPPORT FOOTING	46.00	EACH	\$546.27	\$25,128.56
7380.19	BOLLARD GATE	7.00	EACH	\$750.00	\$5,250.00
7390.00	REMOVE SIGN AND POST	10.00	EACH	\$134.00	\$1,340.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
7390.10	REMOVE SIGN, POST, AND FOOTING	37.00	EACH	\$222.85	\$8,245.40
7493.04	4" WHITE THERMOPLASTIC PAINT	197,200.00	LF	\$0.13	\$25,636.00
7493.05	4" YELLOW THERMOPLASTIC PAINT	139,200.00	LF	\$0.13	\$18,096.00
7493.12	12" WHITE THERMOPLASTIC PAINT	12,500.00	LF	\$0.80	\$10,000.00
7500.32	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	89.00	EACH	\$300.90	\$26,779.90
7500.38	ONLY, PREFORMED PAVEMENT MARKING, TYPE 4	3.00	EACH	\$355.00	\$1,065.00
7500.42	HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4	3.00	EACH	\$250.00	\$750.00
7500.46	STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, T-4	2.00	EACH	\$825.00	\$1,650.00
7502.04	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	9,747.00	LF	\$2.42	\$23,545.05
7502.14	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	175,411.00	LF	\$2.28	\$399,388.90
7503.04	4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	45,330.00	LF	\$2.16	\$97,926.50
7503.14	4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	82,615.00	LF	\$2.25	\$185,707.00
7508.03	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 3	220.00	LF	\$4.20	\$924.00
7508.04	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	220.00	LF	\$9.15	\$2,013.20
7508.14	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	23,910.00	LF	\$8.44	\$201,897.22
7509.04	12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	2,531.00	LF	\$6.72	\$17,007.75
7509.14	12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	760.00	LF	\$7.23	\$5,496.00
7512.03	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 3	400.00	LF	\$8.50	\$3,400.00
7512.04	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	983.00	LF	\$16.34	\$16,062.80
7512.14	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	857.00	LF	\$18.75	\$16,070.00
7530.48	RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4	20.00	EACH	\$944.70	\$18,894.00
7530.49	RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	4.00	EACH	\$845.00	\$3,380.00
7550.03	4" YELLOW EPOXY PAVEMENT MARKING	2,544.00	LF	\$3.20	\$8,140.80
7550.04	4" WHITE EPOXY PAVEMENT MARKING	2,544.00	LF	\$3.20	\$8,140.80
7560.01	PAINT STRIPING	2,513.13	MILE	\$185.41	\$465,968.20
7560.03	PAINT STRIPING	800.00	STA	\$10.00	\$8,000.00
7560.20	ACRYLIC WATERBORNE PAINT, YELLOW	32,827.00	GAL	\$7.83	\$256,995.97
7560.30	ACRYLIC WATERBORNE PAINT, WHITE	109,427.00	GAL	\$7.15	\$782,626.76
7560.40	YELLOW TRAFFIC PAINT	4,869.00	GAL	\$8.05	\$39,195.45
7560.41	WHITE TRAFFIC PAINT	16,231.00	GAL	\$7.36	\$119,460.16
8008.00	ARMOR COAT AGGREGATE	58,750.00	CY	\$18.71	\$1,099,439.00
8008.50	AGGREGATE FOR MICROSURFACING	27,868.00	TON	\$24.91	\$694,142.00
8022.00	HYDRATED LIME	14,436.00	TON	\$125.19	\$1,807,260.20
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	12,921.50	TON	\$232.03	\$2,998,212.28
8022.50	FLY ASH FOR SUBGRADE	3,184.00	TON	\$15.80	\$50,307.20
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	939.40	CY	\$16.23	\$15,247.65
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	78,146.73	CY	\$14.88	\$1,162,593.23
8029.25	FOUNDATION COURSE	1,295,069.00	SY	\$3.08	\$3,991,780.51
8029.84	BITUMINOUS FOUNDATION COURSE 4"	76,212.00	SY	\$1.51	\$115,190.40

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
8029.86	BITUMINOUS FOUNDATION COURSE 6"	2,532.00	SY	\$6.41	\$16,230.12
8032.00	CRUSHED CONCRETE FOUNDATION COURSE	6,885.00	SY	\$3.60	\$24,786.00
8032.04	CRUSHED CONCRETE FOUNDATION COURSE 4"	51,911.00	SY	\$1.35	\$70,032.07
8051.00	SOIL BINDER	5,900.00	CY	\$10.00	\$59,000.00
8052.03	ARMOR COAT EMULSIFIED ASPHALT	25,240.00	GAL	\$1.15	\$29,026.00
8060.01	GRANULAR SUBDRAIN, TYPE A	660.00	EACH	\$55.00	\$36,300.00
8060.02	GRANULAR SUBDRAIN, TYPE B	88.00	EACH	\$45.00	\$3,960.00
8060.05	GRANULAR SUBDRAIN	1,066.00	EACH	\$65.55	\$69,875.70
8060.06	LONGITUDINAL SUBDRAIN	49,576.00	LF	\$4.38	\$217,294.56
8070.05	MINERAL FILLER FOR MICROSURFACING	567.00	TON	\$54.66	\$30,990.00
8090.00	GRANULAR FILL	3,218.00	CY	\$15.34	\$49,352.50
8091.00	GRANULAR BACKFILL	15,472.70	CY	\$23.77	\$367,738.60
8101.50	STABILIZED SUBGRADE	981,119.00	SY	\$1.73	\$1,699,879.79
8110.50	HYDRATED LIME SLURRY STABILIZATION	5,182.80	STA	\$419.02	\$2,171,707.92
8111.00	SHOULDER SUBGRADE PREPARATION	156.64	STA	\$135.00	\$21,145.73
9000.75	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	14,200.00	TON	\$20.43	\$290,144.00
9003.40	ASPHALTIC CONCRETE, TYPE GGCRMLV	11,580.00	TON	\$26.00	\$301,080.00
9004.89	COLD IN-PLACE RECYCLING	2,697.47	STA	\$442.98	\$1,194,930.77
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	14,445.00	TON	\$32.42	\$468,307.50
9005.04	ASPHALTIC CONCRETE FOR PATCHING	900.00	TON	\$52.73	\$47,459.00
9005.21	PATCHING BITUMINOUS SAND	200.00	SY	\$10.00	\$2,000.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	226,250.00	TON	\$16.14	\$3,652,309.00
9005.44	ASPHALTIC CONCRETE, TYPE SP4(0.375)	303,820.00	TON	\$20.62	\$6,266,193.70
9005.45	ASPHALTIC CONCRETE, TYPE SP4(0.5)	153,373.00	TON	\$23.72	\$3,637,340.80
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.375)	358,780.00	TON	\$21.28	\$7,634,121.20
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5)	229,440.00	TON	\$19.29	\$4,424,886.20
9005.55	ASPHALTIC CONCRETE, TYPE SP5(0.5)	133,660.00	TON	\$24.78	\$3,311,446.80
9005.57	ASPHALTIC CONCRETE, TYPE SP5(0.375)	1,610.00	TON	\$41.00	\$66,010.00
9005.69	ASPHALTIC CONCRETE, TYPE RLC	37,030.00	TON	\$21.99	\$814,160.60
9005.70	ASPHALTIC CONCRETE, TYPE LC	82,760.00	TON	\$20.31	\$1,680,518.40
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	99,730.00	SY	\$2.26	\$225,190.87
9009.15	MICROSURFACING PLACEMENT	4,756.63	STA	\$222.25	\$1,057,171.67
9009.75	TEMPORARY SURFACING	11,253.00	SY	\$30.48	\$343,045.49
9009.78	TEMPORARY SURFACING	3,710.00	SY	\$22.10	\$81,991.00
9009.79	TEMPORARY SURFACING	3,175.00	SY	\$27.50	\$87,312.50
9009.86	SURFACING 6"	93,049.40	SY	\$13.16	\$1,224,558.85
9009.87	SURFACING 8"	4,853.00	SY	\$17.27	\$83,833.82
9009.88	SURFACING 10"	3,166.00	SY	\$32.85	\$104,003.00
9009.89	SURFACING 9"	749.00	SY	\$28.53	\$21,369.70

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
9020.70	ASPHALT-RUBBER BINDER	1,065.36	TON	\$283.00	\$301,496.88
9020.91	PERFORMANCE GRADED BINDER (64-22) FOR STATE MAINTENANCE PATCHING	32.00	TON	\$225.00	\$7,200.00
9020.92	PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING	135.00	TON	\$199.03	\$26,869.43
9020.94	PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING	676.00	TON	\$251.47	\$169,996.78
9020.96	PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING	10.80	TON	\$255.00	\$2,754.00
9021.01	PERFORMANCE GRADED BINDER (64-22)	554.06	TON	\$224.44	\$124,354.40
9021.03	PERFORMANCE GRADED BINDER (58-28)	12,289.60	TON	\$200.41	\$2,463,002.08
9021.04	PERFORMANCE GRADED BINDER (70-28)	5,419.56	TON	\$268.34	\$1,454,264.47
9021.07	PERFORMANCE GRADED BINDER (76-28)	6,628.84	TON	\$291.66	\$1,933,344.74
9021.08	PERFORMANCE GRADED BINDER (64-28)	67,775.28	TON	\$250.10	\$16,950,529.42
9021.11	PERFORMANCE GRADED BINDER (70-16)	41.04	TON	\$284.04	\$11,657.00
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	7,100.00	LF	\$5.59	\$39,711.84
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	25,082.90	SY	\$2.41	\$60,557.30
9052.00	ARMOR COAT EMULSIFIED ASPHALT	1,484,090.00	GAL	\$1.06	\$1,572,147.40
9052.10	EMULSIFIED ASPHALT FOR MICROSURFACING	957,940.00	GAL	\$0.78	\$745,252.50
9052.15	EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION	1,824,655.00	GAL	\$0.87	\$1,587,923.85
9053.00	TACK COAT	1,668,292.00	GAL	\$0.94	\$1,565,091.96
9053.20	FOG SEAL	437,927.89	GAL	\$1.48	\$646,374.79
9053.90	EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING	1,897,048.00	GAL	\$0.93	\$1,758,895.88
9110.01	RENTAL OF LOADER, FULLY OPERATED	4,000.00	HOUR	\$67.52	\$270,079.25
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	2,215.00	HOUR	\$62.86	\$139,241.00
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	4,000.00	HOUR	\$53.71	\$214,852.10
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	3,970.00	HOUR	\$48.74	\$193,508.75
9110.09	RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED	10.00	HOUR	\$75.00	\$750.00
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	1,925.00	HOUR	\$124.52	\$239,698.00
9111.00	WATER	15,004.00	MGAL	\$10.18	\$152,681.54
9111.10	WATER FOR FLY ASH STABILIZATION	2,506.00	MGAL	\$6.17	\$15,463.75
9111.12	WATER FOR FULL DEPTH PULVERIZATION	119.00	MGAL	\$10.00	\$1,190.00
9111.13	WATER FOR FLY ASH STABILIZED BITUMINOUS	773.00	MGAL	\$5.00	\$3,865.00
9111.25	WATER FOR COLD IN-PLACE RECYCLING, APPLIED	1,527.00	MGAL	\$14.89	\$22,741.50
9140.00	JOINT SEALING - ASPHALT TO CONCRETE	2,059.35	STA	\$30.03	\$61,843.57
9140.40	CRACK SEALING BITUMINOUS SURFACING	2,088,350.00	LF	\$0.34	\$714,889.50
9150.00	CRACKING AND SEATING CONCRETE PAVEMENT	90,092.00	SY	\$0.29	\$26,126.68
9170.00	EARTH SHOULDER CONSTRUCTION	35,000.69	STA	\$55.94	\$1,957,942.92
9170.01	EARTH SHOULDER CONSTRUCTION	847.03	STA	\$175.00	\$148,230.08
9170.50	MEDIAN CONSTRUCTION	18.49	STA	\$120.36	\$2,225.39
9173.00	SUBGRADE PREPARATION	453.41	STA	\$251.46	\$114,012.87
9173.11	WIDENING	2,143.65	STA	\$20.82	\$44,628.49
9173.15	TRENCHED WIDENING	8,892.10	STA	\$33.35	\$296,578.80

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
9173.20	SUBGRADE PREPARATION	598,534.00	SY	\$0.80	\$478,925.05
9179.21	COLD MILLING, CLASS 1	2,184.60	STA	\$166.60	\$363,960.28
9179.23	COLD MILLING, CLASS 3	13,792.61	STA	\$138.80	\$1,914,370.77
9179.24	COLD MILLING, CLASS 4	301.84	STA	\$619.16	\$186,888.72
9179.31	COLD MILLING, CLASS 1	73,565.00	SY	\$0.32	\$23,540.80
9179.33	COLD MILLING, CLASS 3	176,639.00	SY	\$0.70	\$123,147.80
9179.34	COLD MILLING, CLASS 4	261,153.00	SY	\$1.71	\$447,073.15
9179.43	COLD MILLING, CLASS 3	5,234.37	STA	\$35.74	\$187,092.84
9179.54	COLD MILLING, CLASS 4	89,285.00	SY	\$2.39	\$213,623.80
9179.63	COLD MILLING, CLASS 3	15.93	STA	\$350.00	\$5,575.15
9179.65	COLD MILLING, CLASS 3	131.67	STA	\$170.00	\$22,384.41
9179.80	MILLING CONCRETE FOR INLAYS	57.00	EACH	\$1,216.40	\$69,335.00
9185.50	MILLING CONCRETE CURB	6,493.00	LF	\$3.55	\$23,048.60
9185.76	RUMBLE STRIPS, ASPHALT	5,604.38	STA	\$8.42	\$47,197.16
9185.77	RUMBLE STRIPS, CONCRETE	1,049.50	STA	\$22.24	\$23,341.63
9186.00	CONCRETE SURFACE MILLING	143,342.00	SY	\$1.34	\$192,490.03
9186.02	CONCRETE SURFACE MILLING	569,031.00	SY	\$1.18	\$671,456.58
9188.50	SURFACING UNDER GUARDRAIL	29,196.00	SY	\$20.67	\$603,609.22
9190.00	FLY ASH STABILIZED BITUMINOUS	1,690.11	STA	\$761.83	\$1,287,570.21
9190.25	FULL DEPTH PULVERIZATION	829.07	STA	\$201.00	\$166,643.87
9190.30	REPULVERIZATION & AERATION	2,021.63	STA	\$160.00	\$323,461.12
9190.50	FLY ASH	23,416.00	TON	\$29.75	\$696,734.99
9206.00	FABRIC REINFORCEMENT CRACK REPAIR	2,500.00	LF	\$1.75	\$4,375.00
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	248,554.00	SY	\$0.94	\$234,712.05
9300.50	ASPHALT PAVEMENT SMOOTHNESS TESTING	8.91	LS/MILE	\$505.05	\$4,500.00
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	433.11	LS/MILE	\$550.65	\$238,496.00
A001.01	PULL BOX, TYPE PB-1	92.00	EACH	\$552.67	\$50,845.20
A001.02	PULL BOX, TYPE PB-1A	46.00	EACH	\$430.28	\$19,792.80
A001.05	PULL BOX, TYPE PB-2	24.00	EACH	\$603.42	\$14,482.00
A001.06	PULL BOX, TYPE PB-2A	15.00	EACH	\$789.40	\$11,841.00
A001.12	PULL BOX, TYPE PB-5	150.00	EACH	\$310.22	\$46,532.40
A001.16	PULL BOX, TYPE PB-6	34.00	EACH	\$354.93	\$12,067.50
A001.19	PULL BOX, TYPE PB-9	13.00	EACH	\$346.80	\$4,508.40
A001.35	PULL BOX, TYPE FOR-27	8.00	EACH	\$683.40	\$5,467.20
A002.42	EMERGENCY VEHICLE PREEMPTION SYSTEM	1.00	EACH	\$6,500.00	\$6,500.00
A002.97	INSTALL EMERGENCY VEHICLE PREEMPTION SYSTEM	1.00	EACH	\$265.20	\$265.20
A003.10	TRAFFIC SIGNAL, TYPE TS-1	8.00	EACH	\$720.00	\$5,760.00
A004.00	TRAFFIC SIGNAL, TYPE TS-1	48.00	EACH	\$695.23	\$33,371.10
A004.04	TRAFFIC SIGNAL, TYPE TS-1LL	7.00	EACH	\$1,265.00	\$8,855.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
A004.10	TRAFFIC SIGNAL, TYPE TS-1A	4.00	EACH	\$713.90	\$2,855.60
A004.20	TRAFFIC SIGNAL, TYPE TS-1L	10.00	EACH	\$689.11	\$6,891.10
A004.22	TRAFFIC SIGNAL, TYPE TS-1LB	1.00	EACH	\$851.00	\$851.00
A004.28	TRAFFIC SIGNAL, TYPE TS-1RR	2.00	EACH	\$1,084.10	\$2,168.20
A004.40	TRAFFIC SIGNAL, TYPE TS-2	7.00	EACH	\$1,018.00	\$7,126.00
A005.22	TRAFFIC SIGNAL CONTROLLER, TYPE TC-4S	1.00	EACH	\$9,518.90	\$9,518.90
A006.15	PEDESTRIAN SIGNAL, TYPE PS-1	30.00	EACH	\$440.43	\$13,213.00
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	22.00	EACH	\$83.21	\$1,830.60
A006.84	PEDESTAL POLE, TYPE PP-10	13.00	EACH	\$692.82	\$9,006.60
A006.86	PEDESTAL POLE, TYPE PP-12	1.00	EACH	\$1,450.00	\$1,450.00
A006.98	VEHICLE DETECTOR, TYPE A PREFORMED	115.00	EACH	\$136.50	\$15,697.00
A007.00	VEHICLE DETECTOR, TYPE B PREFORMED	102.00	EACH	\$155.04	\$15,813.70
A007.04	VEHICLE DETECTOR, TYPE 2 UC	11.00	EACH	\$102.00	\$1,122.00
A007.08	VEHICLE DETECTOR, TYPE TD-3	15.00	EACH	\$529.20	\$7,938.00
A007.31	VEHICLE DETECTOR	2.00	EACH	\$459.00	\$918.00
A007.35	TYPE B LIGHTING UNIT	8.00	EACH	\$1,275.00	\$10,200.00
A008.49	STREET LIGHTING UNIT, TYPE SL-A-35-1-0.25	10.00	EACH	\$1,500.00	\$15,000.00
A008.50	STREET LIGHTING UNIT, TYPE SL-A-35-6-0.25	12.00	EACH	\$1,428.00	\$17,136.00
A008.51	STREET LIGHTING UNIT, TYPE SL-A-35-1-0.25F	22.00	EACH	\$1,600.00	\$35,200.00
A008.54	STREET LIGHTING UNIT, TYPE SL-BT-35-10-0.25	5.00	EACH	\$1,603.44	\$8,017.20
A008.66	STREET LIGHTING UNIT, TYPE SL-BT-35-12-0.25	29.00	EACH	\$1,514.70	\$43,926.30
A008.95	STREET LIGHTING UNIT, TYPE SL-BT-40-0-0.40	4.00	EACH	\$1,600.00	\$6,400.00
A008.99	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	111.00	EACH	\$1,653.06	\$183,490.00
A009.07	STREET LIGHTING UNIT, TYPE SL-S-40-4-0.25	3.00	EACH	\$1,548.33	\$4,645.00
A009.08	STREET LIGHTING UNIT, TYPE SL-A-40-6-0.25	18.00	EACH	\$1,740.94	\$31,337.00
A009.10	STREET LIGHTING UNIT, TYPE SL-A-40-10-0.25	8.00	EACH	\$1,893.20	\$15,145.60
A009.11	STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25	7.00	EACH	\$1,547.14	\$10,830.00
A009.14	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	166.00	EACH	\$1,915.73	\$318,011.00
A009.16	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20	13.00	EACH	\$1,983.08	\$25,780.00
A009.29	STREET LIGHTING UNIT, TYPE SL-BT-40-6-0.25	3.00	EACH	\$1,700.00	\$5,100.00
A009.44	STREET LIGHTING UNIT, TYPE SL-A-45-6-0.40	2.00	EACH	\$2,000.00	\$4,000.00
A009.74	STREET LIGHTING UNIT, TYPE SL-S-45-6 & 6-0.25	94.00	EACH	\$1,565.70	\$147,175.80
A010.08	LUMINAIRE, TYPE HPS-150	56.00	EACH	\$598.64	\$33,523.75
A010.12	LUMINAIRE, TYPE HPS-250	12.00	EACH	\$269.70	\$3,236.40
A010.20	LUMINAIRE, TYPE HML-A-1KW	12.00	EACH	\$1,167.16	\$14,005.92
A010.26	LUMINAIRE, TYPE HML-V-1KW	8.00	EACH	\$620.00	\$4,960.00
A010.34	LUMINAIRE, TYPE OH-150	2.00	EACH	\$795.60	\$1,591.20
A010.59	UNDERDECK LUMINAIRE, TYPE UD-200	16.00	EACH	\$588.74	\$9,419.84
A010.60	UNDERDECK LUMINAIRE, TYPE UD-100	4.00	EACH	\$620.00	\$2,480.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
A010.61	UNDERDECK LUMINAIRE, TYPE UD-150	6.00	EACH	\$897.60	\$5,385.60
A010.75	FLOOD LIGHT LUMINAIRE	4.00	EACH	\$700.00	\$2,800.00
A011.29	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-45-12	1.00	EACH	\$8,626.00	\$8,626.00
A011.40	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12	2.00	EACH	\$7,133.90	\$14,267.80
A011.65	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12	3.00	EACH	\$5,927.00	\$17,781.00
A012.05	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12	2.00	EACH	\$6,343.40	\$12,686.80
A012.60	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12	1.00	EACH	\$5,800.00	\$5,800.00
A012.80	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12	2.00	EACH	\$8,730.00	\$17,460.00
A012.90	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12	4.00	EACH	\$8,867.43	\$35,469.70
A012.95	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12	6.00	EACH	\$8,879.13	\$53,274.80
A016.55	MAST ARM SIGNAL POLE, TYPE MP-35	1.00	EACH	\$5,140.80	\$5,140.80
A016.60	MAST ARM SIGNAL POLE, TYPE MP-40	1.00	EACH	\$5,470.00	\$5,470.00
A016.65	MAST ARM SIGNAL POLE, TYPE MP-45	1.00	EACH	\$4,800.00	\$4,800.00
A016.70	MAST ARM SIGNAL POLE, TYPE MP-50	3.00	EACH	\$6,066.67	\$18,200.00
A016.85	MAST ARM SIGNAL POLE, TYPE MP-65	2.00	EACH	\$11,675.00	\$23,350.00
A017.57	CONCRETE FOUNDATION	1.00	EACH	\$4,648.00	\$4,648.00
A018.20	HIGH MAST LIGHTING UNIT, TYPE T-100	2.00	EACH	\$11,690.00	\$23,380.00
A018.81	FOUNDATION DESIGN	4.00	EACH	\$2,628.75	\$10,515.00
A018.82	CONCRETE FOR FOUNDATION	327.00	CY	\$111.92	\$36,599.10
A018.83	REINFORCING STEEL	27,052.00	LB	\$2.20	\$59,612.30
A018.84	ANCHOR BOLTS	26.00	EACH	\$685.18	\$17,814.60
A020.10	LIGHTING CONTROL CENTER, TYPE D	13.00	EACH	\$1,325.94	\$17,237.18
A020.17	LIGHTING CONTROL CENTER, TYPE P	3.00	EACH	\$1,577.93	\$4,733.80
A020.30	LIGHTING CONTROL CENTER, TYPE R	35.00	EACH	\$1,598.29	\$55,940.26
A020.36	LIGHTING CONTROL CENTER, TYPE R-2	4.00	EACH	\$5,566.90	\$22,267.60
A020.48	LIGHTING CONTROL CENTER, TYPE PD	6.00	EACH	\$250.00	\$1,500.00
A025.08	SIGNAL STRUCTURE	1.00	EACH	\$71,298.00	\$71,298.00
A030.00	FUSED DISCONNECT	1.00	EACH	\$1,000.00	\$1,000.00
A069.10	1 1/2-INCH CONDUIT ON STRUCTURE	30.00	LF	\$38.00	\$1,140.00
A069.15	1 1/2-INCH CONDUIT IN MEDIAN BARRIER	17,600.00	LF	\$3.57	\$62,832.00
A070.08	1 1/2-INCH CONDUIT, JACKED	1,096.00	LF	\$7.84	\$8,595.85
A070.10	1 1/2-INCH CONDUIT IN TRENCH	96,296.00	LF	\$2.52	\$242,341.82
A070.14	2-INCH CONDUIT IN TRENCH	30,049.00	LF	\$2.39	\$71,760.77
A070.18	3-INCH CONDUIT IN TRENCH	1,596.00	LF	\$3.32	\$5,296.10
A070.22	4-INCH CONDUIT IN TRENCH	5,531.00	LF	\$4.79	\$26,498.59
A072.10	1 1/2-INCH CONDUIT UNDER ROADWAY	13,354.00	LF	\$3.72	\$49,697.41
A072.14	2-INCH CONDUIT UNDER ROADWAY	1,908.00	LF	\$2.86	\$5,453.27
A072.18	3-INCH CONDUIT UNDER ROADWAY	2,420.00	LF	\$4.09	\$9,885.82
A073.12	2-INCH CONDUIT UNDER SIDEWALK	71.00	LF	\$2.64	\$187.44

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
A074.12	1 1/2-INCH CONDUIT, JACKED	1,471.00	LF	\$15.35	\$22,582.35
A074.14	2-INCH CONDUIT, JACKED	3,421.00	LF	\$13.24	\$45,280.97
A074.18	3-INCH CONDUIT, JACKED	542.00	LF	\$16.13	\$8,744.30
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	7,768.00	LF	\$0.70	\$5,450.00
A077.13	3/C #14 AWG TRAFFIC SIGNAL CABLE	4,368.00	LF	\$1.14	\$4,974.12
A077.15	5/C #14 AWG TRAFFIC SIGNAL CABLE	1,382.00	LF	\$1.13	\$1,563.20
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	2,324.00	LF	\$0.82	\$1,909.60
A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	4,470.00	LF	\$1.57	\$7,008.23
A077.26	16/C #14 AWG TRAFFIC SIGNAL CABLE	563.00	LF	\$1.72	\$966.35
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	31,772.00	LF	\$0.86	\$27,472.07
A079.06	CAMERA DETECTOR CABLE	1,236.00	LF	\$2.14	\$2,645.04
A079.07	OPTICAL DETECTOR CABLE	307.00	LF	\$1.73	\$531.11
A079.09	EMERGENCY PREEMPT MICROPHONE CABLE	20.00	LF	\$3.00	\$60.00
A079.22	TRACER WIRE	5,521.00	LF	\$0.41	\$2,263.61
A079.23	12 FIBER MULTIMODE CABLE	1,969.00	LF	\$2.14	\$4,213.66
A079.50	GROUNDING CONDUCTOR	20,041.00	LF	\$0.79	\$15,817.80
A079.54	CIRCUIT GROUND	1,412.00	LF	\$1.02	\$1,440.24
A079.55	SERVICE CABLE	3,886.00	LF	\$1.08	\$4,195.10
A079.56	SERVICE CABLE	1,227.00	LF	\$1.73	\$2,122.71
A079.57	SERVICE CABLE	2,523.00	LF	\$1.48	\$3,734.04
A079.58	SERVICE CABLE	5,703.00	LF	\$1.38	\$7,877.64
A079.59	SERVICE CABLE	16,440.00	LF	\$1.26	\$20,727.30
A079.65	SERVICE CABLE	6,504.00	LF	\$1.10	\$7,154.40
A080.03	STREET LIGHTING CABLE, NO. 1 USE	10,900.00	LF	\$2.04	\$22,236.00
A080.10	STREET LIGHTING CABLE, NO. 2 USE	104,506.00	LF	\$1.60	\$166,846.46
A080.11	STREET LIGHTING CABLE, NO. 2 BARE	1,301.00	LF	\$0.70	\$910.70
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	127,951.00	LF	\$0.76	\$96,828.22
A080.24	STREET LIGHTING CABLE, NO. 6 USE	149,431.00	LF	\$0.77	\$114,968.34
A080.30	STREET LIGHTING CABLE, NO. 8 BARE	14,289.00	LF	\$0.15	\$2,143.35
A080.32	STREET LIGHTING CABLE, NO. 8 USE	28,578.00	LF	\$0.15	\$4,286.70
A080.35	STREET LIGHTING CABLE, NO. 10 USE	2,110.00	LF	\$0.35	\$738.50
A080.38	STREET LIGHTING CABLE, NO. 10 BARE	1,055.00	LF	\$0.35	\$369.25
A081.00	6 PAIR COMMUNICATION CABLE	8,555.00	LF	\$1.26	\$10,796.69
A082.30	DIRECT BURIAL CABLE, NO. 6 AWG	550.00	LF	\$1.91	\$1,050.50
A082.34	DIRECT BURIAL CABLE, NO. 6 USE	9,581.00	LF	\$2.08	\$19,970.60
A490.00	INSTALL DMS CONTROLLER	18.00	EACH	\$1,302.89	\$23,452.00
A500.00	INSTALL TRAFFIC SIGNAL CONTROLLER	5.00	EACH	\$925.46	\$4,627.30
A500.20	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170	2.00	EACH	\$1,810.00	\$3,620.00
A500.21	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	2.00	EACH	\$1,495.00	\$2,990.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
A501.00	INSTALL TRAFFIC SIGNAL, TYPE TS-1	11.00	EACH	\$173.64	\$1,910.00
A501.05	INSTALL TRAFFIC SIGNAL, TYPE TS-1L	6.00	EACH	\$163.20	\$979.20
A502.00	INSTALL PEDESTRIAN SIGNAL, TYPE PS-1	8.00	EACH	\$340.00	\$2,720.00
A502.10	INSTALL PEDESTRIAN PUSHBUTTON	4.00	EACH	\$100.00	\$400.00
A502.50	INSTALL PEDESTAL POLE, TYPE 1	4.00	EACH	\$530.40	\$2,121.60
A503.00	INSTALL SPAN WIRE SIGNAL POLE, TYPE SWP-1	2.00	EACH	\$1,750.00	\$3,500.00
A580.44	INSTALL SHIELDED DMS COMMUNICATION CABLE	4,945.00	LF	\$0.91	\$4,492.14
A580.45	INSTALL UNSHIELDED DMS COMMUNICATION CABLE	4,945.00	LF	\$0.91	\$4,492.14
A580.70	INSTALL TELEPHONE CABLE	704.00	LF	\$0.40	\$281.60
A580.94	INSTALL	5.00	EACH	\$365.60	\$1,828.00
A600.00	REMOVE LIGHTING UNIT	138.00	EACH	\$202.09	\$27,888.52
A600.02	REMOVE LIGHTING UNIT	7.00	EACH	\$350.00	\$2,450.00
A600.04	REMOVE LIGHTING UNIT	3.00	EACH	\$310.00	\$930.00
A610.00	REMOVE TRAFFIC SIGNAL	5.00	EACH	\$2,396.92	\$11,984.60
A610.15	REMOVE TRAFFIC SIGNAL	5.00	EACH	\$574.32	\$2,871.60
A611.00	REMOVE TRAFFIC SIGNAL CONTROLLER	1.00	EACH	\$300.00	\$300.00
A612.10	REMOVE AND REINSTALL STREET LIGHTING UNIT	18.00	EACH	\$735.53	\$13,239.60
A620.02	REMOVE LIGHTING CONTROL CENTER	3.00	EACH	\$549.67	\$1,649.00
A630.03	REMOVE PEDESTAL POLE	2.00	EACH	\$81.60	\$163.20
A630.04	REMOVE HIGH MAST LIGHTING UNIT	1.00	EACH	\$2,050.00	\$2,050.00
A630.20	REMOVE PULL BOX	24.00	EACH	\$62.35	\$1,496.40
A639.90	REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	2.00	EACH	\$2,000.00	\$4,000.00
A650.02	REMOVE MAST ARM SIGNAL POLE	2.00	EACH	\$1,700.00	\$3,400.00
A679.57	REMOVE TRAFFIC SIGNAL CABLE	3,361.00	LF	\$0.32	\$1,079.70
A700.20	RELOCATE STREET LIGHTING UNIT	79.00	EACH	\$603.67	\$47,690.30
A700.21	RELOCATE STREET LIGHTING UNIT	12.00	EACH	\$627.30	\$7,527.60
A700.22	RELOCATE STREET LIGHTING UNIT	11.00	EACH	\$826.20	\$9,088.20
A704.00	RELOCATE HIGH MAST LIGHTING UNIT	3.00	EACH	\$4,864.00	\$14,592.00
A705.20	RELOCATE LIGHTING CONTROL CENTER, TYPE	1.00	EACH	\$1,000.00	\$1,000.00
A706.00	RELOCATE PULL BOX	1.00	EACH	\$170.00	\$170.00
A750.10	MODIFY HIGH MAST TOWER	1.00	EACH	\$28,921.00	\$28,921.00
A750.52	REPLACE	1.00	EACH	\$485.00	\$485.00
A780.00	TEMPORARY LIGHTING SYSTEM, TYPE	4.00	EACH	\$5,167.00	\$20,668.00
A780.05	TEMPORARY LIGHTING SYSTEM	3.00	EACH	\$9,580.80	\$28,742.40
A780.06	TEMPORARY LIGHTING SYSTEM	3.00	EACH	\$11,653.10	\$34,959.30
A780.07	TEMPORARY LIGHTING SYSTEM	2.00	EACH	\$9,799.50	\$19,599.00
A780.09	TEMPORARY LIGHTING SYSTEM	2.00	EACH	\$29,954.70	\$59,909.40
A780.10	CROSSOVER LIGHTING SYSTEM	4.00	EACH	\$15,777.25	\$63,109.00
A780.11	CROSSOVER LIGHTING SYSTEM	4.00	EACH	\$15,164.25	\$60,657.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
A780.16	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$44,869.80	\$44,869.80
A780.17	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$21,154.80	\$21,154.80
A780.18	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$37,551.30	\$37,551.30
A780.19	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$37,403.40	\$37,403.40
A780.20	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$28,111.20	\$28,111.20
A800.51	OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM	719.00	DAY	\$12.79	\$9,199.25
A800.53	OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM	719.00	DAY	\$11.05	\$7,945.25
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	1,093.00	DAY	\$8.16	\$8,921.48
A800.56	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	840.00	DAY	\$8.55	\$7,183.40
A800.57	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	450.00	DAY	\$8.30	\$3,733.90
A800.64	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	828.00	DAY	\$10.51	\$8,699.26
A800.65	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	355.00	DAY	\$9.18	\$3,258.90
A800.66	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	355.00	DAY	\$9.18	\$3,258.90
A800.67	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	355.00	DAY	\$11.22	\$3,983.10
A800.68	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	355.00	DAY	\$11.22	\$3,983.10
A800.69	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	355.00	DAY	\$11.22	\$3,983.10
A800.70	MAINTENANCE OF LIGHTING UNITS	685.00	DAY	\$12.39	\$8,487.15
L001.01	SEEDING, TYPE A	554.50	ACRE	\$519.64	\$288,140.43
L001.02	SEEDING, TYPE B	839.12	ACRE	\$454.28	\$381,193.36
L006.00	COVER CROP SEEDING	935.26	ACRE	\$110.12	\$102,986.55
L006.50	TEMPORARY SEEDING	21.45	ACRE	\$281.48	\$6,037.80
L007.00	CONTOUR CULTIVATION	9,650.00	LF	\$2.57	\$24,765.00
L010.00	SODDING	14,133.80	SY	\$6.34	\$89,602.27
L010.15	BUFFALO GRASS SODDING	1,709.00	SY	\$7.34	\$12,544.06
L010.98	TEMPORARY EROSION CONTROL	19,010.00	SY	\$1.45	\$27,564.50
L020.00	EROSION CONTROL	284,379.20	SY	\$1.38	\$393,316.93
L020.01	EROSION CONTROL, TYPE A	60,111.40	SY	\$4.48	\$269,535.50
L020.02	EROSION CONTROL, TYPE B	3,947.00	SY	\$1.43	\$5,644.21
L020.04	EROSION CONTROL, TYPE C-1	7,606.00	SY	\$2.15	\$16,326.40
L020.07	EROSION CONTROL, TYPE B-1	36,513.51	SY	\$2.86	\$104,252.66
L020.08	EROSION CONTROL, TYPE AA	19,328.00	SY	\$4.34	\$83,923.76
L020.09	EROSION CONTROL, TYPE AAA	24,388.40	SY	\$10.02	\$244,442.44
L020.10	EROSION CONTROL, TYPE HV	374,004.70	SY	\$1.39	\$518,484.45
L020.13	EROSION CONTROL, TYPE J	25,603.00	SY	\$2.17	\$55,432.80
L020.20	SLOPE PROTECTION NETTING	25,270.00	SY	\$1.24	\$31,358.10
L021.00	EROSION CHECKS	198.00	BALE	\$24.83	\$4,915.75
L021.01	EROSION CHECKS, TYPE A	2,781.00	BALE	\$17.89	\$49,745.32
L021.06	EROSION CHECKS, TYPE HV	6,185.00	BALE	\$13.53	\$83,671.37
L021.13	EROSION CHECKS, TYPE ST-AA	42.00	BALE	\$18.85	\$791.70

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
L021.15	EROSION CHECKS, TYPE ST-HV	77.00	BALE	\$15.30	\$1,178.10
L021.16	EROSION CHECKS, TYPE ST-AAA	84.00	BALE	\$18.95	\$1,591.80
L021.21	EROSION CHECKS, TYPE AA	1,266.00	BALE	\$16.23	\$20,549.11
L021.22	EROSION CHECKS, TYPE AAA	639.00	BALE	\$24.99	\$15,970.98
L022.00	FABRIC SILT CHECKS	1,539.00	LF	\$2.07	\$3,185.73
L022.11	FABRIC SILT FENCE-LOW POROSITY	110,868.00	LF	\$2.52	\$279,188.43
L022.12	FABRIC SILT FENCE-HIGH POROSITY	760.00	LF	\$4.12	\$3,133.00
L022.13	FABRIC SILT FENCE-LOW PROFILE HIGH POROSITY	372.00	LF	\$2.95	\$1,097.40
L022.14	FABRIC SILT FENCE-LOW PROFILE LOW POROSITY	1,980.00	LF	\$2.64	\$5,227.20
L022.23	FABRIC SILT FENCE-WP-WW-LOW POROSITY	5,279.00	LF	\$5.71	\$30,143.09
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	63,416.00	LF	\$2.84	\$180,311.24
L022.75	TEMPORARY SILT CHECK	12,512.00	LF	\$6.24	\$78,092.13
L022.90	TEMPORARY SILT FENCE	14,650.00	LF	\$4.66	\$68,273.50
L022.91	TEMPORARY BALE CHECK	35.00	BALE	\$50.00	\$1,750.00
L022.92	TEMPORARY EARTH CHECK	5,030.00	LF	\$7.61	\$38,272.50
L022.93	TEMPORARY ROCK CHECK	1,050.00	LF	\$13.67	\$14,350.00
L030.75	MANURE TOPDRESSING	2,212.00	CY	\$9.15	\$20,239.80
L030.80	COMPOST	4,219.00	CY	\$8.67	\$36,578.73
L032.05	SHRUB BEDS	255.60	SY	\$20.00	\$5,112.00
L032.70	TEMPORARY MULCH	57.25	TON	\$123.98	\$7,098.00
L032.75	MULCH	3,019.45	TON	\$68.27	\$206,151.16
P070.12	12" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	653.00	LF	\$17.08	\$11,150.94
P070.15	15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	160.00	LF	\$21.50	\$3,440.00
P070.18	18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	258.00	LF	\$28.00	\$7,223.00
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	214.00	LF	\$28.17	\$6,028.40
P070.30	30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	263.00	LF	\$41.00	\$10,783.00
P070.36	36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	30.00	LF	\$44.90	\$1,347.00
P120.12	12" CULVERT PIPE, TYPE 2	211.00	LF	\$16.00	\$3,376.00
P120.18	18" CULVERT PIPE, TYPE 2	64.00	LF	\$49.55	\$3,171.50
P120.24	24" CULVERT PIPE, TYPE 2	392.00	LF	\$42.37	\$16,608.80
P120.30	30" CULVERT PIPE, TYPE 2	691.00	LF	\$54.38	\$37,575.23
P120.36	36" CULVERT PIPE, TYPE 2	346.00	LF	\$76.03	\$26,305.98
P120.42	42" CULVERT PIPE, TYPE 2	627.00	LF	\$94.20	\$59,066.11
P120.48	48" CULVERT PIPE, TYPE 2	255.00	LF	\$114.52	\$29,203.22
P120.54	54" CULVERT PIPE, TYPE 2	228.00	LF	\$138.00	\$31,464.00
P120.60	60" CULVERT PIPE, TYPE 2	192.00	LF	\$183.10	\$35,155.20
P127.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	139.00	LF	\$60.00	\$8,340.00
P127.30	30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	264.00	LF	\$80.00	\$21,120.00
P127.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	643.00	LF	\$91.00	\$58,513.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
P127.60	60" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	49.00	LF	\$209.00	\$10,241.00
P128.24	24" CULVERT PIPE, TYPE 2 CLASS IV	182.00	LF	\$35.66	\$6,490.40
P128.30	30" CULVERT PIPE, TYPE 2 CLASS IV	159.00	LF	\$51.00	\$8,109.00
P128.36	36" CULVERT PIPE, TYPE 2 CLASS IV	266.00	LF	\$71.63	\$19,054.00
P128.42	42" CULVERT PIPE, TYPE 2 CLASS IV	233.00	LF	\$84.99	\$19,802.00
P128.48	48" CULVERT PIPE, TYPE 2 CLASS IV	185.00	LF	\$100.82	\$18,652.00
P128.60	60" CULVERT PIPE, TYPE 2 CLASS IV	168.00	LF	\$181.00	\$30,408.00
P150.18	18" CULVERT PIPE, TYPE 5	384.00	LF	\$31.15	\$11,962.88
P150.24	24" CULVERT PIPE, TYPE 5	17.00	LF	\$36.72	\$624.24
P150.30	30" CULVERT PIPE, TYPE 5	81.00	LF	\$45.00	\$3,645.00
P150.48	48" CULVERT PIPE, TYPE 5	66.00	LF	\$88.00	\$5,808.00
P150.60	60" CULVERT PIPE, TYPE 5	220.00	LF	\$142.40	\$31,328.00
P200.42	42" CULVERT PIPE, TYPE 2 OR 5	876.00	LF	\$72.52	\$63,526.14
P200.48	48" CULVERT PIPE, TYPE 2 OR 5	713.00	LF	\$74.53	\$53,139.00
P200.54	54" CULVERT PIPE, TYPE 2 OR 5	245.00	LF	\$107.50	\$26,338.59
P200.60	60" CULVERT PIPE, TYPE 2 OR 5	107.00	LF	\$150.00	\$16,050.00
P300.15	15" CULVERT PIPE, TYPE 3,4, OR 5	282.00	LF	\$21.39	\$6,030.90
P300.18	18" CULVERT PIPE, TYPE 3,4 OR 5	999.00	LF	\$24.68	\$24,658.71
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	2,333.00	LF	\$26.52	\$61,860.44
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	87.00	LF	\$37.40	\$3,253.50
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	855.00	LF	\$40.96	\$35,017.49
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	112.00	LF	\$57.71	\$6,464.00
P300.48	48" CULVERT PIPE, TYPE 3,4 OR 5	80.00	LF	\$98.85	\$7,908.00
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	66.00	LF	\$122.25	\$8,068.50
P300.72	72" CULVERT PIPE, TYPE 3,4 OR 5	292.00	LF	\$118.00	\$34,456.00
P369.18	18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	727.00	LF	\$91.31	\$66,383.48
P375.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5	112.00	LF	\$62.50	\$7,000.00
P400.12	12" CULVERT PIPE, TYPE 2,5,7 OR 8	36.00	LF	\$16.00	\$576.00
P400.15	15" CULVERT PIPE, TYPE 2,5,7 OR 8	362.00	LF	\$26.82	\$9,709.10
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	868.00	LF	\$27.33	\$23,720.00
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	2,041.00	LF	\$34.86	\$71,153.42
P400.30	30" CULVERT PIPE, TYPE 2,5,7 OR 8	1,339.00	LF	\$50.10	\$67,082.92
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	2,515.00	LF	\$48.87	\$122,920.34
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	6,079.00	LF	\$25.39	\$154,323.01
P402.18	18" CULVERT PIPE, TYPE 3,4,5 OR 6	885.00	LF	\$28.00	\$24,780.00
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	1,239.00	LF	\$24.66	\$30,549.14
P402.30	30" CULVERT PIPE, TYPE 3,4,5 OR 6	110.00	LF	\$37.65	\$4,141.50
P402.36	36" CULVERT PIPE, TYPE 3,4,5 OR 6	228.00	LF	\$34.96	\$7,970.64
P406.60	60" CULVERT PIPE, TYPE 2,3,4 OR 5	276.00	LF	\$80.50	\$22,218.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
P420.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5	406.00	LF	\$47.50	\$19,285.00
P500.15	15" CULVERT PIPE, TYPE 2,4,5,7 OR 8	114.00	LF	\$38.60	\$4,400.40
P500.24	24" CULVERT PIPE, TYPE 2,4,5,7 OR 8	344.00	LF	\$28.39	\$9,764.88
P500.30	30" CULVERT PIPE, TYPE 2,4,5,7 OR 8	13.00	LF	\$53.00	\$689.00
P500.36	36" CULVERT PIPE, TYPE 2,4,5,7 OR 8	51.00	LF	\$67.00	\$3,417.00
P600.15	15" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	70.00	LF	\$40.00	\$2,800.00
P600.24	24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	277.00	LF	\$33.57	\$9,299.80
P600.36	36" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	300.00	LF	\$34.00	\$10,200.00
P700.12	12" STORM SEWER PIPE, TYPE 1,7 OR 8	31.00	LF	\$46.00	\$1,426.00
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	684.00	LF	\$28.21	\$19,296.00
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	29,379.00	LF	\$25.03	\$735,311.49
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	3,727.00	LF	\$37.95	\$141,421.09
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	2,690.00	LF	\$53.33	\$143,447.87
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	2,142.00	LF	\$64.16	\$137,435.93
P702.12	12" STORM SEWER PIPE, TYPE 1	10.00	LF	\$40.40	\$404.00
P702.15	15" STORM SEWER PIPE, TYPE 1	61.00	LF	\$36.72	\$2,239.86
P702.18	18" STORM SEWER PIPE, TYPE 1	604.00	LF	\$30.53	\$18,439.25
P702.24	24" STORM SEWER PIPE, TYPE 1	19.00	LF	\$41.90	\$796.10
P702.42	42" STORM SEWER PIPE, TYPE 1	309.00	LF	\$72.00	\$22,248.00
P703.36	36" STORM SEWER PIPE, TYPE 1 CLASS V	45.00	LF	\$86.00	\$3,870.00
P704.15	15" STORM SEWER PIPE, TYPE 3,4,5 OR 6	1,118.00	LF	\$27.06	\$30,253.08
P704.18	18" STORM SEWER PIPE, TYPE 3,4,5 OR 6	633.00	LF	\$25.50	\$16,141.50
P704.24	24" STORM SEWER PIPE, TYPE 3,4,5 OR 6	97.00	LF	\$32.64	\$3,166.08
P707.36	36" STORM SEWER PIPE, TYPE 3, 4 OR 5	52.00	LF	\$74.00	\$3,848.00
P708.18	18" STORM SEWER PIPE, TYPE 5	17.00	LF	\$43.58	\$740.86
P709.12	12" STORM SEWER PIPE, TYPE 8	61.00	LF	\$17.91	\$1,092.51
P710.12	12" STORM SEWER PIPE, TYPE 7 OR 8	35.00	LF	\$42.70	\$1,494.50
P775.18	18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	37.00	LF	\$79.50	\$2,941.50
P775.24	24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	781.00	LF	\$55.00	\$42,955.00
P775.30	30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	227.00	LF	\$65.00	\$14,755.00
P775.36	36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	110.00	LF	\$83.00	\$9,130.00
P775.42	42" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	732.00	LF	\$90.00	\$65,880.00
P775.48	48" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	159.00	LF	\$125.00	\$19,875.00
W100.00	CURB STOP AND BOX	109.00	EACH	\$201.64	\$21,978.40
W100.01	CURB STOP AND BOX	1.00	EACH	\$267.00	\$267.00
W129.55	4" FLANGED VALVE W/HANDWHEEL	1.00	EACH	\$304.00	\$304.00
W175.01	1" CORPORATION STOP	107.00	EACH	\$145.59	\$15,578.60
W176.26	1" WATER SERVICE	4,042.10	LF	\$10.11	\$40,861.80
W176.58	2" POLYETHYLENE PIPE	162.00	LF	\$5.60	\$907.20

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
W176.70	WATER SERVICE CONNECTION	107.00	EACH	\$75.34	\$8,061.60
W180.64	METER PIT	1.00	EACH	\$909.84	\$909.84
W205.04	4" WATER MAIN PIPE	58.90	LF	\$33.86	\$1,994.50
W205.06	6" WATER MAIN PIPE	3,637.50	LF	\$17.90	\$65,120.26
W205.08	8" WATER MAIN PIPE	2,907.10	LF	\$18.09	\$52,596.65
W205.91	CONCRETE ENCASEMENT	35.00	LF	\$102.00	\$3,570.00
W219.04	4" VALVE	1.00	EACH	\$591.60	\$591.60
W219.06	6" VALVE	9.00	EACH	\$663.00	\$5,967.00
W219.34	4" GATE VALVE	1.00	EACH	\$360.00	\$360.00
W219.36	6" GATE VALVE	3.00	EACH	\$431.00	\$1,293.00
W219.38	8" GATE VALVE	3.00	EACH	\$645.00	\$1,935.00
W219.64	4" GATE VALVE AND BOX	2.00	EACH	\$491.64	\$983.28
W219.65	3" GATE VALVE AND BOX	2.00	EACH	\$471.24	\$942.48
W219.66	6" GATE VALVE AND BOX	15.00	EACH	\$620.00	\$9,300.00
W219.68	8" GATE VALVE AND BOX	22.00	EACH	\$755.00	\$16,610.00
W222.00	FIRE HYDRANT	1.00	EACH	\$1,900.00	\$1,900.00
W222.06	6" FIRE HYDRANT	14.00	EACH	\$1,802.25	\$25,231.50
W222.90	INSTALL FIRE HYDRANT	6.00	EACH	\$1,435.33	\$8,612.00
W224.89	3" BOLTED FLEX COUPLING	4.00	EACH	\$196.86	\$787.44
W352.26	6" TAPPING SLEEVE AND VALVE	1.00	EACH	\$2,279.70	\$2,279.70
W355.04	4" SLEEVE	2.00	EACH	\$160.00	\$320.00
W355.06	6" SLEEVE	6.00	EACH	\$170.00	\$1,020.00
W355.08	8" SLEEVE	2.00	EACH	\$190.00	\$380.00
W356.01	2" X 2" X 1" TEE	2.00	EACH	\$75.00	\$150.00
W356.03	3" X 3" TEE	2.00	EACH	\$204.31	\$408.62
W356.06	4" X 6" TEE	2.00	EACH	\$314.16	\$628.32
W356.09	8" X 4" TEE	1.00	EACH	\$230.00	\$230.00
W356.12	6" X 6" TEE	7.00	EACH	\$230.00	\$1,610.00
W356.14	8" X 6" TEE	11.00	EACH	\$270.00	\$2,970.00
W356.16	8" X 8" TEE	7.00	EACH	\$276.43	\$1,935.00
W356.17	8" X 8" X 6" TEE	1.00	EACH	\$240.00	\$240.00
W356.49	6" TEE	2.00	EACH	\$248.88	\$497.76
W356.50	CROSS	4.00	EACH	\$321.19	\$1,284.76
W357.13	4" - 90 DEGREE BEND	2.00	EACH	\$191.76	\$383.52
W357.14	4" - 45 DEGREE BEND	2.00	EACH	\$95.00	\$190.00
W357.16	6"- 45 DEGREE BEND	6.00	EACH	\$173.40	\$1,040.40
W357.20	6" - 90 DEGREE BEND	7.00	EACH	\$208.65	\$1,460.56
W357.40	8" - 45 DEGREE BEND	4.00	EACH	\$160.00	\$640.00
W357.41	8" - 90 DEGREE BEND	3.00	EACH	\$250.00	\$750.00

English AUP Summary For July 2004 thru June 2005 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
W357.52	6" - 22 1/2 DEGREE BEND	2.00	EACH	\$173.40	\$346.80
W358.05	2" X 1" REDUCER	1.00	EACH	\$80.00	\$80.00
W358.09	3" X 4" REDUCER	2.00	EACH	\$188.70	\$377.40
W358.16	6" X 4" REDUCER	2.00	EACH	\$200.00	\$400.00
W358.18	8" X 6" REDUCER	2.00	EACH	\$187.50	\$375.00
W358.19	8" X 4" REDUCER	1.00	EACH	\$140.00	\$140.00
W359.04	4" CAP	2.00	EACH	\$48.00	\$96.00
W359.06	6" CAP	1.00	EACH	\$77.00	\$77.00
W359.08	8" CAP	1.00	EACH	\$100.00	\$100.00
W600.03	ADJUST VALVE BOX TO GRADE	98.00	EACH	\$103.98	\$10,189.60
W722.01	PLUG ABANDONED WATER MAIN	2.00	EACH	\$88.74	\$177.48
W722.50	ABANDON WATER MAIN	6.00	EACH	\$110.33	\$662.00
W722.51	ABANDON WATER MAIN	3,997.40	LF	\$2.40	\$9,593.76
W724.74	CONNECT TO 4" WATER MAIN	3.00	EACH	\$263.16	\$789.48
W724.75	CONNECT TO WATER MAIN	4.00	EACH	\$18.00	\$72.00
W724.76	CONNECT TO 6" WATER MAIN	1.00	EACH	\$306.00	\$306.00
W725.00	RECONNECT WATER SERVICE	3.00	EACH	\$23.00	\$69.00
W800.00	REMOVE CURB STOP AND BOX	3.00	EACH	\$36.00	\$108.00
W800.05	REMOVE GATE VALVE AND BOX	12.00	EACH	\$80.00	\$960.00
W800.06	REMOVE GATE VALVE	4.00	EACH	\$155.03	\$620.10
W800.33	REMOVE HYDRANT	13.00	EACH	\$134.62	\$1,750.00
W800.35	REMOVE HYDRANT ASSEMBLY	5.00	EACH	\$255.00	\$1,275.00
W800.50	REMOVE METER	1.00	EACH	\$54.00	\$54.00
W800.93	BORING 1" WATER SERVICE	2,731.10	LF	\$7.50	\$20,483.25
W800.97	BORING 4" WATER MAIN	1,050.00	LF	\$21.68	\$22,764.00