

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                  | TOTAL<br>QUANTITY | UNITS     | AVERAGE<br>UNIT PRICE | TOTAL<br>BID   |
|----------------------|---|-------------------|-----------|-----------------------|----------------|
| 0001.00              | SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES | 1,157.00          | C DAY     | \$741.21              | \$857,584.81   |
| 0001.08              | BARRICADE, TYPE II                                | 1,192,331.00      | B DAY     | \$0.50                | \$596,165.50   |
| 0001.10              | BARRICADE, TYPE III                               | 262,624.00        | B DAY     | \$1.50                | \$393,350.83   |
| 0001.75              | TEMPORARY SIGN DAY                                | 43,775.00         | EACH      | \$3.17                | \$138,635.93   |
| 0001.90              | SIGN DAY  | 967,389.00        | EACH      | \$0.49                | \$472,375.80   |
| 0001.99              | CONTRACTOR FURNISHED SIGN DAY                     | 74,869.00         | EACH      | \$0.79                | \$59,289.67    |
| 0002.30              | PAVEMENT MARKING REMOVAL                          | 596,950.00        | LF        | \$0.34                | \$201,072.00   |
| 0002.39              | TEMPORARY PAVEMENT MARKING, TYPE II               | 52,100.00         | LF        | \$0.80                | \$41,680.00    |
| 0002.44              | TEMPORARY PAVEMENT MARKING, TYPE PAINT            | 891,125.00        | LF        | \$0.13                | \$114,307.00   |
| 0002.45              | TEMPORARY BROKEN LINES                            | 7,909.00          | STA       | \$8.16                | \$64,521.70    |
| 0002.46              | TEMPORARY PAVEMENT MARKING, TYPE RPM              | 25,750.00         | LF        | \$0.31                | \$7,982.50     |
| 0002.47              | TEMPORARY PAVEMENT MARKING SURFACE PREPARATION    | 248,775.00        | LF        | \$0.33                | \$82,763.00    |
| 0002.49              | RAISED PAVEMENT MARKER                            | 10,100.00         | LF        | \$0.83                | \$8,372.00     |
| 0002.55              | OVERLAY BROKEN LINES                              | 49,634.62         | STA       | \$7.33                | \$363,657.65   |
| 0002.60              | OVERLAY SOLID LINES                               | 98,517.55         | STA       | \$7.89                | \$777,450.36   |
| 0002.61              | PLOWABLE PAVEMENT MARKER                          | 1,196.00          | EACH      | \$26.29               | \$31,448.71    |
| 0002.63              | PLOWABLE PAVEMENT MARKER REFLECTOR                | 225.00            | EACH      | \$10.00               | \$2,250.00     |
| 0002.76              | PERMANENT PAVEMENT MARKING PAINT                  | 1,361,359.73      | LF        | \$0.09                | \$121,447.55   |
| 0002.85              | TUBULAR POST                                      | 238.00            | EACH      | \$26.20               | \$6,235.39     |
| 0002.87              | CHANNELIZING BLOCK                                | 390.00            | EACH      | \$25.66               | \$10,006.60    |
| 0002.97              | FLASHING ARROW PANEL                              | 3,881.00          | DAY       | \$42.57               | \$165,216.66   |
| 0003.10              | FLAGGING  | 4,374.00          | DAY       | \$198.11              | \$866,542.98   |
| 0003.15              | RAILROAD INSURANCE                                | 1.00              | LS(C DAY) | \$50,000.00           | \$50,000.00    |
| 0003.20              | FURNISHING AND OPERATING PILOT VEHICLE            | 1,550.00          | DAY       | \$275.69              | \$427,323.61   |
| 0003.50              | CONCRETE PROTECTION BARRIER                       | 15,025.00         | LF        | \$35.02               | \$526,158.38   |
| 0003.51              | INSTALL CONCRETE PROTECTION BARRIER               | 24,637.50         | LF        | \$3.36                | \$82,685.25    |
| 0003.53              | TEMPORARY GLARE SCREEN                            | 23,737.50         | LF        | \$3.97                | \$94,205.25    |
| 0003.56              | RELOCATE CONCRETE PROTECTION BARRIER              | 46,949.00         | LF        | \$3.76                | \$176,477.75   |
| 0003.57              | RELOCATE INERTIAL BARRIER SYSTEM                  | 13.00             | EACH      | \$848.23              | \$11,026.93    |
| 0003.58              | INERTIAL BARRIER SYSTEM                           | 31.00             | EACH      | \$2,788.71            | \$86,449.98    |
| 0003.64              | REPLACEMENT MODULE                                | 43.00             | EACH      | \$225.28              | \$9,687.24     |
| 0003.66              | INERTIAL BARRIER SYSTEM                           | 2.00              | EACH      | \$4,635.00            | \$9,270.00     |
| 0003.70              | TEMPORARY RUMBLE STRIP                            | 46.00             | EACH      | \$386.96              | \$17,800.00    |
| 0003.75              | TEMPORARY TRAFFIC SIGNAL                          | 13.00             | EACH      | \$10,335.62           | \$134,363.00   |
| 0005.10              | TRAFFIC CONTROL MANAGEMENT                        | 6,579.00          | DAY       | \$63.34               | \$416,699.29   |
| 0010.04              | FIELD OFFICE                                      | 66.00             | EACH      | \$1,775.75            | \$117,199.75   |
| 0020.00              | TRAINING  | 15,000.00         | HOUR      | \$0.80                | \$12,000.00    |
| 0030.00              | MOBILIZATION                                      | 29.00             | LS        | \$5,616.20            | \$162,869.88   |
| 0030.10              | MOBILIZATION                                      | 81.00             | LS        | \$17,526.60           | \$1,419,654.72 |
| 0030.30              | MOBILIZATION                                      | 17.00             | LS        | \$162,239.27          | \$2,758,067.56 |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                   | TOTAL<br>QUANTITY | UNITS    | AVERAGE<br>UNIT PRICE | TOTAL<br>BID    |
|----------------------|------------------------------------|-------------------|----------|-----------------------|-----------------|
| 0030.40              | MOBILIZATION                       | 59.00             | LS       | \$8,463.34            | \$499,336.77    |
| 0030.50              | MOBILIZATION                       | 26.00             | LS       | \$1,001.38            | \$26,036.00     |
| 0030.60              | MOBILIZATION                       | 82.00             | LS       | \$50,310.79           | \$4,125,485.10  |
| 0030.70              | MOBILIZATION                       | 43.00             | LS       | \$1,386.24            | \$59,608.29     |
| 0030.71              | MOBILIZATION                       | 3.00              | LS       | \$34.00               | \$102.00        |
| 0030.80              | MOBILIZATION                       | 19.00             | LS       | \$9,154.95            | \$173,944.00    |
| 0030.81              | MOBILIZATION                       | 14.00             | LS       | \$2,521.07            | \$35,295.00     |
| 0030.82              | MOBILIZATION                       | 1.00              | LS       | \$2,106.00            | \$2,106.00      |
| 0030.83              | MOBILIZATION                       | 4.00              | LS       | \$15,000.00           | \$60,000.00     |
| 0030.90              | MOBILIZATION                       | 61.00             | LS       | \$59,278.11           | \$3,615,964.84  |
| 1000.00              | LARGE TREE REMOVAL                 | 455.00            | EACH     | \$223.17              | \$101,544.59    |
| 1009.00              | GENERAL CLEARING AND GRUBBING      | 77.00             | LS       | \$8,710.31            | \$670,693.93    |
| 1010.00              | EXCAVATION                         | 3,291,278.00      | CY       | \$1.56                | \$5,132,289.28  |
| 1010.01              | EXCAVATION (ESTABLISHED QUANTITY)  | 286,652.00        | CY       | \$2.13                | \$610,640.25    |
| 1010.10              | EXCAVATION, BORROW                 | 1,579,963.00      | CY       | \$2.24                | \$3,544,737.32  |
| 1010.26              | EXCAVATION FOR MSE WALL            | 7,797.00          | CY       | \$3.16                | \$24,638.52     |
| 1010.50              | REMOVAL OF UNSUITABLE MATERIAL     | 26,327.00         | CY       | \$8.43                | \$221,936.61    |
| 1010.62              | BACKFILL MATERIAL                  | 18,357.00         | CY       | \$4.21                | \$77,282.97     |
| 1011.00              | WATER                              | 59,823.00         | MGAL     | \$11.00               | \$658,053.00    |
| 1011.50              | DISCING                            | 50.00             | HOUR     | \$65.00               | \$3,250.00      |
| 1012.00              | RIGHT-OF-WAY MARKERS               | 1,826.00          | EACH     | \$71.50               | \$130,553.97    |
| 1013.00              | RESET RIGHT-OF-WAY MARKERS         | 30.00             | EACH     | \$46.00               | \$1,380.00      |
| 1015.00              | REMOVE RIGHT-OF-WAY MARKERS        | 30.00             | EACH     | \$46.00               | \$1,380.00      |
| 1016.00              | RE-ESTABLISH PROPERTY CORNER       | 56.00             | EACH     | \$280.36              | \$15,700.00     |
| 1017.00              | CONSTRUCTION STAKING AND SURVEYING | 39.18             | LS(MILE) | \$13,859.55           | \$542,948.00    |
| 1017.50              | CONSTRUCTION STAKING AND SURVEYING | 2.00              | LS       | \$5,500.00            | \$11,000.00     |
| 1020.01              | DELINEATOR, TYPE I                 | 833.00            | EACH     | \$13.45               | \$11,201.55     |
| 1020.02              | DELINEATOR, TYPE II                | 124.00            | EACH     | \$15.66               | \$1,941.56      |
| 1020.03              | DELINEATOR, TYPE III               | 628.00            | EACH     | \$15.49               | \$9,726.35      |
| 1020.20              | INSTALL CHEVRONS                   | 172.00            | EACH     | \$31.00               | \$5,331.80      |
| 1020.21              | REMOVE & RESET CHEVRONS            | 8.00              | EACH     | \$50.00               | \$400.00        |
| 1021.00              | REMOVE AND RESET DELINEATORS       | 263.00            | EACH     | \$13.10               | \$3,444.00      |
| 1021.10              | REMOVE DELINEATOR UNITS            | 297.00            | EACH     | \$6.23                | \$1,851.00      |
| 1030.00              | EARTHWORK MEASURED IN EMBANKMENT   | 2,730,595.00      | CY       | \$3.96                | \$10,823,102.77 |
| 1033.00              | ROADWAY GRADING                    | 16.80             | STA      | \$1,839.74            | \$30,907.62     |
| 1040.00              | SLOPE PROTECTION                   | 1,785,421.00      | SY       | \$0.22                | \$396,154.96    |
| 1040.05              | TEMPORARY SLOPE PROTECTION         | 20,972.00         | SY       | \$0.27                | \$5,662.44      |
| 1040.06              | SLOPE PROTECTION MULCH             | 1,786.00          | TON      | \$102.26              | \$182,640.00    |
| 1041.00              | SALVAGING AND PLACING TOPSOIL      | 1,214,968.00      | SY       | \$0.48                | \$580,610.69    |
| 1042.00              | SALVAGING AND PLACING HYDRIC SOIL  | 1,356.00          | SY       | \$2.10                | \$2,847.60      |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                       | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| 1043.50              | RIPRAP FILTER FABRIC                   | 53,414.30         | SY    | \$2.30                | \$122,842.10 |
| 1043.65              | NON-WOVEN GEO-FABRIC                   | 3,769.00          | SY    | \$2.21                | \$8,329.49   |
| 1060.60              | REJET MATTRESS                         | 12.00             | EACH  | \$368.00              | \$4,416.00   |
| 1080.10              | TURTLE GUARD CROSSING                  | 1.00              | EACH  | \$3,300.00            | \$3,300.00   |
| 1089.97              | MODIFY                                 | 1.00              | EACH  | \$5,200.00            | \$5,200.00   |
| 1090.00              | ABANDON WELLS                          | 12.00             | EACH  | \$550.08              | \$6,601.00   |
| 1101.00              | REMOVE PAVEMENT                        | 234,496.60        | SY    | \$2.92                | \$685,507.40 |
| 1101.25              | SAWING PAVEMENT                        | 16,490.00         | LF    | \$2.50                | \$41,225.00  |
| 1102.00              | REMOVE ASPHALT SURFACE                 | 267,662.42        | SY    | \$3.12                | \$835,171.50 |
| 1102.05              | REMOVE ASPHALT SURFACING FROM PAVEMENT | 29,063.00         | SY    | \$1.55                | \$45,191.30  |
| 1103.00              | REMOVE BRICK SURFACE                   | 2,130.00          | SY    | \$3.00                | \$6,390.00   |
| 1106.00              | REMOVE DRIVEWAY                        | 16,422.20         | SY    | \$3.18                | \$52,141.80  |
| 1107.00              | REMOVE WALK                            | 6,942.50          | SY    | \$2.41                | \$16,700.55  |
| 1108.00              | REMOVE COMBINATION CURB AND GUTTER     | 889.39            | LF    | \$3.45                | \$3,071.09   |
| 1109.00              | REMOVE CURB                            | 14,358.22         | LF    | \$4.24                | \$60,925.31  |
| 1111.00              | REMOVE FENCE                           | 23,665.00         | LF    | \$0.73                | \$17,244.80  |
| 1113.00              | REMOVE STEP                            | 3.00              | EACH  | \$100.00              | \$300.00     |
| 1114.10              | REMOVE RETAINING WALL                  | 129.00            | LF    | \$4.00                | \$516.00     |
| 1116.10              | REMOVE POST                            | 1.00              | EACH  | \$50.00               | \$50.00      |
| 1116.12              | REMOVE BOLLARD                         | 3.00              | EACH  | \$55.00               | \$165.00     |
| 1117.00              | REMOVE MANHOLE                         | 17.00             | EACH  | \$364.94              | \$6,204.00   |
| 1117.01              | REMOVE MANHOLE                         | 1.00              | EACH  | \$317.00              | \$317.00     |
| 1119.00              | REMOVE INLET                           | 74.00             | EACH  | \$289.06              | \$21,390.78  |
| 1119.50              | REMOVE JUNCTION BOX                    | 2.00              | EACH  | \$179.00              | \$358.00     |
| 1121.10              | REMOVE FLUME                           | 3.00              | EACH  | \$185.00              | \$555.00     |
| 1122.01              | REMOVE CONCRETE MEDIAN SURFACING       | 7,394.79          | SY    | \$3.39                | \$25,060.15  |
| 1122.30              | REMOVE ISLAND NOSE                     | 5.00              | EACH  | \$484.80              | \$2,424.00   |
| 1123.00              | REMOVE CONCRETE DITCH LINER            | 297.00            | SY    | \$10.71               | \$3,182.08   |
| 1123.26              | REMOVE CONCRETE SLOPE PROTECTION       | 370.00            | SY    | \$21.06               | \$7,792.20   |
| 1124.00              | REMOVE BUILDING                        | 6.00              | EACH  | \$555.17              | \$3,331.00   |
| 1124.01              | REMOVE BUILDING                        | 4.00              | EACH  | \$350.00              | \$1,400.00   |
| 1124.02              | REMOVE BUILDING                        | 2.00              | EACH  | \$425.00              | \$850.00     |
| 1124.03              | REMOVE BUILDING                        | 2.00              | EACH  | \$575.00              | \$1,150.00   |
| 1124.04              | REMOVE BUILDING                        | 1.00              | EACH  | \$1,250.00            | \$1,250.00   |
| 1124.05              | REMOVE BUILDING                        | 1.00              | EACH  | \$500.00              | \$500.00     |
| 1124.06              | REMOVE BUILDING                        | 1.00              | EACH  | \$1,450.00            | \$1,450.00   |
| 1124.07              | REMOVE BUILDING                        | 1.00              | EACH  | \$1,850.00            | \$1,850.00   |
| 1124.08              | REMOVE BUILDING                        | 1.00              | EACH  | \$2.00                | \$2.00       |
| 1124.09              | REMOVE BUILDING                        | 1.00              | EACH  | \$20.00               | \$20.00      |
| 1124.10              | REMOVE BUILDING                        | 1.00              | EACH  | \$850.00              | \$850.00     |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                       | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| 1124.11              | REMOVE BUILDING  | 1.00              | EACH  | \$2,750.00            | \$2,750.00   |
| 1124.12              | REMOVE BUILDING  | 1.00              | EACH  | \$2,750.00            | \$2,750.00   |
| 1124.13              | REMOVE BUILDING  | 1.00              | EACH  | \$850.00              | \$850.00     |
| 1124.14              | REMOVE BUILDING  | 1.00              | EACH  | \$500.00              | \$500.00     |
| 1125.00              | CLEAR TRACT  | 6.00              | EACH  | \$1,218.50            | \$7,311.00   |
| 1125.01              | CLEAR TRACT  | 2.00              | EACH  | \$1,700.00            | \$3,400.00   |
| 1125.02              | CLEAR TRACT  | 1.00              | EACH  | \$1,300.00            | \$1,300.00   |
| 1125.03              | CLEAR TRACT  | 1.00              | EACH  | \$1,100.00            | \$1,100.00   |
| 1125.04              | CLEAR TRACT  | 1.00              | EACH  | \$750.00              | \$750.00     |
| 1125.05              | CLEAR TRACT  | 1.00              | EACH  | \$400.00              | \$400.00     |
| 1125.06              | CLEAR TRACT  | 1.00              | EACH  | \$250.00              | \$250.00     |
| 1125.07              | CLEAR TRACT  | 1.00              | EACH  | \$800.00              | \$800.00     |
| 1130.00              | REMOVE UNDERGROUND TANK                                | 2.00              | EACH  | \$1.00                | \$2.00       |
| 1130.48              | ADJUST MONITOR WELL                                    | 2.00              | EACH  | \$600.00              | \$1,200.00   |
| 1133.00              | REMOVE TRACK   | 110.00            | LF    | \$15.30               | \$1,683.00   |
| 1136.01              | REMOVE   | 14.00             | EACH  | \$135.21              | \$1,893.00   |
| 1136.02              | REMOVE   | 8.00              | EACH  | \$85.75               | \$686.00     |
| 1136.03              | REMOVE   | 2.00              | EACH  | \$100.50              | \$201.00     |
| 1136.04              | REMOVE   | 1.00              | EACH  | \$1.00                | \$1.00       |
| 1136.05              | REMOVE   | 2.00              | EACH  | \$1.00                | \$2.00       |
| 1136.06              | REMOVE   | 2.00              | EACH  | \$1.00                | \$2.00       |
| 1136.07              | REMOVE   | 81.00             | LF    | \$55.00               | \$4,455.00   |
| 1143.00              | REMOVE DRIVEWAY CULVERT PIPE                           | 468.00            | LF    | \$4.33                | \$2,026.00   |
| 1300.12              | 12" DRIVEWAY CULVERT PIPE                              | 32.00             | LF    | \$11.79               | \$377.28     |
| 1300.18              | 18" DRIVEWAY CULVERT PIPE                              | 42.00             | LF    | \$22.59               | \$948.78     |
| 1300.24              | 24" DRIVEWAY CULVERT PIPE                              | 650.00            | LF    | \$22.04               | \$14,327.24  |
| 1300.30              | 30" DRIVEWAY CULVERT PIPE                              | 38.00             | LF    | \$30.00               | \$1,140.00   |
| 1300.48              | 48" DRIVEWAY CULVERT PIPE                              | 36.00             | LF    | \$56.00               | \$2,016.00   |
| 1305.36              | 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE             | 36.00             | LF    | \$33.00               | \$1,188.00   |
| 1305.66              | 66" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE             | 40.00             | LF    | \$97.65               | \$3,906.00   |
| 1315.24              | 24" REINFORCED CONCRETE PIPE FOR DRIVEWAY CULVERT PIPE | 369.00            | LF    | \$33.00               | \$12,177.00  |
| 1320.18              | 18" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE    | 23.00             | LF    | \$17.00               | \$391.00     |
| 1320.24              | 24" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE    | 158.00            | LF    | \$21.83               | \$3,449.40   |
| 1320.30              | 30" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE    | 36.00             | LF    | \$24.50               | \$882.00     |
| 1320.36              | 36" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE    | 72.00             | LF    | \$31.86               | \$2,293.98   |
| 1405.00              | RELAYING DRIVEWAY CULVERT PIPE                         | 468.00            | LF    | \$14.15               | \$6,624.00   |
| 1500.24              | INSTALL 24" CORRUGATED METAL PIPE                      | 80.00             | LF    | \$20.00               | \$1,600.00   |
| 1500.48              | INSTALL 48" CORRUGATED METAL PIPE                      | 79.00             | LF    | \$12.00               | \$948.00     |
| 1701.18              | 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8       | 536.00            | LF    | \$18.46               | \$9,892.00   |
| 1701.24              | 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8       | 7,097.00          | LF    | \$21.02               | \$149,150.22 |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                      | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID   |
|----------------------|---|-------------------|-------|-----------------------|----------------|
| 1701.36              | 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8      | 204.00            | LF    | \$27.00               | \$5,508.00     |
| 1702.24              | 24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5              | 422.00            | LF    | \$26.28               | \$11,088.80    |
| 1702.30              | 30" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5              | 164.00            | LF    | \$30.60               | \$5,018.40     |
| 1702.54              | 54" DRIVEWAY CULVERT PIPE, TYPE 3, 4, OR 5            | 116.00            | LF    | \$85.05               | \$9,865.80     |
| 1703.42              | 42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5            | 142.00            | LF    | \$58.73               | \$8,340.00     |
| 1706.30              | 30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2    | 88.00             | LF    | \$92.00               | \$8,096.00     |
| 2001.00              | GRAVEL SURFACE COURSE                                 | 7,600.00          | CY    | \$12.76               | \$97,004.74    |
| 2001.03              | GRAVEL SURFACE COURSE                                 | 2,356.00          | TON   | \$15.05               | \$35,464.60    |
| 2009.10              | GRAVEL EMBEDMENT                                      | 120.68            | STA   | \$233.27              | \$28,150.34    |
| 2009.20              | GRAVEL EMBEDMENT                                      | 3,340.00          | SY    | \$0.85                | \$2,839.00     |
| 2009.51              | CRUSHED ROCK EMBEDMENT                                | 220.84            | STA   | \$115.58              | \$25,524.67    |
| 2009.52              | CRUSHED ROCK EMBEDMENT                                | 24,140.00         | SY    | \$1.09                | \$26,312.60    |
| 2010.00              | CRUSHED ROCK SURFACE COURSE                           | 5,240.00          | CY    | \$29.32               | \$153,646.92   |
| 2010.03              | CRUSHED ROCK SURFACE COURSE                           | 7,013.00          | TON   | \$14.93               | \$104,677.42   |
| 2020.00              | SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS           | 8,578.00          | SY    | \$8.44                | \$72,369.51    |
| 2021.00              | MAILBOX POST  | 298.00            | EACH  | \$57.72               | \$17,200.11    |
| 2021.05              | REMOVE AND RESET MAILBOX                              | 31.00             | EACH  | \$67.74               | \$2,100.00     |
| 2090.02              | COARSE AGGREGATE                                      | 145.00            | TON   | \$23.80               | \$3,451.00     |
| 3008.05              | TIE BARS  | 48,367.00         | EACH  | \$5.87                | \$283,675.83   |
| 3008.20              | CROSS STITCHING                                       | 5,061.00          | EACH  | \$10.87               | \$55,019.03    |
| 3010.41              | CONCRETE CURB REPAIR TACK-ON CURB                     | 2,833.00          | LF    | \$9.00                | \$25,497.00    |
| 3010.42              | CONCRETE CURB REPAIR                                  | 1,093.00          | LF    | \$24.91               | \$27,231.49    |
| 3011.25              | CONCRETE CLASS 47B-3500 CURB TYPE II                  | 1,273.97          | LF    | \$10.25               | \$13,061.14    |
| 3012.04              | CONCRETE CLASS 47B-3500 MEDIAN CURB                   | 291.00            | LF    | \$21.44               | \$6,238.67     |
| 3013.15              | CONCRETE CLASS 47B-3500 BARRIER CURB                  | 1,871.00          | LF    | \$16.07               | \$30,060.50    |
| 3014.11              | COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER   | 5,052.75          | LF    | \$18.65               | \$94,217.40    |
| 3016.03              | CONCRETE CLASS 47B-3000 SIDEWALK 5"                   | 718.00            | SY    | \$25.00               | \$17,950.00    |
| 3016.21              | CONCRETE CLASS 47B-3000 SIDEWALKS                     | 8,108.90          | SY    | \$25.89               | \$209,976.97   |
| 3016.62              | 6" CONCRETE CLASS 47B-3000 BIKEWAY                    | 5,881.00          | SY    | \$20.00               | \$117,620.00   |
| 3017.17              | 6" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING        | 1,412.00          | SY    | \$46.00               | \$64,952.00    |
| 3017.37              | 7" CONCRETE CLASS 47B-3000 MEDIAN SURFACING           | 19.00             | SY    | \$47.00               | \$893.00       |
| 3017.40              | CONCRETE CLASS 47B-3000 MEDIAN SURFACING              | 69,648.67         | SY    | \$21.18               | \$1,475,093.83 |
| 3017.43              | 6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING           | 357.00            | SY    | \$36.00               | \$12,852.00    |
| 3017.46              | 6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING | 1,396.00          | SY    | \$50.00               | \$69,800.00    |
| 3017.50              | INTERLOCKING CONCRETE PAVER BLOCK                     | 33,953.00         | SF    | \$6.49                | \$220,440.18   |
| 3017.52              | INTERLOCKING PAVER STONES                             | 23,999.00         | SF    | \$7.98                | \$191,512.02   |
| 3017.53              | RESET PAVER STONES                                    | 65.00             | SF    | \$9.00                | \$585.00       |
| 3017.55              | SOIL GRID CONFINEMENT SYSTEM                          | 78,050.00         | SF    | \$2.20                | \$171,710.00   |
| 3019.24              | CONCRETE CLASS 47B-3500 ISLAND NOSE                   | 1.00              | EACH  | \$825.00              | \$825.00       |
| 3020.23              | CONCRETE CLASS 47B-3500 DRIVEWAY 8"                   | 1,146.00          | SY    | \$32.50               | \$37,245.00    |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION  | TOTAL<br>QUANTITY | UNITS    | AVERAGE<br>UNIT PRICE | TOTAL<br>BID    |
|----------------------|---|-------------------|----------|-----------------------|-----------------|
| 3020.24              | CONCRETE CLASS 47B-3500 DRIVEWAY                                    | 15,421.50         | SY       | \$27.01               | \$416,564.10    |
| 3020.33              | CONCRETE CLASS 47B-3500 DRIVEWAY 9"                                 | 867.00            | SY       | \$28.00               | \$24,276.00     |
| 3020.34              | CONCRETE CLASS 47B-3500 DRIVEWAY 10"                                | 3,423.00          | SY       | \$37.46               | \$128,225.58    |
| 3031.08              | 8" CONCRETE BASE COURSE   | 3,029.00          | SY       | \$35.07               | \$106,226.70    |
| 3031.10              | 10" CONCRETE BASE COURSE  | 2,866.00          | SY       | \$30.34               | \$86,954.44     |
| 3031.18              | 8" DOWELED CONCRETE BASE COURSE                                     | 2,790.00          | SY       | \$38.00               | \$106,020.00    |
| 3040.11              | CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH                        | 1,215.00          | SY       | \$102.67              | \$124,749.08    |
| 3040.12              | CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH                        | 7,200.40          | SY       | \$80.52               | \$579,790.25    |
| 3040.13              | CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH                        | 18,476.00         | SY       | \$71.97               | \$1,329,631.95  |
| 3040.14              | CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH                        | 192.10            | SY       | \$97.00               | \$18,633.70     |
| 3040.15              | CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH                        | 60.70             | SY       | \$101.00              | \$6,130.70      |
| 3040.16              | CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH                     | 11.10             | SY       | \$206.00              | \$2,286.60      |
| 3040.18              | CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH                     | 656.20            | SY       | \$187.98              | \$123,353.79    |
| 3041.25              | BITUMINOUS PATCHING   | 291.00            | TON      | \$420.82              | \$122,460.00    |
| 3050.15              | CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000                    | 6,664.10          | CY       | \$192.60              | \$1,283,517.27  |
| 3050.16              | CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-5000                    | 532.60            | CY       | \$203.58              | \$108,426.71    |
| 3051.00              | REINFORCING STEEL FOR PAVEMENT APPROACHES                           | 11,775.00         | LB       | \$0.63                | \$7,418.25      |
| 3051.10              | EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES              | 794,770.00        | LB       | \$0.82                | \$652,067.50    |
| 3075.12              | 6" CONCRETE PAVEMENT, CLASS 47B-3500                                | 6,736.00          | SY       | \$26.29               | \$177,112.06    |
| 3075.32              | 8" CONCRETE PAVEMENT, CLASS 47B-3500                                | 50,411.90         | SY       | \$30.80               | \$1,552,534.40  |
| 3075.42              | 9" CONCRETE PAVEMENT, CLASS 47B-3500                                | 72,744.00         | SY       | \$24.61               | \$1,790,335.05  |
| 3075.46              | 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500                        | 63,470.00         | SY       | \$30.25               | \$1,919,846.20  |
| 3075.52              | 10" CONCRETE PAVEMENT, CLASS 47B-3500                               | 102,323.71        | SY       | \$30.83               | \$3,154,921.85  |
| 3075.56              | 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500                       | 508,822.00        | SY       | \$27.07               | \$13,773,888.42 |
| 3075.92              | 14" CONCRETE PAVEMENT, CLASS 47B-3500                               | 4,717.00          | SY       | \$45.25               | \$213,444.25    |
| 3075.96              | 14" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500                       | 247,894.00        | SY       | \$38.33               | \$9,501,777.02  |
| 3089.25              | TEMPORARY SURFACING   | 78,133.00         | SY       | \$36.44               | \$2,847,149.35  |
| 3091.20              | 10" CONCRETE PAVEMENT CLASS 47B-HE-3500                             | 66.00             | SY       | \$34.09               | \$2,249.94      |
| 3091.27              | 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500                    | 1,051.00          | SY       | \$38.48               | \$40,442.48     |
| 3210.10              | DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT                    | 200,587.90        | SY       | \$2.20                | \$441,293.38    |
| 3211.25              | SEALING CRACKS  | 10,581.00         | LF       | \$1.10                | \$11,592.60     |
| 3211.30              | SEALING JOINTS  | 298,793.00        | LF       | \$0.93                | \$277,455.80    |
| 3221.12              | CONCRETE CLASS 47B-3500 COMBINATION CONCRETE CURB AND GUTTER REPAIR | 207.00            | LF       | \$26.00               | \$5,382.00      |
| 3221.15              | CONCRETE PAVEMENT, CLASS PR-3500                                    | 7,776.40          | SY       | \$84.70               | \$658,676.93    |
| 3221.16              | CONCRETE PAVEMENT, CLASS PR-3500                                    | 118.20            | SY       | \$101.00              | \$11,938.20     |
| 3275.20              | CRUSH CONCRETE PAVEMENT   | 151,508.00        | SY       | \$5.25                | \$795,417.00    |
| 3300.50              | PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING                         | 60.12             | LS(MILE) | \$1,770.64            | \$106,447.60    |
| 4002.00              | CAST IRON COVER AND FRAME   | 54,110.00         | LB       | \$1.94                | \$105,141.45    |
| 4003.00              | CAST IRON COVER, FRAME, AND FLANGE                                  | 8,120.00          | LB       | \$1.46                | \$11,820.40     |
| 4004.50              | CAST IRON GRATE AND FRAME   | 109,832.00        | LB       | \$1.88                | \$206,411.55    |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| 4005.00              | CAST IRON RING AND COVER                           | 3,125.00          | LB    | \$2.08                | \$6,509.75   |
| 4012.29              | RECONSTRUCT CURB INLET                             | 24.00             | EACH  | \$923.65              | \$22,167.60  |
| 4015.00              | ADJUST MANHOLE TO GRADE                            | 74.00             | EACH  | \$320.85              | \$23,742.81  |
| 4015.50              | RECONSTRUCT MANHOLE                                | 13.00             | EACH  | \$160.00              | \$2,080.00   |
| 4016.00              | MANHOLE  | 6.00              | EACH  | \$2,167.50            | \$13,005.00  |
| 4016.01              | MANHOLE  | 4.00              | EACH  | \$3,137.50            | \$12,550.00  |
| 4016.02              | MANHOLE  | 3.00              | EACH  | \$2,191.67            | \$6,575.00   |
| 4016.03              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.04              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.05              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.06              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.07              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.08              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.09              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.10              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.11              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.12              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.13              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4016.14              | MANHOLE  | 1.00              | EACH  | \$1,760.00            | \$1,760.00   |
| 4017.00              | TAPPING EXISTING MANHOLE                           | 3.00              | EACH  | \$708.33              | \$2,125.00   |
| 4018.00              | TAPPING EXISTING STRUCTURE                         | 3.00              | EACH  | \$735.00              | \$2,205.00   |
| 4018.50              | TAPPING EXISTING PIPE                              | 5.00              | EACH  | \$284.00              | \$1,420.00   |
| 4020.56              | CLASS 47B-3000 OR AX-3000 CONCRETE FOR DITCH LINER | 24.80             | CY    | \$215.00              | \$5,332.00   |
| 4024.55              | FLUME SPILLWAY                                     | 303.00            | LF    | \$47.25               | \$14,318.00  |
| 4024.70              | CONCRETE FLUME, TYPE I                             | 18.00             | EACH  | \$2,340.56            | \$42,130.00  |
| 4024.71              | CONCRETE FLUME, TYPE II                            | 9.00              | EACH  | \$1,542.22            | \$13,880.00  |
| 4029.60              | RISER INLET  | 4.00              | EACH  | \$238.00              | \$952.00     |
| 4035.00              | REMOVE FLARED-END SECTION                          | 144.00            | EACH  | \$151.75              | \$21,851.33  |
| 4035.25              | REMOVE AND SALVAGE FLARED-END SECTION              | 15.00             | EACH  | \$203.20              | \$3,048.00   |
| 4040.00              | REMOVE HEADWALLS FROM CULVERTS                     | 347.00            | EACH  | \$164.32              | \$57,017.98  |
| 4041.00              | CULVERT CLEANOUT                                   | 2.00              | EACH  | \$42,158.00           | \$84,316.00  |
| 4041.01              | CULVERT CLEANOUT                                   | 1.00              | EACH  | \$275.00              | \$275.00     |
| 4043.00              | REMOVE CULVERT PIPE                                | 751.00            | LF    | \$10.73               | \$8,058.12   |
| 4043.50              | REMOVE SEWER PIPE                                  | 4,731.00          | LF    | \$4.05                | \$19,139.26  |
| 4044.00              | PREPARATION OF STRUCTURE                           | 23.00             | EACH  | \$3,257.32            | \$74,918.46  |
| 4044.01              | PREPARATION OF STRUCTURE                           | 9.00              | EACH  | \$1,702.22            | \$15,320.00  |
| 4044.02              | PREPARATION OF STRUCTURE                           | 7.00              | EACH  | \$1,783.00            | \$12,481.00  |
| 4044.03              | PREPARATION OF STRUCTURE                           | 5.00              | EACH  | \$1,752.20            | \$8,761.00   |
| 4044.04              | PREPARATION OF STRUCTURE                           | 2.00              | EACH  | \$1,390.00            | \$2,780.00   |
| 4044.05              | PREPARATION OF STRUCTURE                           | 2.00              | EACH  | \$1,110.00            | \$2,220.00   |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION  | TOTAL<br>QUANTITY | UNITS  | AVERAGE<br>UNIT PRICE | TOTAL<br>BID   |
|----------------------|---|-------------------|--------|-----------------------|----------------|
| 4044.06              | PREPARATION OF STRUCTURE                                | 2.00              | EACH   | \$1,240.00            | \$2,480.00     |
| 4044.07              | PREPARATION OF STRUCTURE                                | 2.00              | EACH   | \$1,600.00            | \$3,200.00     |
| 4044.08              | PREPARATION OF STRUCTURE                                | 2.00              | EACH   | \$1,440.00            | \$2,880.00     |
| 4044.09              | PREPARATION OF STRUCTURE                                | 2.00              | EACH   | \$1,500.00            | \$3,000.00     |
| 4044.10              | PREPARATION OF STRUCTURE                                | 2.00              | EACH   | \$1,950.00            | \$3,900.00     |
| 4044.11              | PREPARATION OF STRUCTURE                                | 2.00              | EACH   | \$1,300.00            | \$2,600.00     |
| 4044.12              | PREPARATION OF STRUCTURE                                | 2.00              | EACH   | \$1,360.00            | \$2,720.00     |
| 4045.00              | REMOVE STRUCTURE  | 8.00              | EACH   | \$4,181.50            | \$33,452.00    |
| 4045.01              | REMOVE STRUCTURE  | 4.00              | EACH   | \$3,200.00            | \$12,800.00    |
| 4045.02              | REMOVE STRUCTURE  | 2.00              | EACH   | \$3,000.00            | \$6,000.00     |
| 4045.03              | REMOVE STRUCTURE  | 2.00              | EACH   | \$2,850.00            | \$5,700.00     |
| 4045.04              | REMOVE STRUCTURE  | 2.00              | EACH   | \$2,850.00            | \$5,700.00     |
| 4045.05              | REMOVE STRUCTURE  | 2.00              | EACH   | \$2,850.00            | \$5,700.00     |
| 4045.06              | REMOVE STRUCTURE  | 2.00              | EACH   | \$2,900.00            | \$5,800.00     |
| 4045.07              | REMOVE STRUCTURE  | 1.00              | EACH   | \$3,400.00            | \$3,400.00     |
| 4045.08              | REMOVE STRUCTURE  | 1.00              | EACH   | \$2,200.00            | \$2,200.00     |
| 4045.09              | REMOVE STRUCTURE  | 1.00              | EACH   | \$2,200.00            | \$2,200.00     |
| 4050.01              | EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS  | 48,691.00         | CY     | \$5.37                | \$261,392.05   |
| 4051.01              | EXCAVATION FOR BOX CULVERTS                             | 29,468.00         | CY     | \$8.31                | \$244,994.01   |
| 4051.10              | GRANULAR BACKFILL FOR BOX CULVERT                       | 5,833.00          | CY     | \$12.64               | \$73,729.12    |
| 4054.60              | TEMPORARY SHORING                                       | 292.00            | LF     | \$69.00               | \$20,148.00    |
| 4054.68              | TEMPORARY SHORING                                       | 10,356.00         | LS(SF) | \$9.38                | \$97,106.00    |
| 4054.69              | TEMPORARY SHORING                                       | 2,556.00          | LS(SF) | \$2.45                | \$6,250.00     |
| 4054.70              | TEMPORARY SHORING                                       | 144.00            | LS(SF) | \$6.94                | \$1,000.00     |
| 4093.80              | WALL MATERIALS  | 7,875.00          | SF     | \$15.07               | \$118,679.00   |
| 4094.51              | TEMPORARY WALL  | 2.00              | EACH   | \$15,987.00           | \$31,974.00    |
| 4094.52              | TEMPORARY WALL  | 1.00              | EACH   | \$27,549.00           | \$27,549.00    |
| 4095.00              | CONCRETE FACE PANELS                                    | 31,939.00         | SF     | \$21.79               | \$695,849.57   |
| 4095.10              | CONCRETE LEVELING PADS                                  | 1,840.40          | LF     | \$16.12               | \$29,670.03    |
| 4095.15              | COMPACTED EARTH LEVELING PAD                            | 1,603.00          | LF     | \$5.56                | \$8,917.00     |
| 4095.20              | COPING  | 1,891.00          | LF     | \$60.53               | \$114,455.31   |
| 4100.06              | CLASS 47B-3000 OR AX-3000 CONCRETE FOR HEADWALL         | 200.81            | CY     | \$452.60              | \$90,887.20    |
| 4101.06              | CLASS 47B-3000 OR AX-3000 CONCRETE FOR BOX CULVERT      | 13,365.13         | CY     | \$271.44              | \$3,627,831.53 |
| 4102.03              | CLASS 47B-3000 CONCRETE FOR RETAINING WALL              | 45.50             | CY     | \$267.00              | \$12,148.50    |
| 4102.11              | CLASS 47B-3000 OR AX-3000 CONCRETE FOR RETAINING WALL   | 23.30             | CY     | \$277.00              | \$6,454.10     |
| 4103.06              | CLASS 47B-3000 CONCRETE FOR STEP                        | 6.56              | CY     | \$1,106.40            | \$7,258.00     |
| 4105.59              | CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX      | 1,269.91          | CY     | \$418.61              | \$531,598.91   |
| 4107.07              | CLASS 47B-3000 OR AX-3000 CONCRETE FOR CONCRETE COLLARS | 32.97             | CY     | \$498.29              | \$16,428.67    |
| 4115.05              | CLASS 47B-3000 CONCRETE FOR SLAB                        | 1.20              | CY     | \$545.00              | \$654.00       |
| 4115.30              | CLASS 47B-3000 OR AX-3000 CONCRETE                      | 1.60              | CY     | \$440.00              | \$704.00       |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| 4120.06              | CLASS 47B-3000 OR AX-3000 FOR CONCRETE BOX CULVERT PLUG  | 5.58              | CY    | \$245.00              | \$1,367.10   |
| 4130.06              | CLASS 47B-3000 OR AX-3000 CONCRETE FOR PIPE CULVERT PLUG | 1.12              | CY    | \$442.77              | \$495.90     |
| 4150.00              | REINFORCING STEEL FOR HEADWALL                           | 18,279.00         | LB    | \$1.12                | \$20,417.90  |
| 4151.00              | REINFORCING STEEL FOR BOX CULVERT                        | 1,338,984.00      | LB    | \$0.74                | \$996,229.57 |
| 4152.00              | REINFORCING STEEL FOR RETAINING WALL                     | 7,585.00          | LB    | \$0.70                | \$5,274.00   |
| 4153.00              | REINFORCING STEEL FOR STEP                               | 180.00            | LB    | \$0.99                | \$178.20     |
| 4155.50              | REINFORCING STEEL FOR INLET AND JUNCTION BOX             | 78,617.60         | LB    | \$1.19                | \$93,366.84  |
| 4157.00              | REINFORCING STEEL FOR COLLARS                            | 1,988.00          | LB    | \$1.20                | \$2,376.20   |
| 4163.00              | REINFORCING STEEL FOR SLAB                               | 160.00            | LB    | \$1.05                | \$168.00     |
| 4163.25              | REINFORCING STEEL  | 90.00             | LB    | \$1.00                | \$90.00      |
| 4200.24              | 24" AUTOMATIC FLOOD CONTROL GATE                         | 1.00              | EACH  | \$1,500.00            | \$1,500.00   |
| 4200.48              | 48" AUTOMATIC FLOOD CONTROL GATE                         | 3.00              | EACH  | \$3,727.05            | \$11,181.15  |
| 4300.24              | 24" CULVERT PIPE   | 1,537.00          | LF    | \$24.64               | \$37,871.32  |
| 4300.30              | 30" CULVERT PIPE   | 453.00            | LF    | \$33.73               | \$15,279.00  |
| 4300.36              | 36" CULVERT PIPE   | 566.00            | LF    | \$43.52               | \$24,633.20  |
| 4300.48              | 48" CULVERT PIPE   | 470.00            | LF    | \$59.37               | \$27,903.84  |
| 4300.54              | 54" CULVERT PIPE   | 472.00            | LF    | \$76.88               | \$36,288.00  |
| 4300.60              | 60" CULVERT PIPE   | 140.00            | LF    | \$90.14               | \$12,619.60  |
| 4300.72              | 72" CULVERT PIPE   | 132.00            | LF    | \$101.00              | \$13,332.00  |
| 4305.66              | 66" ROUND EQUIVALENT CULVERT PIPE                        | 74.00             | LF    | \$104.96              | \$7,767.04   |
| 4310.12              | 12" FLARED-END SECTION                                   | 2.00              | EACH  | \$352.00              | \$704.00     |
| 4310.15              | 15" FLARED-END SECTION                                   | 9.00              | EACH  | \$472.67              | \$4,254.00   |
| 4310.18              | 18" FLARED-END SECTION                                   | 94.00             | EACH  | \$295.35              | \$27,762.60  |
| 4310.24              | 24" FLARED-END SECTION                                   | 181.00            | EACH  | \$307.16              | \$55,596.29  |
| 4310.30              | 30" FLARED-END SECTION                                   | 75.00             | EACH  | \$397.90              | \$29,842.50  |
| 4310.36              | 36" FLARED-END SECTION                                   | 89.00             | EACH  | \$581.67              | \$51,769.00  |
| 4310.42              | 42" FLARED-END SECTION                                   | 37.00             | EACH  | \$775.86              | \$28,707.00  |
| 4310.48              | 48" FLARED-END SECTION                                   | 30.00             | EACH  | \$953.54              | \$28,606.20  |
| 4310.54              | 54" FLARED-END SECTION                                   | 7.00              | EACH  | \$1,100.00            | \$7,700.00   |
| 4310.60              | 60" FLARED-END SECTION                                   | 10.00             | EACH  | \$1,420.00            | \$14,200.00  |
| 4310.66              | 66" FLARED-END SECTION                                   | 6.00              | EACH  | \$1,866.67            | \$11,200.00  |
| 4310.72              | 72" FLARED-END SECTION                                   | 10.00             | EACH  | \$2,330.00            | \$23,300.00  |
| 4320.18              | 18" ROUND EQUIVALENT FLARED-END SECTION                  | 44.00             | EACH  | \$546.14              | \$24,030.00  |
| 4320.36              | 36" ROUND EQUIVALENT FLARED-END SECTION                  | 8.00              | EACH  | \$921.25              | \$7,370.00   |
| 4320.42              | 42" ROUND EQUIVALENT FLARED-END SECTION                  | 2.00              | EACH  | \$1,200.00            | \$2,400.00   |
| 4320.48              | 48" ROUND EQUIVALENT FLARED-END SECTION                  | 4.00              | EACH  | \$1,201.00            | \$4,804.00   |
| 4320.66              | 66" ROUND EQUIVALENT FLARED-END SECTION                  | 1.00              | EACH  | \$1,830.00            | \$1,830.00   |
| 4325.18              | 18" SAFETY SLOPED END SECTION                            | 10.00             | EACH  | \$1,192.40            | \$11,924.00  |
| 4325.30              | 30" SAFETY SLOPED END SECTION                            | 6.00              | EACH  | \$1,750.00            | \$10,500.00  |
| 4350.18              | 18" CORRUGATED METAL PIPE                                | 1,350.00          | LF    | \$10.56               | \$14,256.00  |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| 4350.24              | 24" CORRUGATED METAL PIPE                                | 2,456.00          | LF    | \$19.38               | \$47,603.50  |
| 4350.36              | 36" CORRUGATED METAL PIPE                                | 170.00            | LF    | \$46.12               | \$7,840.40   |
| 4350.42              | 42" CORRUGATED METAL PIPE                                | 110.00            | LF    | \$55.00               | \$6,050.00   |
| 4350.48              | 48" CORRUGATED METAL PIPE                                | 39.00             | LF    | \$70.22               | \$2,738.58   |
| 4350.60              | 60" CORRUGATED METAL PIPE                                | 282.00            | LF    | \$77.07               | \$21,733.40  |
| 4350.72              | 72" CORRUGATED METAL PIPE                                | 88.00             | LF    | \$120.00              | \$10,560.00  |
| 4360.18              | 18" METAL FLARED-END SECTION                             | 1.00              | EACH  | \$250.00              | \$250.00     |
| 4360.24              | 24" METAL FLARED-END SECTION                             | 37.00             | EACH  | \$195.24              | \$7,224.00   |
| 4360.30              | 30" METAL FLARED-END SECTION                             | 4.00              | EACH  | \$275.00              | \$1,100.00   |
| 4360.36              | 36" METAL FLARED-END SECTION                             | 20.00             | EACH  | \$419.00              | \$8,380.00   |
| 4360.42              | 42" METAL FLARED-END SECTION                             | 6.00              | EACH  | \$846.33              | \$5,078.00   |
| 4360.48              | 48" METAL FLARED-END SECTION                             | 1.00              | EACH  | \$800.00              | \$800.00     |
| 4360.60              | 60" METAL FLARED-END SECTION                             | 4.00              | EACH  | \$1,511.00            | \$6,044.00   |
| 4360.72              | 72" METAL FLARED-END SECTION                             | 2.00              | EACH  | \$2,000.00            | \$4,000.00   |
| 4362.18              | INSTALL 18" METAL FLARED-END SECTION                     | 4.00              | EACH  | \$158.00              | \$632.00     |
| 4362.24              | INSTALL 24" METAL FLARED-END SECTION                     | 2.00              | EACH  | \$403.00              | \$806.00     |
| 4362.36              | INSTALL 36" METAL FLARED-END SECTION                     | 1.00              | EACH  | \$330.00              | \$330.00     |
| 4380.30              | 30" ROUND EQUIVALENT CORRUGATED METAL PIPE               | 16.00             | LF    | \$35.00               | \$560.00     |
| 4390.30              | 30" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION       | 2.00              | EACH  | \$290.00              | \$580.00     |
| 4450.24              | 24" REINFORCED CONCRETE PIPE                             | 15.00             | LF    | \$88.94               | \$1,334.15   |
| 4450.30              | 30" REINFORCED CONCRETE PIPE                             | 453.00            | LF    | \$50.00               | \$22,650.00  |
| 4450.36              | 36" REINFORCED CONCRETE PIPE                             | 8.00              | LF    | \$80.34               | \$642.72     |
| 4451.54              | 54" REINFORCED CONCRETE PIPE CLASS IV                    | 313.00            | LF    | \$145.00              | \$45,385.00  |
| 4452.24              | 24" REINFORCED CONCRETE PIPE CLASS V                     | 233.00            | LF    | \$46.00               | \$10,718.00  |
| 4452.42              | 42" REINFORCED CONCRETE PIPE CLASS V                     | 216.00            | LF    | \$126.00              | \$27,216.00  |
| 4460.18              | 18" CONCRETE FLARED-END SECTION                          | 4.00              | EACH  | \$550.00              | \$2,200.00   |
| 4460.24              | 24" CONCRETE FLARED-END SECTION                          | 11.00             | EACH  | \$611.34              | \$6,724.75   |
| 4460.30              | 30" CONCRETE FLARED END SECTION                          | 9.00              | EACH  | \$660.00              | \$5,940.00   |
| 4460.36              | 36" CONCRETE FLARED-END SECTION                          | 3.00              | EACH  | \$810.83              | \$2,432.50   |
| 4460.42              | 42" CONCRETE FLARED-END SECTION                          | 2.00              | EACH  | \$990.00              | \$1,980.00   |
| 4460.54              | 54" CONCRETE FLARED-END SECTION                          | 2.00              | EACH  | \$1,700.00            | \$3,400.00   |
| 4461.18              | INSTALL 18" CONCRETE FLARED-END SECTION                  | 1.00              | EACH  | \$473.00              | \$473.00     |
| 4461.24              | INSTALL 24" CONCRETE FLARED-END SECTION                  | 4.00              | EACH  | \$724.75              | \$2,899.00   |
| 4461.36              | INSTALL 36" CONCRETE FLARED-END SECTION                  | 1.00              | EACH  | \$156.00              | \$156.00     |
| 4465.30              | INSTALL 30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION | 2.00              | EACH  | \$179.00              | \$358.00     |
| 4600.18              | 18" REINFORCED CONCRETE SEWER PIPE                       | 4,130.00          | LF    | \$27.50               | \$113,575.00 |
| 4600.24              | 24" REINFORCED CONCRETE SEWER PIPE                       | 2,524.00          | LF    | \$37.00               | \$93,388.00  |
| 4600.30              | 30" REINFORCED CONCRETE SEWER PIPE                       | 1,081.00          | LF    | \$51.00               | \$55,131.00  |
| 4600.36              | 36" REINFORCED CONCRETE SEWER PIPE                       | 296.00            | LF    | \$70.00               | \$20,720.00  |
| 4670.05              | CULVERT SANDFILL   | 726.28            | CY    | \$79.38               | \$57,654.56  |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION   | TOTAL<br>QUANTITY | UNITS  | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|--------|-----------------------|--------------|
| 4732.06              | 6" P.V.C. SANITARY SEWER PIPE                              | 35.00             | LF     | \$27.00               | \$945.00     |
| 4732.08              | 8" P.V.C. SANITARY SEWER PIPE                              | 107.00            | LF     | \$32.00               | \$3,424.00   |
| 4763.75              | WICK DRAIN   | 48,356.00         | LF     | \$0.74                | \$35,783.44  |
| 4764.34              | 4" NONPERFORATED PIPE UNDERDRAIN                           | 82.00             | LF     | \$7.20                | \$590.40     |
| 4764.35              | 4" PERFORATED PIPE UNDERDRAIN                              | 14,630.00         | LF     | \$4.90                | \$71,630.77  |
| 4764.76              | 6" P.V.C. SEWER PIPE                                       | 206.00            | LF     | \$16.02               | \$3,300.12   |
| 4764.80              | 10" P.V.C. SEWER PIPE                                      | 34.00             | LF     | \$24.52               | \$833.68     |
| 4850.30              | JACKING 30" CULVERT PIPE, TYPE                             | 152.00            | LF     | \$220.00              | \$33,440.00  |
| 4851.08              | JACKING 108" CULVERT PIPE, TYPE                            | 161.00            | LF     | \$1,762.00            | \$283,682.00 |
| 4870.15              | JACKING 15" STORM SEWER PIPE, TYPE 1 CLASS IV              | 380.00            | LF     | \$144.53              | \$54,920.00  |
| 4875.24              | JACKING 24" STORM SEWER PIPE, TYPE 1 CLASS IV              | 379.00            | LF     | \$360.00              | \$136,440.00 |
| 4875.36              | JACKING 36" STORM SEWER PIPE, TYPE 1, CLASS IV             | 267.00            | LF     | \$306.99              | \$81,966.00  |
| 4875.48              | JACKING 48" STORM SEWER PIPE, TYPE 1 CLASS IV              | 87.00             | LF     | \$490.00              | \$42,630.00  |
| 4880.12              | JACKING 12" CULVERT PIPE, TYPE 2 CLASS IV                  | 51.00             | LF     | \$136.00              | \$6,936.00   |
| 4880.24              | JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV                  | 102.00            | LF     | \$185.57              | \$18,928.00  |
| 4880.30              | JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV                  | 313.00            | LF     | \$239.55              | \$74,980.00  |
| 4880.36              | JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV                  | 133.00            | LF     | \$340.00              | \$45,220.00  |
| 4880.42              | JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV                  | 184.00            | LF     | \$350.00              | \$64,400.00  |
| 4880.48              | JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV                  | 53.00             | LF     | \$415.00              | \$21,995.00  |
| 4890.36              | JACKING 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV | 67.00             | LF     | \$285.00              | \$19,095.00  |
| 4900.24              | AREA INLET SEDIMENT FILTER                                 | 101.00            | EACH   | \$302.85              | \$30,587.75  |
| 4900.25              | CURB INLET SEDIMENT FILTER                                 | 108.00            | EACH   | \$146.50              | \$15,822.00  |
| 4900.54              | CONNECT  | 1.00              | EACH   | \$500.00              | \$500.00     |
| 4925.00              | NOISE BARRIER  | 33,120.00         | SF     | \$23.76               | \$786,910.40 |
| 6000.10              | ABUTMENT NO.1 EXCAVATION                                   | 5,297.00          | LS(CY) | \$70.49               | \$373,364.62 |
| 6000.11              | ABUTMENT NO.2 EXCAVATION                                   | 5,280.00          | LS(CY) | \$70.54               | \$372,455.62 |
| 6000.20              | PIER NO.1 EXCAVATION                                       | 780.00            | LS(CY) | \$210.56              | \$164,237.00 |
| 6000.21              | PIER NO.2 EXCAVATION                                       | 520.00            | LS(CY) | \$215.48              | \$112,047.00 |
| 6000.60              | PIER NO.1 EXCAVATION                                       | 1,285.00          | LS(CY) | \$185.45              | \$238,301.00 |
| 6000.61              | PIER NO.2 EXCAVATION                                       | 1,190.00          | LS(CY) | \$200.70              | \$238,834.00 |
| 6000.62              | PIER NO.3 EXCAVATION                                       | 620.00            | LS(CY) | \$232.02              | \$143,853.00 |
| 6000.63              | PIER NO.4 EXCAVATION                                       | 620.00            | LS(CY) | \$232.02              | \$143,853.00 |
| 6000.64              | PIER NO.5 EXCAVATION                                       | 620.00            | LS(CY) | \$232.02              | \$143,853.00 |
| 6000.65              | PIER NO.6 EXCAVATION                                       | 620.00            | LS(CY) | \$232.02              | \$143,853.00 |
| 6000.66              | PIER NO.7 EXCAVATION                                       | 620.00            | LS(CY) | \$232.02              | \$143,853.00 |
| 6000.67              | PIER NO.8 EXCAVATION                                       | 620.00            | LS(CY) | \$232.02              | \$143,853.00 |
| 6000.68              | PIER NO.9 EXCAVATION                                       | 620.00            | LS(CY) | \$236.68              | \$146,743.00 |
| 6001.00              | BENT NO.1 EXCAVATION                                       | 154.00            | LS(CY) | \$130.49              | \$20,096.00  |
| 6001.01              | BENT NO.2 EXCAVATION                                       | 164.00            | LS(CY) | \$122.54              | \$20,096.00  |
| 6001.50              | BENT NO.1 EXCAVATION                                       | 1,361.00          | LS(CY) | \$144.96              | \$197,293.14 |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                   | TOTAL<br>QUANTITY | UNITS  | AVERAGE<br>UNIT PRICE | TOTAL<br>BID   |
|----------------------|--|-------------------|--------|-----------------------|----------------|
| 6001.51              | BENT NO.2 EXCAVATION                               | 1,443.00          | LS(CY) | \$132.57              | \$191,297.14   |
| 6004.50              | EXPANSION JOINT                                    | 340.50            | LF     | \$155.44              | \$52,927.50    |
| 6005.13              | DECK JOINT SEAL, TYPE IV                           | 250.60            | LF     | \$945.06              | \$236,830.79   |
| 6005.35              | PRECOMPRESSED POLYURETHANE FOAM JOINT              | 3,311.40          | LF     | \$39.08               | \$129,410.46   |
| 6005.60              | ELASTOMERIC BEARING                                | 68.00             | EACH   | \$452.29              | \$30,755.84    |
| 6005.78              | EXPANSION BEARING, TFE TYPE                        | 474.00            | EACH   | \$775.56              | \$367,615.34   |
| 6005.83              | FIXED BEARING                                      | 204.00            | EACH   | \$552.21              | \$112,651.46   |
| 6007.01              | CLASS I REPAIR                                     | 18,084.00         | SY     | \$15.10               | \$272,984.09   |
| 6007.02              | CLASS II REPAIR                                    | 3,729.00          | SY     | \$109.45              | \$408,138.12   |
| 6007.03              | CLASS III REPAIR                                   | 41.00             | SY     | \$475.93              | \$19,513.00    |
| 6007.10              | CONCRETE DECK PATCHING                             | 33.00             | SY     | \$200.00              | \$6,600.00     |
| 6008.40              | PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF | 18,084.00         | SY     | \$22.86               | \$413,389.13   |
| 6010.15              | CLASS PR1-3500 CONCRETE FOR BRIDGE                 | 664.20            | CY     | \$286.50              | \$190,291.84   |
| 6010.22              | CLASS 47B-3000 CONCRETE FOR BRIDGE                 | 17,481.74         | CY     | \$299.50              | \$5,235,698.53 |
| 6010.26              | CLASS 47BD-4000 CONCRETE FOR BRIDGE                | 13,520.72         | CY     | \$337.90              | \$4,568,693.23 |
| 6010.28              | CLASS 47BD-5000 CONCRETE FOR BRIDGE                | 6,905.40          | CY     | \$307.87              | \$2,125,965.50 |
| 6011.11              | PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE        | 9,372.67          | LS(CY) | \$854.52              | \$8,009,110.00 |
| 6011.27              | PRECAST DECK PANELS                                | 2,898.50          | LS(SF) | \$30.86               | \$89,450.00    |
| 6016.02              | CONCRETE FOR OVERLAYS-SF                           | 1,418.80          | CY     | \$309.75              | \$439,468.50   |
| 6016.50              | SIDEWALK OVERLAY                                   | 874.00            | SY     | \$18.60               | \$16,256.40    |
| 6020.00              | REINFORCING STEEL FOR BRIDGE                       | 984,710.00        | LB     | \$0.71                | \$699,637.59   |
| 6030.00              | PREPARATION OF BRIDGE                              | 26.00             | EACH   | \$20,540.21           | \$534,045.50   |
| 6030.01              | PREPARATION OF BRIDGE                              | 2.00              | EACH   | \$25,921.00           | \$51,842.00    |
| 6030.02              | PREPARATION OF BRIDGE                              | 1.00              | EACH   | \$40,000.00           | \$40,000.00    |
| 6040.00              | REMOVE STRUCTURE                                   | 56.00             | EACH   | \$19,918.11           | \$1,115,414.04 |
| 6040.01              | REMOVE STRUCTURE                                   | 4.00              | EACH   | \$12,765.00           | \$51,060.00    |
| 6040.02              | REMOVE STRUCTURE                                   | 2.00              | EACH   | \$600.00              | \$1,200.00     |
| 6040.03              | REMOVE STRUCTURE                                   | 2.00              | EACH   | \$700.00              | \$1,400.00     |
| 6071.11              | STEEL SUPERSTRUCTURE                               | 209,105.00        | LS(LB) | \$1.19                | \$249,000.00   |
| 6071.12              | STEEL SUPERSTRUCTURE                               | 934,545.00        | LS(LB) | \$1.07                | \$996,575.00   |
| 6080.00              | STRUCTURAL STEEL FOR SUBSTRUCTURE                  | 165,051.50        | LB     | \$2.21                | \$365,280.72   |
| 6081.00              | STRUCTURAL STEEL FOR SUPERSTRUCTURE                | 1,802.00          | LB     | \$3.04                | \$5,473.04     |
| 6082.01              | STRUCTURAL STEEL FOR BRIDGE RAIL                   | 1,565.00          | LB     | \$2.54                | \$3,976.25     |
| 6086.00              | STRUCTURAL STEEL                                   | 5,920.00          | LB     | \$3.54                | \$20,961.95    |
| 6095.00              | STEEL DIAPHRAGM                                    | 278.00            | EACH   | \$506.98              | \$140,939.20   |
| 6100.00              | FLOOR DRAINS                                       | 6.00              | EACH   | \$992.05              | \$5,952.32     |
| 6104.00              | BROKEN CONCRETE RIPRAP                             | 11,073.00         | TON    | \$15.74               | \$174,343.70   |
| 6105.01              | ROCK RIPRAP, TYPE A                                | 506.00            | TON    | \$36.78               | \$18,611.16    |
| 6105.02              | ROCK RIPRAP, TYPE B                                | 34,601.00         | TON    | \$32.01               | \$1,107,634.12 |
| 6105.03              | ROCK RIPRAP, TYPE C                                | 4,050.00          | TON    | \$32.05               | \$129,810.70   |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                        | TOTAL<br>QUANTITY | UNITS  | AVERAGE<br>UNIT PRICE | TOTAL<br>BID   |
|----------------------|---|-------------------|--------|-----------------------|----------------|
| 6107.00              | CONCRETE SLOPE PROTECTION               | 9,079.50          | SY     | \$41.07               | \$372,880.21   |
| 6131.50              | EPOXY COATED REINFORCING STEEL          | 4,574,729.00      | LB     | \$0.81                | \$3,686,793.25 |
| 6133.14              | ANTI-GRAFFITI COATING                   | 7,343.00          | LS(SY) | \$8.92                | \$65,494.00    |
| 6139.50              | SUBSURFACE DRAINAGE MATTING             | 2,379.90          | SY     | \$25.51               | \$60,704.44    |
| 6200.00              | CONCRETE PILING                         | 23,195.00         | LF     | \$27.60               | \$640,114.40   |
| 6210.11              | HP 8"X36# STEEL PILING                  | 100.00            | LF     | \$25.00               | \$2,500.00     |
| 6210.12              | HP 10"X42# STEEL PILING                 | 15,780.00         | LF     | \$22.22               | \$350,630.00   |
| 6210.14              | HP 12"X53# STEEL PILING                 | 51,440.00         | LF     | \$24.81               | \$1,276,235.45 |
| 6210.21              | HP 14"X89# STEEL PILING                 | 47,800.00         | LF     | \$35.39               | \$1,691,513.15 |
| 6210.50              | PIPE PILING                             | 25,420.00         | LF     | \$38.33               | \$974,432.80   |
| 6251.00              | TEST PILE                               | 30.00             | EACH   | \$3,459.53            | \$103,786.00   |
| 6251.40              | ROCK SOCKET                             | 66.00             | LF     | \$550.00              | \$36,300.00    |
| 6251.50              | DRILLED SHAFT                           | 75.00             | LF     | \$600.00              | \$45,000.00    |
| 6310.00              | STEEL SHEET PILING                      | 139,693.70        | SF     | \$14.61               | \$2,040,537.17 |
| 6401.00              | PEDESTRIAN BARRIER RAIL                 | 225.00            | LF     | \$38.00               | \$8,550.00     |
| 6404.00              | PEDESTRIAN RAILING (CHAIN LINK TYPE)    | 223.00            | LF     | \$66.00               | \$14,718.00    |
| 6404.16              | 6' PEDESTRIAN RAILING (CHAIN LINK TYPE) | 284.00            | LF     | \$83.00               | \$23,572.00    |
| 6404.52              | PEDESTRIAN RAILING                      | 78.00             | LF     | \$65.00               | \$5,070.00     |
| 6406.00              | PEDESTRIAN HANDRAIL                     | 370.00            | LF     | \$60.45               | \$22,367.00    |
| 6510.55              | TEMPORARY BRIDGE SHORING                | 453.00            | LS(SY) | \$246.00              | \$111,439.00   |
| 6510.60              | BRIDGE SHORING                          | 25.00             | LS(SY) | \$408.00              | \$10,200.00    |
| 6601.15              | 1 1/2" CONDUIT IN BRIDGE                | 793.00            | LF     | \$5.87                | \$4,651.40     |
| 6602.31              | CONCRETE COATING                        | 5,694.67          | LS(SY) | \$7.56                | \$43,049.00    |
| 6602.35              | SPECIAL SURFACE COATING                 | 7,343.00          | LS(SY) | \$29.50               | \$216,646.00   |
| 6603.00              | DEWATERING                              | 1.00              | LS     | \$42,031.00           | \$42,031.00    |
| 6610.45              | STRIP SEALS                             | 135.90            | LF     | \$178.39              | \$24,242.90    |
| 7001.50              | CULVERT MOUNTED GUARDRAIL POST          | 17.00             | EACH   | \$445.00              | \$7,565.00     |
| 7011.20              | W-BEAM GUARDRAIL                        | 14,155.59         | LF     | \$18.47               | \$261,393.43   |
| 7011.30              | THRIE-BEAM GUARDRAIL                    | 1,350.00          | LF     | \$25.25               | \$34,089.25    |
| 7015.00              | CABLE GUARDRAIL                         | 14,704.00         | LF     | \$7.83                | \$115,114.24   |
| 7017.00              | REMOVE GUARDRAIL                        | 63,028.55         | LF     | \$1.47                | \$92,403.82    |
| 7017.50              | REMOVE & SALVAGE GUARDRAIL              | 5,807.91          | LF     | \$2.92                | \$16,943.29    |
| 7018.01              | RESET GUARDRAIL                         | 2,264.66          | LF     | \$18.77               | \$42,505.17    |
| 7019.50              | IMPACT ATTENUATOR                       | 7.00              | EACH   | \$17,571.29           | \$122,999.00   |
| 7020.00              | BRIDGE APPROACH SECTIONS                | 270.00            | EACH   | \$2,058.82            | \$555,880.78   |
| 7020.60              | SPECIAL BRIDGE APPROACH SECTION         | 10.00             | EACH   | \$1,888.00            | \$18,880.00    |
| 7021.47              | MELT                                    | 89.00             | EACH   | \$1,554.89            | \$138,385.16   |
| 7021.58              | GUARDRAIL END TREATMENT, SRT-75         | 7.00              | EACH   | \$1,509.00            | \$10,563.00    |
| 7021.70              | GUARDRAIL END TREATMENT, SRT-350        | 21.00             | EACH   | \$1,653.43            | \$34,722.00    |
| 7022.00              | END ANCHORAGE ASSEMBLY                  | 13.00             | EACH   | \$546.77              | \$7,108.00     |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| 7022.50              | BULLNOSE-12.5'                                     | 10.00             | EACH  | \$5,003.60            | \$50,036.00  |
| 7023.00              | TERMINAL ANCHORAGE SECTIONS                        | 50.00             | EACH  | \$1,438.52            | \$71,926.00  |
| 7024.25              | GUARDRAIL END TREATMENT, TYPE I                    | 41.00             | EACH  | \$2,109.65            | \$86,495.70  |
| 7024.27              | GUARDRAIL END TREATMENT, TYPE II                   | 114.00            | EACH  | \$1,757.19            | \$200,319.40 |
| 7026.05              | W-THRIE BEAM TRANSITION SECTION                    | 6.00              | EACH  | \$325.00              | \$1,950.00   |
| 7100.00              | RIGHT-OF-WAY FENCE                                 | 23,924.00         | LF    | \$2.00                | \$47,844.00  |
| 7103.00              | END POSTS  | 45.00             | EACH  | \$108.02              | \$4,860.72   |
| 7104.00              | PULL POSTS   | 1.00              | EACH  | \$97.00               | \$97.00      |
| 7105.00              | CORNER POSTS                                       | 85.00             | EACH  | \$129.14              | \$10,977.26  |
| 7107.50              | SALVAGE  | 1.00              | EACH  | \$650.00              | \$650.00     |
| 7107.51              | SALVAGE  | 1.00              | EACH  | \$940.00              | \$940.00     |
| 7110.00              | TEMPORARY FENCE                                    | 3,190.00          | LF    | \$0.86                | \$2,750.00   |
| 7110.02              | 3 FOOT CHAIN-LINK FENCE                            | 9,220.00          | LF    | \$6.89                | \$63,525.80  |
| 7110.20              | 6 FOOT CHAIN-LINK FENCE WITH SECURITY TOP          | 1,058.00          | LF    | \$12.10               | \$12,801.80  |
| 7110.54              | 4 FOOT CHAIN-LINK FENCE VINYL COATED               | 238.00            | LF    | \$19.00               | \$4,522.00   |
| 7112.03              | TAKE DOWN PANEL FOR 3 FOOT CHAIN-LINK FENCE        | 6.00              | EACH  | \$57.00               | \$342.00     |
| 7115.02              | END POST FOR 3 FOOT CHAIN-LINK FENCE               | 32.00             | EACH  | \$60.14               | \$1,924.48   |
| 7115.06              | END POST FOR 6 FOOT CHAIN-LINK FENCE               | 6.00              | EACH  | \$110.00              | \$660.00     |
| 7115.54              | END POST FOR 4 FOOT CHAIN-LINK FENCE VINYL COATED  | 2.00              | EACH  | \$85.00               | \$170.00     |
| 7116.02              | CORNER POST FOR 3.0 FOOT CHAIN-LINK FENCE          | 34.00             | EACH  | \$64.35               | \$2,187.90   |
| 7116.06              | CORNER POST FOR 6 FOOT CHAIN-LINK FENCE            | 9.00              | EACH  | \$150.00              | \$1,350.00   |
| 7117.02              | PULL POST FOR 3 FOOT CHAIN-LINK FENCE              | 21.00             | EACH  | \$64.35               | \$1,351.35   |
| 7117.54              | PULL POST FOR 4 FOOT CHAIN-LINK FENCE VINYL COATED | 2.00              | EACH  | \$140.00              | \$280.00     |
| 7121.10              | 30 FOOT VEHICLE GATE FOR 6 FOOT CHAIN-LINK FENCE   | 2.00              | EACH  | \$1,400.00            | \$2,800.00   |
| 7130.00              | BARBED WIRE FENCE                                  | 413.00            | LF    | \$6.00                | \$2,478.00   |
| 7150.50              | REMOVE AND RESET CHAIN-LINK FENCE                  | 168.00            | LF    | \$9.07                | \$1,523.76   |
| 7151.00              | REMOVE AND RESET FENCE                             | 1,234.00          | LF    | \$3.50                | \$4,319.00   |
| 7308.00              | REMOVE SIGN, STRUCTURE, AND FOUNDATION             | 24.00             | EACH  | \$375.38              | \$9,009.00   |
| 7308.10              | REMOVE SIGN  | 18.00             | EACH  | \$573.21              | \$10,317.72  |
| 7310.05              | REMOVE SIGN STRUCTURE                              | 1.00              | EACH  | \$1,000.00            | \$1,000.00   |
| 7321.00              | TYPE A SIGN  | 12.50             | SF    | \$12.00               | \$150.00     |
| 7322.00              | TYPE B SIGN  | 1,047.00          | SF    | \$20.01               | \$20,950.47  |
| 7340.00              | STRUCTURAL STEEL FOR SIGN SUPPORTS                 | 7,909.00          | LB    | \$3.16                | \$24,992.44  |
| 7360.24              | 24" SIGN SUPPORT FOOTING                           | 12.00             | EACH  | \$658.22              | \$7,898.64   |
| 7360.30              | 30" SIGN SUPPORT FOOTING                           | 6.00              | EACH  | \$885.00              | \$5,310.00   |
| 7360.36              | 36" SIGN SUPPORT FOOTING                           | 4.00              | EACH  | \$969.00              | \$3,876.00   |
| 7390.10              | REMOVE SIGN, POST, AND FOOTING                     | 24.00             | EACH  | \$418.85              | \$10,052.40  |
| 7489.04              | 4" WHITE THERMOPLASTIC, GROOVED                    | 45,000.00         | LF    | \$0.89                | \$40,050.00  |
| 7489.08              | 8" WHITE THERMOPLASTIC, GROOVED                    | 2,850.00          | LF    | \$3.36                | \$9,576.00   |
| 7489.12              | 12" WHITE THERMOPLASTIC, GROOVED                   | 1,200.00          | LF    | \$5.71                | \$6,852.00   |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION  | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID   |
|----------------------|---|-------------------|-------|-----------------------|----------------|
| 7489.24              | 24" WHITE THERMOPLASTIC, GROOVED                                    | 1,850.00          | LF    | \$11.42               | \$21,127.00    |
| 7490.03              | 4" YELLOW THERMOPLASTIC   | 63,000.00         | LF    | \$0.40                | \$25,445.00    |
| 7490.04              | 4" WHITE THERMOPLASTIC  | 57,450.00         | LF    | \$0.39                | \$22,125.00    |
| 7490.08              | 8" WHITE THERMOPLASTIC  | 350.00            | LF    | \$3.00                | \$1,050.00     |
| 7490.12              | 12" WHITE THERMOPLASTIC   | 1,100.00          | LF    | \$2.59                | \$2,850.00     |
| 7490.13              | 12" YELLOW THERMOPLASTIC  | 350.00            | LF    | \$3.50                | \$1,225.00     |
| 7492.14              | 4" WHITE DURABLE LIQUID PAVEMENT MARKING                            | 42,500.00         | LF    | \$1.01                | \$42,925.00    |
| 7492.24              | 4" YELLOW DURABLE LIQUID PAVEMENT MARKING                           | 42,500.00         | LF    | \$1.01                | \$42,925.00    |
| 7493.04              | 4" WHITE THERMOPLASTIC PAINT  | 10,000.00         | LF    | \$0.65                | \$6,500.00     |
| 7493.05              | 4" YELLOW THERMOPLASTIC PAINT                                       | 12,100.00         | LF    | \$0.65                | \$7,865.00     |
| 7493.13              | 12" YELLOW THERMOPLASTIC PAINT                                      | 700.00            | LF    | \$4.62                | \$3,234.00     |
| 7494.04              | 4" THERMOPLASTIC PAINT  | 488,000.00        | LF    | \$0.12                | \$58,560.00    |
| 7500.31              | ARROW, PREFORMED PAVEMENT MARKING, TYPE 3                           | 47.00             | EACH  | \$200.00              | \$9,400.00     |
| 7500.32              | ARROW, PREFORMED PAVEMENT MARKING, TYPE 4                           | 36.00             | EACH  | \$325.50              | \$11,718.00    |
| 7500.38              | ONLY, PREFORMED PAVEMENT MARKING, TYPE 4                            | 3.00              | EACH  | \$472.50              | \$1,417.50     |
| 7500.41              | ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED                   | 40.00             | EACH  | \$252.10              | \$10,084.00    |
| 7500.42              | HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4               | 7.00              | EACH  | \$500.00              | \$3,500.00     |
| 7500.43              | ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED                   | 133.00            | EACH  | \$340.19              | \$45,245.00    |
| 7500.45              | RAILROAD CROSSING SYMBOL  | 10.00             | EACH  | \$835.80              | \$8,358.00     |
| 7500.46              | STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4               | 1.00              | EACH  | \$1,000.00            | \$1,000.00     |
| 7502.14              | 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED                | 151,175.00        | LF    | \$2.33                | \$352,383.00   |
| 7503.14              | 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED               | 137,370.00        | LF    | \$2.20                | \$302,881.50   |
| 7506.14              | 8" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED                | 1,715.00          | LF    | \$6.98                | \$11,965.15    |
| 7508.04              | 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4                        | 120.00            | LF    | \$7.00                | \$840.00       |
| 7508.14              | 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED               | 10,294.00         | LF    | \$7.93                | \$81,618.00    |
| 7509.14              | 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED              | 4,790.00          | LF    | \$7.84                | \$37,571.25    |
| 7512.04              | 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4                        | 144.00            | LF    | \$16.15               | \$2,325.60     |
| 7512.13              | 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED               | 640.00            | LF    | \$12.00               | \$7,680.00     |
| 7512.14              | 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED               | 3,603.00          | LF    | \$14.63               | \$52,700.00    |
| 7530.48              | RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4         | 7.00              | EACH  | \$1,051.43            | \$7,360.00     |
| 7530.49              | RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED | 7.00              | EACH  | \$991.43              | \$6,940.00     |
| 7560.01              | PAINT STRIPING  | 2,122.17          | MILE  | \$267.66              | \$568,018.11   |
| 7560.03              | PAINT STRIPING  | 800.00            | STA   | \$10.00               | \$8,000.00     |
| 7560.20              | ACRYLIC WATERBORNE PAINT, YELLOW                                    | 27,662.00         | GAL   | \$9.04                | \$250,093.36   |
| 7560.30              | ACRYLIC WATERBORNE PAINT, WHITE                                     | 92,204.00         | GAL   | \$8.23                | \$758,935.26   |
| 7560.40              | YELLOW TRAFFIC PAINT  | 4,172.00          | GAL   | \$9.50                | \$39,634.00    |
| 7560.41              | WHITE TRAFFIC PAINT   | 13,906.00         | GAL   | \$8.68                | \$120,704.08   |
| 8008.00              | ARMOR COAT AGGREGATE  | 16,290.00         | CY    | \$22.29               | \$363,075.00   |
| 8008.50              | AGGREGATE FOR MICROSURFACING  | 16,554.00         | TON   | \$45.89               | \$759,736.59   |
| 8022.00              | HYDRATED LIME   | 11,308.00         | TON   | \$132.31              | \$1,496,126.27 |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID   |
|----------------------|--|-------------------|-------|-----------------------|----------------|
| 8022.12              | HYDRATED LIME FOR ASPHALT MIXTURES                               | 12,040.03         | TON   | \$273.85              | \$3,297,141.72 |
| 8022.14              | HYDRATED LIME FOR ASPHALT MIXTURES                               | 112.00            | TON   | \$274.94              | \$30,793.80    |
| 8022.14              | FOR STATE MAINTENANCE PATCHING                                   |                   |       |                       |                |
| 8024.50              | SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE            | 1,132.00          | CY    | \$16.98               | \$19,223.00    |
| 8024.75              | SELECT GRANULAR BACKFILL FOR MSE WALL                            | 24,780.00         | CY    | \$14.01               | \$347,115.72   |
| 8028.00              | FOUNDATION COURSE REPLACEMENT                                    | 1,918.00          | SY    | \$8.00                | \$15,344.00    |
| 8029.25              | FOUNDATION COURSE  | 462,766.00        | SY    | \$3.04                | \$1,405,819.84 |
| 8029.26              | FOUNDATION COURSE  | 2,151.00          | SY    | \$3.47                | \$7,463.97     |
| 8029.84              | BITUMINOUS FOUNDATION COURSE 4"                                  | 102,050.00        | SY    | \$2.06                | \$210,283.18   |
| 8029.85              | BITUMINOUS FOUNDATION COURSE 5"                                  | 52,673.00         | SY    | \$2.52                | \$132,735.96   |
| 8032.05              | CRUSHED CONCRETE FOUNDATION COURSE 5"                            | 199,938.00        | SY    | \$1.96                | \$391,878.48   |
| 8051.00              | SOIL BINDER  | 19,760.00         | CY    | \$7.28                | \$143,875.00   |
| 8060.05              | GRANULAR SUBDRAIN  | 1,162.00          | EACH  | \$64.53               | \$74,988.07    |
| 8070.05              | MINERAL FILLER FOR MICROSURFACING                                | 337.00            | TON   | \$136.17              | \$45,890.00    |
| 8091.00              | GRANULAR BACKFILL  | 8,080.40          | CY    | \$22.52               | \$181,960.55   |
| 8093.00              | SAND BLANKET   | 3,890.00          | CY    | \$13.75               | \$53,487.50    |
| 8101.40              | SUBGRADE STABILIZATION   | 350,795.00        | SY    | \$1.17                | \$410,831.45   |
| 8101.50              | STABILIZED SUBGRADE  | 613,907.00        | SY    | \$1.53                | \$940,355.42   |
| 8110.50              | HYDRATED LIME SLURRY STABILIZATION                               | 5,435.08          | STA   | \$532.92              | \$2,896,439.89 |
| 8111.00              | SHOULDER SUBGRADE PREPARATION                                    | 508.65            | STA   | \$197.83              | \$100,625.51   |
| 9000.73              | ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE          | 2,700.00          | TON   | \$24.80               | \$66,953.00    |
| 9000.75              | ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE          | 10,000.00         | TON   | \$23.22               | \$232,219.00   |
| 9005.00              | ASPHALTIC CONCRETE FOR PATCHING, TYPE                            | 14,525.00         | TON   | \$41.24               | \$599,000.75   |
| 9005.23              | ASPHALTIC CONCRETE, TYPE SPS                                     | 288,155.00        | TON   | \$15.95               | \$4,596,937.70 |
| 9005.24              | ASPHALTIC CONCRETE, TYPE SPL                                     | 2,020.00          | TON   | \$28.99               | \$58,559.80    |
| 9005.44              | ASPHALTIC CONCRETE, TYPE SP4(0.375)                              | 192,800.00        | TON   | \$23.25               | \$4,482,232.40 |
| 9005.45              | ASPHALTIC CONCRETE, TYPE SP4(0.5)                                | 436,588.00        | TON   | \$22.47               | \$9,810,072.10 |
| 9005.50              | ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.375)                      | 158,353.00        | TON   | \$22.87               | \$3,621,857.40 |
| 9005.51              | ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5)                        | 312,120.00        | TON   | \$25.53               | \$7,969,084.50 |
| 9005.55              | ASPHALTIC CONCRETE, TYPE SP5(0.5)                                | 34,610.00         | TON   | \$29.91               | \$1,035,266.70 |
| 9005.57              | ASPHALTIC CONCRETE, TYPE SP5(0.375)                              | 42,180.00         | TON   | \$26.15               | \$1,102,815.00 |
| 9005.70              | ASPHALTIC CONCRETE, TYPE LC                                      | 10,890.00         | TON   | \$26.44               | \$287,885.00   |
| 9009.00              | PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS  | 166,997.00        | SY    | \$2.16                | \$360,889.43   |
| 9009.15              | MICROSURFACING PLACEMENT   | 2,843.81          | STA   | \$202.01              | \$574,485.12   |
| 9009.17              | MICROSURFACING PLACEMENT   | 9,600.00          | LF    | \$2.50                | \$24,000.00    |
| 9009.75              | TEMPORARY SURFACING  | 40,605.00         | SY    | \$27.56               | \$1,118,897.50 |
| 9009.86              | SURFACING 6"   | 48,920.00         | SY    | \$16.11               | \$788,141.71   |
| 9009.87              | SURFACING 8"   | 83,678.00         | SY    | \$16.80               | \$1,405,786.80 |
| 9009.88              | SURFACING 10"  | 5,567.00          | SY    | \$34.62               | \$192,714.47   |
| 9020.92              | PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING | 59.40             | TON   | \$250.48              | \$14,878.35    |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID    |
|----------------------|--|-------------------|-------|-----------------------|-----------------|
| 9020.94              | PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING | 620.90            | TON   | \$333.21              | \$206,888.84    |
| 9020.96              | PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING | 54.00             | TON   | \$326.00              | \$17,604.00     |
| 9021.03              | PERFORMANCE GRADED BINDER (58-28)                                | 15,581.17         | TON   | \$223.20              | \$3,477,697.29  |
| 9021.04              | PERFORMANCE GRADED BINDER (70-28)                                | 3,912.50          | TON   | \$373.23              | \$1,460,252.40  |
| 9021.07              | PERFORMANCE GRADED BINDER (76-28)                                | 871.20            | TON   | \$346.88              | \$302,204.00    |
| 9021.08              | PERFORMANCE GRADED BINDER (64-28)                                | 64,358.81         | TON   | \$323.96              | \$20,849,895.10 |
| 9030.00              | CONSTRUCTING ASPHALTIC CONCRETE CURB                             | 34,040.00         | LF    | \$3.25                | \$110,749.00    |
| 9033.00              | CONSTRUCTING ASPHALTIC CONCRETE ISLAND NOSE                      | 2.00              | EACH  | \$1,500.00            | \$3,000.00      |
| 9034.00              | PREPARATION OF INTERSECTIONS AND DRIVEWAYS                       | 23,574.50         | SY    | \$2.64                | \$62,145.90     |
| 9052.00              | ARMOR COAT EMULSIFIED ASPHALT                                    | 421,970.00        | GAL   | \$1.68                | \$708,899.60    |
| 9052.10              | EMULSIFIED ASPHALT FOR MICROSURFACING                            | 569,170.00        | GAL   | \$1.11                | \$631,999.32    |
| 9052.15              | EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION        | 2,138,523.00      | GAL   | \$0.84                | \$1,786,138.17  |
| 9053.00              | TACK COAT  | 1,324,992.00      | GAL   | \$1.02                | \$1,351,454.85  |
| 9053.20              | FOG SEAL   | 126,510.00        | GAL   | \$1.39                | \$175,961.40    |
| 9110.01              | RENTAL OF LOADER, FULLY OPERATED                                 | 4,265.00          | HOUR  | \$72.12               | \$307,588.25    |
| 9110.02              | RENTAL OF MOTOR GRADER, FULLY OPERATED                           | 2,195.00          | HOUR  | \$65.58               | \$143,950.20    |
| 9110.03              | RENTAL OF DUMP TRUCK, FULLY OPERATED                             | 4,265.00          | HOUR  | \$57.53               | \$245,375.25    |
| 9110.07              | RENTAL OF SKID LOADER, FULLY OPERATED                            | 4,265.00          | HOUR  | \$65.64               | \$279,940.25    |
| 9110.09              | RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED                    | 150.00            | HOUR  | \$150.00              | \$22,500.00     |
| 9110.11              | RENTAL OF BULLDOZER, FULLY OPERATED                              | 300.00            | HOUR  | \$85.00               | \$25,500.00     |
| 9110.12              | RENTAL OF SCRAPER, FULLY OPERATED                                | 100.00            | HOUR  | \$75.00               | \$7,500.00      |
| 9110.27              | RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED    | 2,430.00          | HOUR  | \$123.28              | \$299,560.70    |
| 9111.00              | WATER  | 14,970.00         | MGAL  | \$11.36               | \$170,085.03    |
| 9111.10              | WATER FOR FLY ASH STABILIZATION                                  | 429.00            | MGAL  | \$5.00                | \$2,145.00      |
| 9111.13              | WATER FOR FLY ASH STABILIZED BITUMINOUS                          | 551.00            | MGAL  | \$21.09               | \$11,620.59     |
| 9140.00              | JOINT SEALING - ASPHALT TO CONCRETE                              | 27.75             | STA   | \$273.02              | \$7,576.25      |
| 9140.40              | CRACK SEALING BITUMINOUS SURFACING                               | 1,033,000.00      | LF    | \$0.33                | \$338,800.00    |
| 9170.00              | EARTH SHOULDER CONSTRUCTION                                      | 39,113.46         | STA   | \$53.56               | \$2,094,833.02  |
| 9173.00              | SUBGRADE PREPARATION   | 991.70            | STA   | \$166.48              | \$165,100.43    |
| 9173.15              | TRENCHED WIDENING  | 5,799.04          | STA   | \$55.11               | \$319,597.68    |
| 9173.20              | SUBGRADE PREPARATION   | 311,335.44        | SY    | \$1.65                | \$514,761.07    |
| 9179.21              | COLD MILLING, CLASS 1  | 2,063.79          | STA   | \$130.46              | \$269,231.64    |
| 9179.23              | COLD MILLING, CLASS 3  | 8,564.88          | STA   | \$156.52              | \$1,340,581.81  |
| 9179.24              | COLD MILLING, CLASS 4  | 810.80            | STA   | \$415.36              | \$336,776.88    |
| 9179.33              | COLD MILLING, CLASS 3  | 508,221.00        | SY    | \$1.03                | \$525,074.33    |
| 9179.34              | COLD MILLING, CLASS 4  | 156,697.00        | SY    | \$2.23                | \$349,825.36    |
| 9179.43              | COLD MILLING, CLASS 3  | 1,298.93          | STA   | \$130.98              | \$170,132.35    |
| 9179.52              | COLD MILLING, CLASS 3  | 19,281.00         | SY    | \$2.30                | \$44,346.30     |
| 9179.53              | COLD MILLING, CLASS 3  | 279.00            | SY    | \$0.80                | \$223.20        |
| 9179.54              | COLD MILLING, CLASS 4  | 104,421.00        | SY    | \$1.45                | \$151,410.45    |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                | TOTAL<br>QUANTITY | UNITS    | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|---|-------------------|----------|-----------------------|--------------|
| 9179.80              | MILLING CONCRETE FOR INLAYS                     | 73.00             | EACH     | \$1,139.07            | \$83,152.00  |
| 9185.50              | MILLING CONCRETE CURB                           | 200.00            | LF       | \$5.25                | \$1,050.00   |
| 9185.76              | RUMBLE STRIPS, ASPHALT                          | 1,987.00          | STA      | \$10.51               | \$20,890.03  |
| 9185.77              | RUMBLE STRIPS, CONCRETE                         | 1,601.75          | STA      | \$24.48               | \$39,215.74  |
| 9186.00              | CONCRETE SURFACE MILLING                        | 143,022.00        | SY       | \$1.77                | \$253,243.26 |
| 9186.01              | CONCRETE SURFACE MILLING                        | 8.86              | STA      | \$1,250.00            | \$11,071.25  |
| 9186.02              | CONCRETE SURFACE MILLING                        | 15,598.00         | SY       | \$2.10                | \$32,755.80  |
| 9188.50              | SURFACING UNDER GUARDRAIL                       | 25,156.00         | SY       | \$24.38               | \$613,214.58 |
| 9190.00              | FLY ASH STABILIZED BITUMINOUS                   | 1,135.20          | STA      | \$353.94              | \$401,787.65 |
| 9190.50              | FLY ASH   | 22,049.00         | TON      | \$30.85               | \$680,185.55 |
| 9206.29              | NON-WOVEN PAVEMENT OVERLAY FABRIC               | 590,064.00        | SY       | \$1.02                | \$603,937.26 |
| 9300.50              | ASPHALT PAVEMENT SMOOTHNESS TESTING             | 9.84              | LS(MILE) | \$946.59              | \$9,314.44   |
| 9300.52              | ASPHALT PAVEMENT SMOOTHNESS TESTING I/D         | 309.15            | LS(MILE) | \$575.18              | \$177,812.50 |
| A001.01              | PULL BOX, TYPE PB-1                             | 72.00             | EACH     | \$621.43              | \$44,742.80  |
| A001.02              | PULL BOX, TYPE PB-1A                            | 20.00             | EACH     | \$548.84              | \$10,976.71  |
| A001.06              | PULL BOX, TYPE PB-2A                            | 13.00             | EACH     | \$795.32              | \$10,339.20  |
| A001.12              | PULL BOX, TYPE PB-5                             | 59.00             | EACH     | \$391.09              | \$23,074.05  |
| A001.16              | PULL BOX, TYPE PB-6                             | 26.00             | EACH     | \$408.71              | \$10,626.40  |
| A001.95              | TRAFFIC DETECTOR                                | 3.00              | EACH     | \$23,570.00           | \$70,710.00  |
| A001.96              | TRAFFIC DETECTOR                                | 1.00              | EACH     | \$27,950.00           | \$27,950.00  |
| A003.10              | TRAFFIC SIGNAL, TYPE TS-1                       | 26.00             | EACH     | \$748.46              | \$19,460.00  |
| A004.00              | TRAFFIC SIGNAL, TYPE TS-1                       | 24.00             | EACH     | \$698.76              | \$16,770.20  |
| A004.10              | TRAFFIC SIGNAL, TYPE TS-1A                      | 1.00              | EACH     | \$600.00              | \$600.00     |
| A004.20              | TRAFFIC SIGNAL, TYPE TS-1L                      | 1.00              | EACH     | \$720.00              | \$720.00     |
| A004.40              | TRAFFIC SIGNAL, TYPE TS-2                       | 10.00             | EACH     | \$416.00              | \$4,160.00   |
| A005.40              | TRAFFIC SIGNAL CONTROLLER, TYPE FLASHER         | 1.00              | EACH     | \$870.00              | \$870.00     |
| A006.14              | PEDESTRIAN SIGNAL, TYPE PS-1                    | 16.00             | EACH     | \$450.00              | \$7,200.00   |
| A006.15              | PEDESTRIAN SIGNAL, TYPE PS-1                    | 4.00              | EACH     | \$600.00              | \$2,400.00   |
| A006.70              | PEDESTRIAN PUSHBUTTON, TYPE PPB                 | 20.00             | EACH     | \$84.20               | \$1,684.00   |
| A006.84              | PEDESTAL POLE, TYPE PP-10                       | 10.00             | EACH     | \$611.12              | \$6,111.20   |
| A006.85              | PEDESTAL POLE, TYPE PP-10                       | 2.00              | EACH     | \$750.00              | \$1,500.00   |
| A006.98              | VEHICLE DETECTOR, TYPE A PREFORMED              | 107.00            | EACH     | \$140.72              | \$15,057.00  |
| A007.00              | VEHICLE DETECTOR, TYPE B PREFORMED              | 73.00             | EACH     | \$712.02              | \$51,977.60  |
| A007.08              | VEHICLE DETECTOR, TYPE TD-3                     | 16.00             | EACH     | \$361.38              | \$5,782.00   |
| A007.15              | VEHICLE DETECTOR, TYPE TD-5                     | 4.00              | EACH     | \$1,031.95            | \$4,127.80   |
| A007.16              | VEHICLE DETECTOR, TYPE TD-5A                    | 34.00             | EACH     | \$530.88              | \$18,049.92  |
| A007.52              | STREET LIGHTING UNIT, TYPE SL-BT-25-6-0.10      | 3.00              | EACH     | \$1,600.00            | \$4,800.00   |
| A007.90              | STREET LIGHTING UNIT, TYPE DL-A-14-0-0.15-F-2-0 | 31.00             | EACH     | \$2,068.00            | \$64,108.00  |
| A007.91              | STREET LIGHTING UNIT, TYPE DL-A-16-0-0.15-F-1-0 | 2.00              | EACH     | \$2,188.00            | \$4,376.00   |
| A007.92              | STREET LIGHTING UNIT, TYPE DL-A-16-0-0.15-F-2-0 | 19.00             | EACH     | \$2,188.00            | \$41,572.00  |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION  | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|---|-------------------|-------|-----------------------|--------------|
| A007.93              | STREET LIGHTING UNIT, TYPE DL-A-16-0-0.15-F-3-0               | 4.00              | EACH  | \$2,188.00            | \$8,752.00   |
| A007.94              | STREET LIGHTING UNIT, TYPE DL-A-16-0-0.15-F-2-1               | 9.00              | EACH  | \$2,188.00            | \$19,692.00  |
| A007.95              | STREET LIGHTING UNIT, TYPE DL-A-16-0-0.15-F-3-1               | 2.00              | EACH  | \$2,188.00            | \$4,376.00   |
| A008.53              | STREET LIGHTING UNIT, TYPE SL-BT-35-6-0.25                    | 3.00              | EACH  | \$2,610.00            | \$7,830.00   |
| A008.61              | STREET LIGHTING UNIT, TYPE SL-BT-40-8-0.20                    | 23.00             | EACH  | \$1,900.00            | \$43,700.00  |
| A008.65              | STREET LIGHTING UNIT, TYPE SL-BT-40-2-0.25F                   | 6.00              | EACH  | \$2,444.00            | \$14,664.00  |
| A008.76              | STREET LIGHTING UNIT, TYPE SL-S-40-4-0.20                     | 2.00              | EACH  | \$1,600.00            | \$3,200.00   |
| A008.99              | STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25                   | 52.00             | EACH  | \$1,665.96            | \$86,630.00  |
| A009.03              | STREET LIGHTING UNIT, TYPE SL-A-40-2-0.25F                    | 7.00              | EACH  | \$2,222.00            | \$15,554.00  |
| A009.09              | STREET LIGHTING UNIT, TYPE SL-A-40-8-0.25                     | 17.00             | EACH  | \$1,365.00            | \$23,205.00  |
| A009.14              | STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25                   | 38.00             | EACH  | \$2,049.75            | \$77,890.40  |
| A009.16              | STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20                   | 26.00             | EACH  | \$2,000.00            | \$52,000.00  |
| A009.57              | STREET LIGHTING UNIT, TYPE SL-BT-45-12-0.25                   | 6.00              | EACH  | \$1,910.00            | \$11,460.00  |
| A009.82              | STREET LIGHTING UNIT, TYPE SL-BT-50-12-0.40                   | 1.00              | EACH  | \$2,575.00            | \$2,575.00   |
| A010.07              | LUMINAIRE, TYPE HPS-400                                       | 1.00              | EACH  | \$315.00              | \$315.00     |
| A010.76              | LUMINAIRE ARM   | 1.00              | EACH  | \$315.00              | \$315.00     |
| A011.40              | COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 | 2.00              | EACH  | \$5,900.00            | \$11,800.00  |
| A012.05              | COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 | 1.00              | EACH  | \$8,500.00            | \$8,500.00   |
| A012.60              | COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 | 1.00              | EACH  | \$7,507.20            | \$7,507.20   |
| A012.90              | COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 | 5.00              | EACH  | \$9,666.60            | \$48,333.00  |
| A012.98              | COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12 | 2.00              | EACH  | \$10,564.14           | \$21,128.28  |
| A013.02              | COMBINATION MAST ARM SIGNAL & LIGHTING POLE, TYPE CMP-75-12   | 2.00              | EACH  | \$12,143.10           | \$24,286.20  |
| A014.30              | 20 AMP, 1-POLE, ENCLOSED BREAKER                              | 1.00              | EACH  | \$420.00              | \$420.00     |
| A016.50              | MAST ARM SIGNAL POLE, TYPE MP-30                              | 8.00              | EACH  | \$4,511.00            | \$36,088.00  |
| A016.65              | MAST ARM SIGNAL POLE, TYPE MP-45                              | 1.00              | EACH  | \$5,500.00            | \$5,500.00   |
| A016.70              | MAST ARM SIGNAL POLE, TYPE MP-50                              | 1.00              | EACH  | \$5,763.00            | \$5,763.00   |
| A018.01              | SELF-SUPPORTING TOWER INSTALLATION                            | 4.00              | EACH  | \$3,300.00            | \$13,200.00  |
| A020.10              | LIGHTING CONTROL CENTER, TYPE D                               | 5.00              | EACH  | \$933.80              | \$4,669.00   |
| A020.15              | LIGHTING CONTROL CENTER, TYPE N                               | 2.00              | EACH  | \$3,410.00            | \$6,820.00   |
| A020.17              | LIGHTING CONTROL CENTER, TYPE P                               | 3.00              | EACH  | \$2,136.67            | \$6,410.00   |
| A020.30              | LIGHTING CONTROL CENTER, TYPE R                               | 18.00             | EACH  | \$1,884.13            | \$33,914.40  |
| A030.04              | SERVICE DISCONNECT PEDESTAL                                   | 1.00              | EACH  | \$3,200.00            | \$3,200.00   |
| A069.07              | 3/4" CONDUIT ON STRUCTURE                                     | 200.00            | LF    | \$15.00               | \$3,000.00   |
| A069.10              | 1 1/2-INCH CONDUIT ON STRUCTURE                               | 280.00            | LF    | \$19.00               | \$5,320.00   |
| A069.14              | 1-INCH CONDUIT IN TRENCH                                      | 710.00            | LF    | \$4.25                | \$3,017.50   |
| A070.09              | 3/4" CONDUIT IN TRENCH  | 50.00             | LF    | \$2.04                | \$102.00     |
| A070.10              | 1 1/2-INCH CONDUIT IN TRENCH                                  | 50,465.00         | LF    | \$2.83                | \$142,649.52 |
| A070.14              | 2-INCH CONDUIT IN TRENCH                                      | 18,710.00         | LF    | \$3.97                | \$74,279.62  |
| A070.18              | 3-INCH CONDUIT IN TRENCH                                      | 993.00            | LF    | \$5.89                | \$5,849.60   |
| A070.22              | 4-INCH CONDUIT IN TRENCH                                      | 30.00             | LF    | \$11.00               | \$330.00     |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|---|-------------------|-------|-----------------------|--------------|
| A072.10              | 1 1/2-INCH CONDUIT UNDER ROADWAY                | 4,156.00          | LF    | \$3.46                | \$14,393.36  |
| A072.14              | 2-INCH CONDUIT UNDER ROADWAY                    | 1,471.00          | LF    | \$3.50                | \$5,147.79   |
| A072.18              | 3-INCH CONDUIT UNDER ROADWAY                    | 1,158.00          | LF    | \$4.20                | \$4,860.40   |
| A074.10              | 1-INCH CONDUIT, JACKED                          | 40.00             | LF    | \$10.40               | \$416.00     |
| A074.12              | 1 1/2-INCH CONDUIT, JACKED                      | 2,748.00          | LF    | \$12.32               | \$33,857.00  |
| A074.14              | 2-INCH CONDUIT, JACKED                          | 1,058.00          | LF    | \$14.78               | \$15,636.00  |
| A074.18              | 3-INCH CONDUIT, JACKED                          | 309.00            | LF    | \$19.54               | \$6,039.00   |
| A074.20              | 4-INCH CONDUIT, JACKED                          | 102.00            | LF    | \$18.38               | \$1,874.76   |
| A074.90              | CAT5E ETHERNET CABLE                            | 230.00            | LF    | \$2.17                | \$499.10     |
| A075.00              | 6-PR #20 AWG CABLE, SHIELDED                    | 117.00            | LF    | \$2.32                | \$271.44     |
| A075.01              | 6-PR #16 AWG CABLE, UNSHIELDED                  | 300.00            | LF    | \$2.17                | \$651.00     |
| A075.02              | 18-PAIR #20 AWG CABLE                           | 30.00             | LF    | \$6.00                | \$180.00     |
| A077.12              | 2/C #14 AWG TRAFFIC SIGNAL CABLE                | 3,434.00          | LF    | \$0.71                | \$2,435.40   |
| A077.13              | 3/C #14 AWG TRAFFIC SIGNAL CABLE                | 5,029.00          | LF    | \$0.71                | \$3,564.56   |
| A077.22              | 12/C #14 AWG TRAFFIC SIGNAL CABLE               | 2,938.00          | LF    | \$1.55                | \$4,558.55   |
| A078.90              | LEAD-IN CABLE                                   | 170.00            | LF    | \$1.05                | \$178.50     |
| A079.01              | 2/C #14 AWG DETECTOR LEAD-IN CABLE              | 16,849.00         | LF    | \$0.59                | \$9,966.45   |
| A079.21              | COAXIAL CABLE                                   | 118.00            | LF    | \$5.25                | \$619.50     |
| A079.35              | #12 AWG CU CONDUCTOR                            | 20.00             | LF    | \$1.10                | \$22.00      |
| A079.40              | #6 AWG CONDUCTOR                                | 2,090.00          | LF    | \$1.30                | \$2,717.00   |
| A079.44              | #10 GROUNDING CONDUCTOR                         | 285.00            | LF    | \$1.35                | \$384.75     |
| A079.45              | #12 GROUNDING CONDUCTOR                         | 732.00            | LF    | \$1.20                | \$878.40     |
| A079.50              | GROUNDING CONDUCTOR                             | 8,589.00          | LF    | \$0.65                | \$5,618.78   |
| A079.55              | SERVICE CABLE                                   | 1,346.00          | LF    | \$0.97                | \$1,306.00   |
| A080.10              | STREET LIGHTING CABLE, NO. 2 USE                | 37,570.00         | LF    | \$1.66                | \$62,214.24  |
| A080.11              | STREET LIGHTING CABLE, NO. 2 BARE               | 12,649.00         | LF    | \$1.70                | \$21,503.30  |
| A080.15              | STREET LIGHTING CABLE, NO. 4 USE                | 614.00            | LF    | \$1.00                | \$614.00     |
| A080.22              | STREET LIGHTING CABLE, NO. 6 BARE               | 45,149.00         | LF    | \$0.66                | \$29,658.38  |
| A080.24              | STREET LIGHTING CABLE, NO. 6 USE                | 88,819.00         | LF    | \$0.82                | \$72,862.39  |
| A081.00              | 6 PAIR COMMUNICATION CABLE                      | 11,664.00         | LF    | \$1.12                | \$13,084.15  |
| A082.28              | DIRECT BURIAL CABLE, NO. 6                      | 690.00            | LF    | \$1.25                | \$862.50     |
| A082.32              | DIRECT BURIAL CABLE, NO. 6 BARE                 | 1,210.00          | LF    | \$1.14                | \$1,383.00   |
| A082.34              | DIRECT BURIAL CABLE, NO. 6 USE                  | 1,730.00          | LF    | \$1.30                | \$2,249.00   |
| A400.05              | SMARTSENSOR SYSTEM                              | 1.00              | EACH  | \$6,590.00            | \$6,590.00   |
| A449.00              | ADJUST PULL BOX TO GRADE                        | 1.00              | EACH  | \$140.00              | \$140.00     |
| A500.20              | INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170  | 1.00              | EACH  | \$2,500.00            | \$2,500.00   |
| A500.21              | INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 | 5.00              | EACH  | \$1,312.92            | \$6,564.60   |
| A502.60              | INSTALL PEDESTAL POLE, TYPE PP-10               | 1.00              | EACH  | \$500.00              | \$500.00     |
| A600.00              | REMOVE LIGHTING UNIT                            | 45.00             | EACH  | \$284.44              | \$12,800.00  |
| A610.00              | REMOVE TRAFFIC SIGNAL                           | 2.00              | EACH  | \$1,227.50            | \$2,455.00   |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| A610.01              | REMOVE TRAFFIC SIGNAL  | 1.00              | EACH  | \$955.00              | \$955.00     |
| A612.10              | REMOVE AND REINSTALL STREET LIGHTING UNIT                        | 1.00              | EACH  | \$3,500.00            | \$3,500.00   |
| A620.02              | REMOVE LIGHTING CONTROL CENTER                                   | 1.00              | EACH  | \$300.00              | \$300.00     |
| A630.00              | REMOVE LIGHT POLE  | 7.00              | EACH  | \$192.86              | \$1,350.00   |
| A630.03              | REMOVE PEDESTAL POLE   | 2.00              | EACH  | \$150.00              | \$300.00     |
| A630.20              | REMOVE PULL BOX  | 1.00              | EACH  | \$315.00              | \$315.00     |
| A679.57              | REMOVE TRAFFIC SIGNAL CABLE                                      | 1,471.00          | LF    | \$0.44                | \$642.87     |
| A699.90              | REMOVE   | 1.00              | EACH  | \$400.00              | \$400.00     |
| A700.20              | RELOCATE STREET LIGHTING UNIT                                    | 59.00             | EACH  | \$877.70              | \$51,784.12  |
| A705.20              | RELOCATE LIGHTING CONTROL CENTER, TYPE                           | 1.00              | EACH  | \$2,350.00            | \$2,350.00   |
| A706.00              | RELOCATE PULL BOX  | 5.00              | EACH  | \$345.60              | \$1,728.00   |
| A706.01              | RELOCATE PULL BOX  | 1.00              | EACH  | \$231.00              | \$231.00     |
| A755.01              | ETHERNET SWITCH INSTALLATION AND CONFIGURATION                   | 2.00              | EACH  | \$551.00              | \$1,102.00   |
| A755.02              | WCS-DOC TERMINATION INSTALLATION AND CONFIGURATION               | 1.00              | EACH  | \$1,180.00            | \$1,180.00   |
| A755.05              | WCS-CAMERA/REPEATER SITE INSTALLATION AND CONFIGURATION          | 2.00              | EACH  | \$960.00              | \$1,920.00   |
| A755.09              | CAMERA/REPEATER SITE CABINET INSTALLATION AND CONFIGURATION      | 1.00              | EACH  | \$1,340.00            | \$1,340.00   |
| A755.10              | CCTV CAMERA/REPEATER SITE CABINET INSTALLATION AND CONFIGURATION | 1.00              | EACH  | \$960.00              | \$960.00     |
| A765.20              | MULTIMODE FIBER  | 1,000.00          | LF    | \$1.72                | \$1,720.00   |
| A775.00              | VEHICLE DETECTION SYSTEM   | 1.00              | LS    | \$16,000.00           | \$16,000.00  |
| A775.01              | VEHICLE DETECTION SYSTEM   | 1.00              | LS    | \$19,455.00           | \$19,455.00  |
| A775.02              | VEHICLE DETECTION SYSTEM   | 1.00              | LS    | \$16,000.00           | \$16,000.00  |
| A778.02              | CCTV CAMERA SYSTEM INSTALLATION                                  | 2.00              | EACH  | \$1,470.00            | \$2,940.00   |
| A779.56              | VIDEO VEHICLE DETECTION SYSTEM                                   | 1.00              | LS    | \$21,990.00           | \$21,990.00  |
| A780.05              | TEMPORARY LIGHTING SYSTEM  | 3.00              | EACH  | \$15,477.33           | \$46,432.00  |
| A780.06              | TEMPORARY LIGHTING SYSTEM  | 4.00              | EACH  | \$18,092.00           | \$72,368.00  |
| A780.07              | TEMPORARY LIGHTING SYSTEM  | 1.00              | EACH  | \$31,700.00           | \$31,700.00  |
| A780.09              | TEMPORARY LIGHTING SYSTEM  | 1.00              | EACH  | \$18,746.00           | \$18,746.00  |
| A780.10              | CROSSOVER LIGHTING SYSTEM  | 1.00              | EACH  | \$7,533.00            | \$7,533.00   |
| A800.55              | OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM           | 532.00            | DAY   | \$6.26                | \$3,328.89   |
| A800.56              | OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM           | 1,122.00          | DAY   | \$5.11                | \$5,736.09   |
| A800.57              | OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM           | 714.00            | DAY   | \$6.32                | \$4,512.48   |
| A800.64              | OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM           | 60.00             | DAY   | \$14.74               | \$884.40     |
| A800.65              | OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM           | 482.00            | DAY   | \$6.32                | \$3,046.24   |
| A800.70              | MAINTENANCE OF LIGHTING UNITS                                    | 170.00            | DAY   | \$6.00                | \$1,020.00   |
| A819.00              | TRAFFIC SIGNAL CABINET   | 1.00              | EACH  | \$6,400.00            | \$6,400.00   |
| L000.00              | PLANTERS   | 32.00             | EACH  | \$315.00              | \$10,080.00  |
| L001.01              | SEEDING, TYPE A  | 451.10            | ACRE  | \$532.88              | \$240,383.65 |
| L001.02              | SEEDING, TYPE B  | 790.79            | ACRE  | \$501.83              | \$396,838.68 |
| L001.17              | SEEDING, TYPE WETLAND  | 0.08              | ACRE  | \$700.00              | \$56.00      |
| L006.00              | COVER CROP SEEDING   | 750.98            | ACRE  | \$93.36               | \$70,110.18  |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| L006.50              | TEMPORARY SEEDING  | 15.50             | ACRE  | \$313.87              | \$4,865.00   |
| L007.00              | CONTOUR CULTIVATION  | 40,700.00         | LF    | \$0.59                | \$23,820.00  |
| L010.00              | SODDING  | 32,796.10         | SY    | \$2.72                | \$89,245.94  |
| L010.98              | TEMPORARY EROSION CONTROL  | 45,857.00         | SY    | \$1.52                | \$69,702.64  |
| L020.00              | EROSION CONTROL  | 318,212.50        | SY    | \$1.37                | \$436,279.56 |
| L020.01              | EROSION CONTROL, TYPE A  | 56,747.00         | SY    | \$4.01                | \$227,822.67 |
| L020.02              | EROSION CONTROL, TYPE B  | 248.00            | SY    | \$1.50                | \$372.00     |
| L020.03              | EROSION CONTROL, TYPE C  | 19,632.00         | SY    | \$1.99                | \$39,100.83  |
| L020.07              | EROSION CONTROL, TYPE B-1  | 17,808.00         | SY    | \$2.87                | \$51,137.75  |
| L020.08              | EROSION CONTROL, TYPE AA   | 39,418.00         | SY    | \$4.46                | \$175,879.39 |
| L020.09              | EROSION CONTROL, TYPE AAA  | 24,514.00         | SY    | \$8.06                | \$197,618.49 |
| L020.10              | EROSION CONTROL, TYPE HV   | 203,314.20        | SY    | \$1.48                | \$301,676.36 |
| L021.00              | EROSION CHECKS   | 408.00            | BALE  | \$23.77               | \$9,697.80   |
| L021.01              | EROSION CHECKS, TYPE A   | 3,138.00          | BALE  | \$13.35               | \$41,880.03  |
| L021.03              | EROSION CHECKS, TYPE C   | 694.00            | BALE  | \$21.00               | \$14,574.00  |
| L021.06              | EROSION CHECKS, TYPE HV  | 9,576.00          | BALE  | \$14.68               | \$140,568.91 |
| L021.21              | EROSION CHECKS, TYPE AA  | 2,088.00          | BALE  | \$15.71               | \$32,794.43  |
| L021.22              | EROSION CHECKS, TYPE AAA   | 291.00            | BALE  | \$21.63               | \$6,295.50   |
| L022.00              | FABRIC SILT CHECKS   | 340.00            | LF    | \$1.56                | \$530.40     |
| L022.11              | FABRIC SILT FENCE-LOW POROSITY   | 140,192.00        | LF    | \$2.17                | \$304,839.68 |
| L022.12              | FABRIC SILT FENCE-HIGH POROSITY  | 27,865.00         | LF    | \$2.46                | \$68,544.07  |
| L022.25              | FABRIC SILT FENCE, TYPE COIR FIBER                                       | 13,624.00         | LF    | \$2.92                | \$39,800.44  |
| L022.75              | TEMPORARY SILT CHECK   | 23,650.00         | LF    | \$3.78                | \$89,467.80  |
| L022.90              | TEMPORARY SILT FENCE   | 33,900.00         | LF    | \$3.77                | \$127,960.00 |
| L022.91              | TEMPORARY BALE CHECK   | 2,567.00          | BALE  | \$10.65               | \$27,345.00  |
| L022.92              | TEMPORARY EARTH CHECK  | 9,700.00          | LF    | \$4.20                | \$40,720.00  |
| L022.93              | TEMPORARY ROCK CHECK   | 3,100.00          | LF    | \$4.30                | \$13,320.00  |
| L030.75              | MANURE TOPDRESSING   | 7,634.00          | CY    | \$13.85               | \$105,730.90 |
| L032.70              | TEMPORARY MULCH  | 108.00            | TON   | \$225.47              | \$24,350.61  |
| L032.75              | MULCH  | 2,755.65          | TON   | \$74.18               | \$204,416.78 |
| L119.11              | JUNIPERUS CHINENSIS 'SEA GREEN' (SEA GREEN JUNIPER) 18"-24" B&B OR C.G.  | 36.00             | EACH  | \$40.00               | \$1,440.00   |
| L229.26              | JUNIPERUS SABINA 'MONA' (CALGARY CARPET JUNIPER) 15" - 18" B&B OR C.G.   | 27.00             | EACH  | \$29.00               | \$783.00     |
| L451.10              | EUONYMUS PURPUREA (PURPLE WINTERCREEPER) 1 GALLON, CONTAINER GROWN       | 20.00             | EACH  | \$12.00               | \$240.00     |
| L559.21              | RHUS AROMATICA 'GRO-LOW' (GRO-LOW SUMAC) 2 GALLON, CONTAINER GROWN       | 51.00             | EACH  | \$26.00               | \$1,326.00   |
| L590.50              | SPIRAEA JAPONICA 'LITTLE PRINCESS' (LITTLE PRINCESS SPIREA) 15"-18" C.G. | 63.00             | EACH  | \$23.00               | \$1,449.00   |
| L619.74              | VIBURNUM LANTANA 'MOHICAN'(MOHICAN VIBURNUM) 5 GAL, CONTAINER GROWN      | 8.00              | EACH  | \$39.00               | \$312.00     |
| L729.34              | CRATAEGUS CRUSGALLI INERMIS (THORNLESS COCKSPUR HAWTHORN) 1 1/2" CAL B&I | 10.00             | EACH  | \$230.00              | \$2,300.00   |
| L765.24              | GLEDITSIA TRICANTHOS INERMIS 'SKYLINE' (SKYLINE HONEYLOCUST) 2" CAL B&B  | 10.00             | EACH  | \$300.00              | \$3,000.00   |
| L951.03              | VERONICA 'SUNNY BORDER BLUE' (SUNNY BORDER BLUE VERONICA) 1 GAL, C.G.    | 11.00             | EACH  | \$12.00               | \$132.00     |
| L970.05              | HEMEROCALLIS 'HAPPY RETURNS' (HAPPY RETURNS DAYLILY) 1 GAL, C.G.         | 93.00             | EACH  | \$10.00               | \$930.00     |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION   | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| L970.10              | PANICUM VIRGATUM 'HEAVY METAL' (HEAVY METAL SWITCHGRASS) 1 GAL, C.G. | 44.00             | EACH  | \$12.00               | \$528.00     |
| P070.12              | 12" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8                              | 3,736.00          | LF    | \$19.10               | \$71,351.12  |
| P070.15              | 15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8                              | 162.00            | LF    | \$21.38               | \$3,463.56   |
| P070.18              | 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8                              | 625.00            | LF    | \$22.69               | \$14,182.39  |
| P070.24              | 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8                              | 1,677.00          | LF    | \$27.20               | \$45,621.00  |
| P070.30              | 30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8                              | 106.00            | LF    | \$43.91               | \$4,654.48   |
| P070.36              | 36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8                              | 232.00            | LF    | \$39.94               | \$9,266.00   |
| P120.12              | 12" CULVERT PIPE, TYPE 2   | 22.00             | LF    | \$24.00               | \$528.00     |
| P120.18              | 18" CULVERT PIPE, TYPE 2   | 40.00             | LF    | \$28.77               | \$1,150.80   |
| P120.24              | 24" CULVERT PIPE, TYPE 2   | 965.00            | LF    | \$44.42               | \$42,868.00  |
| P120.30              | 30" CULVERT PIPE, TYPE 2   | 348.00            | LF    | \$50.00               | \$17,400.00  |
| P120.36              | 36" CULVERT PIPE, TYPE 2   | 111.00            | LF    | \$82.24               | \$9,129.00   |
| P120.42              | 42" CULVERT PIPE, TYPE 2   | 268.00            | LF    | \$107.67              | \$28,855.80  |
| P120.48              | 48" CULVERT PIPE, TYPE 2   | 35.00             | LF    | \$157.50              | \$5,512.50   |
| P121.08              | 108" CULVERT PIPE, TYPE 2  | 268.00            | LF    | \$705.00              | \$188,940.00 |
| P126.36              | 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV                   | 67.00             | LF    | \$100.00              | \$6,700.00   |
| P127.18              | 18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2                            | 2,108.00          | LF    | \$44.11               | \$92,980.00  |
| P127.30              | 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2                            | 202.00            | LF    | \$100.37              | \$20,274.74  |
| P127.36              | 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2                            | 327.00            | LF    | \$97.00               | \$31,719.00  |
| P127.42              | 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2                            | 148.00            | LF    | \$120.00              | \$17,760.00  |
| P127.48              | 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2                            | 844.00            | LF    | \$131.00              | \$110,564.00 |
| P128.12              | 12" CULVERT PIPE, TYPE 2 CLASS IV                                    | 51.00             | LF    | \$13.00               | \$663.00     |
| P128.24              | 24" CULVERT PIPE, TYPE 2 CLASS IV                                    | 346.00            | LF    | \$49.41               | \$17,095.24  |
| P128.30              | 30" CULVERT PIPE, TYPE 2 CLASS IV                                    | 313.00            | LF    | \$50.08               | \$15,675.00  |
| P128.36              | 36" CULVERT PIPE, TYPE 2 CLASS IV                                    | 133.00            | LF    | \$179.00              | \$23,807.00  |
| P128.42              | 42" CULVERT PIPE, TYPE 2 CLASS IV                                    | 184.00            | LF    | \$86.00               | \$15,824.00  |
| P128.48              | 48" CULVERT PIPE, TYPE 2 CLASS IV                                    | 53.00             | LF    | \$231.00              | \$12,243.00  |
| P129.30              | 30" CULVERT PIPE, TYPE 2 CLASS V                                     | 152.00            | LF    | \$66.00               | \$10,032.00  |
| P129.42              | 42" CULVERT PIPE, TYPE 2 CLASS V                                     | 250.00            | LF    | \$107.83              | \$26,957.50  |
| P150.24              | 24" CULVERT PIPE, TYPE 5   | 187.00            | LF    | \$28.00               | \$5,236.00   |
| P200.48              | 48" CULVERT PIPE, TYPE 2 OR 5  | 170.00            | LF    | \$91.48               | \$15,552.00  |
| P200.60              | 60" CULVERT PIPE, TYPE 2 OR 5  | 331.00            | LF    | \$165.00              | \$54,615.00  |
| P200.66              | 66" CULVERT PIPE, TYPE 2 OR 5  | 191.00            | LF    | \$160.00              | \$30,560.00  |
| P255.24              | 24" CULVERT PIPE, TYPE 4 OR 5  | 536.00            | LF    | \$30.00               | \$16,080.00  |
| P255.30              | 30" CULVERT PIPE, TYPE 4 OR 5  | 233.00            | LF    | \$46.00               | \$10,718.00  |
| P255.36              | 36" CULVERT PIPE, TYPE 4 OR 5  | 93.00             | LF    | \$49.00               | \$4,557.00   |
| P255.48              | 48" CULVERT PIPE, TYPE 4 OR 5  | 265.00            | LF    | \$68.00               | \$18,020.00  |
| P255.54              | 54" CULVERT PIPE, TYPE 4 OR 5  | 122.00            | LF    | \$78.00               | \$9,516.00   |
| P255.66              | 66" CULVERT PIPE, TYPE 4 OR 5  | 135.00            | LF    | \$93.00               | \$12,555.00  |
| P300.15              | 15" CULVERT PIPE, TYPE 3,4, OR 5                                     | 376.00            | LF    | \$21.00               | \$7,896.00   |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                                 | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|--|-------------------|-------|-----------------------|--------------|
| P300.18              | 18" CULVERT PIPE, TYPE 3,4 OR 5                  | 239.00            | LF    | \$20.33               | \$4,858.87   |
| P300.24              | 24" CULVERT PIPE, TYPE 3,4 OR 5                  | 1,129.00          | LF    | \$29.58               | \$33,400.63  |
| P300.30              | 30" CULVERT PIPE, TYPE 3,4 OR 5                  | 887.00            | LF    | \$35.58               | \$31,559.44  |
| P300.36              | 36" CULVERT PIPE, TYPE 3,4 OR 5                  | 352.00            | LF    | \$48.00               | \$16,895.00  |
| P300.42              | 42" CULVERT PIPE, TYPE 3,4 OR 5                  | 489.00            | LF    | \$55.36               | \$27,072.68  |
| P300.48              | 48" CULVERT PIPE, TYPE 3,4 OR 5                  | 644.00            | LF    | \$67.95               | \$43,760.00  |
| P300.54              | 54" CULVERT PIPE, TYPE 3,4 OR 5                  | 92.00             | LF    | \$76.00               | \$6,992.00   |
| P300.60              | 60" CULVERT PIPE, TYPE 3,4 OR 5                  | 105.00            | LF    | \$82.00               | \$8,610.00   |
| P300.72              | 72" CULVERT PIPE, TYPE 3,4 OR 5                  | 198.00            | LF    | \$129.00              | \$25,542.00  |
| P310.42              | 42" CULVERT PIPE, TYPE 2,4 OR 5                  | 535.00            | LF    | \$72.00               | \$38,520.00  |
| P310.48              | 48" CULVERT PIPE, TYPE 2,4 OR 5                  | 462.00            | LF    | \$76.00               | \$35,112.00  |
| P310.54              | 54" CULVERT PIPE, TYPE 2,4 OR 5                  | 106.00            | LF    | \$80.00               | \$8,480.00   |
| P310.60              | 60" CULVERT PIPE, TYPE 2,4 OR 5                  | 71.00             | LF    | \$90.00               | \$6,390.00   |
| P310.66              | 66" CULVERT PIPE, TYPE 2,4 OR 5                  | 225.00            | LF    | \$90.00               | \$20,250.00  |
| P310.72              | 72" CULVERT PIPE, TYPE 2,4 OR 5                  | 291.00            | LF    | \$93.00               | \$27,063.00  |
| P369.18              | 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5          | 1,188.00          | LF    | \$103.42              | \$122,862.96 |
| P375.30              | 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 | 98.00             | LF    | \$50.15               | \$4,914.70   |
| P400.15              | 15" CULVERT PIPE, TYPE 2,5,7 OR 8                | 44.00             | LF    | \$31.00               | \$1,364.00   |
| P400.18              | 18" CULVERT PIPE, TYPE 2,5,7 OR 8                | 5,843.00          | LF    | \$27.00               | \$157,784.97 |
| P400.24              | 24" CULVERT PIPE, TYPE 2,5,7 OR 8                | 1,120.00          | LF    | \$36.98               | \$41,421.20  |
| P400.30              | 30" CULVERT PIPE, TYPE 2,5,7 OR 8                | 1,021.00          | LF    | \$49.48               | \$50,521.40  |
| P400.36              | 36" CULVERT PIPE, TYPE 2,5,7 OR 8                | 1,232.00          | LF    | \$61.66               | \$75,959.32  |
| P402.15              | 15" CULVERT PIPE, TYPE 3,4,5 OR 6                | 5,085.00          | LF    | \$25.71               | \$130,711.10 |
| P402.18              | 18" CULVERT PIPE, TYPE 3,4,5 OR 6                | 244.00            | LF    | \$21.17               | \$5,165.48   |
| P402.24              | 24" CULVERT PIPE, TYPE 3,4,5 OR 6                | 1,822.00          | LF    | \$28.57               | \$52,049.44  |
| P402.30              | 30" CULVERT PIPE, TYPE 3,4,5 OR 6                | 404.00            | LF    | \$30.38               | \$12,273.60  |
| P402.36              | 36" CULVERT PIPE, TYPE 3,4,5 OR 6                | 88.00             | LF    | \$36.66               | \$3,225.92   |
| P406.42              | 42" CULVERT PIPE, TYPE 2,3,4 OR 5                | 163.00            | LF    | \$58.00               | \$9,454.00   |
| P406.48              | 48" CULVERT PIPE, TYPE 2,3,4 OR 5                | 356.00            | LF    | \$68.03               | \$24,218.68  |
| P406.60              | 60" CULVERT PIPE, TYPE 2,3,4 OR 5                | 118.00            | LF    | \$95.00               | \$11,210.00  |
| P406.72              | 72" CULVERT PIPE, TYPE 2,3,4 OR 5                | 256.00            | LF    | \$104.25              | \$26,688.00  |
| P500.18              | 18" CULVERT PIPE, TYPE 2, 4, 5, 7 OR 8           | 533.00            | LF    | \$27.95               | \$14,900.00  |
| P500.24              | 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8              | 474.00            | LF    | \$28.00               | \$13,272.00  |
| P500.30              | 30" CULVERT PIPE, TYPE 2,4,5,7 OR 8              | 71.00             | LF    | \$39.00               | \$2,769.00   |
| P500.36              | 36" CULVERT PIPE, TYPE 2,4,5,7 OR 8              | 565.00            | LF    | \$40.00               | \$22,600.00  |
| P600.24              | 24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8            | 319.00            | LF    | \$31.71               | \$10,114.25  |
| P600.36              | 36" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8            | 78.00             | LF    | \$42.00               | \$3,276.00   |
| P700.12              | 12" STORM SEWER PIPE, TYPE 1,7 OR 8              | 72.00             | LF    | \$19.00               | \$1,368.00   |
| P700.15              | 15" STORM SEWER PIPE, TYPE 1,7 OR 8              | 2,104.00          | LF    | \$23.24               | \$48,896.36  |
| P700.18              | 18" STORM SEWER PIPE, TYPE 1,7 OR 8              | 8,649.00          | LF    | \$25.00               | \$216,216.40 |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                              | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|---|-------------------|-------|-----------------------|--------------|
| P700.24              | 24" STORM SEWER PIPE, TYPE 1,7 OR 8           | 1,836.00          | LF    | \$33.57               | \$61,632.40  |
| P700.30              | 30" STORM SEWER PIPE, TYPE 1,7 OR 8           | 721.00            | LF    | \$36.00               | \$25,958.52  |
| P700.36              | 36" STORM SEWER PIPE, TYPE 1,7 OR 8           | 1,349.00          | LF    | \$50.21               | \$67,740.00  |
| P702.18              | 18" STORM SEWER PIPE, TYPE 1                  | 7.00              | LF    | \$25.00               | \$175.00     |
| P702.42              | 42" STORM SEWER PIPE, TYPE 1                  | 136.00            | LF    | \$72.44               | \$9,852.00   |
| P702.48              | 48" STORM SEWER PIPE, TYPE 1                  | 1,659.00          | LF    | \$96.92               | \$160,785.20 |
| P705.15              | 15" STORM SEWER PIPE, TYPE 1 CLASS IV         | 380.00            | LF    | \$16.52               | \$6,276.00   |
| P705.24              | 24" STORM SEWER PIPE, TYPE 1 CLASS IV         | 379.00            | LF    | \$25.00               | \$9,475.00   |
| P705.36              | 36" STORM SEWER PIPE, TYPE 1 CLASS IV         | 290.00            | LF    | \$70.00               | \$20,300.00  |
| P705.48              | 48" STORM SEWER PIPE, TYPE 1 CLASS IV         | 134.00            | LF    | \$102.00              | \$13,668.00  |
| P707.24              | 24" STORM SEWER PIPE, TYPE 3,4 OR 5           | 53.00             | LF    | \$61.00               | \$3,233.00   |
| P708.15              | 15" STORM SEWER PIPE, TYPE 5                  | 457.00            | LF    | \$27.00               | \$12,339.00  |
| P708.18              | 18" STORM SEWER PIPE, TYPE 5                  | 168.00            | LF    | \$30.00               | \$5,040.00   |
| P709.08              | 8" STORM SEWER PIPE, TYPE 8                   | 19.00             | LF    | \$15.00               | \$285.00     |
| P775.24              | 24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 | 24.00             | LF    | \$52.00               | \$1,248.00   |
| W100.00              | CURB STOP AND BOX                             | 83.00             | EACH  | \$127.33              | \$10,568.00  |
| W100.01              | CURB STOP AND BOX                             | 1.00              | EACH  | \$180.00              | \$180.00     |
| W100.02              | CURB STOP AND BOX                             | 4.00              | EACH  | \$239.00              | \$956.00     |
| W100.60              | 1" TAP  | 1.00              | EACH  | \$725.00              | \$725.00     |
| W175.01              | 1" CORPORATION STOP                           | 82.00             | EACH  | \$135.00              | \$11,070.00  |
| W175.06              | 1 1/2" CORPORATION STOP                       | 1.00              | EACH  | \$217.00              | \$217.00     |
| W175.09              | 2" CORPORATION STOP                           | 4.00              | EACH  | \$321.00              | \$1,284.00   |
| W176.01              | 1" COPPER WATER SERVICE                       | 50.00             | LF    | \$19.00               | \$950.00     |
| W176.26              | 1" WATER SERVICE                              | 3,426.00          | LF    | \$10.60               | \$36,315.60  |
| W176.29              | 1 1/2" WATER SERVICE                          | 20.00             | LF    | \$13.40               | \$268.00     |
| W176.30              | 2" WATER SERVICE                              | 193.00            | LF    | \$17.00               | \$3,281.00   |
| W176.69              | SEWER SERVICE CONNECTION                      | 1.00              | EACH  | \$650.00              | \$650.00     |
| W176.70              | WATER SERVICE CONNECTION                      | 82.00             | EACH  | \$73.00               | \$5,986.00   |
| W176.71              | WATER SERVICE CONNECTION                      | 1.00              | EACH  | \$106.00              | \$106.00     |
| W176.72              | WATER SERVICE CONNECTION                      | 4.00              | EACH  | \$307.00              | \$1,228.00   |
| W205.04              | 4" WATER MAIN PIPE                            | 41.00             | LF    | \$18.60               | \$762.60     |
| W205.06              | 6" WATER MAIN PIPE                            | 139.00            | LF    | \$20.40               | \$2,835.60   |
| W205.08              | 8" WATER MAIN PIPE                            | 3,956.00          | LF    | \$19.70               | \$77,933.20  |
| W205.95              | 16" STEEL ENCASEMENT                          | 44.00             | LF    | \$41.70               | \$1,834.80   |
| W219.64              | 4" GATE VALVE AND BOX                         | 1.00              | EACH  | \$440.00              | \$440.00     |
| W219.66              | 6" GATE VALVE AND BOX                         | 2.00              | EACH  | \$500.00              | \$1,000.00   |
| W219.68              | 8" GATE VALVE AND BOX                         | 19.00             | EACH  | \$730.00              | \$13,870.00  |
| W222.00              | FIRE HYDRANT                                  | 8.00              | EACH  | \$2,460.00            | \$19,680.00  |
| W222.90              | INSTALL FIRE HYDRANT                          | 2.00              | EACH  | \$620.00              | \$1,240.00   |
| W222.91              | SALVAGE FIRE HYDRANT                          | 10.00             | EACH  | \$208.00              | \$2,080.00   |

| STANDARD<br>ITEM NO. | ITEM DESCRIPTION                          | TOTAL<br>QUANTITY | UNITS | AVERAGE<br>UNIT PRICE | TOTAL<br>BID |
|----------------------|---|-------------------|-------|-----------------------|--------------|
| W224.90              | 4" BOLTED FLEX COUPLING                   | 1.00              | EACH  | \$101.00              | \$101.00     |
| W224.92              | 6" BOLTED FLEX COUPLING                   | 6.00              | EACH  | \$138.00              | \$828.00     |
| W224.94              | 8" BOLTED FLEX COUPLING                   | 5.00              | EACH  | \$173.00              | \$865.00     |
| W224.98              | 12" BOLTED FLEX COUPLING                  | 1.00              | EACH  | \$273.00              | \$273.00     |
| W356.10              | 6" X 4" TEE                               | 1.00              | EACH  | \$185.00              | \$185.00     |
| W356.14              | 8" X 6" TEE                               | 1.00              | EACH  | \$250.00              | \$250.00     |
| W356.16              | 8" X 8" TEE                               | 6.00              | EACH  | \$275.00              | \$1,650.00   |
| W356.50              | CROSS                                     | 1.00              | EACH  | \$290.00              | \$290.00     |
| W357.13              | 4" - 90 DEGREE BEND                       | 1.00              | EACH  | \$134.00              | \$134.00     |
| W357.14              | 4" - 45 DEGREE BEND                       | 2.00              | EACH  | \$131.00              | \$262.00     |
| W357.16              | 6" - 45 DEGREE BEND                       | 4.00              | EACH  | \$166.00              | \$664.00     |
| W357.40              | 8" - 45 DEGREE BEND                       | 26.00             | EACH  | \$259.00              | \$6,734.00   |
| W358.18              | 8" X 6" REDUCER                           | 2.00              | EACH  | \$122.00              | \$244.00     |
| W358.23              | 12" X 8" REDUCER                          | 1.00              | EACH  | \$187.00              | \$187.00     |
| W359.08              | 8" CAP                                    | 3.00              | EACH  | \$129.00              | \$387.00     |
| W600.03              | ADJUST VALVE BOX TO GRADE                 | 43.00             | EACH  | \$176.86              | \$7,605.00   |
| W600.21              | ADJUST FIRE HYDRANT TO GRADE              | 1.00              | EACH  | \$800.00              | \$800.00     |
| W600.24              | ADJUST WATER VALVE BOX AND COVER TO GRADE | 8.00              | EACH  | \$375.00              | \$3,000.00   |
| W722.50              | ABANDON WATER MAIN                        | 9.00              | EACH  | \$240.00              | \$2,160.00   |
| W750.00              | RELOCATE WATER METER                      | 1.00              | EACH  | \$1,600.00            | \$1,600.00   |
| W750.18              | MODIFY                                    | 1.00              | EACH  | \$920.00              | \$920.00     |
| W800.00              | REMOVE CURB STOP AND BOX                  | 1.00              | EACH  | \$26.00               | \$26.00      |
| W800.05              | REMOVE GATE VALVE AND BOX                 | 2.00              | EACH  | \$141.00              | \$282.00     |
| W800.21              | REMOVE WATER MAIN PIPE                    | 56.00             | LF    | \$3.04                | \$170.24     |
| W800.33              | REMOVE HYDRANT                            | 4.00              | EACH  | \$200.00              | \$800.00     |
| W800.93              | BORING 1" WATER SERVICE                   | 314.00            | LF    | \$11.00               | \$3,454.00   |
| W800.94              | BORING 2" WATER SERVICE                   | 100.00            | LF    | \$11.00               | \$1,100.00   |
| W800.98              | BORING 8" WATER MAIN                      | 238.00            | LF    | \$25.50               | \$6,069.00   |