

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
0001.00	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES	874.00	C DAY	\$619.72	\$541,639.28
0001.08	BARRICADE, TYPE II	1,086,258.00	B DAY	\$0.50	\$543,129.00
0001.10	BARRICADE, TYPE III	200,510.00	B DAY	\$1.69	\$339,453.66
0001.75	TEMPORARY SIGN DAY	47,349.00	EACH	\$3.71	\$175,857.58
0001.90	SIGN DAY	848,088.00	EACH	\$0.52	\$439,124.19
0001.99	CONTRACTOR FURNISHED SIGN DAY	49,740.00	EACH	\$0.75	\$37,177.23
0002.30	PAVEMENT MARKING REMOVAL	256,270.00	LF	\$0.40	\$102,099.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	1,129,930.00	LF	\$0.16	\$180,041.80
0002.45	TEMPORARY BROKEN LINES	9,735.40	STA	\$7.43	\$72,290.35
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	218,120.00	LF	\$0.24	\$53,171.50
0002.55	OVERLAY BROKEN LINES	76,016.69	STA	\$7.25	\$551,342.79
0002.60	OVERLAY SOLID LINES	152,451.46	STA	\$7.53	\$1,147,962.03
0002.61	PLOWABLE PAVEMENT MARKER	240.00	EACH	\$23.88	\$5,730.00
0002.63	PLOWABLE PAVEMENT MARKER REFLECTOR	282.00	EACH	\$6.32	\$1,783.50
0002.76	PERMANENT PAVEMENT MARKING PAINT	1,666,703.86	LF	\$0.07	\$123,217.01
0002.85	TUBULAR POST	60.00	EACH	\$35.00	\$2,100.00
0002.97	FLASHING ARROW PANEL	3,264.00	DAY	\$85.49	\$279,040.76
0003.10	FLAGGING	5,697.00	DAY	\$223.97	\$1,275,940.70
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	2,374.00	DAY	\$299.07	\$709,999.10
0003.35	MOBILE TRAFFIC CONTROL OPERATION	19.00	DAY	\$2,526.32	\$48,000.00
0003.50	CONCRETE PROTECTION BARRIER	2,975.00	LF	\$32.14	\$95,629.01
0003.51	INSTALL CONCRETE PROTECTION BARRIER	28,565.00	LF	\$4.61	\$131,695.88
0003.54	INSTALL CONCRETE PROTECTION BARRIER	520.00	LF	\$9.00	\$4,680.00
0003.56	RELOCATE CONCRETE PROTECTION BARRIER	25,105.00	LF	\$4.29	\$107,722.13
0003.57	RELOCATE INERTIAL BARRIER SYSTEM	12.00	EACH	\$896.32	\$10,755.81
0003.58	INERTIAL BARRIER SYSTEM	16.00	EACH	\$1,888.71	\$30,219.32
0003.64	REPLACEMENT MODULE	11.00	EACH	\$439.19	\$4,831.10
0003.70	TEMPORARY RUMBLE STRIP	6.00	EACH	\$407.22	\$2,443.32
0003.75	TEMPORARY TRAFFIC SIGNAL	6.00	EACH	\$13,178.03	\$79,068.16
0003.76	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$28,000.00	\$28,000.00
0003.77	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$20,000.00	\$20,000.00
0003.78	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$15,000.00	\$15,000.00
0005.10	TRAFFIC CONTROL MANAGEMENT	3,449.00	DAY	\$64.11	\$221,100.50
0010.04	FIELD OFFICE	71.00	EACH	\$1,773.57	\$125,923.19
0020.00	TRAINING	8,000.00	HOUR	\$0.80	\$6,400.00
0030.00	MOBILIZATION	30.00	LS	\$9,060.14	\$271,804.20
0030.10	MOBILIZATION	95.00	LS	\$9,404.84	\$893,460.13

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
0030.30	MOBILIZATION	19.00	LS	\$97,667.42	\$1,855,681.00
0030.40	MOBILIZATION	51.00	LS	\$6,433.34	\$328,100.50
0030.50	MOBILIZATION	27.00	LS	\$1,724.50	\$46,561.56
0030.51	MOBILIZATION	1.00	LS	\$999.00	\$999.00
0030.60	MOBILIZATION	60.00	LS	\$53,689.52	\$3,221,370.91
0030.70	MOBILIZATION	45.00	LS	\$1,752.89	\$78,879.97
0030.71	MOBILIZATION	2.00	LS	\$1,150.00	\$2,300.00
0030.80	MOBILIZATION	20.00	LS	\$14,515.55	\$290,311.00
0030.81	MOBILIZATION	13.00	LS	\$5,941.38	\$77,238.00
0030.82	MOBILIZATION	3.00	LS	\$3,726.67	\$11,180.00
0030.90	MOBILIZATION	65.00	LS	\$65,560.69	\$4,261,445.13
1000.00	LARGE TREE REMOVAL	288.00	EACH	\$254.29	\$73,236.77
1009.00	GENERAL CLEARING AND GRUBBING	67.00	LS	\$7,006.39	\$469,428.14
1010.00	EXCAVATION	554,030.00	CY	\$2.05	\$1,137,385.20
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	429,547.00	CY	\$4.07	\$1,749,598.38
1010.10	EXCAVATION, BORROW	524,315.00	CY	\$2.78	\$1,455,024.88
1010.26	EXCAVATION FOR MSE WALL	199.00	CY	\$11.00	\$2,189.00
1010.50	REMOVAL OF UNSUITABLE MATERIAL	2,399.00	CY	\$9.27	\$22,242.00
1011.00	WATER	16,001.00	MGAL	\$11.00	\$176,011.00
1012.00	RIGHT-OF-WAY MARKERS	649.00	EACH	\$78.54	\$50,970.00
1013.00	RESET RIGHT-OF-WAY MARKERS	5.00	EACH	\$78.00	\$390.00
1016.00	RE-ESTABLISH PROPERTY CORNER	41.00	EACH	\$148.98	\$6,108.00
1017.50	CONSTRUCTION STAKING AND SURVEYING	2.00	LS(mile)	\$70,000.00	\$140,000.00
1020.01	DELINEATOR, TYPE I	916.00	EACH	\$14.04	\$12,862.72
1020.02	DELINEATOR, TYPE II	168.00	EACH	\$16.24	\$2,729.00
1020.03	DELINEATOR, TYPE III	1,136.00	EACH	\$16.60	\$18,858.25
1020.20	INSTALL CHEVRONS	280.00	EACH	\$30.11	\$8,431.70
1021.00	REMOVE AND RESET DELINEATORS	26.00	EACH	\$21.10	\$548.60
1021.10	REMOVE DELINEATOR UNITS	1,421.00	EACH	\$5.72	\$8,134.24
1030.00	EARTHWORK MEASURED IN EMBANKMENT	693,964.00	CY	\$4.94	\$3,426,796.51
1033.00	ROADWAY GRADING	41.22	STA	\$1,387.42	\$57,189.50
1040.00	SLOPE PROTECTION	649,915.00	SY	\$0.30	\$194,657.19
1040.05	TEMPORARY SLOPE PROTECTION	15,073.00	SY	\$0.25	\$3,768.25
1040.06	SLOPE PROTECTION MULCH	665.00	TON	\$107.15	\$71,254.00
1041.00	SALVAGING AND PLACING TOPSOIL	207,124.00	SY	\$0.59	\$122,339.50
1041.10	SALVAGING AND STOCKPILING TOPSOIL	2,450.00	CY	\$2.30	\$5,635.00
1042.00	SALVAGING AND PLACING HYDRIC SOIL	36,330.00	SY	\$1.00	\$36,330.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
1043.50	RIPRAP FILTER FABRIC	41,710.00	SY	\$2.46	\$102,503.06
1043.61	GEOTEXTILE FABRIC	1,251.00	SY	\$2.60	\$3,252.60
1090.00	ABANDON WELLS	1.00	EACH	\$1,500.00	\$1,500.00
1090.01	ABANDON MANHOLE	8.00	EACH	\$630.00	\$5,040.00
1090.04	ABANDON WATER SERVICE	2.00	EACH	\$120.00	\$240.00
1101.00	REMOVE PAVEMENT	117,451.00	SY	\$4.06	\$476,935.06
1101.25	SAWING PAVEMENT	6,736.00	LF	\$2.50	\$16,840.00
1102.00	REMOVE ASPHALT SURFACE	181,647.20	SY	\$2.83	\$514,451.69
1102.01	REMOVE ASPHALT SURFACE	434.00	SY	\$8.00	\$3,472.20
1102.05	REMOVE ASPHALT SURFACING FROM PAVEMENT	32,042.00	SY	\$2.08	\$66,742.66
1102.90	REMOVAL OF SURFACING MATERIAL	620.00	CY	\$7.80	\$4,836.00
1105.01	REMOVE CONCRETE GUTTER	1,499.00	LF	\$1.35	\$2,023.65
1106.00	REMOVE DRIVEWAY	7,289.00	SY	\$4.02	\$29,299.36
1107.00	REMOVE WALK	4,931.60	SY	\$4.27	\$21,045.35
1108.00	REMOVE COMBINATION CURB AND GUTTER	1,266.00	LF	\$6.70	\$8,476.00
1109.00	REMOVE CURB	4,906.00	LF	\$5.73	\$28,113.94
1109.20	REMOVE CONCRETE BARRIER	640.00	LF	\$21.06	\$13,478.40
1111.00	REMOVE FENCE	2,500.00	LF	\$2.29	\$5,715.80
1113.00	REMOVE STEP	5.00	EACH	\$120.00	\$600.00
1114.00	REMOVE RETAINING WALL	1.00	EACH	\$2,000.00	\$2,000.00
1117.00	REMOVE MANHOLE	22.00	EACH	\$456.82	\$10,050.00
1118.25	REMOVE SPLASH BASIN	1.00	EACH	\$154.00	\$154.00
1119.00	REMOVE INLET	105.00	EACH	\$341.38	\$35,844.70
1119.05	REMOVE AREA INLET	2.00	EACH	\$500.00	\$1,000.00
1119.50	REMOVE JUNCTION BOX	6.00	EACH	\$376.67	\$2,260.00
1120.00	REMOVE DISCHARGE STRUCTURE	26.00	EACH	\$388.15	\$10,092.00
1121.00	REMOVE CONCRETE FLUME	5.00	EACH	\$863.20	\$4,316.00
1122.01	REMOVE CONCRETE MEDIAN SURFACING	7,231.00	SY	\$5.49	\$39,706.41
1123.00	REMOVE CONCRETE DITCH LINER	11.00	SY	\$3.10	\$34.10
1123.10	REMOVE CONCRETE IRRIGATION LATERAL	935.00	LF	\$2.00	\$1,870.00
1123.26	REMOVE CONCRETE SLOPE PROTECTION	76.00	SY	\$10.53	\$800.28
1124.00	REMOVE BUILDING	2.00	EACH	\$400.00	\$800.00
1124.01	REMOVE BUILDING	1.00	EACH	\$500.00	\$500.00
1125.00	CLEAR TRACT	4.00	EACH	\$812.50	\$3,250.00
1131.00	REMOVE PLOWABLE PAVEMENT MARKER	7,130.00	EACH	\$14.67	\$104,609.30
1131.02	REMOVE AND REINSTALL PAVEMENT MARKER	75.00	EACH	\$27.00	\$2,025.00
1133.05	REMOVE RAILROAD CROSSING	3.00	EACH	\$3,216.67	\$9,650.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
1135.00	REMOVE STEEL CATTLE GUARD	3.00	EACH	\$150.00	\$450.00
1136.07	REMOVE	16.00	LF	\$27.00	\$432.00
1137.51	REMOVE AND RESET	1.00	EACH	\$1,109.00	\$1,109.00
1300.18	18" DRIVEWAY CULVERT PIPE	148.00	LF	\$22.00	\$3,256.00
1300.24	24" DRIVEWAY CULVERT PIPE	1,854.00	LF	\$23.82	\$44,159.46
1300.30	30" DRIVEWAY CULVERT PIPE	101.00	LF	\$40.73	\$4,113.60
1300.36	36" DRIVEWAY CULVERT PIPE	132.00	LF	\$34.74	\$4,585.56
1300.48	48" DRIVEWAY CULVERT PIPE	136.00	LF	\$55.67	\$7,571.36
1305.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	90.00	LF	\$30.62	\$2,756.16
1305.30	30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	60.00	LF	\$35.22	\$2,113.20
1305.48	48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	46.00	LF	\$64.66	\$2,974.36
1320.18	18" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	44.00	LF	\$18.68	\$821.92
1320.24	24" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	232.00	LF	\$32.82	\$7,613.36
1320.30	30" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	40.00	LF	\$29.12	\$1,164.80
1320.36	36" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	40.00	LF	\$35.75	\$1,430.00
1320.84	84" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	60.00	LF	\$265.00	\$15,900.00
1500.48	INSTALL 48" CORRUGATED METAL PIPE	180.00	LF	\$40.00	\$7,200.00
1701.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	132.00	LF	\$22.55	\$2,976.60
1701.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	2,523.00	LF	\$22.74	\$57,363.00
1701.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	42.00	LF	\$40.00	\$1,680.00
1702.24	24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	20.00	LF	\$28.00	\$560.00
1703.48	48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	50.00	LF	\$72.00	\$3,600.00
1703.60	60" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	48.00	LF	\$75.00	\$3,600.00
2001.00	GRAVEL SURFACE COURSE	4,953.00	CY	\$18.51	\$91,688.45
2005.50	CLAY SURFACE COURSE	879.00	CY	\$13.58	\$11,936.82
2009.10	GRAVEL EMBEDMENT	12.54	STA	\$200.00	\$2,507.80
2009.20	GRAVEL EMBEDMENT	7,315.00	SY	\$0.56	\$4,075.40
2009.51	CRUSHED ROCK EMBEDMENT	418.39	STA	\$99.64	\$41,689.76
2010.00	CRUSHED ROCK SURFACE COURSE	5,462.70	CY	\$32.39	\$176,946.48
2010.03	CRUSHED ROCK SURFACE COURSE	10,949.00	TON	\$18.89	\$206,778.64
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	5,975.00	SY	\$6.87	\$41,051.20
2021.00	MAILBOX POST	280.00	EACH	\$49.95	\$13,984.95
3008.05	TIE BARS	33,290.00	EACH	\$5.32	\$176,986.05
3008.20	CROSS STITCHING	5,346.00	EACH	\$10.44	\$55,838.25
3010.42	CONCRETE CURB REPAIR	380.00	LF	\$32.07	\$12,185.00
3011.25	CONCRETE CLASS 47B-3500 CURB TYPE II	1,071.00	LF	\$13.67	\$14,635.50
3013.13	CONCRETE CLASS 47BD-4000 BARRIER CURB	2,997.00	LF	\$49.49	\$148,318.80

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
3013.15	CONCRETE CLASS 47B-3500 BARRIER CURB	293.00	LF	\$22.00	\$6,446.00
3013.19	CONCRETE CLASS 47BD-4000 SEPARATION BARRIER RAIL	1,876.00	LF	\$79.64	\$149,404.64
3013.30	CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION	1.00	EACH	\$3,000.00	\$3,000.00
3013.55	CONCRETE CLASS 47BD-4000 SPLIT CONCRETE MEDIAN BARRIER	3,992.00	LF	\$138.69	\$553,650.48
3014.11	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	1,534.00	LF	\$32.93	\$50,520.40
3016.03	CONCRETE CLASS 47B-3000 SIDEWALK 5"	391.00	SY	\$41.50	\$16,226.50
3016.21	CONCRETE CLASS 47B-3000 SIDEWALKS	10,686.60	SY	\$27.94	\$298,554.40
3016.59	4" CONCRETE SURFACING	39.00	SY	\$27.60	\$1,076.40
3017.09	9" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	218.00	SY	\$52.00	\$11,336.00
3017.19	CONCRETE CLASS 47B-3000 IMPRINTED SURFACING	3,156.00	SY	\$34.00	\$107,304.00
3017.37	7" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	91.00	SY	\$34.00	\$3,094.00
3017.40	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	7,702.00	SY	\$33.26	\$256,169.30
3017.44	CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING	3,121.00	SY	\$43.42	\$135,509.56
3020.23	CONCRETE CLASS 47B-3500 DRIVEWAY 8"	673.00	SY	\$40.00	\$26,920.00
3020.24	CONCRETE CLASS 47B-3500 DRIVEWAY	3,809.00	SY	\$29.34	\$111,774.04
3020.34	CONCRETE CLASS 47B-3500 DRIVEWAY 10"	268.00	SY	\$36.90	\$9,889.20
3025.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER	5,882.00	LF	\$46.74	\$274,923.08
3027.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	1.00	EACH	\$867.00	\$867.00
3027.03	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	1.00	EACH	\$2,906.00	\$2,906.00
3027.04	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	2.00	EACH	\$2,628.11	\$5,256.22
3027.05	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	2.00	EACH	\$2,631.66	\$5,263.32
3027.06	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	2.00	EACH	\$3,267.06	\$6,534.12
3031.08	8" CONCRETE BASE COURSE	40,626.00	SY	\$25.92	\$1,052,924.75
3031.09	9" CONCRETE BASE COURSE	7,274.00	SY	\$38.00	\$276,412.00
3031.10	10" CONCRETE BASE COURSE	37,786.00	SY	\$35.11	\$1,326,666.46
3031.13	14" CONCRETE BASE COURSE	12,990.00	SY	\$45.34	\$588,966.60
3032.09	9" CONCRETE BASE COURSE, CLASS 47B-HE-3500	44,466.00	SY	\$30.70	\$1,365,106.20
3039.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	163.70	CY	\$633.60	\$103,719.77
3039.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	1,296.70	CY	\$365.70	\$474,201.01
3039.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	2,352.00	CY	\$341.64	\$803,543.77
3039.14	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	88.70	CY	\$1,899.36	\$168,473.09
3040.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	699.00	SY	\$118.69	\$82,962.34
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	2,735.90	SY	\$95.57	\$261,470.52
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	6,580.40	SY	\$78.68	\$517,734.26
3040.18	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	1,193.60	SY	\$97.18	\$115,989.98
3041.25	BITUMINOUS PATCHING	87.00	TON	\$655.69	\$57,045.00
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000	3,746.60	CY	\$236.85	\$887,380.29

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
3051.00	REINFORCING STEEL FOR PAVEMENT APPROACHES	11,065.00	LB	\$0.85	\$9,405.25
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	449,589.00	LB	\$0.84	\$376,693.70
3070.11	CONCRETE FOR HEADERS, CLASS 47B-3500	1.00	CY	\$170.00	\$170.00
3075.12	6" CONCRETE PAVEMENT, CLASS 47B-3500	1,767.00	SY	\$36.00	\$63,612.00
3075.32	8" CONCRETE PAVEMENT, CLASS 47B-3500	4,840.00	SY	\$40.86	\$197,750.10
3075.36	8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	1,553.00	SY	\$43.00	\$66,779.00
3075.42	9" CONCRETE PAVEMENT, CLASS 47B-3500	17,426.00	SY	\$31.76	\$553,463.42
3075.46	9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	31,574.00	SY	\$34.09	\$1,076,265.35
3075.52	10" CONCRETE PAVEMENT, CLASS 47B-3500	8,998.00	SY	\$29.03	\$258,303.40
3075.53	10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500	620.00	SY	\$65.60	\$40,672.00
3075.56	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	85,175.00	SY	\$34.28	\$2,919,574.40
3075.76	12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	32,925.00	SY	\$40.40	\$1,330,170.00
3075.92	14" CONCRETE PAVEMENT, CLASS 47B-3500	6,726.00	SY	\$31.00	\$208,506.00
3075.96	14" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	10,233.00	SY	\$47.78	\$488,882.02
3089.25	TEMPORARY SURFACING	23,012.00	SY	\$35.20	\$810,104.98
3210.10	DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT	891,928.00	SY	\$1.99	\$1,771,098.91
3211.25	SEALING CRACKS	5,228.00	LF	\$2.77	\$14,474.30
3211.30	SEALING JOINTS	1,562,295.00	LF	\$0.68	\$1,067,337.00
3211.35	SEALING CONCRETE REPAIR JOINT	21,725.00	LF	\$0.86	\$18,642.00
3221.13	CONCRETE PAVEMENT, CLASS PR-3500	633.30	CY	\$337.41	\$213,681.80
3221.15	CONCRETE PAVEMENT, CLASS PR-3500	1,181.60	SY	\$101.91	\$120,419.55
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	45.55	LS(mile)	\$307.35	\$14,000.00
4002.00	CAST IRON COVER AND FRAME	24,450.00	LB	\$1.94	\$47,512.50
4003.00	CAST IRON COVER, FRAME, AND FLANGE	2,900.00	LB	\$1.57	\$4,558.80
4004.50	CAST IRON GRATE AND FRAME	116,457.00	LB	\$1.70	\$198,132.96
4005.00	CAST IRON RING AND COVER	8,240.00	LB	\$1.47	\$12,078.10
4012.50	JUNCTION BOX	3.00	EACH	\$525.00	\$1,575.00
4015.00	ADJUST MANHOLE TO GRADE	66.00	EACH	\$396.61	\$26,176.40
4015.50	RECONSTRUCT MANHOLE	5.00	EACH	\$891.84	\$4,459.18
4015.75	MANHOLE	56.70	VFT	\$270.00	\$15,309.00
4015.76	MANHOLE	11.20	VFT	\$200.00	\$2,240.00
4016.00	MANHOLE	8.00	EACH	\$2,710.00	\$21,680.00
4016.01	MANHOLE	4.00	EACH	\$3,261.25	\$13,045.00
4016.02	MANHOLE	3.00	EACH	\$3,134.00	\$9,402.00
4016.03	MANHOLE	3.00	EACH	\$3,028.33	\$9,085.00
4016.04	MANHOLE	3.00	EACH	\$3,243.33	\$9,730.00
4016.05	MANHOLE	3.00	EACH	\$2,785.00	\$8,355.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4016.06	MANHOLE	2.00	EACH	\$3,200.00	\$6,400.00
4016.07	MANHOLE	2.00	EACH	\$2,700.00	\$5,400.00
4016.08	MANHOLE	1.00	EACH	\$3,700.00	\$3,700.00
4016.09	MANHOLE	1.00	EACH	\$3,400.00	\$3,400.00
4016.10	MANHOLE	1.00	EACH	\$3,400.00	\$3,400.00
4016.11	MANHOLE	1.00	EACH	\$3,400.00	\$3,400.00
4016.12	MANHOLE	1.00	EACH	\$3,400.00	\$3,400.00
4016.13	MANHOLE	1.00	EACH	\$3,200.00	\$3,200.00
4016.14	MANHOLE	1.00	EACH	\$3,400.00	\$3,400.00
4017.00	TAPPING EXISTING MANHOLE	2.00	EACH	\$1,099.00	\$2,198.00
4018.00	TAPPING EXISTING STRUCTURE	7.00	EACH	\$704.81	\$4,933.64
4018.50	TAPPING EXISTING PIPE	9.00	EACH	\$330.82	\$2,977.34
4020.06	CONCRETE DITCH LINING - 3'	550.00	LF	\$17.00	\$9,350.00
4024.55	FLUME SPILLWAY	1,269.00	LF	\$51.86	\$65,813.00
4024.70	CONCRETE FLUME, TYPE I	125.00	EACH	\$1,882.68	\$235,335.00
4024.71	CONCRETE FLUME, TYPE II	14.00	EACH	\$2,387.14	\$33,420.00
4024.73	CONCRETE FLUME, TYPE IV	2.00	EACH	\$2,010.00	\$4,020.00
4030.00	RELAYING CORRUGATED METAL PIPE	200.00	LF	\$19.00	\$3,800.00
4035.00	REMOVE FLARED-END SECTION	43.00	EACH	\$184.81	\$7,946.90
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	21.00	EACH	\$348.57	\$7,320.00
4040.00	REMOVE HEADWALLS FROM CULVERTS	188.00	EACH	\$202.80	\$38,126.50
4041.00	CULVERT CLEANOUT	1.00	EACH	\$1,000.00	\$1,000.00
4043.00	REMOVE CULVERT PIPE	1,596.00	LF	\$8.56	\$13,658.66
4043.50	REMOVE SEWER PIPE	7,488.10	LF	\$13.41	\$100,424.50
4044.00	PREPARATION OF STRUCTURE	9.00	EACH	\$2,641.70	\$23,775.28
4044.01	PREPARATION OF STRUCTURE	4.00	EACH	\$3,572.50	\$14,290.00
4044.02	PREPARATION OF STRUCTURE	2.00	EACH	\$4,293.00	\$8,586.00
4044.03	PREPARATION OF STRUCTURE	1.00	EACH	\$898.00	\$898.00
4044.04	PREPARATION OF STRUCTURE	1.00	EACH	\$1,497.00	\$1,497.00
4044.05	PREPARATION OF STRUCTURE	1.00	EACH	\$1,197.00	\$1,197.00
4044.95	REMOVE BOX CULVERT	40.00	LF	\$32.25	\$1,290.00
4045.00	REMOVE STRUCTURE	6.00	EACH	\$3,835.83	\$23,015.00
4045.01	REMOVE STRUCTURE	1.00	EACH	\$2,000.00	\$2,000.00
4045.21	REMOVE STRUCTURE	1.00	EACH	\$250.00	\$250.00
4049.75	OUTLET STRUCTURE	4.00	EACH	\$3,400.00	\$13,600.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	31,986.00	CY	\$7.77	\$248,655.46
4051.01	EXCAVATION FOR BOX CULVERTS	12,604.00	CY	\$7.20	\$90,796.56

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4054.65	TEMPORARY SHORING	1.00	LS	\$40,000.00	\$40,000.00
4054.68	TEMPORARY SHORING	600.00	LS(SF)	\$25.61	\$15,368.55
4093.80	WALL MATERIALS	6,648.40	SF	\$14.17	\$94,189.70
4093.85	GRAVITY BLOCK WALL	6,712.00	SF	\$40.00	\$268,480.00
4094.51	TEMPORARY WALL	1.00	EACH	\$22,005.00	\$22,005.00
4094.52	TEMPORARY WALL	1.00	EACH	\$16,250.00	\$16,250.00
4095.00	CONCRETE FACE PANELS	1,518.00	SF	\$26.00	\$39,468.00
4095.10	CONCRETE LEVELING PADS	550.00	LF	\$10.00	\$5,500.00
4095.15	COMPACTED EARTH LEVELING PAD	2,462.50	LF	\$4.29	\$10,557.05
4095.20	COPING	556.00	LF	\$50.00	\$27,800.00
4100.06	CLASS 47B-3000 CONCRETE FOR HEADWALL	104.77	CY	\$637.62	\$66,803.85
4101.06	CLASS 47B-3000 CONCRETE FOR BOX CULVERT	4,579.97	CY	\$313.42	\$1,435,435.86
4102.03	CLASS 47B-3000 CONCRETE FOR RETAINING WALL	171.70	CY	\$365.46	\$62,748.66
4103.06	CLASS 47B-3000 CONCRETE FOR STEP	3.45	CY	\$1,014.49	\$3,500.00
4105.59	CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX	982.09	CY	\$535.37	\$525,785.70
4107.07	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	33.89	CY	\$698.67	\$23,678.09
4115.25	CLASS 47B-3000 CONCRETE	7.40	CY	\$600.00	\$4,440.00
4120.06	CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG	11.22	CY	\$377.05	\$4,230.48
4130.06	CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG	1.84	CY	\$973.82	\$1,791.82
4150.00	REINFORCING STEEL FOR HEADWALL	10,483.00	LB	\$1.35	\$14,113.62
4151.00	REINFORCING STEEL FOR BOX CULVERT	469,731.00	LB	\$0.86	\$401,990.56
4152.00	REINFORCING STEEL FOR RETAINING WALL	6,015.00	LB	\$0.90	\$5,413.50
4152.20	EPOXY COATED REINFORCING STEEL FOR RETAINING WALL	8,655.00	LB	\$0.99	\$8,578.80
4153.00	REINFORCING STEEL FOR STEP	108.00	LB	\$1.21	\$130.68
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	62,018.00	LB	\$1.25	\$77,427.56
4157.00	REINFORCING STEEL FOR COLLARS	2,669.00	LB	\$1.24	\$3,306.09
4200.24	24" AUTOMATIC FLOOD CONTROL GATE	2.00	EACH	\$1,076.00	\$2,152.00
4200.48	48" AUTOMATIC FLOOD CONTROL GATE	3.00	EACH	\$3,600.00	\$10,800.00
4200.60	60" AUTOMATIC FLOOD CONTROL GATE	2.00	EACH	\$7,720.30	\$15,440.60
4300.06	6" CULVERT PIPE	30.00	LF	\$15.00	\$450.00
4300.12	12" CULVERT PIPE	54.00	LF	\$19.00	\$1,026.00
4300.18	18" CULVERT PIPE	24.00	LF	\$37.50	\$900.00
4300.24	24" CULVERT PIPE	2,621.00	LF	\$23.26	\$60,958.52
4300.30	30" CULVERT PIPE	490.00	LF	\$39.14	\$19,177.50
4300.36	36" CULVERT PIPE	975.00	LF	\$42.43	\$41,366.40
4300.42	42" CULVERT PIPE	266.00	LF	\$54.57	\$14,516.00
4300.48	48" CULVERT PIPE	820.00	LF	\$61.03	\$50,046.80

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4300.54	54" CULVERT PIPE	470.00	LF	\$82.16	\$38,614.40
4300.60	60" CULVERT PIPE	304.00	LF	\$118.92	\$36,151.60
4305.15	15" ROUND EQUIVALENT CULVERT PIPE	32.00	LF	\$30.00	\$960.00
4305.18	18" ROUND EQUIVALENT CULVERT PIPE	46.00	LF	\$25.30	\$1,163.80
4305.24	24" ROUND EQUIVALENT CULVERT PIPE	68.00	LF	\$36.65	\$2,492.00
4305.30	30" ROUND EQUIVALENT CULVERT PIPE	187.00	LF	\$43.84	\$8,198.15
4305.48	48" ROUND EQUIVALENT CULVERT PIPE	276.00	LF	\$74.00	\$20,423.96
4305.54	54" ROUND EQUIVALENT CULVERT PIPE	84.00	LF	\$67.25	\$5,649.00
4310.12	12" FLARED-END SECTION	4.00	EACH	\$215.00	\$860.00
4310.15	15" FLARED-END SECTION	5.00	EACH	\$341.91	\$1,709.55
4310.18	18" FLARED-END SECTION	18.00	EACH	\$223.39	\$4,021.00
4310.24	24" FLARED-END SECTION	68.00	EACH	\$285.04	\$19,382.77
4310.30	30" FLARED-END SECTION	15.00	EACH	\$398.77	\$5,981.60
4310.36	36" FLARED-END SECTION	26.00	EACH	\$557.90	\$14,505.52
4310.42	42" FLARED-END SECTION	16.00	EACH	\$920.03	\$14,720.40
4310.48	48" FLARED-END SECTION	20.00	EACH	\$1,041.85	\$20,836.95
4310.54	54" FLARED-END SECTION	6.00	EACH	\$1,233.33	\$7,400.00
4310.60	60" FLARED-END SECTION	6.00	EACH	\$1,953.65	\$11,721.92
4310.72	72" FLARED-END SECTION	1.00	EACH	\$2,500.00	\$2,500.00
4320.15	15" ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$250.00	\$500.00
4320.18	18" ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$276.00	\$552.00
4320.24	24" ROUND EQUIVALENT FLARED-END SECTION	3.00	EACH	\$303.67	\$911.00
4320.30	30" ROUND EQUIVALENT FLARED-END SECTION	5.00	EACH	\$362.00	\$1,810.00
4320.36	36" ROUND EQUIVALENT FLARED-END SECTION	4.00	EACH	\$815.00	\$3,260.00
4320.42	42" ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$950.00	\$1,900.00
4320.48	48" ROUND EQUIVALENT FLARED-END SECTION	15.00	EACH	\$1,032.78	\$15,491.74
4350.15	15" CORRUGATED METAL PIPE	162.00	LF	\$22.50	\$3,645.00
4350.18	18" CORRUGATED METAL PIPE	44.00	LF	\$19.00	\$836.00
4350.24	24" CORRUGATED METAL PIPE	134.00	LF	\$23.94	\$3,208.00
4350.30	30" CORRUGATED METAL PIPE	72.00	LF	\$40.00	\$2,880.00
4350.36	36" CORRUGATED METAL PIPE	20.00	LF	\$60.00	\$1,200.00
4350.42	42" CORRUGATED METAL PIPE	36.00	LF	\$64.00	\$2,304.00
4350.48	48" CORRUGATED METAL PIPE	258.00	LF	\$90.23	\$23,280.00
4350.54	54" CORRUGATED METAL PIPE	6.00	LF	\$78.00	\$468.00
4350.60	60" CORRUGATED METAL PIPE	442.00	LF	\$95.00	\$41,990.00
4350.72	72" CORRUGATED METAL PIPE	16.00	LF	\$200.00	\$3,200.00
4350.84	84" CORRUGATED METAL PIPE	65.00	LF	\$255.00	\$16,575.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4360.15	15" METAL FLARED-END SECTION	3.00	EACH	\$141.67	\$425.00
4360.18	18" METAL FLARED-END SECTION	2.00	EACH	\$386.00	\$772.00
4360.24	24" METAL FLARED-END SECTION	106.00	EACH	\$256.22	\$27,159.80
4360.30	30" METAL FLARED-END SECTION	11.00	EACH	\$349.84	\$3,848.20
4360.36	36" METAL FLARED-END SECTION	24.00	EACH	\$585.20	\$14,044.80
4360.42	42" METAL FLARED-END SECTION	15.00	EACH	\$1,207.33	\$18,110.00
4360.48	48" METAL FLARED-END SECTION	14.00	EACH	\$1,274.10	\$17,837.40
4360.54	54" METAL FLARED-END SECTION	1.00	EACH	\$1,300.00	\$1,300.00
4360.60	60" METAL FLARED-END SECTION	2.00	EACH	\$1,200.00	\$2,400.00
4360.72	72" METAL FLARED-END SECTION	6.00	EACH	\$2,628.70	\$15,772.20
4362.24	INSTALL 24" METAL FLARED-END SECTION	1.00	EACH	\$135.00	\$135.00
4362.36	INSTALL 36" METAL FLARED-END SECTION	4.00	EACH	\$242.50	\$970.00
4362.42	INSTALL 42" METAL FLARED-END SECTION	2.00	EACH	\$285.00	\$570.00
4390.42	42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	2.00	EACH	\$695.00	\$1,390.00
4450.18	18" REINFORCED CONCRETE PIPE	8.00	LF	\$48.95	\$391.60
4450.24	24" REINFORCED CONCRETE PIPE	14.00	LF	\$200.00	\$2,800.00
4460.15	15" CONCRETE FLARED-END SECTION	1.00	EACH	\$600.00	\$600.00
4460.18	18" CONCRETE FLARED-END SECTION	5.00	EACH	\$452.00	\$2,260.00
4460.24	24" CONCRETE FLARED-END SECTION	4.00	EACH	\$502.21	\$2,008.84
4460.36	36" CONCRETE FLARED-END SECTION	4.00	EACH	\$35.80	\$143.20
4460.48	48" CONCRETE FLARED-END SECTION	4.00	EACH	\$785.40	\$3,141.60
4460.60	60" CONCRETE FLARED-END SECTION	2.00	EACH	\$1,600.00	\$3,200.00
4461.18	INSTALL 18" CONCRETE FLARED-END SECTION	3.00	EACH	\$216.67	\$650.00
4461.24	INSTALL 24" CONCRETE FLARED-END SECTION	3.00	EACH	\$100.00	\$300.00
4670.05	CULVERT SANDFILL	424.40	CY	\$66.40	\$28,181.42
4732.04	4" P.V.C. SANITARY SEWER PIPE	1,291.00	LF	\$17.29	\$22,321.00
4732.06	6" P.V.C. SANITARY SEWER PIPE	114.40	LF	\$14.71	\$1,682.82
4732.08	8" P.V.C. SANITARY SEWER PIPE	3,653.50	LF	\$26.20	\$95,725.55
4732.15	15" P.V.C. SANITARY SEWER PIPE	445.00	LF	\$28.00	\$12,460.00
4740.00	2" P.V.C. FORCE MAIN	62.30	LF	\$12.67	\$789.34
4763.10	SEWER CLEANOUT	1.00	EACH	\$185.00	\$185.00
4764.32	3" PERFORATED PIPE UNDERDRAIN	12,402.00	LF	\$7.70	\$95,495.40
4764.35	4" PERFORATED PIPE UNDERDRAIN	41,795.00	LF	\$4.63	\$193,449.60
4764.74	4" P.V.C. SEWER PIPE	701.00	LF	\$19.00	\$13,319.00
4764.78	8" P.V.C. SEWER PIPE	650.00	LF	\$30.00	\$19,500.00
4765.07	6" PERFORATED CORRUGATED POLYETHYLENE PIPE UNDERDRAIN	645.00	LF	\$13.20	\$8,514.00
4795.00	P.V.C. WYE	1.00	EACH	\$210.00	\$210.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4805.12	12" STEEL CASING	202.00	LF	\$70.88	\$14,318.00
4805.18	18" STEEL CASING	179.70	LF	\$65.00	\$11,680.50
4805.20	20" STEEL CASING	226.00	LF	\$120.00	\$27,120.00
4850.18	JACKING 18" CULVERT PIPE, TYPE	80.00	LF	\$220.00	\$17,600.00
4875.24	JACKING 24" STORM SEWER PIPE, TYPE 1 CLASS IV	164.00	LF	\$220.00	\$36,080.00
4880.24	JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV	80.00	LF	\$201.00	\$16,080.00
4880.36	JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV	107.00	LF	\$244.00	\$26,108.00
4880.42	JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV	71.00	LF	\$385.00	\$27,335.00
4880.48	JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV	128.00	LF	\$344.09	\$44,043.20
4900.12	SHOTCRETE REPAIR	23.00	SY	\$250.00	\$5,750.00
4900.24	AREA INLET SEDIMENT FILTER	15.00	EACH	\$456.26	\$6,843.90
4900.25	CURB INLET SEDIMENT FILTER	85.00	EACH	\$151.24	\$12,855.00
4900.54	CONNECT	5.00	EACH	\$2,850.00	\$14,250.00
4910.50	LOW PRESSURE TESTING	1.00	LS	\$2,200.00	\$2,200.00
4925.00	NOISE BARRIER	17,460.00	SF	\$25.45	\$444,357.00
5999.74	FURNISHINGS	1.00	LS	\$82,936.00	\$82,936.00
5999.76	METALS	1.00	LS	\$11,829.00	\$11,829.00
5999.81	GENERAL CONDITIONS	1.00	LS	\$26,957.00	\$26,957.00
5999.89	FINISHES	1.00	LS	\$10,666.00	\$10,666.00
5999.90	SPECIALTIES	1.00	LS	\$63,380.00	\$63,380.00
5999.92	ELECTRICAL	1.00	LS	\$411,918.00	\$411,918.00
6000.10	ABUTMENT NO.1 EXCAVATION	3,310.00	LS(CY)	\$64.45	\$213,334.00
6000.11	ABUTMENT NO.2 EXCAVATION	3,571.00	LS(CY)	\$59.50	\$212,478.00
6000.20	PIER NO.1 EXCAVATION	370.00	LS(CY)	\$375.46	\$138,920.00
6000.21	PIER NO.2 EXCAVATION	170.00	LS(CY)	\$403.62	\$68,615.00
6000.22	PIER NO.3 EXCAVATION	30.00	LS(CY)	\$229.60	\$6,888.00
6000.23	PIER NO.4 EXCAVATION	105.00	LS(CY)	\$161.90	\$17,000.00
6000.60	PIER NO.1 EXCAVATION	285.00	LS(CY)	\$112.63	\$32,100.00
6000.61	PIER NO.2 EXCAVATION	245.00	LS(CY)	\$81.63	\$20,000.00
6001.00	BENT NO.1 EXCAVATION	83.00	LS(CY)	\$271.08	\$22,500.00
6001.01	BENT NO.2 EXCAVATION	63.00	LS(CY)	\$357.14	\$22,500.00
6001.50	BENT NO.1 EXCAVATION	767.00	LS(CY)	\$191.46	\$146,850.00
6001.51	BENT NO.2 EXCAVATION	732.00	LS(CY)	\$200.61	\$146,850.00
6001.52	BENT NO.3 EXCAVATION	30.00	LS(CY)	\$157.67	\$4,730.00
6001.53	BENT NO.4 EXCAVATION	30.00	LS(CY)	\$157.67	\$4,730.00
6001.54	BENT NO.5 EXCAVATION	5.00	LS(CY)	\$946.00	\$4,730.00
6001.95	PIER NO. 1A EXCAVATION	63.00	LS(CY)	\$258.10	\$16,260.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6001.96	PIER NO. 2A EXCAVATION	83.00	LS(CY)	\$135.61	\$11,256.00
6004.50	EXPANSION JOINT	271.00	LF	\$60.81	\$16,479.00
6004.52	EXPANSION JOINT	176.60	LF	\$212.00	\$37,439.20
6005.13	DECK JOINT SEAL, TYPE IV	159.00	LF	\$950.00	\$151,050.00
6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	1,054.00	LF	\$55.17	\$58,150.31
6005.60	ELASTOMERIC BEARING	34.00	EACH	\$414.58	\$14,095.76
6005.78	EXPANSION BEARING, TFE TYPE	88.00	EACH	\$2,072.52	\$182,381.92
6005.80	FIXED BEARING DEVICE, TYPE I	2.00	EACH	\$2,209.47	\$4,418.94
6005.83	FIXED BEARING	66.00	EACH	\$1,105.19	\$72,942.64
6005.85	GUIDED BEARING DEVICE, TYPE II	4.00	EACH	\$3,447.34	\$13,789.36
6005.99	FABRICATING EXPANSION BEARING, TFE TYPE	16.00	EACH	\$862.50	\$13,800.00
6007.01	CLASS I REPAIR	5,529.60	SY	\$18.66	\$103,176.84
6007.02	CLASS II REPAIR	1,460.60	SY	\$101.54	\$148,313.66
6007.03	CLASS III REPAIR	42.00	SY	\$412.81	\$17,338.00
6008.40	PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF	5,593.60	SY	\$27.13	\$151,777.91
6009.00	PRECAST CONCRETE TOWERS	680.00	LF	\$950.00	\$646,000.00
6010.22	CLASS 47B-3000 CONCRETE FOR BRIDGE	9,568.90	CY	\$354.46	\$3,391,762.19
6010.26	CLASS 47BD-4000 CONCRETE FOR BRIDGE	12,528.50	CY	\$382.52	\$4,792,402.45
6010.40	CLASS 47BD-4000 CONCRETE FOR BARRIER	342.21	CY	\$431.49	\$147,660.60
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE	2,364.90	LS(CY)	\$1,064.08	\$2,516,433.00
6016.02	CONCRETE FOR OVERLAYS-SF	522.70	CY	\$338.94	\$177,165.68
6016.09	CONCRETE FOR BRIDGES SF	6.20	CY	\$650.00	\$4,030.00
6020.00	REINFORCING STEEL FOR BRIDGE	968,150.00	LB	\$0.75	\$726,361.87
6030.00	PREPARATION OF BRIDGE	18.00	EACH	\$28,146.00	\$506,627.98
6030.01	PREPARATION OF BRIDGE	6.00	EACH	\$7,805.22	\$46,831.33
6040.00	REMOVE STRUCTURE	43.00	EACH	\$17,191.64	\$739,240.50
6040.01	REMOVE STRUCTURE	2.00	EACH	\$3,150.00	\$6,300.00
6045.10	GIRDER INSTALLATION	1.00	LS	\$58,480.56	\$58,480.56
6071.10	STEEL SUPERSTRUCTURE	5,439,920.00	LS(LB)	\$1.38	\$7,500,000.00
6071.11	STEEL SUPERSTRUCTURE	284,730.00	LS(LB)	\$1.64	\$468,144.00
6071.12	STEEL SUPERSTRUCTURE	171,028.00	LS(LB)	\$1.48	\$253,488.00
6071.20	FABRICATING STEEL SUPERSTRUCTURE	295,305.00	LS(LB)	\$1.15	\$339,700.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	133,631.00	LB	\$2.48	\$331,987.56
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	2,465.00	LB	\$5.80	\$14,303.10
6086.00	STRUCTURAL STEEL	690.00	LB	\$4.63	\$3,195.60
6095.00	STEEL DIAPHRAGM	32.00	EACH	\$426.50	\$13,648.00
6100.00	FLOOR DRAINS	3.00	EACH	\$961.91	\$2,885.73

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6104.00	BROKEN CONCRETE RIPRAP	2,768.00	TON	\$13.81	\$38,230.10
6105.01	ROCK RIPRAP, TYPE A	532.00	TON	\$46.16	\$24,556.00
6105.02	ROCK RIPRAP, TYPE B	27,000.20	TON	\$37.50	\$1,012,489.23
6105.03	ROCK RIPRAP, TYPE C	1,400.00	TON	\$35.00	\$49,000.00
6106.00	PLACING RIPRAP	583.00	TON	\$18.05	\$10,526.00
6107.00	CONCRETE SLOPE PROTECTION	3,181.70	SY	\$46.50	\$147,963.26
6131.50	EPOXY COATED REINFORCING STEEL	2,526,583.00	LB	\$0.84	\$2,133,241.78
6131.61	EPOXY COATED REINFORCING STEEL FOR BARRIER	39,584.00	LB	\$1.24	\$49,118.30
6133.14	ANTI-GRAFFITI COATING	3,880.00	LS(SY)	\$7.73	\$30,000.00
6139.50	SUBSURFACE DRAINAGE MATTING	861.40	SY	\$29.90	\$25,752.83
6200.00	CONCRETE PILING	20,970.00	LF	\$28.36	\$594,716.30
6210.12	HP 10"X42# STEEL PILING	21,265.00	LF	\$27.25	\$579,422.50
6210.14	HP 12"X53# STEEL PILING	35,565.00	LF	\$34.75	\$1,235,898.80
6210.21	HP 14"X89# STEEL PILING	3,265.00	LF	\$60.64	\$197,988.95
6210.50	PIPE PILING	8,420.00	LF	\$35.06	\$295,220.00
6251.18	TEST DRILLED SHAFT	2.00	EACH	\$90,000.00	\$180,000.00
6251.19	LOAD CELL FOR DRILLED SHAFT	2.00	EACH	\$108,000.00	\$216,000.00
6251.39	ROCK SOCKET	362.50	LF	\$825.00	\$299,062.50
6251.40	ROCK SOCKET	563.30	LF	\$547.89	\$308,626.61
6251.41	ROCK SOCKET	358.00	LF	\$825.00	\$295,350.00
6251.42	ROCK SOCKET	355.50	LF	\$825.00	\$293,287.50
6251.43	ROCK SOCKET	353.00	LF	\$825.00	\$291,225.00
6251.47	DRILLED SHAFT	162.50	LF	\$2,500.00	\$406,250.00
6251.48	DRILLED SHAFT	75.00	LF	\$2,500.00	\$187,500.00
6251.49	DRILLED SHAFT	127.00	LF	\$2,500.00	\$317,500.00
6251.50	DRILLED SHAFT	206.50	LF	\$1,671.94	\$345,255.32
6251.51	DRILLED SHAFT	87.00	LF	\$2,500.00	\$217,500.00
6310.00	STEEL SHEET PILING	97,793.20	SF	\$15.16	\$1,482,898.07
6406.00	PEDESTRIAN HANDRAIL	1,035.87	LF	\$69.87	\$72,373.78
6406.05	METAL HANDRAIL	249.00	LF	\$16.00	\$3,984.00
6406.06	METAL HANDRAIL	87.00	LF	\$37.00	\$3,219.00
6415.00	DRAINAGE SYSTEM	1.00	EACH	\$5,539.00	\$5,539.00
6430.00	PAINTING STRUCTURE AT	13,690.00	LS(SF)	\$7.37	\$100,840.00
6510.55	TEMPORARY BRIDGE SHORING	265.67	LS(SY)	\$141.28	\$37,535.00
6510.60	BRIDGE SHORING	81.00	LS(SY)	\$1,168.37	\$94,638.00
6600.03	3" CONDUIT IN BRIDGE	726.00	LF	\$15.00	\$10,890.00
6601.03	3/4" CONDUIT IN BRIDGE	840.00	LF	\$1.15	\$966.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6601.15	1 1/2" CONDUIT IN BRIDGE	4,301.00	LF	\$2.79	\$11,988.68
6602.12	ANTI-ICING SYSTEM	1.00	EACH	\$369,504.00	\$369,504.00
6602.31	CONCRETE COATING	7,373.00	LS(SY)	\$9.49	\$70,000.00
6602.35	SPECIAL SURFACE COATING	3,880.00	LS(SY)	\$20.88	\$81,000.00
6610.45	STRIP SEALS	19.00	LF	\$353.34	\$6,713.46
6614.10	TEMPORARY SUPPORTS	2.00	EACH	\$21,718.00	\$43,436.00
6960.11	BRIDGE APPROACH REPAIR	148.00	SY	\$205.30	\$30,384.40
7001.50	CULVERT MOUNTED GUARDRAIL POST	70.00	EACH	\$404.00	\$28,280.00
7011.20	W-BEAM GUARDRAIL	11,649.50	LF	\$19.02	\$221,547.96
7011.30	THRIE-BEAM GUARDRAIL	1,962.50	LF	\$28.83	\$56,580.13
7015.00	CABLE GUARDRAIL	22,954.00	LF	\$8.49	\$194,794.18
7015.25	HIGH TENSION CABLE GUARDRAIL	3,482.00	LF	\$14.74	\$51,324.68
7017.00	REMOVE GUARDRAIL	62,771.75	LF	\$1.62	\$101,417.28
7017.50	REMOVE & SALVAGE GUARDRAIL	11,734.25	LF	\$2.78	\$32,594.31
7018.01	RESET GUARDRAIL	2,144.25	LF	\$19.73	\$42,301.50
7019.50	IMPACT ATTENUATOR	1.00	EACH	\$16,000.00	\$16,000.00
7019.65	RELOCATE IMPACT ATTENUATOR	1.00	EACH	\$1,300.00	\$1,300.00
7020.00	BRIDGE APPROACH SECTIONS	255.00	EACH	\$2,140.99	\$545,953.18
7020.60	SPECIAL BRIDGE APPROACH SECTION	4.00	EACH	\$2,093.00	\$8,372.00
7021.47	MELT	102.00	EACH	\$1,476.98	\$150,652.00
7021.70	GUARDRAIL END TREATMENT, SRT-350	4.00	EACH	\$1,600.00	\$6,400.00
7022.00	END ANCHORAGE ASSEMBLY	8.00	EACH	\$576.17	\$4,609.32
7022.25	HIGH TENSION END ANCHORAGE ASSEMBLY	2.00	EACH	\$1,948.14	\$3,896.28
7022.50	BULLNOSE-12.5'	22.00	EACH	\$4,794.45	\$105,478.00
7023.00	TERMINAL ANCHORAGE SECTIONS	76.00	EACH	\$1,489.74	\$113,220.00
7024.25	GUARDRAIL END TREATMENT, TYPE I	22.00	EACH	\$2,056.41	\$45,241.06
7024.27	GUARDRAIL END TREATMENT, TYPE II	200.00	EACH	\$1,739.79	\$347,958.64
7025.48	GUARDRAIL POSTS	14.00	EACH	\$264.50	\$3,703.00
7103.00	END POSTS	16.00	EACH	\$125.00	\$2,000.00
7104.00	PULL POSTS	18.00	EACH	\$175.00	\$3,150.00
7105.00	CORNER POSTS	4.00	EACH	\$117.50	\$470.00
7106.14	14' VEHICLE GATE	3.00	EACH	\$600.00	\$1,800.00
7110.00	TEMPORARY FENCE	8,060.00	LF	\$3.50	\$28,210.00
7110.04	4 FOOT CHAIN-LINK FENCE	6.00	LF	\$8.00	\$48.00
7110.05	5 FOOT CHAIN-LINK FENCE	1,966.00	LF	\$11.93	\$23,446.16
7110.06	6 FOOT CHAIN-LINK FENCE	414.00	LF	\$14.00	\$5,796.00
7115.05	END POST FOR 5 FOOT CHAIN-LINK FENCE	5.00	EACH	\$142.16	\$710.80

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7116.05	CORNER POST FOR 5 FOOT CHAIN-LINK FENCE	5.00	EACH	\$157.96	\$789.80
7121.65	5 FOOT GATE FOR 6 FOOT CHAIN-LINK FENCE	1.00	EACH	\$500.00	\$500.00
7130.00	BARBED WIRE FENCE	1,496.00	LF	\$3.00	\$4,488.00
7130.50	SMOOTH WIRE FENCE	4,080.00	LF	\$2.50	\$10,200.00
7150.50	REMOVE AND RESET CHAIN-LINK FENCE	215.00	LF	\$4.20	\$903.00
7151.00	REMOVE AND RESET FENCE	373.00	LF	\$9.95	\$3,711.35
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	13.00	EACH	\$678.53	\$8,820.92
7308.10	REMOVE SIGN	36.00	EACH	\$259.66	\$9,347.82
7309.90	REMOVE AND REINSTALL	1.00	EACH	\$534.00	\$534.00
7310.05	REMOVE SIGN STRUCTURE	1.00	EACH	\$1,003.00	\$1,003.00
7311.00	CONCRETE FOR FOUNDATION	78.00	CY	\$160.06	\$12,484.68
7311.10	REINFORCING STEEL	6,600.00	LB	\$0.98	\$6,468.00
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$31,469.50	\$62,939.00
7312.01	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$68,601.00	\$68,601.00
7312.02	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$29,730.00	\$29,730.00
7312.03	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$31,164.00	\$31,164.00
7312.04	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$32,287.00	\$32,287.00
7314.11	LED BLANK OUT SIGN	3.00	EACH	\$3,530.86	\$10,592.58
7316.99	FLAT ALUMINUM SIGN,	37.80	SF	\$30.00	\$1,134.00
7319.90	INSTALL DYNAMIC MESSAGE SIGN	1.00	EACH	\$800.00	\$800.00
7320.00	INSTALL SIGN	6.00	EACH	\$472.00	\$2,832.00
7321.00	TYPE A SIGN	272.26	SF	\$25.10	\$6,832.60
7322.00	TYPE B SIGN	3,645.25	SF	\$18.48	\$67,368.03
7323.00	TYPE C SIGN	335.00	SF	\$18.95	\$6,348.25
7336.04	4" X 6" WOOD SIGN SUPPORT	666.50	LF	\$14.29	\$9,526.10
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	2,985.00	LB	\$2.44	\$7,283.40
7360.24	24" SIGN SUPPORT FOOTING	14.00	EACH	\$452.81	\$6,339.34
7390.00	REMOVE SIGN AND POST	1.00	EACH	\$90.00	\$90.00
7390.02	RELOCATE SIGN	2.00	EACH	\$200.00	\$400.00
7390.10	REMOVE SIGN, POST, AND FOOTING	21.00	EACH	\$225.92	\$4,744.28
7489.04	4" WHITE THERMOPLASTIC, GROOVED	271,000.00	LF	\$0.84	\$227,250.00
7489.05	4" YELLOW THERMOPLASTIC, GROOVED	271,000.00	LF	\$0.84	\$227,250.00
7489.12	12" WHITE THERMOPLASTIC, GROOVED	1,200.00	LF	\$4.50	\$5,400.00
7490.05	5" WHITE THERMOPLASTIC	82,200.00	LF	\$0.55	\$45,210.00
7490.06	5" YELLOW THERMOPLASTIC	27,250.00	LF	\$0.55	\$14,987.50
7490.13	12" YELLOW THERMOPLASTIC	200.00	LF	\$13.05	\$2,610.00
7500.19	THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	3.00	EACH	\$205.00	\$615.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7500.21	RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	1.00	EACH	\$235.00	\$235.00
7500.32	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	49.00	EACH	\$160.00	\$7,840.00
7500.38	ONLY, PREFORMED PAVEMENT MARKING, TYPE 4	9.00	EACH	\$210.00	\$1,890.00
7500.40	HANDICAPPED SYMBOL	3.00	EACH	\$350.00	\$1,050.00
7500.41	ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	1.00	EACH	\$200.00	\$200.00
7500.43	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	141.00	EACH	\$267.53	\$37,721.92
7500.49	YIELD, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	2.00	EACH	\$200.00	\$400.00
7500.52	YIELD LINE, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	30.00	EACH	\$40.00	\$1,200.00
7500.60	ARROW, POLYUREA PAVEMENT MARKING, GROOVED	2.00	EACH	\$210.00	\$420.00
7500.63	ONLY, POLYUREA PAVEMENT MARKING, GROOVED	1.00	EACH	\$235.00	\$235.00
7502.04	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	114.00	LF	\$2.10	\$239.40
7502.14	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	55,520.00	LF	\$2.18	\$121,239.50
7503.04	4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	1,562.00	LF	\$2.10	\$3,280.20
7503.14	4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	106,758.00	LF	\$2.25	\$240,646.10
7506.14	8" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	1,530.00	LF	\$5.86	\$8,970.00
7508.14	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	13,471.00	LF	\$6.69	\$90,148.00
7509.14	12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	4,001.00	LF	\$7.70	\$30,815.00
7512.14	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	986.00	LF	\$21.14	\$20,848.00
7515.04	4" WHITE POLYUREA PAVEMENT MARKING, GROOVED	137,350.00	LF	\$0.81	\$111,769.50
7515.12	12" WHITE POLYUREA PAVEMENT MARKING, GROOVED	2,050.00	LF	\$2.15	\$4,415.00
7516.04	4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED	107,750.00	LF	\$0.81	\$87,625.50
7517.00	7" PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, TYPE 4, GROOVED	89,500.00	LF	\$4.01	\$358,705.00
7517.04	4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	253,455.00	LF	\$2.21	\$559,737.00
7517.12	12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	45,700.00	LF	\$6.30	\$288,110.00
7518.04	4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	187,000.00	LF	\$2.14	\$400,470.00
7518.12	12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	5,100.00	LF	\$7.22	\$36,845.00
7519.00	ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVE	16.00	EACH	\$300.00	\$4,800.00
7530.48	RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4	3.00	EACH	\$1,000.00	\$3,000.00
7530.49	RAILROAD CROSSING SYMBOL PREFORMED PVMT MARKING, TYPE 4 GROOVED	2.00	EACH	\$1,350.00	\$2,700.00
7560.01	PAINT STRIPING	2,097.71	MILE	\$190.23	\$399,052.72
7560.03	PAINT STRIPING	600.00	STA	\$12.11	\$7,268.00
7560.20	ACRYLIC WATERBORNE PAINT, YELLOW	31,467.00	GAL	\$8.94	\$281,413.41

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7560.30	ACRYLIC WATERBORNE PAINT, WHITE	104,886.00	GAL	\$8.65	\$907,720.98
8008.00	ARMOR COAT AGGREGATE	13,503.00	CY	\$23.38	\$315,707.00
8008.50	AGGREGATE FOR MICROSURFACING	27,227.00	TON	\$24.39	\$664,054.29
8022.00	HYDRATED LIME	9,012.00	TON	\$109.32	\$985,154.36
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	12,973.69	TON	\$255.96	\$3,320,742.81
8022.14	HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING	217.50	TON	\$275.86	\$59,998.84
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	928.00	CY	\$9.55	\$8,862.50
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	429.00	CY	\$17.50	\$7,507.50
8028.00	FOUNDATION COURSE REPLACEMENT	2,070.00	SY	\$13.75	\$28,472.50
8028.01	FOUNDATION COURSE REPLACEMENT	211.90	CY	\$275.67	\$58,415.38
8029.00	AGGREGATE FOUNDATION COURSE	1,494.00	SY	\$16.00	\$23,904.00
8029.25	FOUNDATION COURSE	274,560.00	SY	\$3.91	\$1,074,523.36
8029.26	FOUNDATION COURSE	78,162.00	SY	\$3.50	\$273,725.20
8029.84	BITUMINOUS FOUNDATION COURSE 4"	26,785.00	SY	\$2.31	\$61,873.35
8029.86	BITUMINOUS FOUNDATION COURSE 6"	17,227.00	SY	\$5.95	\$102,500.65
8032.04	CRUSHED CONCRETE FOUNDATION COURSE 4"	8,365.00	SY	\$1.75	\$14,638.75
8052.03	ARMOR COAT EMULSIFIED ASPHALT	113,360.00	GAL	\$1.58	\$179,607.00
8060.05	GRANULAR SUBDRAIN	1,473.00	EACH	\$115.73	\$170,477.10
8070.05	MINERAL FILLER FOR MICROSURFACING	548.30	TON	\$63.45	\$34,790.00
8091.00	GRANULAR BACKFILL	6,086.60	CY	\$33.49	\$203,846.74
8101.50	STABILIZED SUBGRADE	5,912.00	SY	\$5.85	\$34,585.20
8110.50	HYDRATED LIME SLURRY STABILIZATION	9,451.68	STA	\$532.54	\$5,033,387.98
8111.00	SHOULDER SUBGRADE PREPARATION	1,266.61	STA	\$131.53	\$166,593.90
9000.73	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	5,050.00	TON	\$28.69	\$144,902.50
9000.74	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	100.00	TON	\$20.50	\$2,050.00
9000.75	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	15,950.00	TON	\$27.05	\$431,370.50
9004.89	COLD IN-PLACE RECYCLING	626.70	STA	\$669.38	\$419,502.40
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	16,360.00	TON	\$43.51	\$711,808.20
9005.01	ASPHALTIC CONCRETE FOR PATCHING, TYPE	550.00	TON	\$40.96	\$22,529.00
9005.03	ASPHALTIC CONCRETE FOR PATCHING, TYPE	150.00	TON	\$59.22	\$8,883.00
9005.04	ASPHALTIC CONCRETE FOR PATCHING	200.00	TON	\$48.00	\$9,600.00
9005.21	PATCHING BITUMINOUS SAND	200.00	SY	\$20.00	\$4,000.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	239,319.00	TON	\$17.48	\$4,183,754.54
9005.24	ASPHALTIC CONCRETE, TYPE SPL	27,770.00	TON	\$43.00	\$1,194,110.00
9005.44	ASPHALTIC CONCRETE, TYPE SP4(0.375)	344,181.00	TON	\$25.16	\$8,659,940.20
9005.45	ASPHALTIC CONCRETE, TYPE SP4(0.5)	199,711.00	TON	\$26.30	\$5,251,469.65
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.375)	359,659.00	TON	\$27.56	\$9,912,355.15

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5)	137,058.00	TON	\$29.40	\$4,029,241.54
9005.55	ASPHALTIC CONCRETE, TYPE SP5(0.5)	124,480.00	TON	\$26.04	\$3,241,581.70
9005.57	ASPHALTIC CONCRETE, TYPE SP5(0.375)	117,040.00	TON	\$31.63	\$3,702,533.00
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	117,905.25	SY	\$2.34	\$276,346.55
9009.15	MICROSURFACING PLACEMENT	4,917.59	STA	\$326.77	\$1,606,919.26
9009.75	TEMPORARY SURFACING	20,417.00	SY	\$34.27	\$699,596.77
9009.78	TEMPORARY SURFACING	623.00	SY	\$11.00	\$6,853.00
9009.86	SURFACING 6"	9,693.00	SY	\$23.00	\$222,939.00
9009.87	SURFACING 8"	4,082.00	SY	\$34.76	\$141,899.52
9009.88	SURFACING 10"	717.00	SY	\$48.00	\$34,416.00
9020.92	PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING	5.40	TON	\$464.00	\$2,505.60
9020.94	PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING	1,179.20	TON	\$439.69	\$518,477.68
9020.96	PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING	47.20	TON	\$471.40	\$22,249.92
9021.03	PERFORMANCE GRADED BINDER (58-28)	12,940.78	TON	\$387.17	\$5,010,279.74
9021.04	PERFORMANCE GRADED BINDER (70-28)	13,084.08	TON	\$467.45	\$6,116,116.28
9021.08	PERFORMANCE GRADED BINDER (64-28)	65,178.36	TON	\$434.61	\$28,326,977.99
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	73,412.50	LF	\$3.51	\$257,926.30
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	17,772.00	SY	\$3.00	\$53,323.80
9052.00	ARMOR COAT EMULSIFIED ASPHALT	234,450.00	GAL	\$1.74	\$407,191.50
9052.10	EMULSIFIED ASPHALT FOR MICROSURFACING	937,709.00	GAL	\$0.94	\$885,304.78
9052.15	EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION	3,101,894.00	GAL	\$1.22	\$3,780,948.71
9053.00	TACK COAT	1,702,506.00	GAL	\$1.21	\$2,065,556.01
9053.20	FOG SEAL	570,059.01	GAL	\$0.81	\$460,027.36
9053.21	FOG SEAL	7,370.00	GAL	\$0.58	\$4,274.60
9053.90	EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING	347,440.00	GAL	\$1.33	\$463,180.00
9110.01	RENTAL OF LOADER, FULLY OPERATED	4,102.00	HOUR	\$71.70	\$294,114.55
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	2,058.00	HOUR	\$72.75	\$149,717.10
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	4,102.00	HOUR	\$58.33	\$239,283.90
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	4,112.00	HOUR	\$69.53	\$285,901.95
9110.09	RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED	15.00	HOUR	\$225.00	\$3,375.00
9110.11	RENTAL OF BULLDOZER, FULLY OPERATED	15.00	HOUR	\$225.00	\$3,375.00
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	2,144.00	HOUR	\$118.18	\$253,388.55
9111.00	WATER	11,240.65	MGAL	\$11.84	\$133,069.91
9111.10	WATER FOR FLY ASH STABILIZATION	2,591.00	MGAL	\$3.20	\$8,301.85
9111.13	WATER FOR FLY ASH STABILIZED BITUMINOUS	1,189.00	MGAL	\$5.55	\$6,596.00
9111.25	WATER FOR COLD IN-PLACE RECYCLING, APPLIED	364.00	MGAL	\$7.80	\$2,840.00
9140.40	CRACK SEALING BITUMINOUS SURFACING	5,600.00	LF	\$0.84	\$4,704.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
9150.00	CRACKING AND SEATING CONCRETE PAVEMENT	138,162.00	SY	\$0.30	\$41,448.60
9170.00	EARTH SHOULDER CONSTRUCTION	31,900.00	STA	\$54.50	\$1,738,573.91
9170.04	EARTH SHOULDER CONSTRUCTION	1.73	STA	\$190.00	\$328.70
9170.50	MEDIAN CONSTRUCTION	8.70	STA	\$950.00	\$8,265.00
9173.00	SUBGRADE PREPARATION	213.23	STA	\$254.61	\$54,289.02
9173.11	WIDENING	283.24	STA	\$35.00	\$9,913.47
9173.15	TRENCHED WIDENING	10,165.24	STA	\$44.54	\$452,749.80
9173.20	SUBGRADE PREPARATION	489,974.00	SY	\$1.43	\$702,449.92
9179.23	COLD MILLING, CLASS 3	13,694.87	STA	\$182.47	\$2,498,884.78
9179.24	COLD MILLING, CLASS 4	153.40	STA	\$553.75	\$84,945.08
9179.32	COLD MILLING, CLASS 2	8,009.00	SY	\$1.10	\$8,809.90
9179.33	COLD MILLING, CLASS 3	104,103.00	SY	\$1.49	\$155,332.02
9179.34	COLD MILLING, CLASS 4	80,855.00	SY	\$2.75	\$222,138.50
9179.43	COLD MILLING, CLASS 3	2,892.17	STA	\$143.79	\$415,865.98
9179.52	COLD MILLING, CLASS 3	122,904.00	SY	\$0.75	\$92,178.00
9179.54	COLD MILLING, CLASS 4	3,477.00	SY	\$6.00	\$20,862.00
9179.63	COLD MILLING, CLASS 3	970.42	STA	\$172.45	\$167,345.81
9179.80	MILLING CONCRETE FOR INLAYS	80.00	EACH	\$1,990.13	\$159,210.34
9185.50	MILLING CONCRETE CURB	6,679.00	LF	\$3.10	\$20,718.30
9185.76	RUMBLE STRIPS, ASPHALT	12,034.88	STA	\$9.25	\$111,326.38
9186.00	CONCRETE SURFACE MILLING	209,192.00	SY	\$2.11	\$441,663.85
9186.02	CONCRETE SURFACE MILLING	3,475.00	SY	\$2.59	\$9,017.50
9188.01	BITUMINOUS SURFACE COURSE	629.00	SY	\$10.50	\$6,604.50
9188.50	SURFACING UNDER GUARDRAIL	27,020.00	SY	\$27.38	\$739,673.14
9188.51	SURFACING UNDER GUARDRAIL	216.00	SY	\$30.00	\$6,480.00
9190.00	FLY ASH STABILIZED BITUMINOUS	2,057.80	STA	\$980.74	\$2,018,162.36
9190.30	REPULVERIZATION & AERATION	373.00	STA	\$285.00	\$106,305.00
9190.50	FLY ASH	29,163.00	TON	\$35.06	\$1,022,592.30
9206.00	FABRIC REINFORCEMENT CRACK REPAIR	93,213.00	LF	\$3.95	\$368,306.25
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	582,409.00	SY	\$1.07	\$622,746.53
9300.50	ASPHALT PAVEMENT SMOOTHNESS TESTING	1.25	LS(mile)	\$340.82	\$425.00
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	420.43	LS(mile)	\$558.97	\$235,005.64
A001.01	PULL BOX, TYPE PB-1	30.00	EACH	\$615.18	\$18,455.54
A001.02	PULL BOX, TYPE PB-1A	17.00	EACH	\$620.00	\$10,540.00
A001.05	PULL BOX, TYPE PB-2	2.00	EACH	\$852.00	\$1,704.00
A001.06	PULL BOX, TYPE PB-2A	28.00	EACH	\$801.71	\$22,448.00
A001.12	PULL BOX, TYPE PB-5	60.00	EACH	\$399.06	\$23,943.34

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A001.16	PULL BOX, TYPE PB-6	20.00	EACH	\$469.63	\$9,392.58
A001.55	SERVICE BOX	1.00	EACH	\$600.00	\$600.00
A001.95	TRAFFIC DETECTOR	2.00	EACH	\$5,962.50	\$11,925.00
A003.10	TRAFFIC SIGNAL, TYPE TS-1	14.00	EACH	\$600.14	\$8,402.00
A003.20	TRAFFIC SIGNAL, TYPE TS-1A	2.00	EACH	\$400.00	\$800.00
A004.00	TRAFFIC SIGNAL, TYPE TS-1	22.00	EACH	\$680.73	\$14,976.00
A004.04	TRAFFIC SIGNAL, TYPE TS-1LL	6.00	EACH	\$1,086.00	\$6,516.00
A004.10	TRAFFIC SIGNAL, TYPE TS-1A	4.00	EACH	\$700.00	\$2,800.00
A004.20	TRAFFIC SIGNAL, TYPE TS-1L	5.00	EACH	\$700.00	\$3,500.00
A004.28	TRAFFIC SIGNAL, TYPE TS-1RR	3.00	EACH	\$1,050.00	\$3,150.00
A004.30	TRAFFIC SIGNAL, TYPE TS-4	1.00	EACH	\$1,466.00	\$1,466.00
A004.40	TRAFFIC SIGNAL, TYPE TS-2	3.00	EACH	\$401.21	\$1,203.63
A005.41	TRAFFIC SIGNAL CONTROLLER, TYPE TC- FLASHER	1.00	EACH	\$900.00	\$900.00
A006.14	PEDESTRIAN SIGNAL, TYPE PS-1	6.00	EACH	\$450.00	\$2,700.00
A006.15	PEDESTRIAN SIGNAL, TYPE PS-1	16.00	EACH	\$470.00	\$7,520.00
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	22.00	EACH	\$149.55	\$3,290.00
A006.83	PEDESTAL POLE, TYPE PP-12	1.00	EACH	\$900.00	\$900.00
A006.86	PEDESTAL POLE, TYPE PP-12	8.00	EACH	\$796.50	\$6,372.00
A006.98	VEHICLE DETECTOR, TYPE A PREFORMED	88.00	EACH	\$199.32	\$17,540.00
A007.00	VEHICLE DETECTOR, TYPE B PREFORMED	64.00	EACH	\$227.81	\$14,580.00
A007.08	VEHICLE DETECTOR, TYPE TD-3	30.00	EACH	\$387.00	\$11,610.00
A007.15	VEHICLE DETECTOR, TYPE TD-5	2.00	EACH	\$518.00	\$1,036.00
A007.16	VEHICLE DETECTOR, TYPE TD-5A	6.00	EACH	\$520.67	\$3,124.00
A008.80	STREET LIGHTING UNIT, TYPE SL-A-40-6-0.20	1.00	EACH	\$1,700.00	\$1,700.00
A008.96	STREET LIGHTING UNIT, TYPE SL-A-40-8-0.20	21.00	EACH	\$1,800.00	\$37,800.00
A008.99	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	24.00	EACH	\$2,700.00	\$64,800.00
A009.06	STREET LIGHTING UNIT, TYPE SL-A-40-4-0.25	11.00	EACH	\$1,510.00	\$16,610.00
A009.09	STREET LIGHTING UNIT, TYPE SL-A-40-8-0.25	13.00	EACH	\$1,900.00	\$24,700.00
A009.14	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	20.00	EACH	\$2,353.11	\$47,062.17
A009.16	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20	6.00	EACH	\$2,610.00	\$15,660.00
A009.48	STREET LIGHTING UNIT, TYPE SL-A-45-8-0.40	3.00	EACH	\$1,900.00	\$5,700.00
A009.49	STREET LIGHTING UNIT, TYPE SL-A-45-8-0.20	3.00	EACH	\$1,900.00	\$5,700.00
A009.52	STREET LIGHTING UNIT, TYPE SL-BT-45-6-0.20	9.00	EACH	\$2,298.69	\$20,688.25
A009.54	STREET LIGHTING UNIT, TYPE SL-A-45-12-0.40	3.00	EACH	\$2,000.00	\$6,000.00
A009.57	STREET LIGHTING UNIT, TYPE SL-BT-45-12-0.25	6.00	EACH	\$3,000.00	\$18,000.00
A009.66	STREET LIGHTING UNIT, TYPE SL-A-45-10-0.20	6.00	EACH	\$2,000.00	\$12,000.00
A009.67	STREET LIGHTING UNIT, TYPE SL-A-45-10-0.40	6.00	EACH	\$2,050.00	\$12,300.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A009.73	STREET LIGHTING UNIT, TYPE SL-S-45-6 & 6-0.20	58.00	EACH	\$2,168.22	\$125,756.76
A009.77	STREET LIGHTING UNIT, TYPE SL-A-50-6-0.20	2.00	EACH	\$2,900.00	\$5,800.00
A009.99	LUMINAIRE CONVERSION, TYPE 250	2.00	EACH	\$420.00	\$840.00
A010.05	LUMINAIRE, TYPE HPS-200	1.00	EACH	\$350.00	\$350.00
A010.07	LUMINAIRE, TYPE HPS-400	3.00	EACH	\$320.00	\$960.00
A010.08	LUMINAIRE, TYPE HPS-150	9.00	EACH	\$1,035.14	\$9,316.26
A010.20	LUMINAIRE, TYPE HML-A-1KW	28.00	EACH	\$687.86	\$19,260.00
A010.23	LUMINAIRE, TYPE HML-V-0.4KW	6.00	EACH	\$600.00	\$3,600.00
A010.70	LUMINAIRE	5.00	EACH	\$1,114.00	\$5,570.00
A010.71	LUMINAIRE	8.00	EACH	\$850.00	\$6,800.00
A010.72	PIER TOWER FLOOD LIGHT LUMINAIRE	10.00	EACH	\$950.00	\$9,500.00
A010.73	PIER TOWER ROADWAY LUMINAIRE	14.00	EACH	\$1,250.00	\$17,500.00
A010.76	LUMINAIRE ARM	1.00	EACH	\$501.00	\$501.00
A011.40	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12	1.00	EACH	\$5,300.00	\$5,300.00
A011.65	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12	1.00	EACH	\$5,300.00	\$5,300.00
A012.05	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12	3.00	EACH	\$6,266.67	\$18,800.00
A012.80	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12	1.00	EACH	\$9,000.00	\$9,000.00
A012.95	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12	6.00	EACH	\$9,088.67	\$54,532.00
A013.02	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-75-12	1.00	EACH	\$10,200.00	\$10,200.00
A014.30	20 AMP, 1-POLE, ENCLOSED BREAKER	34.00	EACH	\$370.00	\$12,580.00
A014.35	100 AMP, 2-POLE, DISCONNECT	3.00	EACH	\$740.00	\$2,220.00
A014.50	WOOD POLE	3.00	EACH	\$1,055.00	\$3,165.00
A014.55	POLE	12.00	EACH	\$3,700.00	\$44,400.00
A014.56	POLE	1.00	EACH	\$350.00	\$350.00
A014.75	METER PEDESTAL	1.00	EACH	\$990.00	\$990.00
A017.54	POLE EXTENSION	1.00	EACH	\$985.00	\$985.00
A018.01	SELF-SUPPORTING TOWER INSTALLATION	31.00	EACH	\$6,000.00	\$186,000.00
A018.19	HIGH MAST LIGHTING UNIT, TYPE T-80	1.00	EACH	\$12,850.00	\$12,850.00
A018.26	HIGH MAST LIGHTING UNIT, TYPE T-120	2.00	EACH	\$23,800.00	\$47,600.00
A018.30	HIGH MAST LIGHTING UNIT, TYPE T-140	2.00	EACH	\$28,500.00	\$57,000.00
A018.81	FOUNDATION DESIGN	5.00	EACH	\$2,060.00	\$10,300.00
A018.82	CONCRETE FOR FOUNDATION	75.00	CY	\$128.00	\$9,600.00
A018.83	REINFORCING STEEL	6,065.00	LB	\$1.08	\$6,550.20
A018.84	ANCHOR BOLTS	30.00	EACH	\$206.00	\$6,180.00
A020.10	LIGHTING CONTROL CENTER, TYPE D	1.00	EACH	\$920.00	\$920.00
A020.17	LIGHTING CONTROL CENTER, TYPE P	4.00	EACH	\$2,143.75	\$8,575.00
A020.30	LIGHTING CONTROL CENTER, TYPE R	12.00	EACH	\$1,970.50	\$23,646.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A065.70	2-INCH PVC CONDUIT IN TRENCH	1,760.00	LF	\$3.50	\$6,160.00
A065.74	2-INCH PVC CONDUIT UNDER ROADWAY	95.00	LF	\$5.00	\$475.00
A067.52	1 1/2-INCH GRS CONDUIT JACKED	80.00	LF	\$11.00	\$880.00
A069.07	3/4" CONDUIT ON STRUCTURE	430.00	LF	\$12.25	\$5,267.50
A069.08	1 1/4" CONDUIT ON STRUCTURE	50.00	LF	\$28.00	\$1,400.00
A069.09	1" CONDUIT ON STRUCTURE	50.00	LF	\$36.85	\$1,842.50
A069.14	1-INCH CONDUIT IN TRENCH	8,085.00	LF	\$2.30	\$18,595.50
A069.15	1 1/2-INCH CONDUIT IN MEDIAN BARRIER	8,435.00	LF	\$3.01	\$25,389.35
A070.07	1 1/4-INCH CONDUIT IN TRENCH	1,020.00	LF	\$2.60	\$2,652.00
A070.10	1 1/2-INCH CONDUIT IN TRENCH	49,623.00	LF	\$3.23	\$160,306.18
A070.14	2-INCH CONDUIT IN TRENCH	8,563.00	LF	\$22.58	\$193,322.70
A070.18	3-INCH CONDUIT IN TRENCH	50.00	LF	\$8.42	\$420.94
A072.10	1 1/2-INCH CONDUIT UNDER ROADWAY	4,737.00	LF	\$3.68	\$17,410.90
A072.14	2-INCH CONDUIT UNDER ROADWAY	964.00	LF	\$3.66	\$3,530.20
A072.18	3-INCH CONDUIT UNDER ROADWAY	1,044.00	LF	\$5.36	\$5,590.80
A074.10	1-INCH CONDUIT, JACKED	1,540.00	LF	\$12.00	\$18,480.00
A074.11	1 1/4-INCH CONDUIT, JACKED	80.00	LF	\$14.00	\$1,120.00
A074.12	1 1/2-INCH CONDUIT, JACKED	1,355.00	LF	\$12.94	\$17,539.50
A074.14	2-INCH CONDUIT, JACKED	1,442.00	LF	\$9.78	\$14,107.95
A074.18	3-INCH CONDUIT, JACKED	336.00	LF	\$14.94	\$5,019.00
A074.90	CAT5E ETHERNET CABLE	4,000.00	LF	\$2.40	\$9,600.00
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	5,540.00	LF	\$0.89	\$4,914.51
A077.13	3/C #14 AWG TRAFFIC SIGNAL CABLE	2,372.00	LF	\$0.88	\$2,077.15
A077.14	4/C #14 AWG TRAFFIC SIGNAL CABLE	598.00	LF	\$1.04	\$620.54
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	201.00	LF	\$1.72	\$345.72
A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	2,625.00	LF	\$2.19	\$5,760.80
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	20,052.00	LF	\$0.94	\$18,767.10
A079.03	VIDEO CAMERA CABLE	387.00	LF	\$2.00	\$774.00
A079.07	OPTICAL DETECTOR CABLE	1,112.00	LF	\$2.10	\$2,335.20
A079.30	#3 AWG CU CONDUCTOR	150.00	LF	\$2.50	\$375.00
A079.31	#4 AWG CU CONDUCTOR	2,200.00	LF	\$2.00	\$4,400.00
A079.32	#6 AWG CU CONDUCTOR	12,700.00	LF	\$1.60	\$20,320.00
A079.33	#8 AWG CU CONDUCTOR	6,450.00	LF	\$1.40	\$9,030.00
A079.34	#10 AWG CU CONDUCTOR	400.00	LF	\$1.20	\$480.00
A079.35	#12 AWG CU CONDUCTOR	660.00	LF	\$1.10	\$726.00
A079.40	#6 AWG CONDUCTOR	1,810.00	LF	\$1.05	\$1,905.60
A079.43	#8 GROUNDING CONDUCTOR	3,135.00	LF	\$1.20	\$3,762.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A079.44	#10 GROUNDING CONDUCTOR	200.00	LF	\$1.00	\$200.00
A079.45	#12 GROUNDING CONDUCTOR	330.00	LF	\$0.90	\$297.00
A079.50	GROUNDING CONDUCTOR	7,162.00	LF	\$0.94	\$6,718.47
A079.52	GROUNDING CONDUCTOR	1,208.00	LF	\$0.80	\$966.40
A079.55	SERVICE CABLE	2,230.00	LF	\$1.37	\$3,045.90
A079.60	STREET LIGHTING CABLE	200.00	LF	\$0.50	\$100.00
A079.66	SERVICE CABLE	100.00	LF	\$0.20	\$20.00
A080.10	STREET LIGHTING CABLE, NO. 2 USE	10,280.00	LF	\$2.31	\$23,779.40
A080.15	STREET LIGHTING CABLE, NO. 4 USE	4,220.00	LF	\$1.50	\$6,330.00
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	68,672.00	LF	\$0.96	\$65,622.51
A080.23	STREET LIGHTING CABLE, NO. 6 BARE	20.00	LF	\$0.93	\$18.60
A080.24	STREET LIGHTING CABLE, NO. 6 USE	136,023.00	LF	\$1.13	\$154,371.52
A080.25	STREET LIGHTING CABLE, NO. 6 USE	40.00	LF	\$1.19	\$47.60
A080.37	STREET LIGHTING CABLE, NO. 10 THW	260.00	LF	\$0.50	\$130.00
A081.00	6 PAIR COMMUNICATION CABLE	3,039.00	LF	\$1.15	\$3,494.85
A082.34	DIRECT BURIAL CABLE, NO. 6 USE	886.00	LF	\$2.00	\$1,772.00
A500.21	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	3.00	EACH	\$1,866.67	\$5,600.00
A501.76	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER	3.00	EACH	\$901.67	\$2,705.00
A504.81	INSTALL MAST ARM SIGNAL POLE	2.00	EACH	\$2,200.00	\$4,400.00
A507.15	INSTALL OPTICAL DETECTOR	2.00	EACH	\$82.00	\$164.00
A507.20	INSTALL VIDEO CAMERA	1.00	EACH	\$401.00	\$401.00
A510.00	INSTALL LUMINAIRE	3.00	EACH	\$530.00	\$1,590.00
A600.00	REMOVE LIGHTING UNIT	99.00	EACH	\$332.50	\$32,917.32
A600.50	REMOVE LUMINAIRE	5.00	EACH	\$140.00	\$700.00
A610.00	REMOVE TRAFFIC SIGNAL	2.00	EACH	\$1,927.50	\$3,855.00
A610.01	REMOVE TRAFFIC SIGNAL	2.00	EACH	\$1,777.50	\$3,555.00
A610.11	REMOVE TRAFFIC SIGNAL HEAD	2.00	EACH	\$41.00	\$82.00
A611.00	REMOVE TRAFFIC SIGNAL CONTROLLER	1.00	EACH	\$500.00	\$500.00
A630.00	REMOVE LIGHT POLE	4.00	EACH	\$120.00	\$480.00
A630.20	REMOVE PULL BOX	23.00	EACH	\$173.07	\$3,980.55
A630.30	REMOVE MAST ARM	3.00	EACH	\$1,400.00	\$4,200.00
A639.90	REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	2.00	EACH	\$411.00	\$822.00
A650.02	REMOVE MAST ARM SIGNAL POLE	2.00	EACH	\$655.00	\$1,310.00
A679.57	REMOVE TRAFFIC SIGNAL CABLE	6,409.00	LF	\$0.10	\$640.90
A700.10	RELOCATE ELECTRIC SERVICE	1.00	EACH	\$2,346.16	\$2,346.16
A700.20	RELOCATE STREET LIGHTING UNIT	68.00	EACH	\$1,123.39	\$76,390.35
A700.21	RELOCATE STREET LIGHTING UNIT	1.00	EACH	\$884.00	\$884.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A700.22	RELOCATE STREET LIGHTING UNIT	43.00	EACH	\$656.05	\$28,210.15
A700.68	RELOCATE LUMINAIRE	13.00	EACH	\$257.84	\$3,351.86
A706.00	RELOCATE PULL BOX	2.00	EACH	\$335.00	\$670.00
A750.10	MODIFY HIGH MAST TOWER	2.00	EACH	\$22,035.00	\$44,070.00
A751.00	GATE ARM ASSEMBLY AND POLE	9.00	EACH	\$8,601.53	\$77,413.77
A751.01	GATE CLOSURE SYSTEM	3.00	EACH	\$20,829.33	\$62,488.00
A751.02	GATE CLOSURE SYSTEM	3.00	EACH	\$33,875.33	\$101,626.00
A756.06	HARDWIRED CAMERA SITE CABINET INSTALLATION	1.00	EACH	\$1,420.00	\$1,420.00
A756.07	REPEATER SITE CABINET INSTALLATION	7.00	EACH	\$1,400.00	\$9,800.00
A756.08	CAMERA/RADIO SITE CABINET INSTALLATION	12.00	EACH	\$1,400.00	\$16,800.00
A756.09	CAMERA/REPEATER SITE CABINET INSTALLATION	13.00	EACH	\$1,400.00	\$18,200.00
A760.00	CABINET AT HARDWIRED CAMERA SITE, ASSEMBLED	1.00	EACH	\$1,900.00	\$1,900.00
A760.01	CABINET AT REPEATER SITE, ASSEMBLED	7.00	EACH	\$1,900.00	\$13,300.00
A760.03	CABINET AT CAMERA/RADIO SITE, ASSEMBLED	12.00	EACH	\$1,900.00	\$22,800.00
A760.05	CABINET AT CAMERA/REPEATER SITE, ASSEMBLED	13.00	EACH	\$1,900.00	\$24,700.00
A765.30	METAL SURFACE MOUNTED RACEWAY	20.00	LF	\$20.00	\$400.00
A770.00	WCS-SINGLE RADIO SITE - INSTALLATION	16.00	EACH	\$1,260.00	\$20,160.00
A770.01	WCS-DUAL RADIO SITE - INSTALLATION	16.00	EACH	\$1,500.00	\$24,000.00
A770.02	WCS-THREE RADIO SITE - INSTALLATION	2.00	EACH	\$1,900.00	\$3,800.00
A770.03	WCS-FOUR RADIO SITE - INSTALLATION	2.00	EACH	\$2,450.00	\$4,900.00
A778.02	CCTV CAMERA SYSTEM INSTALLATION	26.00	EACH	\$1,850.00	\$48,100.00
A780.05	TEMPORARY LIGHTING SYSTEM	4.00	EACH	\$3,067.07	\$12,268.28
A780.06	TEMPORARY LIGHTING SYSTEM	2.00	EACH	\$1,430.00	\$2,860.00
A780.07	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$1,300.00	\$1,300.00
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	1,059.00	DAY	\$6.45	\$6,831.34
A800.56	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	455.00	DAY	\$8.67	\$3,945.00
A800.57	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	450.00	DAY	\$2.15	\$967.50
A800.70	MAINTENANCE OF LIGHTING UNITS	468.00	DAY	\$2.55	\$1,193.40
A820.06	METER SOCKET	1.00	EACH	\$200.00	\$200.00
L001.01	SEEDING, TYPE A	285.87	ACRE	\$640.29	\$183,040.60
L001.02	SEEDING, TYPE B	791.04	ACRE	\$559.38	\$442,493.79
L001.03	SEEDING, TYPE C	8.03	ACRE	\$608.97	\$4,890.00
L001.18	SEEDING, TYPE WETLAND-HIGH	29.81	ACRE	\$806.84	\$24,051.90
L001.19	SEEDING, TYPE WETLAND-LOW	5.69	ACRE	\$1,650.00	\$9,388.50
L006.00	COVER CROP SEEDING	419.26	ACRE	\$141.28	\$59,234.00
L006.50	TEMPORARY SEEDING	7.00	ACRE	\$2,257.14	\$15,800.00
L007.00	CONTOUR CULTIVATION	8,815.00	LF	\$0.53	\$4,707.50

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
L010.00	SODDING	14,871.00	SY	\$5.55	\$82,559.20
L019.12	EROSION CONTROL, CLASS 1C	4,114.00	SY	\$1.62	\$6,678.65
L019.13	EROSION CONTROL, CLASS 1D	41,695.00	SY	\$1.35	\$56,346.22
L019.15	EROSION CONTROL, CLASS 1F	14,841.00	SY	\$1.94	\$28,743.80
L019.20	EROSION CONTROL, CLASS 2A	1,492.00	SY	\$4.13	\$6,160.44
L019.21	EROSION CONTROL, CLASS 2B	8,762.00	SY	\$5.01	\$43,910.50
L019.22	EROSION CONTROL, CLASS 2C	503.00	SY	\$12.25	\$6,163.34
L020.00	EROSION CONTROL	105,445.00	SY	\$1.43	\$150,378.86
L020.01	EROSION CONTROL, TYPE A	51,365.00	SY	\$4.15	\$212,959.72
L020.03	EROSION CONTROL, TYPE C	2,461.00	SY	\$2.25	\$5,537.25
L020.04	EROSION CONTROL, TYPE C-1	4,269.00	SY	\$1.70	\$7,257.30
L020.08	EROSION CONTROL, TYPE AA	563.00	SY	\$4.76	\$2,680.60
L020.09	EROSION CONTROL, TYPE AAA	3,793.00	SY	\$9.82	\$37,231.50
L020.10	EROSION CONTROL, TYPE HV	117,159.00	SY	\$1.48	\$173,256.61
L020.21	SLOPE PROTECTION NETTING, CLASS 1A	28,101.00	SY	\$0.55	\$15,455.55
L021.00	EROSION CHECKS	1,064.00	BALE	\$18.39	\$19,563.60
L021.01	EROSION CHECKS, TYPE A	2,565.00	BALE	\$14.06	\$36,072.40
L021.06	EROSION CHECKS, TYPE HV	2,839.00	BALE	\$14.96	\$42,457.56
L021.11	EROSION CHECKS, TYPE ST-A	196.00	BALE	\$16.50	\$3,234.00
L021.15	EROSION CHECKS, TYPE ST-HV	119.00	BALE	\$14.25	\$1,695.75
L021.21	EROSION CHECKS, TYPE AA	26.00	BALE	\$18.52	\$481.50
L021.22	EROSION CHECKS, TYPE AAA	19.00	BALE	\$25.00	\$475.00
L021.30	EROSION CHECKS, TYPE 1D	58.00	BALE	\$12.90	\$748.40
L021.32	EROSION CHECKS, TYPE 1F	84.00	BALE	\$18.70	\$1,570.80
L021.40	EROSION CHECKS, TYPE 2A	142.00	BALE	\$13.85	\$1,966.72
L021.41	EROSION CHECKS, TYPE 2B	569.00	BALE	\$19.80	\$11,266.20
L021.50	EROSION CHECKS, TYPE SYNTHETIC	330.00	LF	\$5.16	\$1,704.00
L022.10	FABRIC SILT FENCE	200.00	LF	\$5.00	\$1,000.00
L022.11	FABRIC SILT FENCE-LOW POROSITY	157,960.00	LF	\$2.44	\$385,438.87
L022.12	FABRIC SILT FENCE-HIGH POROSITY	16,236.00	LF	\$2.55	\$41,375.20
L022.75	TEMPORARY SILT CHECK	14,035.00	LF	\$5.33	\$74,741.00
L022.90	TEMPORARY SILT FENCE	47,700.00	LF	\$3.82	\$182,067.00
L022.91	TEMPORARY BALE CHECK	1,342.00	BALE	\$13.23	\$17,752.00
L022.92	TEMPORARY EARTH CHECK	7,550.00	LF	\$4.07	\$30,730.00
L030.75	MANURE TOPDRESSING	7,506.00	CY	\$9.30	\$69,788.10
L032.70	TEMPORARY MULCH	40.00	TON	\$296.88	\$11,875.22
L032.75	MULCH	2,412.25	TON	\$87.41	\$210,848.73

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
L032.80	HYDROMULCH	2.40	TON	\$575.00	\$1,380.00
L119.11	JUNIPERUS CHINENSIS 'SEA GREEN' (SEA GREEN JUNIPER) 18"-24" B&B OR C.G.	439.00	EACH	\$41.64	\$18,280.00
L121.15	JUNIPERUS CHINENSIS 'PFITZERIANA COMPACTA' (COMPACT PFITZER JUNIPER) 15"-18" B&B OR CONTAINER GROWN	493.00	EACH	\$30.00	\$14,790.00
L301.09	PICEA GLAUCA 'DENSATA' (BLACK HILLS SPRUCE) 6' B&B	3.00	EACH	\$565.00	\$1,695.00
L441.18	CORNUS SERICEA (REDSIER DOGWOOD) 18"-24" B.R.	149.00	EACH	\$12.00	\$1,788.00
L490.00	AMORPHA CANESCENS (LEAD PLANT)#1 CONTAINER	184.00	EACH	\$19.00	\$3,496.00
L490.50	CEANOTHUS AMERICANUS (NEW JERSEY TEA) #1 CONTAINER	177.00	EACH	\$19.00	\$3,363.00
L500.00	POTENTILLA FRUTICOSA "JACKMANNII" (JACKMAN POTENTILLA) 15"-18" B.R.	214.00	EACH	\$19.80	\$4,237.20
L559.09	RHUS AROMATICA (FRAGRANT SUMAC) 15"-18" B.R.	92.00	EACH	\$13.60	\$1,251.20
L563.00	ROSA WOODII (WILD ROSE) GRADE #1 1/2 OWN ROOT C.G.	476.00	EACH	\$21.00	\$9,996.00
L565.08	ROSA 'MORDEN SNOWBEAUTY' (MORDEN SNOWBEAUTY ROSE) #2 CONTAINER GROWN	30.00	EACH	\$79.00	\$2,370.00
L569.99	SHEPERDIA ARGENTEA (SILVER BUFFALO BERRY) 15"-18" B.R.	165.00	EACH	\$10.00	\$1,650.00
L946.55	PANICUM VIRGATUM "PRAIRIE SKY" (PRAIRIE SKY SWITCHGRASS) #1 CONT	1,376.00	EACH	\$9.00	\$12,384.00
L946.80	SCHIZACHURIUM SCOPARIUM "BLAZE" (BLAZE LITTLE BLUESTEM GRASS) #1 CONTAINER	2,375.00	EACH	\$9.00	\$21,375.00
L946.85	SORGHASTRUM NUTANS (INDIAN GRASS) #1 CONTAINER	2,730.00	EACH	\$9.00	\$24,570.00
L952.00	ASTER NOVAE-ARGLIAE (NEW ENGLAND ASTER) #1 CONTAINER	371.00	EACH	\$10.50	\$3,895.50
L953.00	ASTRAGALUS CANADENSIS(CANADA MILKVETCH) #1 CONTAINER	341.00	EACH	\$19.00	\$6,479.00
L956.00	LIATRIS ASPERA (ROUGH GAYFEATHER) #1 CONTAINER	152.00	EACH	\$9.00	\$1,368.00
L957.00	RATIBIDA PINNATA (GRAY-HEADED CONEFLOWER) #1 CONTAINER	203.00	EACH	\$10.50	\$2,131.50
L958.50	SOLIDAGO RIGIDA (STIFF GOLDENROD) #1 CONTAINER	186.00	EACH	\$10.50	\$1,953.00
L972.24	SALVIA NEMOROSA "MAINACHT" (MAY NIGHT SALVIA) #1 CONTAINER	72.00	EACH	\$60.00	\$4,320.00
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	606.00	LF	\$40.00	\$24,240.00
P120.15	15" CULVERT PIPE, TYPE 2	21.00	LF	\$40.00	\$840.00
P120.18	18" CULVERT PIPE, TYPE 2	428.00	LF	\$35.63	\$15,250.84
P120.24	24" CULVERT PIPE, TYPE 2	680.00	LF	\$54.82	\$37,276.92
P120.36	36" CULVERT PIPE, TYPE 2	111.00	LF	\$79.20	\$8,791.20
P120.48	48" CULVERT PIPE, TYPE 2	133.00	LF	\$126.68	\$16,847.80
P120.60	60" CULVERT PIPE, TYPE 2	142.00	LF	\$215.00	\$30,530.00
P127.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	165.00	LF	\$96.00	\$15,840.00
P127.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	84.00	LF	\$112.00	\$9,408.00
P127.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	345.00	LF	\$135.00	\$46,575.00
P128.18	18" CULVERT PIPE, TYPE 2 CLASS IV	80.00	LF	\$45.00	\$3,600.00
P128.24	24" CULVERT PIPE, TYPE 2 CLASS IV	80.00	LF	\$45.00	\$3,600.00
P128.36	36" CULVERT PIPE, TYPE 2 CLASS IV	107.00	LF	\$78.10	\$8,356.70

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
P128.42	42" CULVERT PIPE, TYPE 2 CLASS IV	71.00	LF	\$126.00	\$8,946.00
P128.48	48" CULVERT PIPE, TYPE 2 CLASS IV	128.00	LF	\$103.40	\$13,235.20
P300.18	18" CULVERT PIPE, TYPE 3,4 OR 5	112.00	LF	\$28.00	\$3,136.00
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	1,069.00	LF	\$35.29	\$37,719.80
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	233.00	LF	\$39.36	\$9,169.80
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	947.00	LF	\$42.04	\$39,816.20
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	604.00	LF	\$58.41	\$35,278.60
P300.48	48" CULVERT PIPE, TYPE 3,4 OR 5	392.00	LF	\$72.89	\$28,572.40
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	492.00	LF	\$95.81	\$47,140.00
P300.72	72" CULVERT PIPE, TYPE 3,4 OR 5	122.00	LF	\$141.36	\$17,246.40
P310.42	42" CULVERT PIPE, TYPE 2,4 OR 5	495.00	LF	\$73.00	\$36,135.00
P310.48	48" CULVERT PIPE, TYPE 2,4 OR 5	414.00	LF	\$90.00	\$37,260.00
P310.54	54" CULVERT PIPE, TYPE 2,4 OR 5	96.00	LF	\$105.00	\$10,080.00
P310.60	60" CULVERT PIPE, TYPE 2,4 OR 5	176.00	LF	\$122.00	\$21,472.00
P310.72	72" CULVERT PIPE, TYPE 2,4 OR 5	107.00	LF	\$180.00	\$19,260.00
P369.18	18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	66.00	LF	\$145.00	\$9,570.00
P375.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	6.00	LF	\$89.00	\$534.00
P400.15	15" CULVERT PIPE, TYPE 2,5,7 OR 8	226.00	LF	\$25.00	\$5,650.00
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	774.00	LF	\$30.00	\$23,220.00
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	587.00	LF	\$40.95	\$24,037.65
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	390.00	LF	\$66.49	\$25,931.50
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	7,037.00	LF	\$35.65	\$250,854.80
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	3,023.00	LF	\$32.63	\$98,647.56
P402.30	30" CULVERT PIPE, TYPE 3,4,5 OR 6	246.00	LF	\$38.68	\$9,516.00
P406.48	48" CULVERT PIPE, TYPE 2,3,4 OR 5	61.00	LF	\$154.50	\$9,424.50
P500.24	24" CULVERT PIPE, TYPE 2,4,5,7 OR 8	481.00	LF	\$42.97	\$20,666.80
P500.30	30" CULVERT PIPE, TYPE 2,4,5,7 OR 8	190.00	LF	\$50.26	\$9,549.60
P500.36	36" CULVERT PIPE, TYPE 2,4,5,7 OR 8	36.00	LF	\$50.00	\$1,800.00
P600.24	24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	40.00	LF	\$33.00	\$1,320.00
P700.12	12" STORM SEWER PIPE, TYPE 1,7 OR 8	19.00	LF	\$25.25	\$479.75
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	2,763.00	LF	\$24.29	\$67,107.72
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	3,834.00	LF	\$31.08	\$119,141.90
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	4,667.00	LF	\$36.86	\$172,034.00
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	458.00	LF	\$45.00	\$20,610.00
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	970.00	LF	\$67.00	\$64,990.00
P701.15	15" STORM SEWER PIPE, TYPE 1 OR 8	220.00	LF	\$36.00	\$7,920.00
P701.18	18" STORM SEWER PIPE, TYPE 1 OR 8	543.00	LF	\$40.00	\$21,720.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
P701.24	24" STORM SEWER PIPE, TYPE 1 OR 8	556.00	LF	\$53.00	\$29,468.00
P701.36	36" STORM SEWER PIPE, TYPE 1 OR 8	108.00	LF	\$90.00	\$9,720.00
P702.12	12" STORM SEWER PIPE, TYPE 1	41.00	LF	\$31.93	\$1,309.13
P702.15	15" STORM SEWER PIPE, TYPE 1	436.00	LF	\$40.13	\$17,497.50
P702.18	18" STORM SEWER PIPE, TYPE 1	368.00	LF	\$37.50	\$13,798.24
P702.24	24" STORM SEWER PIPE, TYPE 1	823.00	LF	\$50.16	\$41,282.02
P702.30	30" STORM SEWER PIPE, TYPE 1	341.00	LF	\$85.00	\$28,985.00
P702.36	36" STORM SEWER PIPE, TYPE 1	600.00	LF	\$92.00	\$55,200.00
P702.42	42" STORM SEWER PIPE, TYPE 1	477.00	LF	\$75.00	\$35,775.00
P704.15	15" STORM SEWER PIPE, TYPE 3,4,5 OR 6	46.00	LF	\$58.00	\$2,668.00
P705.24	24" STORM SEWER PIPE, TYPE 1 CLASS IV	164.00	LF	\$28.00	\$4,592.00
P707.18	18" STORM SEWER PIPE, TYPE 3,4 OR 5	16.00	LF	\$70.00	\$1,120.00
P775.15	15" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	66.00	LF	\$53.40	\$3,524.40
W100.00	CURB STOP AND BOX	21.00	EACH	\$215.43	\$4,524.00
W100.01	CURB STOP AND BOX	2.00	EACH	\$139.00	\$278.00
W175.01	1" CORPORATION STOP	21.00	EACH	\$189.29	\$3,975.00
W175.09	2" CORPORATION STOP	3.00	EACH	\$394.00	\$1,182.00
W176.01	1" COPPER WATER SERVICE	34.80	LF	\$12.65	\$440.22
W176.12	2" COPPER WATER SERVICE	175.80	LF	\$21.09	\$3,707.62
W176.26	1" WATER SERVICE	656.00	LF	\$10.50	\$6,888.00
W176.69	SEWER SERVICE CONNECTION	16.00	EACH	\$225.00	\$3,600.00
W176.70	WATER SERVICE CONNECTION	18.00	EACH	\$175.00	\$3,150.00
W200.04	DUCTILE IRON FITTINGS, M.J.	100.00	LB	\$5.05	\$505.00
W205.04	4" WATER MAIN PIPE	23.00	LF	\$23.00	\$529.00
W205.06	6" WATER MAIN PIPE	324.50	LF	\$21.04	\$6,826.45
W205.08	8" WATER MAIN PIPE	127.00	LF	\$23.00	\$2,921.00
W205.10	10" WATER MAIN PIPE	1,934.00	LF	\$35.00	\$67,690.00
W205.12	12" WATER MAIN PIPE	1,086.00	LF	\$33.90	\$36,815.40
W205.91	CONCRETE ENCASEMENT	30.00	LF	\$62.50	\$1,875.00
W205.92	8" CONCRETE ENCASEMENT	11.00	LF	\$60.00	\$660.00
W205.96	15" CONCRETE ENCASEMENT	12.00	LF	\$60.00	\$720.00
W205.98	PLUG WATER MAIN	5.00	EACH	\$158.00	\$790.00
W208.02	SADDLE TYPE FLEXIBLE	9.00	EACH	\$740.00	\$6,660.00
W219.64	4" GATE VALVE AND BOX	5.00	EACH	\$550.00	\$2,750.00
W219.66	6" GATE VALVE AND BOX	7.00	EACH	\$627.00	\$4,389.00
W219.68	8" GATE VALVE AND BOX	6.00	EACH	\$790.00	\$4,740.00
W219.70	10" GATE VALVE AND BOX	11.00	EACH	\$1,256.45	\$13,821.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
W219.72	12" GATE VALVE AND BOX	6.00	EACH	\$1,577.00	\$9,462.00
W222.00	FIRE HYDRANT	8.00	EACH	\$2,191.50	\$17,532.00
W224.85	4" FLEXIBLE COUPLING	22.00	EACH	\$200.00	\$4,400.00
W224.90	4" BOLTED FLEX COUPLING	5.00	EACH	\$120.00	\$600.00
W224.92	6" BOLTED FLEX COUPLING	6.00	EACH	\$140.00	\$840.00
W224.95	10" BOLTED FLEX COUPLING	1.00	EACH	\$175.00	\$175.00
W356.09	8" X 4" TEE	12.00	EACH	\$430.00	\$5,160.00
W356.18	10" X 6" TEE	5.00	EACH	\$300.00	\$1,500.00
W356.19	12" X 6" TEE	2.00	EACH	\$490.00	\$980.00
W356.23	12" X 8" TEE	2.00	EACH	\$543.00	\$1,086.00
W356.44	10" X 4" TEE	1.00	EACH	\$300.00	\$300.00
W356.46	8" TEE	4.00	EACH	\$358.00	\$1,432.00
W356.47	12" TEE	2.00	EACH	\$485.00	\$970.00
W356.48	10" TEE	2.00	EACH	\$339.50	\$679.00
W356.49	6" TEE	3.00	EACH	\$233.00	\$699.00
W356.50	CROSS	3.00	EACH	\$600.33	\$1,801.00
W357.14	4" - 45 DEGREE BEND	8.00	EACH	\$170.00	\$1,360.00
W357.16	6" - 45 DEGREE BEND	6.00	EACH	\$185.00	\$1,110.00
W357.20	6" - 90 DEGREE BEND	1.00	EACH	\$165.00	\$165.00
W357.42	12" - 90 DEGREE BEND	5.00	EACH	\$384.00	\$1,920.00
W357.43	10" - 45 DEGREE BEND	1.00	EACH	\$250.00	\$250.00
W357.45	10" - 11 1/4 DEGREE BEND	1.00	EACH	\$250.00	\$250.00
W357.46	10" - 90 DEGREE BEND	1.00	EACH	\$260.00	\$260.00
W357.50	4" - 22 1/2 DEGREE BEND	22.00	EACH	\$175.00	\$3,850.00
W357.51	12" - 11 1/4 DEGREE BEND	2.00	EACH	\$337.00	\$674.00
W358.16	6" X 4" REDUCER	2.00	EACH	\$175.00	\$350.00
W358.21	10" X 4" REDUCER	3.00	EACH	\$250.00	\$750.00
W358.23	12" X 8" REDUCER	2.00	EACH	\$226.00	\$452.00
W358.24	10" X 6" REDUCER	4.00	EACH	\$250.00	\$1,000.00
W358.25	12" X 10" REDUCER	1.00	EACH	\$266.00	\$266.00
W358.27	12" X 6" REDUCER	1.00	EACH	\$226.00	\$226.00
W360.02	10" - 45 DEGREE WYE	1.00	EACH	\$260.00	\$260.00
W360.03	8" - 4" WYE	11.00	EACH	\$400.00	\$4,400.00
W365.04	4" FOSTER ADAPTOR	3.00	EACH	\$200.00	\$600.00
W365.06	6" FOSTER ADAPTOR	5.00	EACH	\$200.00	\$1,000.00
W365.10	10" FOSTER ADAPTOR	12.00	EACH	\$310.00	\$3,720.00
W600.03	ADJUST VALVE BOX TO GRADE	38.00	EACH	\$366.39	\$13,923.00

English AUP Summary For July 2006 thru June 2007

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
W600.21	ADJUST FIRE HYDRANT TO GRADE	1.00	EACH	\$530.00	\$530.00
W722.01	PLUG ABANDONED WATER MAIN	4.00	EACH	\$220.00	\$880.00
W750.19	RELOCATE	1.00	EACH	\$1,897.00	\$1,897.00
W800.00	REMOVE CURB STOP AND BOX	4.00	EACH	\$211.00	\$844.00
W800.05	REMOVE GATE VALVE AND BOX	6.00	EACH	\$53.00	\$318.00
W800.21	REMOVE WATER MAIN PIPE	1,613.60	LF	\$9.00	\$14,522.40
W800.23	REMOVE WATER LINE	541.10	LF	\$9.00	\$4,869.90
W800.24	REMOVE VALVE	3.00	EACH	\$145.00	\$435.00
W800.33	REMOVE HYDRANT	4.00	EACH	\$290.50	\$1,162.00
W800.60	REMOVE WATER METER PIT	1.00	EACH	\$110.00	\$110.00
W800.91	BORING	28.00	LF	\$36.90	\$1,033.20