

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
0001.00	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES	413.00	CDAY	\$500.51	\$206,710.07
0001.08	BARRICADE, TYPE II	1,715,406.00	BDAY	\$0.50	\$861,106.35
0001.10	BARRICADE, TYPE III	304,770.00	BDAY	\$1.77	\$538,367.66
0001.75	TEMPORARY SIGN DAY	80,217.00	EACH	\$3.06	\$245,186.38
0001.90	SIGN DAY	1,402,434.00	EACH	\$0.50	\$695,818.62
0001.99	CONTRACTOR FURNISHED SIGN DAY	75,595.00	EACH	\$0.96	\$72,281.94
0002.26	WRONG WAY ARROW, TEMPORARY PAVEMENT MARKING, TYPE 2	4.00	EACH	\$521.41	\$2,085.64
0002.30	PAVEMENT MARKING REMOVAL	404,015.00	LF	\$0.46	\$185,978.95
0002.31	TEMPORARY PAVEMENT MARKING	2,800.00	LF	\$1.25	\$3,500.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	2,902,562.00	LF	\$0.15	\$421,491.50
0002.45	TEMPORARY BROKEN LINES	6,640.00	STA	\$10.76	\$71,453.00
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	995,773.00	LF	\$0.23	\$229,400.91
0002.55	OVERLAY BROKEN LINES	66,281.45	STA	\$7.23	\$479,178.94
0002.60	OVERLAY SOLID LINES	130,297.91	STA	\$7.46	\$972,357.61
0002.63	PLOWABLE PAVEMENT MARKER REFLECTOR	278.00	EACH	\$15.53	\$4,316.80
0002.76	PERMANENT PAVEMENT MARKING PAINT	1,307,099.00	LF	\$0.11	\$147,886.04
0002.83	RELOCATE TUBULAR POST CURB SYSTEM	240.00	LF	\$43.19	\$10,365.60
0002.84	TUBULAR POST CURB SYSTEM	630.00	LF	\$66.89	\$42,140.70
0002.85	TUBULAR POST	85.00	EACH	\$25.00	\$2,125.00
0002.97	FLASHING ARROW PANEL	8,537.00	DAY	\$108.76	\$928,468.51
0003.10	FLAGGING	6,140.00	DAY	\$231.46	\$1,421,187.71
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	2,391.00	DAY	\$302.31	\$722,815.03
0003.35	MOBILE TRAFFIC CONTROL OPERATION	3.00	DAY	\$1,000.00	\$3,000.00
0003.38	FURNISHING AND OPERATING TRUCK MOUNTED ATTENUATOR SYSTEM	90.00	DAY	\$265.00	\$23,850.00
0003.47	REMOVE CONCRETE PROTECTION BARRIER	174.00	LF	\$2.16	\$375.84
0003.50	CONCRETE PROTECTION BARRIER	9,987.50	LF	\$23.57	\$235,365.25
0003.51	INSTALL CONCRETE PROTECTION BARRIER	72,665.00	LF	\$4.60	\$334,246.63
0003.53	TEMPORARY GLARE SCREEN	34,000.00	LF	\$5.15	\$175,180.00
0003.54	INSTALL CONCRETE PROTECTION BARRIER	1,480.00	LF	\$9.44	\$13,974.60
0003.56	RELOCATE CONCRETE PROTECTION BARRIER	121,770.00	LF	\$2.37	\$288,103.81
0003.57	RELOCATE INERTIAL BARRIER SYSTEM	88.00	EACH	\$540.38	\$47,553.51
0003.58	INERTIAL BARRIER SYSTEM	47.00	EACH	\$2,671.38	\$125,554.69
0003.64	REPLACEMENT MODULE	91.00	EACH	\$219.29	\$19,955.40
0003.66	INERTIAL BARRIER SYSTEM	8.00	EACH	\$3,779.58	\$30,236.66
0003.70	TEMPORARY RUMBLE STRIP	50.00	EACH	\$404.00	\$20,200.00
0003.74	TEMPORARY TRAFFIC SIGNAL	5.00	EACH	\$8,861.81	\$44,309.06
0003.75	TEMPORARY TRAFFIC SIGNAL	12.00	EACH	\$14,931.00	\$179,172.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
0003.76	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$9,864.00	\$9,864.00
0003.81	RELOCATE TEMPORARY TRAFFIC SIGNAL	5.00	EACH	\$5,000.00	\$25,000.00
0005.10	TRAFFIC CONTROL MANAGEMENT	6,224.00	DAY	\$76.90	\$478,650.47
0006.09	INSTALLATION OF LANE CLOSURE	610.00	EACH	\$99.67	\$60,798.00
0006.11	LANE CLOSURE SHIFT	140.00	EACH	\$127.20	\$17,808.00
0010.04	FIELD OFFICE	81.00	EACH	\$2,080.12	\$168,490.03
0020.00	TRAINING	29,000.00	HOUR	\$0.80	\$23,200.00
0030.00	MOBILIZATION	36.00	LS	\$12,185.73	\$438,686.30
0030.10	MOBILIZATION	86.00	LS	\$25,175.19	\$2,165,066.43
0030.30	MOBILIZATION	33.00	LS	\$158,488.75	\$5,230,128.81
0030.40	MOBILIZATION	53.00	LS	\$10,992.51	\$582,603.12
0030.50	MOBILIZATION	29.00	LS	\$1,439.99	\$41,759.76
0030.60	MOBILIZATION	59.00	LS	\$141,765.61	\$8,364,171.24
0030.70	MOBILIZATION	40.00	LS	\$1,504.94	\$60,197.47
0030.71	MOBILIZATION	5.00	LS	\$1,425.40	\$7,127.00
0030.80	MOBILIZATION	38.00	LS	\$34,878.06	\$1,325,366.23
0030.81	MOBILIZATION	33.00	LS	\$5,003.32	\$165,109.46
0030.82	MOBILIZATION	4.00	LS	\$5,397.25	\$21,589.00
0030.83	MOBILIZATION	1.00	LS	\$830.00	\$830.00
0030.90	MOBILIZATION	65.00	LS	\$51,172.68	\$3,326,224.30
1000.00	LARGE TREE REMOVAL	248.00	EACH	\$355.53	\$88,172.06
1009.00	GENERAL CLEARING AND GRUBBING	66.00	LS	\$17,511.20	\$1,155,738.95
1009.01	GENERAL CLEARING AND GRUBBING	1.00	LS	\$14,555.00	\$14,555.00
1010.00	EXCAVATION	788,564.00	CY	\$2.00	\$1,579,046.18
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	1,592,483.00	CY	\$4.06	\$6,461,117.20
1010.10	EXCAVATION, BORROW	383,173.00	CY	\$5.09	\$1,949,946.06
1010.26	EXCAVATION FOR MSE WALL	12,648.00	CY	\$3.98	\$50,358.25
1010.27	EXCAVATION FOR RETAINING WALL	900.00	CY	\$9.42	\$8,478.00
1010.50	REMOVAL OF UNSUITABLE MATERIAL	200.00	CY	\$15.27	\$3,054.00
1011.00	WATER	22,944.35	MGAL	\$11.00	\$252,387.85
1012.00	RIGHT-OF-WAY MARKERS	1,592.00	EACH	\$77.13	\$122,783.52
1016.00	RE-ESTABLISH PROPERTY CORNER	169.00	EACH	\$222.87	\$37,665.00
1016.01	ESTABLISH PROPERTY CORNER	16.00	EACH	\$150.00	\$2,400.00
1017.00	CONSTRUCTION STAKING AND SURVEYING	39.34	LS/MILE	\$13,927.15	\$547,949.80
1017.50	CONSTRUCTION STAKING AND SURVEYING	2.00	LS	\$21,437.50	\$42,875.00
1020.01	DELINEATOR, TYPE I	201.00	EACH	\$12.98	\$2,608.20
1020.02	DELINEATOR, TYPE II	547.00	EACH	\$13.11	\$7,172.30

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
1020.03	DELINEATOR, TYPE III	689.00	EACH	\$16.70	\$11,507.82
1020.20	INSTALL CHEVRONS	212.00	EACH	\$32.85	\$6,964.88
1021.00	REMOVE AND RESET DELINEATORS	12.00	EACH	\$95.67	\$1,148.04
1021.10	REMOVE DELINEATOR UNITS	416.00	EACH	\$11.30	\$4,702.30
1030.00	EARTHWORK MEASURED IN EMBANKMENT	1,108,246.00	CY	\$5.08	\$5,626,582.85
1031.00	ROCK RIPRAP, TYPE B	2,371.00	TON	\$42.75	\$101,360.25
1033.00	ROADWAY GRADING	35.69	STA	\$1,416.83	\$50,566.70
1033.01	ROADWAY GRADING	2.80	STA	\$2,000.00	\$5,600.00
1040.00	SLOPE PROTECTION	604,783.80	SY	\$0.29	\$175,640.99
1040.06	SLOPE PROTECTION MULCH	604.70	TON	\$111.68	\$67,535.74
1040.50	STONE SLOPE PROTECTION	4,498.00	SF	\$10.00	\$44,980.00
1041.00	SALVAGING AND PLACING TOPSOIL	89,853.00	SY	\$0.70	\$63,226.46
1041.10	SALVAGING AND STOCKPILING TOPSOIL	4,325.00	CY	\$4.00	\$17,300.00
1041.20	PLACING TOPSOIL	57,112.00	SY	\$1.25	\$71,390.00
1043.50	RIPRAP FILTER FABRIC	29,486.30	SY	\$2.04	\$60,211.20
1043.57	FILTER FABRIC	450.00	SY	\$4.00	\$1,800.00
1060.60	REJET MATTRESS	98.00	EACH	\$604.00	\$59,192.00
1090.00	ABANDON WELLS	3.00	EACH	\$1,150.00	\$3,450.00
1090.02	ABANDON INLET	9.00	EACH	\$149.70	\$1,347.30
1100.00	REMOVE SHEET PILE	963.00	SF	\$3.15	\$3,033.45
1101.00	REMOVE PAVEMENT	144,770.00	SY	\$6.14	\$888,878.71
1101.25	SAWING PAVEMENT	43,295.00	LF	\$2.50	\$108,237.50
1102.00	REMOVE ASPHALT SURFACE	65,461.97	SY	\$3.75	\$245,360.70
1102.05	REMOVE ASPHALT SURFACING FROM PAVEMENT	10,378.00	SY	\$1.98	\$20,548.44
1102.90	REMOVAL OF SURFACING MATERIAL	73.00	CY	\$4.50	\$328.50
1106.00	REMOVE DRIVEWAY	18,459.00	SY	\$3.83	\$70,731.48
1107.00	REMOVE WALK	11,582.00	SY	\$4.70	\$54,381.36
1108.00	REMOVE COMBINATION CURB AND GUTTER	3,344.00	LF	\$3.45	\$11,520.50
1109.00	REMOVE CURB	13,152.00	LF	\$1.66	\$21,797.00
1109.20	REMOVE CONCRETE BARRIER	787.00	LF	\$26.40	\$20,778.52
1111.00	REMOVE FENCE	52,908.00	LF	\$0.85	\$44,813.87
1111.16	REMOVE PLANTER	1.00	EACH	\$500.00	\$500.00
1113.00	REMOVE STEP	4.00	EACH	\$275.50	\$1,102.00
1114.00	REMOVE RETAINING WALL	1.00	EACH	\$2,080.00	\$2,080.00
1114.10	REMOVE RETAINING WALL	3,398.00	LF	\$12.38	\$42,059.49
1117.00	REMOVE MANHOLE	20.00	EACH	\$212.54	\$4,250.83
1119.00	REMOVE INLET	214.00	EACH	\$194.87	\$41,701.65

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
1119.50	REMOVE JUNCTION BOX	3.00	EACH	\$191.80	\$575.40
1120.00	REMOVE DISCHARGE STRUCTURE	4.00	EACH	\$1,650.00	\$6,600.00
1121.00	REMOVE CONCRETE FLUME	16.00	EACH	\$303.13	\$4,850.00
1121.02	REMOVE CONCRETE FLUME	605.00	SF	\$2.42	\$1,464.10
1121.10	REMOVE FLUME	1.00	EACH	\$421.00	\$421.00
1122.01	REMOVE CONCRETE MEDIAN SURFACING	1,637.00	SY	\$7.95	\$13,012.47
1123.00	REMOVE CONCRETE DITCH LINER	5,911.00	SY	\$4.76	\$28,125.66
1123.26	REMOVE CONCRETE SLOPE PROTECTION	328.00	SY	\$7.02	\$2,302.56
1123.75	REMOVE CONCRETE SIGN BASE	1.00	EACH	\$25.00	\$25.00
1123.95	REMOVE SCALE	1.00	EACH	\$700.00	\$700.00
1124.00	REMOVE BUILDING	3.00	EACH	\$16,861.67	\$50,585.00
1124.01	REMOVE BUILDING	2.00	EACH	\$2,900.00	\$5,800.00
1124.02	REMOVE BUILDING	1.00	EACH	\$1,100.00	\$1,100.00
1124.03	REMOVE BUILDING	1.00	EACH	\$4,100.00	\$4,100.00
1125.00	CLEAR TRACT	7.00	EACH	\$2,145.14	\$15,016.00
1125.01	CLEAR TRACT	4.00	EACH	\$1,550.00	\$6,200.00
1125.75	DITCH CLEAN OUT	1.00	LS	\$7,500.00	\$7,500.00
1128.50	REMOVE SLAB	23.00	SY	\$8.09	\$186.00
1129.00	REMOVE TANK	6.00	EACH	\$1,900.00	\$11,400.00
1130.00	REMOVE UNDERGROUND TANK	2.00	EACH	\$2,175.00	\$4,350.00
1130.30	RELIEF WELL	4.00	EACH	\$22,500.00	\$90,000.00
1130.35	ABANDON RELIEF WELL	2.00	EACH	\$1,500.00	\$3,000.00
1130.40	MONITORING WELL	1.00	EACH	\$12,000.00	\$12,000.00
1130.50	ABANDON MONITOR WELL	2.00	EACH	\$1,000.00	\$2,000.00
1131.00	REMOVE PLOWABLE PAVEMENT MARKER	2,717.00	EACH	\$25.41	\$69,040.75
1131.02	REMOVE AND REINSTALL PAVEMENT MARKER	266.00	EACH	\$35.00	\$9,310.00
1133.00	REMOVE TRACK	3,000.00	LF	\$6.85	\$20,550.00
1133.05	REMOVE RAILROAD CROSSING	1.00	EACH	\$250.00	\$250.00
1136.01	REMOVE	16.00	EACH	\$693.06	\$11,089.00
1136.02	REMOVE	5.00	EACH	\$41,088.96	\$205,444.80
1136.03	REMOVE	4.00	EACH	\$507.56	\$2,030.24
1136.04	REMOVE	1.00	EACH	\$125.00	\$125.00
1136.07	REMOVE	966.00	LF	\$16.60	\$16,039.73
1136.10	REMOVE	1.00	LS	\$1,556.00	\$1,556.00
1137.00	REMOVE AND RESET HISTORICAL MARKER	3.00	EACH	\$1,100.00	\$3,300.00
1143.00	REMOVE DRIVEWAY CULVERT PIPE	37.00	LF	\$16.00	\$592.00
1300.18	18" DRIVEWAY CULVERT PIPE	154.00	LF	\$23.78	\$3,662.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
1300.24	24" DRIVEWAY CULVERT PIPE	578.00	LF	\$24.82	\$14,345.32
1300.36	36" DRIVEWAY CULVERT PIPE	52.00	LF	\$32.00	\$1,664.00
1300.48	48" DRIVEWAY CULVERT PIPE	48.00	LF	\$60.00	\$2,880.00
1305.18	18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	220.00	LF	\$38.57	\$8,485.00
1305.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	406.00	LF	\$42.23	\$17,144.80
1320.24	24" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	36.00	LF	\$31.00	\$1,116.00
1320.36	36" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	42.00	LF	\$40.00	\$1,680.00
1405.00	RELAYING DRIVEWAY CULVERT PIPE	37.00	LF	\$20.00	\$740.00
1701.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	232.00	LF	\$17.25	\$4,001.60
1701.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	6,427.00	LF	\$24.11	\$154,928.01
1701.30	30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	94.00	LF	\$29.00	\$2,726.00
1701.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	244.00	LF	\$45.13	\$11,012.20
1702.24	24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	54.00	LF	\$23.00	\$1,242.00
1703.42	42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	418.00	LF	\$51.00	\$21,318.00
1703.60	60" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	78.00	LF	\$86.00	\$6,708.00
1704.18	18" DRIVEWAY CULVERT PIPE, TYPE 2	122.00	LF	\$36.00	\$4,392.00
1706.48	48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	320.00	LF	\$148.00	\$47,360.00
1706.54	54" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	158.00	LF	\$188.00	\$29,704.00
1910.15	MAINTAIN CONTRACTOR ACCESS ROAD	1.00	LS	\$2,081.00	\$2,081.00
2001.00	GRAVEL SURFACE COURSE	8,554.00	CY	\$13.64	\$116,640.65
2001.03	GRAVEL SURFACE COURSE	7,475.00	TON	\$17.02	\$127,217.07
2001.10	GRAVEL SURFACE COURSE, CLASS X	7,809.00	CY	\$9.50	\$74,185.50
2005.50	CLAY SURFACE COURSE	2,001.00	CY	\$6.14	\$12,282.00
2009.10	GRAVEL EMBEDMENT	184.78	STA	\$117.21	\$21,658.61
2009.20	GRAVEL EMBEDMENT	43,684.00	SY	\$0.68	\$29,705.12
2009.51	CRUSHED ROCK EMBEDMENT	387.31	STA	\$66.76	\$25,857.04
2009.52	CRUSHED ROCK EMBEDMENT	69,176.00	SY	\$0.43	\$29,458.20
2010.00	CRUSHED ROCK SURFACE COURSE	4,556.00	CY	\$33.19	\$151,218.05
2010.03	CRUSHED ROCK SURFACE COURSE	16,724.00	TON	\$15.64	\$261,552.46
2017.10	LIMESTONE SCREENINGS	163.00	TON	\$17.50	\$2,852.50
2019.00	QUARRY RUN MATERIAL	665.00	TON	\$16.50	\$10,972.50
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	7,107.00	SY	\$7.23	\$51,400.48
2021.00	MAILBOX POST	270.00	EACH	\$51.02	\$13,775.52
3008.05	TIE BARS	11,553.00	EACH	\$6.11	\$70,578.29
3008.15	DOWEL BAR RETROFIT	17,214.00	EACH	\$27.00	\$464,778.00
3008.20	CROSS STITCHING	27,554.00	EACH	\$12.69	\$349,722.19
3010.41	CONCRETE CURB REPAIR TACK-ON CURB	150.00	LF	\$39.59	\$5,938.40

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
3010.42	CONCRETE CURB REPAIR	1,176.00	LF	\$41.39	\$48,677.46
3011.25	CONCRETE CLASS 47B-3500 CURB TYPE II	5,180.00	LF	\$13.43	\$69,588.46
3011.26	CONCRETE CLASS 47B-3500 CURB, TYPE I	140.00	LF	\$26.18	\$3,665.20
3013.10	CONCRETE CLASS 47B-3000 BARRIER CURB	105.00	LF	\$77.00	\$8,085.00
3013.13	CONCRETE CLASS 47BD-4000 BARRIER CURB	6,080.00	LF	\$110.36	\$670,988.80
3013.14	CONCRETE CLASS 47BD-4000 BARRIER CURB	89.00	LF	\$110.42	\$9,827.38
3013.15	CONCRETE CLASS 47B-3500 BARRIER CURB	2,244.00	LF	\$22.00	\$49,368.00
3013.16	CONCRETE CLASS 47BD-4000 BARRIER CURB	153.00	LF	\$147.82	\$22,616.46
3013.30	CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION	1.00	EACH	\$1,597.00	\$1,597.00
3013.31	CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION	1.00	EACH	\$1,913.00	\$1,913.00
3013.32	CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION	2.00	EACH	\$2,035.86	\$4,071.72
3013.55	CONCRETE CLASS 47BD-4000 SPLIT CONCRETE MEDIAN BARRIER	395.00	LF	\$190.61	\$75,290.95
3014.11	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	4,252.00	LF	\$24.93	\$106,010.82
3014.13	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	198.00	LF	\$23.25	\$4,603.50
3014.14	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	20.00	LF	\$32.00	\$640.00
3016.03	CONCRETE CLASS 47B-3000 SIDEWALK 5"	51.00	SY	\$115.00	\$5,865.00
3016.21	CONCRETE CLASS 47B-3000 SIDEWALKS	14,707.00	SY	\$30.87	\$454,021.55
3016.38	DETECTABLE WARNING PANEL	17.00	EACH	\$209.21	\$3,556.56
3016.62	6" CONCRETE CLASS 47B-3000 BIKEWAY	4,008.00	SY	\$28.64	\$114,789.12
3017.17	6" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING	1,420.00	SY	\$50.83	\$72,178.60
3017.40	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	4,181.00	SY	\$26.49	\$110,739.98
3017.41	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	5.00	SY	\$100.00	\$500.00
3017.43	6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	3,547.00	SY	\$31.15	\$110,497.41
3017.46	6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING	991.00	SY	\$55.42	\$54,921.22
3017.50	INTERLOCKING CONCRETE PAVER BLOCK	25,811.00	SF	\$6.65	\$171,557.78
3017.56	PAVER STONES	1,226.00	SY	\$50.00	\$61,300.00
3019.24	CONCRETE CLASS 47B-3500 ISLAND NOSE	4.00	EACH	\$630.18	\$2,520.72
3020.23	CONCRETE CLASS 47B-3500 DRIVEWAY 8"	3,661.00	SY	\$42.11	\$154,156.11
3020.24	CONCRETE CLASS 47B-3500 DRIVEWAY	5,776.00	SY	\$28.89	\$166,878.48
3020.32	CONCRETE 47B-HE-3500 DRIVEWAY	1,292.00	SY	\$45.10	\$58,268.00
3020.33	CONCRETE CLASS 47B-3500 DRIVEWAY 9"	398.00	SY	\$43.90	\$17,472.20
3020.34	CONCRETE CLASS 47B-3500 DRIVEWAY 10"	11,081.00	SY	\$36.59	\$405,461.02
3025.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER	14,916.00	LF	\$54.20	\$808,398.86
3025.04	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER	390.00	LF	\$69.53	\$27,116.70
3027.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	5.00	EACH	\$3,113.31	\$15,566.56
3027.03	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION	6.00	EACH	\$1,499.75	\$8,998.50
3031.08	8" CONCRETE BASE COURSE	6,523.00	SY	\$34.46	\$224,750.40

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
3031.18	8" DOWELED CONCRETE BASE COURSE	2,695.00	SY	\$45.00	\$121,275.00
3039.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	1,853.98	CY	\$479.99	\$889,896.48
3039.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	5,241.36	CY	\$347.28	\$1,820,225.29
3039.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	11,765.98	CY	\$326.99	\$3,847,373.23
3039.14	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	1,094.05	CY	\$1,055.82	\$1,155,117.57
3039.15	CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH	13.87	CY	\$1,013.09	\$14,051.50
3039.20	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, 6"	2.30	CY	\$500.00	\$1,150.00
3039.21	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, 6"	53.60	CY	\$360.00	\$19,296.00
3039.22	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, 6"	206.50	CY	\$340.00	\$70,210.00
3041.25	BITUMINOUS PATCHING	112.00	TON	\$520.00	\$58,240.00
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000	4,901.30	CY	\$211.12	\$1,034,771.62
3050.16	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-5000	800.70	CY	\$169.98	\$136,105.14
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	741,001.00	LB	\$0.92	\$678,488.05
3075.12	6" CONCRETE PAVEMENT, CLASS 47B-3500	1,544.00	SY	\$33.12	\$51,130.08
3075.22	7" CONCRETE PAVEMENT, CLASS 47B-3500	2,201.00	SY	\$26.20	\$57,666.20
3075.32	8" CONCRETE PAVEMENT, CLASS 47B-3500	7,893.00	SY	\$39.49	\$311,681.23
3075.36	8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	14,809.00	SY	\$35.95	\$532,383.55
3075.42	9" CONCRETE PAVEMENT, CLASS 47B-3500	12,821.00	SY	\$37.33	\$478,622.32
3075.46	9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	14,434.00	SY	\$43.76	\$631,701.50
3075.52	10" CONCRETE PAVEMENT, CLASS 47B-3500	72,379.00	SY	\$33.79	\$2,445,895.72
3075.56	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	106,196.00	SY	\$38.54	\$4,093,165.68
3075.72	12" CONCRETE PAVEMENT, CLASS 47B-3500	179.00	SY	\$52.38	\$9,376.00
3075.76	12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	423.00	SY	\$49.00	\$20,727.00
3075.82	13" CONCRETE PAVEMENT, CLASS 47B-3500	71,891.00	SY	\$33.78	\$2,428,676.22
3075.86	13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	419,336.00	SY	\$35.54	\$14,904,116.36
3075.92	14" CONCRETE PAVEMENT, CLASS 47B-3500	28,472.00	SY	\$41.75	\$1,188,714.30
3075.96	14" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	42,924.00	SY	\$43.27	\$1,857,302.16
3076.51	10" CONCRETE PAVEMENT, CLASS BX-3000	47,514.00	SY	\$27.60	\$1,311,386.40
3089.25	TEMPORARY SURFACING	96,788.00	SY	\$36.36	\$3,519,055.05
3089.80	FLOWABLE FILL CONCRETE	13.00	CY	\$72.66	\$944.58
3091.20	10" CONCRETE PAVEMENT CLASS 47B-HE-3500	1,877.00	SY	\$41.39	\$77,680.12
3091.27	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500	2,120.00	SY	\$52.83	\$112,010.00
3091.31	14" CONCRETE PAVEMENT, CLASS 47B-HE-3500	609.00	SY	\$57.21	\$34,840.89
3091.32	14" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500	3,283.00	SY	\$53.29	\$174,954.42
3210.10	DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT	1,207,325.60	SY	\$2.30	\$2,770,973.06
3211.25	SEALING CRACKS	36,574.00	LF	\$1.35	\$49,400.13
3211.30	SEALING JOINTS	3,232,204.00	LF	\$0.63	\$2,021,007.88

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
3211.35	SEALING CONCRETE REPAIR JOINT	2,905.00	LF	\$1.00	\$2,901.64
3221.13	CONCRETE PAVEMENT, CLASS PR-3500	2,994.82	CY	\$398.97	\$1,194,852.47
3275.20	CRUSH CONCRETE PAVEMENT	346,913.00	SY	\$5.02	\$1,740,276.27
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	164.72	LS/MILE	\$295.09	\$48,607.39
3970.05	REPAIR	1.00	LS	\$44,800.00	\$44,800.00
4002.00	CAST IRON COVER AND FRAME	33,100.00	LB	\$1.55	\$51,142.35
4003.00	CAST IRON COVER, FRAME, AND FLANGE	12,680.00	LB	\$1.52	\$19,256.00
4004.50	CAST IRON GRATE AND FRAME	275,660.00	LB	\$1.92	\$529,541.90
4005.00	CAST IRON RING AND COVER	9,335.00	LB	\$1.24	\$11,538.85
4011.60	AREA INLET	4.00	EACH	\$730.55	\$2,922.20
4011.76	INLET	3.00	EACH	\$2,516.65	\$7,549.95
4012.29	RECONSTRUCT CURB INLET	88.00	EACH	\$1,718.34	\$151,214.00
4013.00	TRASH GRATE	3.00	EACH	\$1,100.00	\$3,300.00
4014.70	ADJUSTING INLET TO GRADE	1.00	EACH	\$305.25	\$305.25
4015.00	ADJUST MANHOLE TO GRADE	26.00	EACH	\$443.38	\$11,527.95
4015.40	RECONSTRUCT MANHOLE	59.00	LF	\$588.25	\$34,706.75
4015.50	RECONSTRUCT MANHOLE	10.00	EACH	\$1,236.46	\$12,364.60
4016.00	MANHOLE	7.00	EACH	\$3,524.07	\$24,668.50
4016.01	MANHOLE	6.00	EACH	\$2,889.28	\$17,335.70
4016.02	MANHOLE	6.00	EACH	\$5,806.20	\$34,837.20
4016.03	MANHOLE	6.00	EACH	\$5,927.62	\$35,565.70
4016.04	MANHOLE	4.00	EACH	\$6,361.25	\$25,445.00
4016.05	MANHOLE	4.00	EACH	\$6,978.75	\$27,915.00
4016.06	MANHOLE	3.00	EACH	\$5,088.67	\$15,266.00
4016.07	MANHOLE	3.00	EACH	\$4,904.67	\$14,714.00
4016.08	MANHOLE	2.00	EACH	\$3,052.00	\$6,104.00
4016.09	MANHOLE	2.00	EACH	\$2,973.50	\$5,947.00
4016.10	MANHOLE	2.00	EACH	\$2,906.50	\$5,813.00
4017.00	TAPPING EXISTING MANHOLE	11.00	EACH	\$349.45	\$3,843.95
4018.00	TAPPING EXISTING STRUCTURE	10.00	EACH	\$542.88	\$5,428.77
4018.50	TAPPING EXISTING PIPE	11.00	EACH	\$739.49	\$8,134.34
4020.13	CONCRETE DITCH LINING -7'	540.00	LF	\$20.91	\$11,291.40
4020.25	CONCRETE DITCH LINING	414.00	SY	\$30.28	\$12,535.92
4020.56	CLASS 47B-3000 CONCRETE FOR DITCH LINER	1.40	CY	\$630.40	\$882.56
4020.61	EPOXY COATED REINFORCING STEEL FOR DITCH LINER	110.00	LB	\$1.40	\$154.00
4020.90	COVERED SIDEWALK TRENCH DRAIN	20.00	LF	\$112.92	\$2,258.40
4024.55	FLUME SPILLWAY	370.50	LF	\$59.66	\$22,103.50

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4024.66	CONCRETE FLUME STRUCTURE	1.00	LS	\$13,450.00	\$13,450.00
4024.70	CONCRETE FLUME, TYPE I	11.00	EACH	\$2,844.09	\$31,285.00
4024.71	CONCRETE FLUME, TYPE II	12.00	EACH	\$2,550.00	\$30,600.00
4030.07	REMOVE AND RELAY	105.00	LF	\$15.74	\$1,652.70
4032.00	RELAYING REINFORCED CONCRETE PIPE	22.00	LF	\$22.00	\$484.00
4035.00	REMOVE FLARED-END SECTION	124.00	EACH	\$114.00	\$14,135.73
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	22.00	EACH	\$185.72	\$4,085.80
4040.00	REMOVE HEADWALLS FROM CULVERTS	201.00	EACH	\$119.50	\$24,019.50
4040.01	REMOVE HEADWALLS FROM CULVERTS	1.00	EACH	\$375.00	\$375.00
4041.00	CULVERT CLEANOUT	2.00	EACH	\$6,100.00	\$12,200.00
4041.01	CULVERT CLEANOUT	1.00	EACH	\$500.00	\$500.00
4043.00	REMOVE CULVERT PIPE	909.00	LF	\$8.15	\$7,404.42
4043.50	REMOVE SEWER PIPE	15,855.30	LF	\$5.36	\$84,906.25
4044.00	PREPARATION OF STRUCTURE	15.00	EACH	\$2,924.43	\$43,866.44
4044.01	PREPARATION OF STRUCTURE	6.00	EACH	\$3,092.63	\$18,555.80
4044.02	PREPARATION OF STRUCTURE	6.00	EACH	\$3,121.58	\$18,729.50
4044.03	PREPARATION OF STRUCTURE	5.00	EACH	\$2,778.32	\$13,891.60
4044.04	PREPARATION OF STRUCTURE	4.00	EACH	\$3,795.10	\$15,180.40
4044.05	PREPARATION OF STRUCTURE	2.00	EACH	\$2,793.50	\$5,587.00
4044.06	PREPARATION OF STRUCTURE	1.00	EACH	\$1,995.40	\$1,995.40
4045.00	REMOVE STRUCTURE	8.00	EACH	\$4,397.73	\$35,181.80
4045.01	REMOVE STRUCTURE	6.00	EACH	\$3,220.83	\$19,324.96
4045.02	REMOVE STRUCTURE	2.00	EACH	\$1,767.40	\$3,534.80
4045.03	REMOVE STRUCTURE	2.00	EACH	\$2,170.88	\$4,341.76
4048.50	RECONSTRUCT	28.00	EACH	\$153.62	\$4,301.36
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	39,045.00	CY	\$6.17	\$241,042.30
4051.01	EXCAVATION FOR BOX CULVERTS	33,657.00	CY	\$7.86	\$264,394.31
4054.68	TEMPORARY SHORING	10,964.00	LS/SF	\$29.83	\$327,067.26
4054.69	TEMPORARY SHORING	410.00	LS/SF	\$11.39	\$4,669.60
4054.70	TEMPORARY SHORING	360.00	LS/SF	\$6.34	\$2,282.80
4090.09	PLUG VALVE	4.00	EACH	\$234.40	\$937.60
4090.10	PLUG VALVE	15.00	EACH	\$234.39	\$3,515.85
4093.80	WALL MATERIALS	215.00	SF	\$30.60	\$6,580.00
4093.85	GRAVITY BLOCK WALL	554.00	SF	\$37.49	\$20,769.46
4095.00	CONCRETE FACE PANELS	54,367.00	SF	\$25.56	\$1,389,481.86
4095.10	CONCRETE LEVELING PADS	4,378.90	LF	\$11.77	\$51,551.77
4095.15	COMPACTED EARTH LEVELING PAD	110.00	LF	\$6.82	\$749.91

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4095.20	COPING	4,466.30	LF	\$56.63	\$252,940.94
4095.50	SHORING FOR MECHANICALLY STABILIZED EARTH STRUCTURES	4,100.00	LS/SF	\$6.74	\$27,634.00
4095.51	SHORING FOR MECHANICALLY STABILIZED EARTH STRUCTURES	2,100.00	LS/SF	\$6.89	\$14,479.00
4100.06	CLASS 47B-3000 CONCRETE FOR HEADWALL	70.30	CY	\$545.60	\$38,355.68
4101.06	CLASS 47B-3000 CONCRETE FOR BOX CULVERT	8,995.31	CY	\$308.60	\$2,775,991.41
4102.03	CLASS 47B-3000 CONCRETE FOR RETAINING WALL	238.00	CY	\$520.13	\$123,790.94
4103.06	CLASS 47B-3000 CONCRETE FOR STEP	3.33	CY	\$2,461.11	\$8,195.50
4105.59	CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX	1,284.05	CY	\$525.53	\$674,803.54
4107.07	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	65.48	CY	\$540.64	\$35,400.94
4130.06	CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG	9.94	CY	\$1,352.90	\$13,447.81
4150.00	REINFORCING STEEL FOR HEADWALL	8,549.00	LB	\$1.14	\$9,767.98
4151.00	REINFORCING STEEL FOR BOX CULVERT	943,625.00	LB	\$0.87	\$817,576.02
4151.10	EPOXY COATED REINFORCING STEEL FOR BOX CULVERT	11,455.00	LB	\$1.28	\$14,715.87
4152.20	EPOXY COATED REINFORCING STEEL FOR RETAINING WALL	25,000.00	LB	\$0.84	\$21,000.00
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	103,940.00	LB	\$0.93	\$96,829.48
4155.55	EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX	3,098.00	LB	\$2.11	\$6,550.80
4157.00	REINFORCING STEEL FOR COLLARS	4,589.00	LB	\$0.93	\$4,265.39
4200.60	60" AUTOMATIC FLOOD CONTROL GATE	3.00	EACH	\$9,587.33	\$28,762.00
4220.18	BAR GRATE FOR 18" METAL FLARED-END SECTION	1.00	EACH	\$256.00	\$256.00
4230.24	BAR GRATE FOR 24" CONCRETE FLARED-END SECTION	1.00	EACH	\$320.00	\$320.00
4300.18	18" CULVERT PIPE	72.00	LF	\$19.17	\$1,380.10
4300.24	24" CULVERT PIPE	1,734.00	LF	\$27.25	\$47,258.23
4300.30	30" CULVERT PIPE	168.00	LF	\$45.44	\$7,634.00
4300.36	36" CULVERT PIPE	722.00	LF	\$43.41	\$31,343.90
4300.42	42" CULVERT PIPE	264.00	LF	\$64.01	\$16,898.00
4300.48	48" CULVERT PIPE	716.00	LF	\$65.62	\$46,984.00
4305.18	18" ROUND EQUIVALENT CULVERT PIPE	148.00	LF	\$25.00	\$3,700.00
4305.30	30" ROUND EQUIVALENT CULVERT PIPE	68.00	LF	\$45.00	\$3,060.00
4305.36	36" ROUND EQUIVALENT CULVERT PIPE	40.00	LF	\$55.00	\$2,200.00
4305.42	42" ROUND EQUIVALENT CULVERT PIPE	532.00	LF	\$67.77	\$36,056.00
4305.48	48" ROUND EQUIVALENT CULVERT PIPE	84.00	LF	\$80.00	\$6,720.00
4310.12	12" FLARED-END SECTION	1.00	EACH	\$272.00	\$272.00
4310.15	15" FLARED-END SECTION	1.00	EACH	\$315.00	\$315.00
4310.18	18" FLARED-END SECTION	67.00	EACH	\$376.28	\$25,211.04
4310.24	24" FLARED-END SECTION	119.00	EACH	\$324.13	\$38,571.57
4310.30	30" FLARED-END SECTION	23.00	EACH	\$495.45	\$11,395.40
4310.36	36" FLARED-END SECTION	52.00	EACH	\$601.64	\$31,285.26

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4310.42	42" FLARED-END SECTION	23.00	EACH	\$834.04	\$19,183.00
4310.48	48" FLARED-END SECTION	22.00	EACH	\$991.49	\$21,812.82
4310.54	54" FLARED-END SECTION	2.00	EACH	\$1,267.92	\$2,535.84
4310.60	60" FLARED-END SECTION	4.00	EACH	\$2,200.00	\$8,800.00
4320.18	18" ROUND EQUIVALENT FLARED-END SECTION	4.00	EACH	\$280.00	\$1,120.00
4320.30	30" ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$425.00	\$850.00
4320.36	36" ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$625.00	\$1,250.00
4320.42	42" ROUND EQUIVALENT FLARED-END SECTION	21.00	EACH	\$833.33	\$17,500.00
4320.48	48" ROUND EQUIVALENT FLARED-END SECTION	4.00	EACH	\$900.00	\$3,600.00
4325.18	18" SAFETY SLOPED END SECTION	1.00	EACH	\$1,270.40	\$1,270.40
4325.24	24" SAFETY SLOPED END SECTION	2.00	EACH	\$1,400.00	\$2,800.00
4350.18	18" CORRUGATED METAL PIPE	8.00	LF	\$16.76	\$134.08
4350.24	24" CORRUGATED METAL PIPE	2,286.00	LF	\$18.70	\$42,745.66
4350.30	30" CORRUGATED METAL PIPE	699.00	LF	\$57.19	\$39,976.85
4350.36	36" CORRUGATED METAL PIPE	228.00	LF	\$53.04	\$12,092.00
4350.48	48" CORRUGATED METAL PIPE	96.00	LF	\$100.00	\$9,600.00
4360.15	15" METAL FLARED-END SECTION	1.00	EACH	\$162.20	\$162.20
4360.18	18" METAL FLARED-END SECTION	24.00	EACH	\$211.91	\$5,085.79
4360.24	24" METAL FLARED-END SECTION	89.00	EACH	\$231.28	\$20,583.50
4360.30	30" METAL FLARED-END SECTION	22.00	EACH	\$374.17	\$8,231.78
4360.36	36" METAL FLARED-END SECTION	28.00	EACH	\$507.21	\$14,201.84
4360.42	42" METAL FLARED-END SECTION	10.00	EACH	\$1,036.92	\$10,369.24
4360.48	48" METAL FLARED-END SECTION	7.00	EACH	\$1,580.00	\$11,060.00
4360.54	54" METAL FLARED-END SECTION	3.00	EACH	\$1,488.10	\$4,464.30
4360.66	66" METAL FLARED-END SECTION	6.00	EACH	\$1,002.46	\$6,014.76
4360.72	72" METAL FLARED-END SECTION	2.00	EACH	\$2,602.50	\$5,205.00
4362.24	INSTALL 24" METAL FLARED-END SECTION	4.00	EACH	\$187.50	\$750.00
4362.30	INSTALL 30" METAL FLARED-END SECTION	1.00	EACH	\$151.00	\$151.00
4362.42	INSTALL 42" METAL FLARED-END SECTION	1.00	EACH	\$201.40	\$201.40
4362.48	INSTALL 48" METAL FLARED-END SECTION	3.00	EACH	\$604.20	\$1,812.60
4390.54	54" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	1.00	EACH	\$1,420.70	\$1,420.70
4447.99	SIPHON HEADWALL	1.00	EACH	\$900.00	\$900.00
4448.00	SIPHON HEADWALL	1.00	EACH	\$1,150.00	\$1,150.00
4448.01	SIPHON HEADWALL	3.00	EACH	\$1,600.00	\$4,800.00
4450.18	18" REINFORCED CONCRETE PIPE	41.00	LF	\$42.04	\$1,723.64
4450.24	24" REINFORCED CONCRETE PIPE	12.00	LF	\$113.00	\$1,356.00
4450.48	48" REINFORCED CONCRETE PIPE	124.00	LF	\$130.00	\$16,120.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4460.12	12" CONCRETE FLARED-END SECTION	2.00	EACH	\$392.00	\$784.00
4460.18	18" CONCRETE FLARED-END SECTION	6.00	EACH	\$438.00	\$2,628.00
4460.24	24" CONCRETE FLARED-END SECTION	18.00	EACH	\$566.17	\$10,191.00
4460.30	30" CONCRETE FLARED-END SECTION	10.00	EACH	\$585.63	\$5,856.28
4460.36	36" CONCRETE FLARED-END SECTION	10.00	EACH	\$892.66	\$8,926.60
4460.42	42" CONCRETE FLARED-END SECTION	15.00	EACH	\$1,152.00	\$17,280.00
4460.48	48" CONCRETE FLARED-END SECTION	7.00	EACH	\$1,236.86	\$8,658.00
4460.54	54" CONCRETE FLARED-END SECTION	4.00	EACH	\$1,350.00	\$5,400.00
4460.60	60" CONCRETE FLARED-END SECTION	5.00	EACH	\$2,510.00	\$12,550.00
4461.18	INSTALL 18" CONCRETE FLARED-END SECTION	3.00	EACH	\$137.00	\$411.00
4461.24	INSTALL 24" CONCRETE FLARED-END SECTION	3.00	EACH	\$129.00	\$387.00
4461.30	INSTALL 30" CONCRETE FLARED-END SECTION	1.00	EACH	\$137.00	\$137.00
4461.36	INSTALL 36" CONCRETE FLARED-END SECTION	1.00	EACH	\$137.00	\$137.00
4461.42	INSTALL 42" CONCRETE FLARED-END SECTION	1.00	EACH	\$137.00	\$137.00
4461.48	INSTALL 48" CONCRETE FLARED-END SECTION	4.00	EACH	\$1,530.00	\$6,120.00
4510.18	18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	5.00	EACH	\$524.00	\$2,620.00
4510.24	24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	4.00	EACH	\$486.50	\$1,946.00
4510.42	42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	3.00	EACH	\$1,338.00	\$4,014.00
4510.54	54" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	16.00	EACH	\$1,750.00	\$28,000.00
4600.12	12" REINFORCED CONCRETE SEWER PIPE	14.00	LF	\$28.96	\$405.44
4600.18	18" REINFORCED CONCRETE SEWER PIPE	10.00	LF	\$35.89	\$358.90
4600.24	24" REINFORCED CONCRETE SEWER PIPE	41.00	LF	\$52.00	\$2,132.00
4670.05	CULVERT SANDFILL	984.20	CY	\$73.34	\$72,179.04
4680.18	18" CORRUGATED METAL SLOTTED PIPE	431.00	LF	\$74.91	\$32,286.21
4732.06	6" P.V.C. SANITARY SEWER PIPE	56.00	LF	\$65.07	\$3,643.92
4732.15	15" P.V.C. SANITARY SEWER PIPE	66.00	LF	\$99.62	\$6,574.92
4732.27	27" P.V.C. SANITARY SEWER PIPE	578.00	LF	\$112.13	\$64,811.14
4763.26	UNDERDRAIN HEADWALL	16.00	EACH	\$124.15	\$1,986.40
4764.34	4" NONPERFORATED PIPE UNDERDRAIN	410.00	LF	\$3.94	\$1,615.40
4764.35	4" PERFORATED PIPE UNDERDRAIN	35,223.00	LF	\$4.18	\$147,204.83
4764.38	8" NONPERFORATED PIPE UNDERDRAIN	449.00	LF	\$3.56	\$1,598.44
4764.39	8" PERFORATED PIPE UNDERDRAIN	4,911.00	LF	\$4.95	\$24,309.45
4764.54	4" PERFORATED P.V.C. PIPE UNDERDRAIN	241.00	LF	\$15.00	\$3,615.00
4765.03	4" PERFORATED CORRUGATED POLYETHYLENE PIPE UNDERDRAIN	1,253.00	LF	\$4.53	\$5,676.09
4796.25	PLUG	35.00	EACH	\$168.98	\$5,914.20
4852.60	JACKING 60" STORM SEWER PIPE, TYPE	74.00	LF	\$799.26	\$59,145.24
4875.18	JACKING 18" STORM SEWER PIPE, TYPE 1 CLASS IV	73.00	LF	\$202.00	\$14,746.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4875.24	JACKING 24" STORM SEWER PIPE, TYPE 1 CLASS IV	215.00	LF	\$270.44	\$58,144.76
4880.24	JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV	91.00	LF	\$223.34	\$20,324.00
4880.30	JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV	63.00	LF	\$323.00	\$20,349.00
4880.36	JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV	48.00	LF	\$560.05	\$26,882.40
4880.42	JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV	100.00	LF	\$300.00	\$30,000.00
4880.48	JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV	124.00	LF	\$350.00	\$43,400.00
4880.54	JACKING 54" CULVERT PIPE, TYPE 2 CLASS IV	90.00	LF	\$470.00	\$42,300.00
4890.24	JACKING 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2, CLASS IV	43.00	LF	\$450.00	\$19,350.00
4890.42	JACKING 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2, CLASS IV	55.00	LF	\$904.00	\$49,720.00
4900.24	AREA INLET SEDIMENT FILTER	11.00	EACH	\$492.96	\$5,422.60
4900.25	CURB INLET SEDIMENT FILTER	101.00	EACH	\$112.64	\$11,376.50
4900.56	ADJUST	2.00	EACH	\$200.00	\$400.00
4900.65	GATEWELL STRUCTURE	1.00	LS	\$224,551.00	\$224,551.00
4900.66	CONCRETE CRADLE	175.00	LF	\$318.00	\$55,650.00
4900.75	CONCRETE DRAINAGE SPREADER	1.00	EACH	\$649.00	\$649.00
5875.15	SPRINKLER SYSTEM	1.00	LS	\$32,268.00	\$32,268.00
5881.10	MONUMENT WALL	1.00	LS	\$27,675.00	\$27,675.00
6000.10	ABUTMENT NO.1 EXCAVATION	4,121.00	LS/CY	\$59.74	\$246,194.29
6000.11	ABUTMENT NO.2 EXCAVATION	5,181.00	LS/CY	\$48.72	\$252,431.29
6000.20	PIER NO.1 EXCAVATION	2,360.00	LS/CY	\$169.47	\$399,958.00
6000.21	PIER NO.2 EXCAVATION	950.00	LS/CY	\$200.26	\$190,248.00
6000.22	PIER NO.3 EXCAVATION	420.00	LS/CY	\$239.81	\$100,720.00
6000.23	PIER NO.4 EXCAVATION	340.00	LS/CY	\$34.21	\$11,633.00
6000.24	PIER NO.5 EXCAVATION	260.00	LS/CY	\$22.47	\$5,842.00
6000.25	PIER NO.6 EXCAVATION	270.00	LS/CY	\$40.16	\$10,842.00
6000.27	PIER NO.8 EXCAVATION	260.00	LS/CY	\$34.15	\$8,879.00
6000.28	PIER NO.9 EXCAVATION	4,750.00	LS/CY	\$421.05	\$2,000,000.00
6000.29	PIER NO.10 EXCAVATION	2,780.00	LS/CY	\$719.42	\$2,000,000.00
6000.30	PIER NO.11 EXCAVATION	550.00	LS/CY	\$36.36	\$20,000.00
6000.31	PIER NO.12 EXCAVATION	360.00	LS/CY	\$45.83	\$16,500.00
6000.32	PIER NO.13 EXCAVATION	360.00	LS/CY	\$45.83	\$16,500.00
6000.33	PIER NO.14 EXCAVATION	360.00	LS/CY	\$45.83	\$16,500.00
6000.34	PIER NO.15 EXCAVATION	360.00	LS/CY	\$27.78	\$10,000.00
6000.35	PIER NO.16 EXCAVATION	360.00	LS/CY	\$27.78	\$10,000.00
6000.36	PIER NO.17 EXCAVATION	360.00	LS/CY	\$27.78	\$10,000.00
6000.37	PIER NO.18 EXCAVATION	360.00	LS/CY	\$27.78	\$10,000.00
6000.38	PIER NO.19 EXCAVATION	360.00	LS/CY	\$27.78	\$10,000.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6000.39	PIER NO.20 EXCAVATION	360.00	LS/CY	\$27.78	\$10,000.00
6000.40	PIER NO.21 EXCAVATION	360.00	LS/CY	\$27.78	\$10,000.00
6000.41	PIER NO.22 EXCAVATION	360.00	LS/CY	\$27.78	\$10,000.00
6000.60	PIER NO.1 EXCAVATION	290.00	LS/CY	\$120.69	\$35,000.00
6000.61	PIER NO.2 EXCAVATION	225.00	LS/CY	\$155.56	\$35,000.00
6001.00	BENT NO.1 EXCAVATION	35.00	LS/CY	\$171.43	\$6,000.00
6001.01	BENT NO.2 EXCAVATION	35.00	LS/CY	\$171.43	\$6,000.00
6001.50	BENT NO.1 EXCAVATION	456.00	LS/CY	\$179.23	\$81,730.10
6001.51	BENT NO.2 EXCAVATION	484.00	LS/CY	\$168.86	\$81,730.10
6001.52	BENT NO.3 EXCAVATION	35.00	LS/CY	\$35.50	\$1,242.61
6004.50	EXPANSION JOINT	230.50	LF	\$109.76	\$25,299.34
6004.59	EXPANSION JOINT SEAL	124.00	LF	\$43.53	\$5,397.72
6005.13	DECK JOINT SEAL, TYPE IV	359.00	LF	\$1,158.46	\$415,885.68
6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	1,329.30	LF	\$63.09	\$83,861.35
6005.36	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A	186.60	LF	\$60.22	\$11,237.13
6005.37	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B	1,156.90	LF	\$64.89	\$75,069.51
6005.60	ELASTOMERIC BEARING	86.00	EACH	\$501.14	\$43,098.26
6005.78	EXPANSION BEARING, TFE TYPE	199.00	EACH	\$1,106.52	\$220,197.64
6005.83	FIXED BEARING	426.00	EACH	\$359.65	\$153,212.40
6007.01	CLASS I REPAIR	2,841.00	SY	\$19.00	\$53,982.88
6007.02	CLASS II REPAIR	717.00	SY	\$84.62	\$60,671.54
6007.03	CLASS III REPAIR	20.00	SY	\$469.49	\$9,389.80
6008.40	PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF	2,841.00	SY	\$20.51	\$58,262.72
6010.03	LIGHTWEIGHT CONCRETE	1,000.70	CY	\$699.29	\$699,779.50
6010.22	CLASS 47B-3000 CONCRETE FOR BRIDGE	10,084.95	CY	\$365.76	\$3,688,677.89
6010.26	CLASS 47BD-4000 CONCRETE FOR BRIDGE	35,972.03	CY	\$352.38	\$12,675,661.59
6010.28	CLASS 47BD-5000 CONCRETE FOR BRIDGE	1,166.60	CY	\$288.51	\$336,579.11
6010.33	CLASS 47BD-6000 CONCRETE FOR BRIDGE	1,340.80	CY	\$307.96	\$412,914.81
6010.36	SELF CONSOLIDATING CONCRETE	29.70	CY	\$470.41	\$13,971.18
6010.37	SELF CONSOLIDATING CONCRETE - TYPE K CEMENT	46.40	CY	\$670.38	\$31,105.63
6010.40	CLASS 47BD-4000 CONCRETE FOR BARRIER	187.10	CY	\$383.16	\$71,689.78
6010.75	CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION	7.00	CY	\$650.00	\$4,550.00
6010.78	CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL	66.30	CY	\$605.66	\$40,155.03
6010.94	4" CONCRETE CLASS 47BD-4000 IMPRINTED MEDIAN SURFACING	3,709.10	SY	\$77.63	\$287,941.55
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE	12,737.98	LS/CY	\$950.25	\$12,104,218.05
6011.25	NU-DECK PANELS	190.50	LS/CY	\$1,741.43	\$331,742.00
6011.28	PRECAST DECK PANELS	52.90	LS/CY	\$1,543.93	\$81,674.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6013.76	POST-TENSIONING	6,930.00	LF	\$3.60	\$24,948.00
6016.02	CONCRETE FOR OVERLAYS-SF	238.60	CY	\$424.50	\$101,285.98
6020.00	REINFORCING STEEL FOR BRIDGE	648,482.00	LB	\$0.78	\$508,567.45
6020.03	EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL	11,885.00	LB	\$2.02	\$23,958.75
6030.00	PREPARATION OF BRIDGE	18.00	EACH	\$72,718.65	\$1,308,935.61
6030.01	PREPARATION OF BRIDGE	4.00	EACH	\$28,685.00	\$114,740.00
6040.00	REMOVE STRUCTURE	39.00	EACH	\$80,171.35	\$3,126,682.83
6040.01	REMOVE STRUCTURE	8.00	EACH	\$50,756.04	\$406,048.34
6040.02	REMOVE STRUCTURE	4.00	EACH	\$74,392.25	\$297,569.00
6040.03	REMOVE STRUCTURE	4.00	EACH	\$62,965.00	\$251,860.00
6040.04	REMOVE STRUCTURE	2.00	EACH	\$115,034.00	\$230,068.00
6040.05	REMOVE STRUCTURE	2.00	EACH	\$125,504.00	\$251,008.00
6071.10	STEEL SUPERSTRUCTURE	9,016,000.00	LS/LB	\$2.11	\$19,000,000.00
6071.11	STEEL SUPERSTRUCTURE	1,000,411.00	LS/LB	\$1.51	\$1,515,000.00
6071.12	STEEL SUPERSTRUCTURE	285,150.00	LS/LB	\$1.56	\$443,500.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	108,181.00	LB	\$2.50	\$270,583.56
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	28,270.00	LB	\$2.56	\$72,322.60
6082.01	STRUCTURAL STEEL FOR BRIDGE RAIL	465.00	LB	\$2.70	\$1,255.50
6094.90	EXPANDED POLYSTYRENE GEOFOAM	4,247.50	CY	\$65.89	\$279,851.43
6095.00	STEEL DIAPHRAGM	199.00	EACH	\$664.89	\$132,312.86
6095.02	STEEL EXPANSION DIAPHRAGM	61.00	EACH	\$1,506.58	\$91,901.38
6100.00	FLOOR DRAINS	154.00	EACH	\$1,765.32	\$271,859.26
6100.02	FLOOR DRAINS	12.00	EACH	\$2,000.00	\$24,000.00
6104.00	BROKEN CONCRETE RIPRAP	236.00	TON	\$13.54	\$3,195.00
6105.01	ROCK RIPRAP, TYPE A	1,105.93	TON	\$47.76	\$52,823.18
6105.02	ROCK RIPRAP, TYPE B	17,353.85	TON	\$35.35	\$613,518.06
6105.03	ROCK RIPRAP, TYPE C	1,180.17	TON	\$33.14	\$39,108.30
6107.00	CONCRETE SLOPE PROTECTION	7,881.40	SY	\$43.56	\$343,292.05
6131.50	EPOXY COATED REINFORCING STEEL	7,760,424.00	LB	\$0.92	\$7,119,419.20
6131.61	EPOXY COATED REINFORCING STEEL FOR BARRIER	18,450.00	LB	\$1.14	\$21,011.85
6131.75	EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION	2,295.00	LB	\$2.25	\$5,163.75
6133.13	ANTI-GRAFFITI COATING	36.00	LS/SY	\$14.64	\$527.00
6133.14	ANTI-GRAFFITI COATING	11,420.00	LS/SY	\$0.90	\$10,257.00
6139.50	SUBSURFACE DRAINAGE MATTING	2,992.50	SY	\$22.69	\$67,899.80
6140.00	DAMPPROOFING	245.00	SY	\$9.48	\$2,322.60
6200.00	CONCRETE PILING	25,555.00	LF	\$31.30	\$799,840.80
6210.12	HP 10"X42# STEEL PILING	15,180.00	LF	\$30.93	\$469,442.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6210.14	HP 12"X53# STEEL PILING	66,670.00	LF	\$37.15	\$2,476,869.85
6210.21	HP 14"X89# STEEL PILING	73,125.00	LF	\$51.49	\$3,765,003.10
6210.50	PIPE PILING	9,150.00	LF	\$42.64	\$390,122.40
6251.00	TEST PILE	7.00	EACH	\$3,046.36	\$21,324.55
6251.39	ROCK SOCKET	66.00	LF	\$580.00	\$38,280.00
6251.40	ROCK SOCKET	163.00	LF	\$520.48	\$84,837.44
6251.42	ROCK SOCKET	340.00	LF	\$1,000.00	\$340,000.00
6251.47	DRILLED SHAFT	120.00	LF	\$810.00	\$97,200.00
6251.48	DRILLED SHAFT	360.00	LF	\$991.71	\$357,015.60
6251.50	DRILLED SHAFT	1,967.00	LF	\$1,898.91	\$3,735,146.20
6252.00	FOUNDATION INSPECTION HOLES	260.00	LF	\$150.00	\$39,000.00
6310.00	STEEL SHEET PILING	45,893.30	SF	\$17.09	\$784,276.16
6401.00	PEDESTRIAN BARRIER RAIL	5,211.00	LF	\$48.83	\$254,462.53
6404.00	PEDESTRIAN RAILING (CHAIN LINK TYPE)	221.00	LF	\$86.13	\$19,034.73
6406.20	HANDRAIL REPAIR	1.00	LS	\$16,000.00	\$16,000.00
6415.00	DRAINAGE SYSTEM	13.00	EACH	\$37,128.74	\$482,673.58
6430.00	PAINTING STRUCTURE AT	28,811.10	LS/SF	\$2.68	\$77,100.00
6451.00	PAINTING RAIL AT	1.00	EACH	\$85,300.00	\$85,300.00
6451.01	PAINTING RAIL AT	1.00	EACH	\$82,100.00	\$82,100.00
6510.55	TEMPORARY BRIDGE SHORING	1,494.60	LS/SY	\$197.76	\$295,565.00
6510.60	BRIDGE SHORING	751.60	LS/SY	\$667.03	\$501,338.00
6600.02	2" CONDUIT IN BRIDGE	9,098.00	LF	\$6.75	\$61,428.14
6600.04	4" CONDUIT IN BRIDGE	26,116.00	LF	\$15.33	\$400,436.00
6601.04	3/4" CONDUIT IN BRIDGE	82.00	LF	\$6.32	\$518.24
6601.15	1 1/2" CONDUIT IN BRIDGE	18,231.00	LF	\$15.38	\$280,477.25
6602.31	CONCRETE COATING	17,034.28	LS/SY	\$8.76	\$149,222.00
6602.32	CONCRETE COATING	499.33	LS/SY	\$8.10	\$4,043.00
6602.33	CONCRETE COATING	351.11	LS/SY	\$8.44	\$2,962.00
6602.34	CONCRETE COATING	44.56	LS/SY	\$8.44	\$376.00
6602.36	CONCRETE COATING	245.00	LS/SY	\$8.44	\$2,067.00
6602.37	CONCRETE COATING	116.67	LS/SY	\$8.43	\$984.00
6602.38	CONCRETE COATING	56.22	LS/SY	\$8.43	\$474.00
6602.39	CONCRETE COATING	32.78	LS/SY	\$8.42	\$276.00
6602.40	CONCRETE COATING	123.56	LS/SY	\$8.43	\$1,042.00
6610.45	STRIP SEALS	687.50	LF	\$221.77	\$152,465.12
6614.09	TEMPORARY SUPPORT	1.00	LS	\$15,500.00	\$15,500.00
6615.20	SUBSTRUCTURE REPAIR	4.00	EACH	\$1,696.25	\$6,785.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6615.45	STRENGTHEN TRUSS MEMBERS	3.00	EACH	\$1,879.79	\$5,639.37
6617.02	ABUTMENT REPAIR	20.00	SF	\$275.00	\$5,500.00
6618.06	REPAIR	12.00	EACH	\$3,125.00	\$37,500.00
6618.07	REPAIR	1.00	EACH	\$9,300.00	\$9,300.00
6618.08	REPAIR	2.00	EACH	\$6,000.00	\$12,000.00
6618.09	REPAIR	5.00	EACH	\$5,800.00	\$29,000.00
6618.10	REPAIR	1.00	EACH	\$8,500.00	\$8,500.00
6618.11	REPAIR	2.00	EACH	\$5,600.00	\$11,200.00
6618.12	REPAIR	1.00	EACH	\$5,500.00	\$5,500.00
6618.13	REPAIR	3.00	EACH	\$5,500.00	\$16,500.00
6618.20	GIRDER REPAIR	11.00	EACH	\$950.00	\$10,450.00
6700.00	NAVIGATION LIGHTING SYSTEM	1.00	EACH	\$60,000.00	\$60,000.00
6701.00	CLEARANCE GUAGE	1.00	LS	\$40,000.00	\$40,000.00
6951.12	SHEAR CONNECTORS	363.00	EACH	\$4.35	\$1,579.05
6960.11	BRIDGE APPROACH REPAIR	754.34	SY	\$335.05	\$252,739.14
7011.20	W-BEAM GUARDRAIL	11,525.00	LF	\$19.15	\$220,743.08
7011.30	THRIE-BEAM GUARDRAIL	1,097.25	LF	\$29.22	\$32,061.75
7015.00	CABLE GUARDRAIL	5,664.00	LF	\$9.18	\$52,011.20
7017.00	REMOVE GUARDRAIL	77,849.50	LF	\$1.28	\$99,373.18
7017.50	REMOVE & SALVAGE GUARDRAIL	7,644.50	LF	\$3.84	\$29,347.65
7018.01	RESET GUARDRAIL	2,952.00	LF	\$19.57	\$57,775.55
7019.50	IMPACT ATTENUATOR	13.00	EACH	\$17,449.79	\$226,847.28
7019.70	REMOVE IMPACT ATTENUATOR	1.00	EACH	\$790.00	\$790.00
7019.80	PERMANENT INERTIAL BARRIER SYSTEM	2.00	EACH	\$4,135.25	\$8,270.50
7020.00	BRIDGE APPROACH SECTIONS	185.00	EACH	\$2,228.47	\$412,266.68
7020.60	SPECIAL BRIDGE APPROACH SECTION	2.00	EACH	\$2,300.00	\$4,600.00
7021.47	MELT	62.00	EACH	\$1,720.35	\$106,662.00
7021.58	GUARDRAIL END TREATMENT, SRT-75	6.00	EACH	\$1,533.67	\$9,202.00
7022.00	END ANCHORAGE ASSEMBLY	7.00	EACH	\$631.41	\$4,419.90
7022.50	BULLNOSE-12.5'	8.00	EACH	\$5,000.00	\$40,000.00
7023.00	TERMINAL ANCHORAGE SECTIONS	16.00	EACH	\$1,842.13	\$29,474.00
7024.25	GUARDRAIL END TREATMENT, TYPE I	41.00	EACH	\$2,085.24	\$85,494.65
7024.27	GUARDRAIL END TREATMENT, TYPE II	107.00	EACH	\$1,854.71	\$198,454.44
7025.48	GUARDRAIL POSTS	11.00	EACH	\$200.00	\$2,200.00
7026.05	W-THRIE BEAM TRANSITION SECTION	1.00	EACH	\$316.00	\$316.00
7100.00	RIGHT-OF-WAY FENCE	1,570.00	LF	\$5.79	\$9,082.60
7103.00	END POSTS	6.00	EACH	\$140.00	\$840.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7104.00	PULL POSTS	4.00	EACH	\$80.00	\$320.00
7105.00	CORNER POSTS	28.00	EACH	\$233.52	\$6,538.54
7108.00	DRAINAGE STRUCTURE TERMINALS	2.00	EACH	\$300.00	\$600.00
7110.00	TEMPORARY FENCE	3,302.00	LF	\$4.86	\$16,036.00
7110.02	3 FOOT CHAIN-LINK FENCE	2,285.00	LF	\$8.00	\$18,280.00
7110.04	4 FOOT CHAIN-LINK FENCE	169.00	LF	\$35.81	\$6,051.40
7110.05	5 FOOT CHAIN-LINK FENCE	45,360.00	LF	\$8.28	\$375,580.85
7110.06	6 FOOT CHAIN-LINK FENCE	54.00	LF	\$61.83	\$3,338.82
7110.86	6 FOOT WELDED WIRE FABRIC FENCE	1,265.50	LF	\$59.90	\$75,797.64
7110.87	6 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED	80.00	LF	\$113.97	\$9,117.60
7110.88	8 FOOT WELDED WIRE FABRIC FENCE	4,352.50	LF	\$137.62	\$599,006.91
7110.89	10 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED	392.00	LF	\$114.05	\$44,707.60
7112.05	TAKE DOWN PANEL FOR 5 FOOT CHAIN-LINK FENCE	1.00	EACH	\$285.00	\$285.00
7115.02	END POST FOR 3 FOOT CHAIN-LINK FENCE	9.00	EACH	\$125.00	\$1,125.00
7115.04	END POST FOR 4 FOOT CHAIN-LINK FENCE	8.00	EACH	\$107.50	\$860.00
7115.05	END POST FOR 5 FOOT CHAIN-LINK FENCE	36.00	EACH	\$83.59	\$3,009.23
7116.02	CORNER POST FOR 3.0 FOOT CHAIN-LINK FENCE	6.00	EACH	\$135.00	\$810.00
7116.04	CORNER POST FOR 4 FOOT CHAIN-LINK FENCE	8.00	EACH	\$140.00	\$1,120.00
7116.05	CORNER POST FOR 5 FOOT CHAIN-LINK FENCE	156.00	EACH	\$87.84	\$13,702.59
7116.06	CORNER POST FOR 6 FOOT CHAIN-LINK FENCE	2.00	EACH	\$131.67	\$263.34
7117.02	PULL POST FOR 3 FOOT CHAIN-LINK FENCE	6.00	EACH	\$135.00	\$810.00
7117.04	PULL POST FOR 4 FOOT CHAIN-LINK FENCE	6.00	EACH	\$121.00	\$726.00
7117.05	PULL POST FOR 5 FOOT CHAIN-LINK FENCE	86.00	EACH	\$88.20	\$7,584.88
7121.10	30 FOOT VEHICLE GATE FOR 6 FOOT CHAIN-LINK FENCE	1.00	EACH	\$1,559.00	\$1,559.00
7121.30	14' VEHICLE GATE FOR 3' CHAIN-LINK FENCE	2.00	EACH	\$500.00	\$1,000.00
7121.70	40 FOOT VEHICLE GATE FOR 3 FOOT CHAIN-LINK FENCE	1.00	EACH	\$900.00	\$900.00
7130.00	BARBED WIRE FENCE	7,696.00	LF	\$2.62	\$20,192.89
7130.20	DECORATIVE FENCE	132.00	LF	\$796.72	\$105,167.04
7130.50	SMOOTH WIRE FENCE	590.00	LF	\$4.00	\$2,360.00
7151.20	RESET FENCE	920.00	LF	\$3.00	\$2,760.00
7151.65	REMOVE AND RESET CATTLE GUARD	1.00	EACH	\$1,825.56	\$1,825.56
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	54.00	EACH	\$975.05	\$52,652.84
7308.10	REMOVE SIGN	8.00	EACH	\$446.41	\$3,571.30
7310.00	RELOCATE SIGN STRUCTURE	1.00	EACH	\$4,550.00	\$4,550.00
7310.01	RELOCATE SIGN STRUCTURE	1.00	EACH	\$4,550.00	\$4,550.00
7310.02	RELOCATE SIGN STRUCTURE	1.00	EACH	\$4,550.00	\$4,550.00
7310.05	REMOVE SIGN STRUCTURE	6.00	EACH	\$810.10	\$4,860.58

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7310.06	REMOVE SIGN STRUCTURE	1.00	EACH	\$1,173.00	\$1,173.00
7310.07	REMOVE SIGN STRUCTURE	1.00	EACH	\$1,010.00	\$1,010.00
7310.08	REMOVE SIGN STRUCTURE	1.00	EACH	\$1,128.00	\$1,128.00
7311.00	CONCRETE FOR FOUNDATION	241.00	CY	\$125.25	\$30,185.80
7311.10	REINFORCING STEEL	19,244.00	LB	\$0.93	\$17,936.80
7311.20	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$4,128.00	\$4,128.00
7311.21	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$4,128.00	\$4,128.00
7311.22	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$4,128.00	\$4,128.00
7311.23	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$4,128.00	\$4,128.00
7311.24	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$4,128.00	\$4,128.00
7311.25	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$4,128.00	\$4,128.00
7311.26	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$4,128.00	\$4,128.00
7311.50	FLAG POLE FOUNDATION	5.00	EACH	\$690.63	\$3,453.15
7311.51	FLAG POLE BASE	2.00	EACH	\$15,349.21	\$30,698.42
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$28,412.50	\$56,825.00
7312.01	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$46,352.00	\$92,704.00
7312.02	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$27,759.00	\$55,518.00
7312.03	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$28,139.00	\$56,278.00
7312.04	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$20,885.00	\$41,770.00
7312.05	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$24,913.50	\$49,827.00
7312.06	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$26,872.00	\$53,744.00
7312.07	OVERHEAD SIGN SUPPORT, LOCATION	2.00	EACH	\$42,788.00	\$85,576.00
7312.08	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$43,947.00	\$43,947.00
7312.09	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$44,065.00	\$44,065.00
7312.10	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$54,416.00	\$54,416.00
7312.11	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$57,114.00	\$57,114.00
7313.99	INSTALL ILLUMINATED SIGN	1.00	EACH	\$251.60	\$251.60
7319.90	INSTALL DYNAMIC MESSAGE SIGN	1.00	EACH	\$3,000.00	\$3,000.00
7320.00	INSTALL SIGN	12.00	EACH	\$335.27	\$4,023.20
7320.50	STREET NAME SIGN	4.00	EACH	\$421.56	\$1,686.24
7321.00	TYPE A SIGN	297.50	SF	\$20.78	\$6,181.78
7322.00	TYPE B SIGN	6,662.50	SF	\$16.11	\$107,318.11
7322.05	INSTALL TYPE B SIGN	446.00	SF	\$13.46	\$6,001.88
7336.04	4" X 6" WOOD SIGN SUPPORT	343.00	LF	\$17.24	\$5,911.92
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	18,889.25	LB	\$2.46	\$46,427.66
7360.24	24" SIGN SUPPORT FOOTING	58.00	EACH	\$455.71	\$26,430.90
7360.30	30" SIGN SUPPORT FOOTING	12.00	EACH	\$531.67	\$6,380.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7360.36	36" SIGN SUPPORT FOOTING	6.00	EACH	\$685.00	\$4,110.00
7380.20	REMOVABLE BOLLARD	3.00	EACH	\$900.00	\$2,700.00
7390.10	REMOVE SIGN, POST, AND FOOTING	92.00	EACH	\$242.29	\$22,290.86
7489.04	4" WHITE THERMOPLASTIC, GROOVED	89,000.00	LF	\$0.67	\$59,630.00
7489.05	4" YELLOW THERMOPLASTIC, GROOVED	89,000.00	LF	\$0.67	\$59,630.00
7490.03	4" YELLOW THERMOPLASTIC	15,000.00	LF	\$0.65	\$9,750.00
7490.04	4" WHITE THERMOPLASTIC	49,250.00	LF	\$0.65	\$32,012.50
7490.08	8" WHITE THERMOPLASTIC	1,750.00	LF	\$1.30	\$2,275.00
7490.12	12" WHITE THERMOPLASTIC	800.00	LF	\$1.90	\$1,520.00
7495.04	4" WHITE PERMANENT PAVEMENT MARKING PAINT	1,153.00	LF	\$1.05	\$1,210.65
7495.05	4" YELLOW PERMANENT PAVEMENT MARKING PAINT	375.00	LF	\$1.05	\$393.75
7495.12	12" WHITE PERMANENT PAVEMENT MARKING PAINT	1,050.00	LF	\$3.16	\$3,318.00
7500.33	ARROW	2.00	EACH	\$289.73	\$579.46
7500.37	ONLY	1.00	EACH	\$316.00	\$316.00
7500.40	HANDICAPPED SYMBOL	9.00	EACH	\$82.22	\$740.00
7500.41	ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	10.00	EACH	\$372.50	\$3,725.00
7500.42	HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4	3.00	EACH	\$275.00	\$825.00
7500.43	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	150.00	EACH	\$244.46	\$36,668.69
7500.45	RAILROAD CROSSING SYMBOL	1.00	EACH	\$862.72	\$862.72
7500.60	ARROW, POLYUREA PAVEMENT MARKING, GROOVED	55.00	EACH	\$195.27	\$10,740.00
7500.63	ONLY, POLYUREA PAVEMENT MARKING, GROOVED	3.00	EACH	\$308.33	\$925.00
7502.14	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	61,379.00	LF	\$2.47	\$151,871.37
7503.14	4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	81,676.00	LF	\$2.46	\$200,561.59
7506.04	8" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	1,500.00	LF	\$4.42	\$6,630.00
7506.14	8" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	1,800.00	LF	\$5.30	\$9,540.00
7507.14	8" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	400.00	LF	\$5.30	\$2,120.00
7508.04	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	235.00	LF	\$6.58	\$1,546.30
7508.14	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	5,431.00	LF	\$6.81	\$36,995.47
7509.14	12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	1,455.00	LF	\$7.62	\$11,085.50
7512.14	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	3,725.00	LF	\$17.02	\$63,382.32
7515.04	4" WHITE POLYUREA PAVEMENT MARKING, GROOVED	13,225.00	LF	\$1.64	\$21,627.50
7515.05	5" WHITE POLYUREA PAVEMENT MARKING, GROOVED	620,010.00	LF	\$0.90	\$559,581.00
7515.12	12" WHITE POLYUREA PAVEMENT MARKING, GROOVED	5,840.00	LF	\$4.23	\$24,688.00
7516.04	4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED	18,250.00	LF	\$1.59	\$28,987.50
7516.05	5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED	497,810.00	LF	\$0.95	\$474,464.60
7516.12	12" YELLOW POLYUREA PAVEMENT MARKING, GROOVED	1,125.00	LF	\$6.66	\$7,493.75
7517.04	4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	242,810.00	LF	\$2.44	\$591,855.10

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7517.08	8" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	5,865.00	LF	\$4.78	\$28,041.25
7517.12	12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	66,072.00	LF	\$7.10	\$469,266.06
7517.24	24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	66.00	LF	\$23.91	\$1,578.00
7518.04	4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	222,370.00	LF	\$2.38	\$528,578.00
7518.12	12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	4,540.00	LF	\$7.73	\$35,115.50
7519.00	ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	11.00	EACH	\$310.85	\$3,419.38
7519.05	RAILROAD CROSSING SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT	2.00	EACH	\$1,450.00	\$2,900.00
	MARKING, TYPE 4, GROOVED				
7519.10	ONLY, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	2.00	EACH	\$752.43	\$1,504.86
7530.49	RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	6.00	EACH	\$1,056.43	\$6,338.56
7540.07	7" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, GROOVED	32,500.00	LF	\$4.00	\$130,000.00
7540.17	7" YELLOW PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, GROOVED	1,750.00	LF	\$4.00	\$7,000.00
7541.07	7" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT	12,590.00	LF	\$4.76	\$59,979.70
	MARKING, TYPE 4, GROOVED				
7560.01	PAINT STRIPING	1,685.45	MILE	\$223.44	\$376,604.56
7560.03	PAINT STRIPING	400.00	STA	\$10.00	\$4,000.00
7560.20	ACRYLIC WATERBORNE PAINT, YELLOW	25,284.00	GAL	\$8.75	\$221,235.00
7560.30	ACRYLIC WATERBORNE PAINT, WHITE	84,272.00	GAL	\$7.95	\$669,962.40
8008.00	ARMOR COAT AGGREGATE	13,747.00	CY	\$25.47	\$350,103.00
8008.30	CHIP SEAL AGGREGATE	692.00	CY	\$46.11	\$31,908.12
8008.50	AGGREGATE FOR MICROSURFACING	9,957.00	TON	\$21.06	\$209,695.00
8022.00	HYDRATED LIME	15,050.76	TON	\$122.71	\$1,846,820.07
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	10,973.41	TON	\$242.75	\$2,663,847.00
8022.14	HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING	131.80	TON	\$253.35	\$33,391.46
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	6.00	CY	\$30.00	\$180.00
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	26,764.00	CY	\$24.37	\$652,236.62
8028.01	FOUNDATION COURSE REPLACEMENT	410.40	CY	\$138.41	\$56,805.33
8029.25	FOUNDATION COURSE	237,174.00	SY	\$3.36	\$796,117.24
8029.26	FOUNDATION COURSE	43,280.00	SY	\$7.91	\$342,207.54
8029.84	BITUMINOUS FOUNDATION COURSE 4"	6,880.00	SY	\$3.45	\$23,768.80
8029.85	BITUMINOUS FOUNDATION COURSE 5"	85,450.00	SY	\$1.41	\$120,484.50
8029.86	BITUMINOUS FOUNDATION COURSE 6"	24,245.00	SY	\$2.53	\$61,391.20
8032.04	CRUSHED CONCRETE FOUNDATION COURSE 4"	11,647.00	SY	\$4.50	\$52,411.50
8032.06	CRUSHED CONCRETE FOUNDATION COURSE 6"	468,279.00	SY	\$2.25	\$1,054,081.14
8051.00	SOIL BINDER	703.00	CY	\$15.00	\$10,545.00
8060.05	GRANULAR SUBDRAIN	1,834.00	EACH	\$112.07	\$205,544.05
8060.06	LONGITUDINAL SUBDRAIN	36,500.00	LF	\$4.50	\$164,250.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
8070.05	MINERAL FILLER FOR MICROSURFACING	203.30	TON	\$65.94	\$13,405.00
8090.00	GRANULAR FILL	10,925.00	CY	\$18.84	\$205,847.70
8091.00	GRANULAR BACKFILL	8,929.60	CY	\$22.72	\$202,918.07
8101.50	STABILIZED SUBGRADE	692,269.00	SY	\$3.33	\$2,303,346.22
8101.52	STABILIZED SUBGRADE	111,375.00	SY	\$3.25	\$361,860.57
8110.50	HYDRATED LIME SLURRY STABILIZATION	5,023.42	STA	\$476.05	\$2,391,422.07
8111.00	SHOULDER SUBGRADE PREPARATION	1,529.84	STA	\$159.64	\$244,231.02
9000.01	ASPHALTIC CONCRETE	422.00	TON	\$196.53	\$82,934.00
9000.73	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	1,550.00	TON	\$23.32	\$36,142.50
9000.75	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	11,530.00	TON	\$27.08	\$312,267.60
9004.89	COLD IN-PLACE RECYCLING	150.23	STA	\$850.00	\$127,695.50
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	15,090.00	TON	\$43.09	\$650,194.00
9005.01	ASPHALTIC CONCRETE FOR PATCHING, TYPE	100.00	TON	\$47.50	\$4,750.00
9005.03	ASPHALTIC CONCRETE FOR PATCHING, TYPE	500.00	TON	\$40.79	\$20,395.00
9005.04	ASPHALTIC CONCRETE FOR PATCHING	52.00	TON	\$113.60	\$5,907.44
9005.23	ASPHALTIC CONCRETE, TYPE SPS	220,817.00	TON	\$19.85	\$4,382,528.73
9005.24	ASPHALTIC CONCRETE, TYPE SPL	58,030.00	TON	\$41.54	\$2,410,428.00
9005.44	ASPHALTIC CONCRETE, TYPE SP4(0.375)	106,891.00	TON	\$27.32	\$2,920,666.01
9005.45	ASPHALTIC CONCRETE, TYPE SP4(0.5)	536,940.00	TON	\$27.57	\$14,803,869.43
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.375)	83,581.00	TON	\$27.14	\$2,268,570.24
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5)	186,563.00	TON	\$28.76	\$5,366,330.64
9005.55	ASPHALTIC CONCRETE, TYPE SP5(0.5)	126,937.00	TON	\$29.32	\$3,721,556.98
9005.57	ASPHALTIC CONCRETE, TYPE SP5(0.375)	41,695.00	TON	\$42.99	\$1,792,401.25
9005.85	HIGH RAP BASE	22,690.00	TON	\$20.54	\$466,052.60
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	142,588.00	SY	\$3.02	\$430,813.96
9009.10	PLACEMENT OF ASPHALTIC CONCRETE FOR DITCH LINER	10,939.00	SY	\$5.50	\$60,164.50
9009.15	MICROSURFACING PLACEMENT	1,845.36	STA	\$315.63	\$582,451.59
9009.75	TEMPORARY SURFACING	9,636.00	SY	\$38.15	\$367,630.04
9009.79	TEMPORARY SURFACING	2,201.00	SY	\$37.50	\$82,537.50
9009.86	SURFACING 6"	1,462.00	SY	\$24.65	\$36,031.26
9009.87	SURFACING 8"	659.00	SY	\$48.75	\$32,128.00
9009.88	SURFACING 10"	18,877.00	SY	\$38.64	\$729,349.66
9009.89	SURFACING 9"	4,192.00	SY	\$32.42	\$135,920.58
9020.94	PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING	730.40	TON	\$431.23	\$314,968.34
9021.03	PERFORMANCE GRADED BINDER (58-28)	12,661.98	TON	\$347.68	\$4,402,271.17
9021.04	PERFORMANCE GRADED BINDER (70-28)	7,070.65	TON	\$428.91	\$3,032,670.27
9021.08	PERFORMANCE GRADED BINDER (64-28)	56,393.83	TON	\$440.10	\$24,819,038.19

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
9021.09	PERFORMANCE GRADED BINDER (68-28)	607.80	TON	\$387.00	\$235,218.60
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	16,613.00	LF	\$3.83	\$63,662.30
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	45,969.00	SY	\$3.17	\$145,857.40
9035.00	PREPARE EXPANSION RELIEF JOINT	1,344.00	LF	\$10.00	\$13,440.00
9051.90	ARMOR COAT EMULSIFIED ASPHALT (CRS-2P)	124,395.00	GAL	\$1.70	\$212,020.00
9052.00	ARMOR COAT EMULSIFIED ASPHALT	232,263.00	GAL	\$1.88	\$436,745.00
9052.10	EMULSIFIED ASPHALT FOR MICROSURFACING	342,185.00	GAL	\$0.90	\$308,586.55
9052.15	EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION	1,270,568.00	GAL	\$1.38	\$1,750,943.59
9053.00	TACK COAT	1,307,202.50	GAL	\$1.33	\$1,744,691.46
9053.20	FOG SEAL	747,566.00	GAL	\$2.20	\$1,647,193.11
9053.21	FOG SEAL	29,511.00	GAL	\$2.44	\$71,973.80
9053.75	CHIP SEAL EMULSIFIED ASPHALT	26,944.00	GAL	\$1.93	\$52,001.92
9053.90	EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING	55,530.00	GAL	\$1.35	\$74,965.50
9110.01	RENTAL OF LOADER, FULLY OPERATED	4,332.00	HOURL	\$72.17	\$312,632.10
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	2,032.00	HOURL	\$71.54	\$145,360.60
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	4,332.00	HOURL	\$61.04	\$264,415.80
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	4,332.00	HOURL	\$73.95	\$320,369.80
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	2,390.00	HOURL	\$121.12	\$289,478.10
9111.00	WATER	12,053.84	MGAL	\$12.31	\$148,396.54
9111.13	WATER FOR FLY ASH STABILIZED BITUMINOUS	2,238.20	MGAL	\$3.86	\$8,647.35
9111.25	WATER FOR COLD IN-PLACE RECYCLING, APPLIED	66.00	MGAL	\$4.00	\$264.00
9140.00	JOINT SEALING - ASPHALT TO CONCRETE	2,774.00	STA	\$40.76	\$113,057.00
9140.40	CRACK SEALING BITUMINOUS SURFACING	1,647,300.00	LF	\$0.41	\$668,787.00
9150.00	CRACKING AND SEATING CONCRETE PAVEMENT	136,425.00	SY	\$0.18	\$24,556.50
9170.00	EARTH SHOULDER CONSTRUCTION	28,270.90	STA	\$69.89	\$1,975,895.72
9170.04	EARTH SHOULDER CONSTRUCTION	161.81	STA	\$69.72	\$11,281.36
9170.50	MEDIAN CONSTRUCTION	12.44	STA	\$550.00	\$6,842.00
9173.00	SUBGRADE PREPARATION	219.69	STA	\$216.11	\$47,476.50
9173.11	WIDENING	2,389.05	STA	\$39.99	\$95,533.76
9173.15	TRENCHED WIDENING	5,516.18	STA	\$45.93	\$253,377.89
9173.20	SUBGRADE PREPARATION	454,379.00	SY	\$1.70	\$772,197.95
9179.21	COLD MILLING, CLASS 1	4,415.27	STA	\$155.47	\$686,451.28
9179.23	COLD MILLING, CLASS 3	11,486.03	STA	\$201.53	\$2,314,769.98
9179.24	COLD MILLING, CLASS 4	997.81	STA	\$386.07	\$385,228.40
9179.33	COLD MILLING, CLASS 3	275,457.00	SY	\$1.15	\$316,041.25
9179.34	COLD MILLING, CLASS 4	218,426.00	SY	\$3.49	\$763,157.77
9179.35	COLD MILLING, CLASS 5	8,204.00	SY	\$2.22	\$18,175.20

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
9179.43	COLD MILLING, CLASS 3	1,951.36	STA	\$117.70	\$229,670.70
9179.44	COLD MILLING, CLASS 4	247.70	STA	\$295.00	\$73,072.39
9179.52	COLD MILLING, CLASS 3	15,622.00	SY	\$0.80	\$12,497.60
9179.54	COLD MILLING, CLASS 4	196,538.00	SY	\$2.30	\$452,337.19
9179.65	COLD MILLING, CLASS 3	12.31	STA	\$822.43	\$10,124.94
9179.80	MILLING CONCRETE FOR INLAYS	70.00	EACH	\$1,471.93	\$103,034.96
9185.50	MILLING CONCRETE CURB	310.00	LF	\$12.50	\$3,875.00
9185.76	RUMBLE STRIPS, ASPHALT	143,584.23	STA	\$6.19	\$888,152.40
9185.77	RUMBLE STRIPS, CONCRETE	2,767.66	STA	\$23.88	\$66,098.88
9186.00	CONCRETE SURFACE MILLING	308,764.00	SY	\$1.49	\$459,915.38
9186.02	CONCRETE SURFACE MILLING	136,340.00	SY	\$1.44	\$196,538.97
9188.50	SURFACING UNDER GUARDRAIL	14,726.00	SY	\$26.60	\$391,717.68
9188.51	SURFACING UNDER GUARDRAIL	267.00	SY	\$21.61	\$5,769.12
9190.00	FLY ASH STABILIZED BITUMINOUS	1,940.33	STA	\$608.41	\$1,180,522.67
9190.30	REPULVERIZATION & AERATION	150.23	STA	\$165.00	\$24,787.95
9190.50	FLY ASH	23,308.20	TON	\$33.06	\$770,615.41
9206.00	FABRIC REINFORCEMENT CRACK REPAIR	3,883.00	LF	\$5.84	\$22,690.36
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	470,413.00	SY	\$1.02	\$478,516.66
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	436.85	LS/MILE	\$432.14	\$188,780.30
A001.01	PULL BOX, TYPE PB-1	64.00	EACH	\$589.99	\$37,759.34
A001.02	PULL BOX, TYPE PB-1A	26.00	EACH	\$569.23	\$14,799.90
A001.05	PULL BOX, TYPE PB-2	6.00	EACH	\$864.61	\$5,187.64
A001.06	PULL BOX, TYPE PB-2A	15.00	EACH	\$827.47	\$12,412.00
A001.12	PULL BOX, TYPE PB-5	157.00	EACH	\$386.13	\$60,622.91
A001.16	PULL BOX, TYPE PB-6	126.00	EACH	\$482.40	\$60,782.95
A001.17	PULL BOX, TYPE PB-7	3.00	EACH	\$1,023.00	\$3,069.00
A001.20	PULL BOX, TYPE PB-8	7.00	EACH	\$1,191.89	\$8,343.24
A001.21	PULL BOX, TYPE PB-10	1.00	EACH	\$2,139.00	\$2,139.00
A001.50	PULL BOX	4.00	EACH	\$185.00	\$740.00
A002.42	EMERGENCY VEHICLE PREEMPTION SYSTEM	1.00	EACH	\$6,500.00	\$6,500.00
A003.10	TRAFFIC SIGNAL, TYPE TS-1	18.00	EACH	\$822.22	\$14,800.00
A003.20	TRAFFIC SIGNAL, TYPE TS-1A	2.00	EACH	\$755.00	\$1,510.00
A004.00	TRAFFIC SIGNAL, TYPE TS-1	77.00	EACH	\$710.57	\$54,713.90
A004.04	TRAFFIC SIGNAL, TYPE TS-1LL	19.00	EACH	\$1,144.41	\$21,743.82
A004.10	TRAFFIC SIGNAL, TYPE TS-1A	18.00	EACH	\$649.55	\$11,691.82
A004.15	TRAFFIC SIGNAL, TYPE TS-1B	1.00	EACH	\$701.00	\$701.00
A004.20	TRAFFIC SIGNAL, TYPE TS-1L	1.00	EACH	\$733.00	\$733.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A004.28	TRAFFIC SIGNAL, TYPE TS-1RR	1.00	EACH	\$1,133.00	\$1,133.00
A004.30	TRAFFIC SIGNAL, TYPE TS-4	1.00	EACH	\$1,820.00	\$1,820.00
A004.40	TRAFFIC SIGNAL, TYPE TS-2	12.00	EACH	\$523.00	\$6,276.00
A005.25	TRAFFIC SIGNAL CONTROLLER, TYPE TC-170	4.00	EACH	\$11,727.96	\$46,911.82
A005.35	TRAFFIC SIGNAL CONTROLLER, TYPE TC-8	1.00	EACH	\$12,500.00	\$12,500.00
A005.40	TRAFFIC SIGNAL CONTROLLER, TYPE FLASHER	1.00	EACH	\$1,076.40	\$1,076.40
A005.80	WIRELESS TRAFFIC SIGNAL INTERCONNECT SYSTEM	1.00	EACH	\$8,323.00	\$8,323.00
A006.14	PEDESTRIAN SIGNAL, TYPE PS-1	38.00	EACH	\$488.12	\$18,548.40
A006.15	PEDESTRIAN SIGNAL, TYPE PS-1	41.00	EACH	\$476.00	\$19,516.12
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	27.00	EACH	\$119.47	\$3,225.60
A006.83	PEDESTAL POLE, TYPE PP-12	3.00	EACH	\$716.64	\$2,149.92
A006.84	PEDESTAL POLE, TYPE PP-10	14.00	EACH	\$651.98	\$9,127.70
A006.85	PEDESTAL POLE, TYPE PP-10	4.00	EACH	\$623.00	\$2,492.00
A006.86	PEDESTAL POLE, TYPE PP-12	1.00	EACH	\$792.00	\$792.00
A006.98	VEHICLE DETECTOR, TYPE A PREFORMED	83.00	EACH	\$179.23	\$14,875.72
A007.00	VEHICLE DETECTOR, TYPE B PREFORMED	103.00	EACH	\$280.54	\$28,895.35
A007.08	VEHICLE DETECTOR, TYPE TD-3	14.00	EACH	\$443.00	\$6,202.00
A007.15	VEHICLE DETECTOR, TYPE TD-5	6.00	EACH	\$484.63	\$2,907.76
A007.16	VEHICLE DETECTOR, TYPE TD-5A	6.00	EACH	\$400.00	\$2,400.00
A007.96	STREET LIGHTING UNIT, TYPE DL-A-20-3-0.10	11.00	EACH	\$5,900.00	\$64,900.00
A008.01	STREET LIGHTING UNIT, TYPE SL-S-11-0-0.70	28.00	EACH	\$2,283.42	\$63,935.76
A008.29	STREET LIGHTING UNIT, TYPE SL-BT-30-12-0.25	1.00	EACH	\$2,076.00	\$2,076.00
A008.50	STREET LIGHTING UNIT, TYPE SL-A-35-6-0.25	1.00	EACH	\$1,395.48	\$1,395.48
A008.79	STREET LIGHTING UNIT, TYPE SL-BT-40-1-0.25F	18.00	EACH	\$2,996.44	\$53,935.92
A008.86	STREET LIGHTING UNIT, TYPE SL-A-40-12-0.20	38.00	EACH	\$2,107.77	\$80,095.26
A008.94	STREET LIGHTING UNIT, TYPE SL-S-40-6-0.20	1.00	EACH	\$2,325.00	\$2,325.00
A008.99	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	18.00	EACH	\$2,333.24	\$41,998.24
A009.14	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	68.00	EACH	\$1,845.03	\$125,462.32
A009.15	STREET LIGHT UNIT, TYPE SL-BT-40-12-0.25F	30.00	EACH	\$1,880.68	\$56,420.40
A009.16	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20	4.00	EACH	\$2,624.25	\$10,497.00
A009.21	STREET LIGHTING UNIT, TYPE SL-S-40-1-0.25	46.00	EACH	\$2,497.20	\$114,871.14
A009.29	STREET LIGHTING UNIT, TYPE SL-BT-40-6-0.25	14.00	EACH	\$2,035.00	\$28,490.00
A009.58	STREET LIGHTING UNIT, TYPE SL-BT-45-12-0.40	35.00	EACH	\$2,524.03	\$88,341.00
A009.68	STREET LIGHTING UNIT, TYPE SL-A-45-1-0.4	4.00	EACH	\$2,260.00	\$9,040.00
A009.69	STREET LIGHTING UNIT, TYPE SL-A-45-1 & 1-0.4	4.00	EACH	\$2,648.00	\$10,592.00
A009.70	STREET LIGHTING UNIT, TYPE SL-DE-30-6-0.20	13.00	EACH	\$2,500.00	\$32,500.00
A009.74	STREET LIGHTING UNIT, TYPE SL-S-45-6 & 6-0.25	69.00	EACH	\$1,600.00	\$110,400.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A010.08	LUMINAIRE, TYPE HPS-150	49.00	EACH	\$831.22	\$40,729.92
A010.09	LUMINAIRE, TYPE HPS-200W	8.00	EACH	\$387.50	\$3,100.00
A010.11	LUMINAIRE, TYPE HPS-250W	35.00	EACH	\$292.23	\$10,228.03
A010.12	LUMINAIRE, TYPE HPS-250	94.00	EACH	\$285.00	\$26,790.00
A010.20	LUMINAIRE, TYPE HML-A-1KW	108.00	EACH	\$745.55	\$80,519.40
A010.26	LUMINAIRE, TYPE HML-V-1KW	49.00	EACH	\$938.37	\$45,980.02
A010.33	LUMINAIRE, TYPE OH-100	10.00	EACH	\$1,200.00	\$12,000.00
A010.59	UNDERDECK LUMINAIRE, TYPE UD-200	10.00	EACH	\$875.08	\$8,750.80
A010.60	UNDERDECK LUMINAIRE, TYPE UD-100	29.00	EACH	\$607.92	\$17,629.68
A010.61	UNDERDECK LUMINAIRE, TYPE UD-150	8.00	EACH	\$720.00	\$5,760.00
A010.64	LUMINAIRE, TYPE WL-100	4.00	EACH	\$598.47	\$2,393.88
A010.69	LANDSCAPE LUMINAIRE	18.00	EACH	\$1,233.05	\$22,194.90
A010.77	UNDERDECK LUMINAIRE, TYPE UD-200	2.00	EACH	\$1,159.41	\$2,318.82
A010.78	UNDERDECK LUMINAIRE, TYPE UD-200	1.00	EACH	\$1,159.00	\$1,159.00
A010.79	UNDERDECK LUMINAIRE, TYPE UD-200	1.00	EACH	\$996.00	\$996.00
A010.81	UNDERDECK LUMINAIRE, TYPE UD-400	4.00	EACH	\$1,159.40	\$4,637.60
A010.82	UNDERDECK LUMINAIRE, TYPE UD-400	4.00	EACH	\$895.09	\$3,580.36
A010.83	UNDERDECK LUMINAIRE, TYPE UD-400	1.00	EACH	\$1,159.00	\$1,159.00
A010.84	UNDERDECK LUMINAIRE, TYPE UD-400	3.00	EACH	\$996.18	\$2,988.54
A010.88	PEDESTRIAN WALKWAY LUMINAIRE	8.00	EACH	\$370.00	\$2,960.00
A010.91	ABANDON LUMINAIRE	8.00	EACH	\$80.00	\$640.00
A010.92	ABANDON LUMINAIRE	3.00	EACH	\$265.00	\$795.00
A010.93	ABANDON LUMINAIRE	5.00	EACH	\$160.00	\$800.00
A011.00	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12	5.00	EACH	\$5,920.20	\$29,601.00
A011.24	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP 30-12	1.00	EACH	\$7,355.80	\$7,355.80
A011.65	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12	2.00	EACH	\$7,420.00	\$14,840.00
A012.05	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12	1.00	EACH	\$9,485.00	\$9,485.00
A012.60	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE TYPE CMP-50-12	2.00	EACH	\$8,489.00	\$16,978.00
A012.78	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12/12	2.00	EACH	\$9,621.97	\$19,243.94
A012.80	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12	6.00	EACH	\$9,836.33	\$59,018.00
A012.90	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12	4.00	EACH	\$10,180.00	\$40,720.00
A012.95	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12	1.00	EACH	\$12,647.00	\$12,647.00
A012.98	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12	1.00	EACH	\$13,174.00	\$13,174.00
A013.02	COMBINATION MAST ARM SIGNAL & LIGHTING POLE, TYPE CMP-75-12	2.00	EACH	\$11,770.00	\$23,540.00
A014.50	WOOD POLE	2.00	EACH	\$2,506.40	\$5,012.80
A016.40	MAST ARM SIGNAL POLE, TYPE MP-20	1.00	EACH	\$5,375.00	\$5,375.00
A016.50	MAST ARM SIGNAL POLE, TYPE MP-30	2.00	EACH	\$5,516.90	\$11,033.80

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A016.55	MAST ARM SIGNAL POLE, TYPE MP-35	1.00	EACH	\$8,100.00	\$8,100.00
A016.60	MAST ARM SIGNAL POLE, TYPE MP-40	3.00	EACH	\$7,164.28	\$21,492.84
A016.65	MAST ARM SIGNAL POLE, TYPE MP-45	3.00	EACH	\$6,731.71	\$20,195.12
A016.70	MAST ARM SIGNAL POLE, TYPE MP-50	3.00	EACH	\$8,406.33	\$25,219.00
A016.80	MAST ARM SIGNAL POLE, TYPE MP-60	2.00	EACH	\$8,610.00	\$17,220.00
A017.25	25' MAST ARM	1.00	EACH	\$2,113.30	\$2,113.30
A017.45	45' MAST ARM	2.00	EACH	\$3,900.00	\$7,800.00
A018.26	HIGH MAST LIGHTING UNIT, TYPE T-120	2.00	EACH	\$26,000.00	\$52,000.00
A018.30	HIGH MAST LIGHTING UNIT, TYPE T-140	7.00	EACH	\$29,714.29	\$208,000.00
A018.81	FOUNDATION DESIGN	29.00	EACH	\$1,575.58	\$45,691.88
A018.82	CONCRETE FOR FOUNDATION	435.00	CY	\$148.31	\$64,515.75
A018.83	REINFORCING STEEL	35,177.00	LB	\$1.00	\$35,177.00
A018.84	ANCHOR BOLTS	174.00	EACH	\$471.88	\$82,107.12
A019.08	LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW	113.00	EACH	\$101.86	\$11,510.18
A019.11	LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN	112.00	EACH	\$133.76	\$14,981.12
A019.14	LED TRAFFIC SIGNAL MODULE, TYPE 12" RED ARROW	6.00	EACH	\$93.06	\$558.36
A019.18	LED PEDESTRIAN SIGNAL MODULE, TYPE FILLED COMBO	36.00	EACH	\$176.82	\$6,365.52
A019.19	LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW ARROW	20.00	EACH	\$94.16	\$1,883.20
A019.20	LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN ARROW	20.00	EACH	\$128.26	\$2,565.20
A020.10	LIGHTING CONTROL CENTER, TYPE D	17.00	EACH	\$746.57	\$12,691.67
A020.17	LIGHTING CONTROL CENTER, TYPE P	13.00	EACH	\$1,868.59	\$24,291.63
A020.30	LIGHTING CONTROL CENTER, TYPE R	23.00	EACH	\$1,534.81	\$35,300.60
A020.35	LIGHTING CONTROL CENTER, TYPE R-1	4.00	EACH	\$3,050.00	\$12,200.00
A020.36	LIGHTING CONTROL CENTER, TYPE R-2	10.00	EACH	\$3,816.02	\$38,160.17
A020.50	LIGHTING CONTROL CENTER, TYPE RU	2.00	EACH	\$1,838.50	\$3,677.00
A030.03	SERVICE DISCONNECT	3.00	EACH	\$288.65	\$865.95
A065.74	2-INCH PVC CONDUIT UNDER ROADWAY	201.00	LF	\$15.00	\$3,015.00
A069.07	3/4" CONDUIT ON STRUCTURE	156.00	LF	\$2.20	\$343.20
A069.09	1" CONDUIT ON STRUCTURE	181.00	LF	\$2.70	\$488.70
A069.14	1-INCH CONDUIT IN TRENCH	285.00	LF	\$2.20	\$627.00
A069.15	1 1/2-INCH CONDUIT IN MEDIAN BARRIER	13,917.00	LF	\$3.50	\$48,709.50
A070.09	3/4" CONDUIT IN TRENCH	520.00	LF	\$2.85	\$1,482.00
A070.10	1 1/2-INCH CONDUIT IN TRENCH	89,866.00	LF	\$2.78	\$249,782.68
A070.14	2-INCH CONDUIT IN TRENCH	29,901.00	LF	\$3.28	\$98,196.36
A070.18	3-INCH CONDUIT IN TRENCH	396.00	LF	\$5.54	\$2,194.08
A072.08	1-INCH CONDUIT UNDER ROADWAY	102.00	LF	\$2.20	\$224.40
A072.10	1 1/2-INCH CONDUIT UNDER ROADWAY	7,814.00	LF	\$3.52	\$27,533.04

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A072.14	2-INCH CONDUIT UNDER ROADWAY	1,800.00	LF	\$4.95	\$8,918.67
A072.18	3-INCH CONDUIT UNDER ROADWAY	1,567.00	LF	\$5.71	\$8,953.00
A074.10	1-INCH CONDUIT, JACKED	89.00	LF	\$16.00	\$1,424.00
A074.12	1 1/2-INCH CONDUIT, JACKED	4,938.00	LF	\$10.67	\$52,687.98
A074.14	2-INCH CONDUIT, JACKED	2,060.00	LF	\$9.94	\$20,486.00
A074.18	3-INCH CONDUIT, JACKED	35.00	LF	\$15.81	\$553.35
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	6,534.00	LF	\$1.50	\$9,809.36
A077.13	3/C #14 AWG TRAFFIC SIGNAL CABLE	5,879.00	LF	\$1.26	\$7,381.46
A077.15	5/C #14 AWG TRAFFIC SIGNAL CABLE	897.00	LF	\$2.34	\$2,095.38
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	1,990.00	LF	\$2.83	\$5,636.00
A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	5,384.00	LF	\$3.55	\$19,099.95
A077.26	16/C #14 AWG TRAFFIC SIGNAL CABLE	2,521.00	LF	\$3.12	\$7,853.84
A077.43	3/C #16 AWG TRAFFIC SIGNAL CABLE	293.00	LF	\$1.05	\$307.65
A078.12	2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE	245.00	LF	\$1.00	\$245.00
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	22,466.00	LF	\$1.13	\$25,278.15
A079.03	VIDEO CAMERA CABLE	1,803.00	LF	\$1.83	\$3,299.49
A079.07	OPTICAL DETECTOR CABLE	641.00	LF	\$1.54	\$988.93
A079.21	COAXIAL CABLE	304.00	LF	\$1.58	\$480.32
A079.50	GROUNDING CONDUCTOR	9,579.00	LF	\$1.41	\$13,508.24
A079.51	GROUNDING CONDUCTOR	627.00	LF	\$0.85	\$532.95
A079.52	GROUNDING CONDUCTOR	2,205.00	LF	\$1.05	\$2,315.25
A079.55	SERVICE CABLE	7,574.00	LF	\$1.93	\$14,614.26
A079.66	SERVICE CABLE	208.00	LF	\$2.10	\$436.80
A079.67	SERVICE ENTRANCE CABLE	80.00	LF	\$1.37	\$109.60
A080.03	STREET LIGHTING CABLE, NO. 1 USE	4,018.00	LF	\$2.60	\$10,446.80
A080.10	STREET LIGHTING CABLE, NO. 2 USE	74,142.00	LF	\$2.30	\$170,461.25
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	137,760.00	LF	\$1.11	\$153,357.76
A080.24	STREET LIGHTING CABLE, NO. 6 USE	252,180.00	LF	\$1.97	\$496,562.78
A080.28	STREET LIGHTING CABLE, NO. 6 3/C	293.00	LF	\$3.69	\$1,081.17
A080.32	STREET LIGHTING CABLE, NO. 8 USE	5,345.00	LF	\$0.95	\$5,082.20
A080.35	STREET LIGHTING CABLE, NO. 10 USE	1,422.00	LF	\$0.70	\$995.40
A080.38	STREET LIGHTING CABLE, NO. 10 BARE	711.00	LF	\$0.70	\$497.70
A081.00	6 PAIR COMMUNICATION CABLE	1,557.00	LF	\$1.03	\$1,600.70
A081.01	6 PAIR COMMUNICATION CABLE	1,031.00	LF	\$2.40	\$2,474.40
A081.10	2 PAIR COMMUNICATION CABLE	2,204.00	LF	\$1.80	\$3,967.20
A081.20	36 STRAND SINGLE MODE FIBER OPTIC CABLE	1,873.00	LF	\$2.21	\$4,139.33
A081.25	BRANCH FIBER OPTIC CABLE	2.00	EACH	\$1,254.13	\$2,508.26

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A081.26	TERMINAL FUSION SPLICE POINT	2.00	EACH	\$1,443.82	\$2,887.64
A081.30	TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM	1.00	LS	\$1,107.00	\$1,107.00
A082.34	DIRECT BURIAL CABLE, NO. 6 USE	2,944.00	LF	\$2.01	\$5,919.04
A490.00	INSTALL DMS CONTROLLER	1.00	EACH	\$1,490.00	\$1,490.00
A500.20	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170	1.00	EACH	\$1,500.00	\$1,500.00
A500.21	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	7.00	EACH	\$1,259.21	\$8,814.50
A505.90	INSTALL COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	2.00	EACH	\$2,800.00	\$5,600.00
A510.00	INSTALL LUMINAIRE	11.00	EACH	\$152.29	\$1,675.21
A520.68	INSTALL STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	14.00	EACH	\$712.49	\$9,974.83
A521.00	INSTALL STREET LIGHTING UNIT	34.00	EACH	\$615.84	\$20,938.70
A579.50	INSTALL UNINTERRUPTIBLE POWER SUPPLY	9.00	EACH	\$1,666.18	\$14,995.62
A580.44	INSTALL SHIELDED DMS COMMUNICATION CABLE	315.00	LF	\$1.10	\$346.50
A580.45	INSTALL UNSHIELDED DMS COMMUNICATION CABLE	315.00	LF	\$1.10	\$346.50
A600.00	REMOVE LIGHTING UNIT	82.00	EACH	\$212.43	\$17,419.52
A600.02	REMOVE LIGHTING UNIT	17.00	EACH	\$186.43	\$3,169.28
A600.50	REMOVE LUMINAIRE	8.00	EACH	\$94.66	\$757.30
A610.00	REMOVE TRAFFIC SIGNAL	4.00	EACH	\$2,334.50	\$9,338.00
A610.01	REMOVE TRAFFIC SIGNAL	3.00	EACH	\$1,484.67	\$4,454.00
A610.02	REMOVE TRAFFIC SIGNAL	1.00	EACH	\$450.00	\$450.00
A610.03	REMOVE TRAFFIC SIGNAL	1.00	EACH	\$450.00	\$450.00
A610.10	REMOVE TRAFFIC SIGNAL HEAD	6.00	EACH	\$89.00	\$534.00
A610.11	REMOVE TRAFFIC SIGNAL HEAD	6.00	EACH	\$100.64	\$603.84
A610.18	REMOVE PEDESTRIAN SIGNAL HEAD	33.00	EACH	\$57.98	\$1,913.42
A611.00	REMOVE TRAFFIC SIGNAL CONTROLLER	4.00	EACH	\$485.63	\$1,942.50
A611.12	REMOVE PEDESTRIAN PUSHBUTTON	1.00	EACH	\$45.70	\$45.70
A620.02	REMOVE LIGHTING CONTROL CENTER	6.00	EACH	\$191.40	\$1,148.40
A620.03	REMOVE LIGHTING CONTROL CENTER	1.00	EACH	\$150.00	\$150.00
A620.04	REMOVE LIGHTING CONTROL CENTER	1.00	EACH	\$150.00	\$150.00
A630.00	REMOVE LIGHT POLE	12.00	EACH	\$105.30	\$1,263.60
A630.03	REMOVE PEDESTAL POLE	2.00	EACH	\$242.89	\$485.78
A630.04	REMOVE HIGH MAST LIGHTING UNIT	3.00	EACH	\$2,273.52	\$6,820.56
A630.20	REMOVE PULL BOX	47.00	EACH	\$86.36	\$4,058.70
A630.30	REMOVE MAST ARM	3.00	EACH	\$1,195.63	\$3,586.90
A639.90	REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	5.00	EACH	\$1,520.00	\$7,600.00
A679.50	REMOVE SERVICE DISCONNECT	3.00	EACH	\$150.96	\$452.88
A679.53	REMOVE GROUNDING CONDUCTOR	1,253.00	LF	\$0.45	\$563.85
A679.57	REMOVE TRAFFIC SIGNAL CABLE	14,046.00	LF	\$0.30	\$4,220.70

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A679.80	REMOVE STREET LIGHTING CABLE	810.00	LF	\$0.50	\$405.00
A699.90	REMOVE	2.00	EACH	\$400.00	\$800.00
A699.98	REMOVE	390.00	LF	\$1.10	\$429.00
A700.20	RELOCATE STREET LIGHTING UNIT	47.00	EACH	\$833.70	\$39,183.87
A700.21	RELOCATE STREET LIGHTING UNIT	41.00	EACH	\$603.14	\$24,728.86
A700.22	RELOCATE STREET LIGHTING UNIT	3.00	EACH	\$1,242.33	\$3,727.00
A700.68	RELOCATE LUMINAIRE	3.00	EACH	\$1,205.00	\$3,615.00
A706.00	RELOCATE PULL BOX	7.00	EACH	\$268.20	\$1,877.38
A750.10	MODIFY HIGH MAST TOWER	10.00	EACH	\$24,790.33	\$247,903.26
A750.11	MODIFY HIGH MAST TOWER	11.00	EACH	\$24,331.15	\$267,642.60
A779.56	VIDEO VEHICLE DETECTION SYSTEM	1.00	LS	\$4,615.00	\$4,615.00
A779.60	VIDEO VEHICLE DETECTION SYSTEM	1.00	LS	\$4,615.00	\$4,615.00
A780.05	TEMPORARY LIGHTING SYSTEM	4.00	EACH	\$18,150.75	\$72,603.00
A780.06	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$8,960.00	\$8,960.00
A780.07	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$8,970.00	\$8,970.00
A780.09	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$16,170.00	\$16,170.00
A780.16	TEMPORARY LIGHTING SYSTEM	2.00	EACH	\$3,572.50	\$7,145.00
A780.17	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$17,025.00	\$17,025.00
A780.18	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$3,690.00	\$3,690.00
A780.19	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$7,550.00	\$7,550.00
A780.20	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$1,500.00	\$1,500.00
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	382.00	DAY	\$11.85	\$4,526.00
A800.56	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	490.00	DAY	\$8.00	\$3,920.00
A800.57	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	245.00	DAY	\$8.00	\$1,960.00
A800.63	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	165.00	DAY	\$8.00	\$1,320.00
A800.64	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	165.00	DAY	\$7.00	\$1,155.00
A800.65	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	915.00	DAY	\$11.00	\$10,065.00
A800.66	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	245.00	DAY	\$7.00	\$1,715.00
A800.67	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	245.00	DAY	\$6.00	\$1,470.00
A800.68	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	245.00	DAY	\$5.00	\$1,225.00
A800.69	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	830.00	DAY	\$6.00	\$4,980.00
A800.70	MAINTENANCE OF LIGHTING UNITS	555.00	DAY	\$4.46	\$2,478.00
A810.00	NAVIGATION LIGHT, TYPE CC	2.00	EACH	\$2,179.04	\$4,358.08
A810.01	NAVIGATION LIGHT, TYPE CM	4.00	EACH	\$2,061.60	\$8,246.40
L001.01	SEEDING, TYPE A	494.10	ACRE	\$759.75	\$375,391.95
L001.02	SEEDING, TYPE B	742.11	ACRE	\$547.86	\$406,575.68
L001.16	SEEDING, TYPE BUFFER	1.80	ACRE	\$700.00	\$1,260.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
L001.17	SEEDING, TYPE WETLAND	1.40	ACRE	\$3,000.00	\$4,200.00
L006.00	COVER CROP SEEDING	842.50	ACRE	\$115.93	\$97,666.98
L006.50	TEMPORARY SEEDING	10.50	ACRE	\$2,699.03	\$28,339.80
L007.01	CONTOUR CULTIVATION OF BACKSLOPES	9,350.00	LF	\$0.88	\$8,212.50
L010.00	SODDING	13,455.09	SY	\$5.30	\$71,254.17
L010.98	TEMPORARY EROSION CONTROL	6,000.00	SY	\$1.21	\$7,230.00
L019.11	EROSION CONTROL, CLASS 1B	16,998.00	SY	\$1.37	\$23,345.95
L019.12	EROSION CONTROL, CLASS 1C	55,564.00	SY	\$1.55	\$85,973.86
L019.13	EROSION CONTROL, CLASS 1D	175,807.00	SY	\$1.35	\$237,908.33
L019.14	EROSION CONTROL, CLASS 1E	61,621.00	SY	\$1.28	\$78,768.61
L019.15	EROSION CONTROL, CLASS 1F	14,520.00	SY	\$1.94	\$28,234.49
L019.20	EROSION CONTROL, CLASS 2A	24,627.00	SY	\$4.46	\$109,905.96
L019.21	EROSION CONTROL, CLASS 2B	1,587.00	SY	\$4.39	\$6,971.25
L019.22	EROSION CONTROL, CLASS 2C	7,544.00	SY	\$10.29	\$77,660.59
L020.00	EROSION CONTROL	29,362.89	SY	\$1.61	\$47,152.18
L020.01	EROSION CONTROL, TYPE A	38,459.00	SY	\$3.56	\$136,894.97
L020.03	EROSION CONTROL, TYPE C	612.00	SY	\$1.78	\$1,089.36
L020.08	EROSION CONTROL, TYPE AA	6,497.00	SY	\$3.75	\$24,354.17
L020.09	EROSION CONTROL, TYPE AAA	5,453.00	SY	\$10.04	\$54,765.90
L020.10	EROSION CONTROL, TYPE HV	107,253.00	SY	\$1.27	\$136,461.03
L020.21	SLOPE PROTECTION NETTING, CLASS 1A	34,309.00	SY	\$0.66	\$22,643.94
L021.00	EROSION CHECKS	1,686.00	BALE	\$17.05	\$28,746.78
L021.01	EROSION CHECKS, TYPE A	1,505.00	BALE	\$17.11	\$25,753.00
L021.06	EROSION CHECKS, TYPE HV	4,307.00	BALE	\$13.25	\$57,074.94
L021.10	EROSION CHECKS, TYPE ST	12.00	BALE	\$40.00	\$480.00
L021.13	EROSION CHECKS, TYPE ST-AA	252.00	BALE	\$22.50	\$5,670.00
L021.21	EROSION CHECKS, TYPE AA	102.00	BALE	\$19.50	\$1,989.00
L021.30	EROSION CHECKS, TYPE 1D	3,481.00	BALE	\$15.46	\$53,801.10
L021.31	EROSION CHECKS, TYPE 1E	244.00	BALE	\$15.52	\$3,785.94
L021.32	EROSION CHECKS, TYPE 1F	198.00	BALE	\$25.20	\$4,989.60
L021.40	EROSION CHECKS, TYPE 2A	981.00	BALE	\$25.55	\$25,066.67
L021.41	EROSION CHECKS, TYPE 2B	94.00	BALE	\$19.60	\$1,842.00
L021.42	EROSION CHECKS, TYPE 2C	30.00	BALE	\$41.00	\$1,230.00
L021.50	EROSION CHECKS, TYPE SYNTHETIC	4,424.00	LF	\$7.02	\$31,060.42
L021.51	EROSION CHECKS, TYPE WATTLE	1,505.00	LF	\$2.82	\$4,242.80
L021.52	EROSION CHECKS, TYPE COIR	2,310.00	LF	\$10.45	\$24,150.00
L021.53	EROSION CHECKS, TYPE LOW PROFILE	415.00	LF	\$2.20	\$913.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
L022.11	FABRIC SILT FENCE-LOW POROSITY	139,981.00	LF	\$2.45	\$342,278.95
L022.12	FABRIC SILT FENCE-HIGH POROSITY	8,967.00	LF	\$2.48	\$22,249.35
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	12,651.00	LF	\$4.01	\$50,786.70
L022.75	TEMPORARY SILT CHECK	25,465.00	LF	\$3.93	\$100,063.50
L022.90	TEMPORARY SILT FENCE	60,350.00	LF	\$3.47	\$209,441.00
L022.91	TEMPORARY BALE CHECK	950.00	BALE	\$9.77	\$9,285.00
L022.92	TEMPORARY EARTH CHECK	17,450.00	LF	\$3.88	\$67,655.50
L022.93	TEMPORARY ROCK CHECK	500.00	LF	\$37.50	\$18,750.00
L030.75	MANURE TOPDRESSING	2,091.00	CY	\$10.25	\$21,432.75
L032.70	TEMPORARY MULCH	84.00	TON	\$225.14	\$18,911.84
L032.75	MULCH	2,706.60	TON	\$94.49	\$255,736.82
L229.10	JUNIPERUS HORIZONTALIS (ANDORRA JUNIPER) 18"-24" CONTAINER GROWN	30.00	EACH	\$50.59	\$1,517.70
L566.31	ROSA RADRAZZ (KNOCK OUT ROSE) GRADE #1, #3 CONTAINER	14.00	EACH	\$44.26	\$619.64
L702.50	ACER PLATANOIDES ("COLUMNAR" NORWAY MAPLE)	10.00	EACH	\$447.90	\$4,479.00
L702.50	2" CALIPER B&B				
L941.01	WILLOW CUTTINGS	141.00	EACH	\$4.14	\$583.74
P070.08	8" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	957.00	LF	\$15.00	\$14,355.00
P070.12	12" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	199.00	LF	\$18.21	\$3,622.95
P070.15	15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	20.00	LF	\$25.05	\$501.00
P070.18	18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	568.00	LF	\$22.21	\$12,617.58
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	354.00	LF	\$25.58	\$9,054.48
P070.30	30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	42.00	LF	\$34.89	\$1,465.38
P120.12	12" CULVERT PIPE, TYPE 2	81.00	LF	\$30.15	\$2,442.00
P120.18	18" CULVERT PIPE, TYPE 2	344.00	LF	\$28.04	\$9,646.40
P120.24	24" CULVERT PIPE, TYPE 2	898.00	LF	\$42.80	\$38,435.90
P120.30	30" CULVERT PIPE, TYPE 2	418.00	LF	\$53.12	\$22,202.76
P120.36	36" CULVERT PIPE, TYPE 2	266.00	LF	\$69.21	\$18,409.22
P120.42	42" CULVERT PIPE, TYPE 2	803.00	LF	\$102.75	\$82,507.70
P120.48	48" CULVERT PIPE, TYPE 2	308.00	LF	\$95.55	\$29,428.60
P120.54	54" CULVERT PIPE, TYPE 2	78.00	LF	\$112.00	\$8,736.00
P120.60	60" CULVERT PIPE, TYPE 2	118.00	LF	\$185.00	\$21,830.00
P126.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV	43.00	LF	\$41.40	\$1,780.20
P126.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV	55.00	LF	\$93.10	\$5,120.50
P127.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	216.00	LF	\$37.69	\$8,141.40
P127.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	257.00	LF	\$59.14	\$15,200.00
P127.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	87.00	LF	\$124.60	\$10,840.20
P127.54	54" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	162.00	LF	\$152.00	\$24,624.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
P128.24	24" CULVERT PIPE, TYPE 2 CLASS IV	235.00	LF	\$42.31	\$9,942.20
P128.30	30" CULVERT PIPE, TYPE 2 CLASS IV	63.00	LF	\$41.00	\$2,583.00
P128.36	36" CULVERT PIPE, TYPE 2 CLASS IV	48.00	LF	\$159.44	\$7,653.12
P128.42	42" CULVERT PIPE, TYPE 2 CLASS IV	276.00	LF	\$109.54	\$30,232.00
P128.48	48" CULVERT PIPE, TYPE 2 CLASS IV	124.00	LF	\$80.00	\$9,920.00
P128.54	54" CULVERT PIPE, TYPE 2 CLASS IV	90.00	LF	\$97.00	\$8,730.00
P128.60	60" CULVERT PIPE, TYPE 2 CLASS IV	177.00	LF	\$386.00	\$68,322.00
P150.24	24" CULVERT PIPE, TYPE 5	67.00	LF	\$37.50	\$2,512.50
P150.30	30" CULVERT PIPE, TYPE 5	117.00	LF	\$47.63	\$5,572.71
P150.36	36" CULVERT PIPE, TYPE 5	102.00	LF	\$55.33	\$5,643.66
P150.42	42" CULVERT PIPE, TYPE 5	106.00	LF	\$81.54	\$8,643.24
P150.54	54" CULVERT PIPE, TYPE 5	86.00	LF	\$107.95	\$9,283.70
P150.60	60" CULVERT PIPE, TYPE 5	166.00	LF	\$146.30	\$24,285.80
P150.66	66" CULVERT PIPE, TYPE 5	417.00	LF	\$154.44	\$64,401.48
P200.18	18" CULVERT PIPE, TYPE 2 OR 5	11.00	LF	\$28.00	\$308.00
P200.42	42" CULVERT PIPE, TYPE 2 OR 5	224.00	LF	\$76.00	\$17,024.00
P200.48	48" CULVERT PIPE, TYPE 2 OR 5	370.00	LF	\$87.57	\$32,402.04
P200.54	54" CULVERT PIPE, TYPE 2 OR 5	154.00	LF	\$97.23	\$14,973.00
P300.12	12" CULVERT PIPE, TYPE 3,4, OR 5	2,304.00	LF	\$20.81	\$47,940.60
P300.18	18" CULVERT PIPE, TYPE 3,4 OR 5	756.00	LF	\$24.70	\$18,671.51
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	1,397.00	LF	\$31.66	\$44,228.11
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	556.00	LF	\$38.12	\$21,192.30
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	1,478.00	LF	\$44.34	\$65,531.00
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	300.00	LF	\$62.82	\$18,847.38
P300.48	48" CULVERT PIPE, TYPE 3,4 OR 5	1,635.00	LF	\$54.14	\$88,517.80
P300.54	54" CULVERT PIPE, TYPE 3,4 OR 5	60.00	LF	\$76.00	\$4,560.00
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	86.00	LF	\$102.70	\$8,832.20
P300.72	72" CULVERT PIPE, TYPE 3,4 OR 5	330.00	LF	\$127.40	\$42,043.50
P369.18	18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	3,476.00	LF	\$85.45	\$297,007.38
P369.24	24" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	716.00	LF	\$93.99	\$67,296.84
P375.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	236.00	LF	\$44.90	\$10,596.40
P375.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	17.00	LF	\$62.00	\$1,054.00
P400.15	15" CULVERT PIPE, TYPE 2,5,7 OR 8	220.00	LF	\$45.00	\$9,900.00
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	2,061.00	LF	\$26.33	\$54,266.06
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	2,380.00	LF	\$38.16	\$90,814.92
P400.30	30" CULVERT PIPE, TYPE 2,5,7 OR 8	999.00	LF	\$55.70	\$55,641.80
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	1,020.00	LF	\$61.57	\$62,796.43

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	1,479.00	LF	\$40.71	\$60,206.60
P402.18	18" CULVERT PIPE, TYPE 3,4,5 OR 6	2,527.00	LF	\$26.20	\$66,201.67
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	1,177.00	LF	\$42.27	\$49,749.48
P402.30	30" CULVERT PIPE, TYPE 3,4,5 OR 6	472.00	LF	\$41.61	\$19,641.60
P406.24	24" CULVERT PIPE, TYPE 2,3,4 OR 5	106.00	LF	\$29.11	\$3,085.40
P406.36	36" CULVERT PIPE, TYPE 2,3,4 OR 5	200.00	LF	\$46.41	\$9,282.00
P406.48	48" CULVERT PIPE, TYPE 2,3,4 OR 5	914.00	LF	\$89.08	\$81,419.50
P500.24	24" CULVERT PIPE, TYPE 2,4,5,7 OR 8	143.00	LF	\$39.00	\$5,577.00
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	364.00	LF	\$30.17	\$10,980.47
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	19,140.00	LF	\$27.24	\$521,291.93
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	3,491.00	LF	\$37.39	\$130,542.96
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	475.00	LF	\$53.89	\$25,596.09
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	1,458.00	LF	\$54.46	\$79,399.90
P702.15	15" STORM SEWER PIPE, TYPE 1	1,254.00	LF	\$27.63	\$34,652.12
P702.18	18" STORM SEWER PIPE, TYPE 1	2,981.00	LF	\$30.55	\$91,081.60
P702.24	24" STORM SEWER PIPE, TYPE 1	3,184.00	LF	\$41.35	\$131,669.20
P702.30	30" STORM SEWER PIPE, TYPE 1	1,121.00	LF	\$53.15	\$59,578.73
P702.36	36" STORM SEWER PIPE, TYPE 1	1,936.00	LF	\$79.91	\$154,698.68
P702.42	42" STORM SEWER PIPE, TYPE 1	887.00	LF	\$80.96	\$71,811.00
P702.48	48" STORM SEWER PIPE, TYPE 1	1,592.00	LF	\$101.91	\$162,238.91
P702.60	60" STORM SEWER PIPE, TYPE 1	1,803.00	LF	\$129.71	\$233,871.45
P704.24	24" STORM SEWER PIPE, TYPE 3,4,5 OR 6	88.00	LF	\$31.75	\$2,794.00
P705.18	18" STORM SEWER PIPE, TYPE 1 CLASS IV	73.00	LF	\$18.72	\$1,366.56
P705.24	24" STORM SEWER PIPE, TYPE 1 CLASS IV	215.00	LF	\$23.09	\$4,964.81
P705.60	60" STORM SEWER PIPE, TYPE 1, CLASS IV	74.00	LF	\$109.48	\$8,101.52
P775.18	18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	94.00	LF	\$43.35	\$4,074.90
W100.00	CURB STOP AND BOX	34.00	EACH	\$550.00	\$18,700.00
W100.01	CURB STOP AND BOX	6.00	EACH	\$625.00	\$3,750.00
W100.02	CURB STOP AND BOX	8.00	EACH	\$750.00	\$6,000.00
W100.10	CURB STOP	2.00	EACH	\$400.00	\$800.00
W175.01	1" CORPORATION STOP	34.00	EACH	\$180.00	\$6,120.00
W175.06	1 1/2" CORPORATION STOP	6.00	EACH	\$350.00	\$2,100.00
W175.09	2" CORPORATION STOP	8.00	EACH	\$400.00	\$3,200.00
W176.00	3/4" COPPER WATER SERVICE	30.00	LF	\$15.00	\$450.00
W176.26	1" WATER SERVICE	1,364.00	LF	\$20.00	\$27,280.00
W176.29	1 1/2" WATER SERVICE	231.00	LF	\$23.00	\$5,313.00
W176.30	2" WATER SERVICE	373.00	LF	\$31.00	\$11,563.00

English AUP Summary For July 1, 2007 thru June 30, 2008 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
W176.54	WATER SERVICE	2.00	EACH	\$400.00	\$800.00
W205.06	6" WATER MAIN PIPE	571.00	LF	\$32.00	\$18,272.00
W205.10	10" WATER MAIN PIPE	4,608.50	LF	\$41.00	\$188,948.50
W205.19	20" WATER MAIN PIPE	12.00	LF	\$125.00	\$1,500.00
W219.36	6" GATE VALVE	4.00	EACH	\$950.00	\$3,800.00
W219.38	8" GATE VALVE	1.00	EACH	\$1,200.00	\$1,200.00
W219.40	10" GATE VALVE	11.00	EACH	\$1,700.00	\$18,700.00
W219.48	20" GATE VALVE	2.00	EACH	\$4,500.00	\$9,000.00
W222.00	FIRE HYDRANT	11.00	EACH	\$3,000.00	\$33,000.00
W352.26	6" TAPPING SLEEVE AND VALVE	2.00	EACH	\$2,000.00	\$4,000.00
W352.30	10" TAPPING SLEEVE AND VALVE	1.00	EACH	\$3,300.00	\$3,300.00
W356.35	10" X 10" X 6" TEE	15.00	EACH	\$320.00	\$4,800.00
W356.36	10" X 10" X 8" TEE	1.00	EACH	\$330.00	\$330.00
W356.37	10" X 10" X 10" TEE	1.00	EACH	\$375.00	\$375.00
W356.50	CROSS	1.00	EACH	\$2,800.00	\$2,800.00
W356.51	CROSS	1.00	EACH	\$600.00	\$600.00
W357.16	6" - 45 DEGREE BEND	1.00	EACH	\$175.00	\$175.00
W357.20	6" - 90 DEGREE BEND	2.00	EACH	\$180.00	\$360.00
W357.43	10" - 45 DEGREE BEND	2.00	EACH	\$255.00	\$510.00
W358.24	10" X 6" REDUCER	2.00	EACH	\$175.00	\$350.00
W600.03	ADJUST VALVE BOX TO GRADE	11.00	EACH	\$247.73	\$2,725.00
W600.21	ADJUST FIRE HYDRANT TO GRADE	4.00	EACH	\$1,000.00	\$4,000.00
W600.24	ADJUST WATER VALVE BOX AND COVER TO GRADE	5.00	EACH	\$350.00	\$1,750.00
W724.76	CONNECT TO 6" WATER MAIN	5.00	EACH	\$800.00	\$4,000.00
W724.78	CONNECT TO 8" WATER MAIN	1.00	EACH	\$750.00	\$750.00
W724.79	CONNECT TO 10" WATER MAIN	4.00	EACH	\$1,000.00	\$4,000.00
W724.80	CONNECT TO 20" WATER MAIN	2.00	EACH	\$2,000.00	\$4,000.00