

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
0001.00	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES	1,952.00	C DAY	\$652.17	\$1,273,042.28
0001.08	BARRICADE, TYPE II	1,880,504.00	B DAY	\$0.54	\$1,021,752.00
0001.10	BARRICADE, TYPE III	213,799.00	B DAY	\$1.61	\$344,303.48
0001.20	BARRICADE, TYPE III	3,464.00	EACH	\$1.29	\$4,468.56
0001.75	TEMPORARY SIGN DAY	79,082.00	EACH	\$4.24	\$334,924.41
0001.90	SIGN DAY	1,184,200.00	EACH	\$0.66	\$784,487.10
0001.99	CONTRACTOR FURNISHED SIGN DAY	45,868.00	EACH	\$0.84	\$38,642.11
0002.28	TEMPORARY PAVEMENT MARKING REMOVAL	20,000.00	LF	\$0.16	\$3,200.00
0002.30	PAVEMENT MARKING REMOVAL	284,660.00	LF	\$0.48	\$137,438.10
0002.32	PAVEMENT MARKING REMOVAL	325.00	SF	\$2.08	\$676.25
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	1,389,240.00	LF	\$0.28	\$386,443.60
0002.45	TEMPORARY BROKEN LINES	2,397.00	STA	\$10.84	\$25,986.00
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	640,500.00	LF	\$0.28	\$179,614.60
0002.49	RAISED PAVEMENT MARKER	103,600.00	LF	\$0.25	\$25,900.00
0002.55	OVERLAY BROKEN LINES	72,011.90	STA	\$7.00	\$504,052.06
0002.60	OVERLAY SOLID LINES	142,179.80	STA	\$7.20	\$1,023,907.59
0002.75	PERMANENT PAVEMENT MARKING	2,400.00	LF	\$0.50	\$1,200.00
0002.76	PERMANENT PAVEMENT MARKING, PAINT	1,150,793.00	LF	\$0.10	\$113,338.08
0002.84	TUBULAR POST CURB SYSTEM	2,300.00	LF	\$37.98	\$87,354.00
0002.85	TUBULAR POST	850.00	EACH	\$31.25	\$26,560.00
0002.87	CHANNELIZING BLOCK	924.00	EACH	\$24.49	\$22,632.00
0002.90	FLASHING ARROW PANEL	520.00	EACH	\$21.10	\$10,972.00
0002.97	FLASHING ARROW PANEL	6,647.00	DAY	\$136.88	\$909,862.18
0003.10	FLAGGING	6,197.00	DAY	\$273.77	\$1,696,533.76
0003.12	RAILROAD FLAGGING	377.00	DAY	\$750.00	\$282,750.00
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	2,367.00	DAY	\$351.84	\$832,794.60
0003.38	FURNISHING AND OPERATING TRUCK MOUNTED ATTENUATOR SYSTEM	45.00	DAY	\$264.44	\$11,899.75
0003.50	CONCRETE PROTECTION BARRIER	28,838.00	LF	\$31.81	\$917,478.37
0003.51	INSTALL CONCRETE PROTECTION BARRIER	33,787.50	LF	\$5.00	\$169,060.30
0003.53	TEMPORARY GLARE SCREEN	34,255.00	LF	\$4.39	\$150,400.50
0003.56	RELOCATE CONCRETE PROTECTION BARRIER	70,125.50	LF	\$3.75	\$262,961.17
0003.57	RELOCATE INERTIAL BARRIER SYSTEM	20.00	EACH	\$689.62	\$13,792.40
0003.58	INERTIAL BARRIER SYSTEM	25.00	EACH	\$3,311.79	\$82,794.85
0003.64	REPLACEMENT MODULE	44.00	EACH	\$198.22	\$8,721.46
0003.70	TEMPORARY RUMBLE STRIP	96.00	EACH	\$487.67	\$46,816.24
0003.74	TEMPORARY TRAFFIC SIGNAL	14.00	EACH	\$12,980.27	\$181,723.83
0003.75	TEMPORARY TRAFFIC SIGNAL	8.00	EACH	\$14,086.12	\$112,688.98

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
0003.78	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$15,000.00	\$15,000.00
0003.79	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$15,000.00	\$15,000.00
0003.81	RELOCATE TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$11,040.00	\$11,040.00
0005.10	TRAFFIC CONTROL MANAGEMENT	6,562.00	DAY	\$92.75	\$608,635.61
0010.01	FIELD OFFICE	1.00	EACH	\$1,500.00	\$1,500.00
0010.04	FIELD OFFICE	88.00	EACH	\$2,129.61	\$187,405.87
0020.00	TRAINING	76,000.00	HOURL	\$0.80	\$60,800.00
0025.05	EEO/AA REPORTING	1.00	LS	\$10,758.00	\$10,758.00
0030.00	MOBILIZATION	42.00	LS	\$13,235.63	\$555,896.59
0030.10	MOBILIZATION	67.00	LS	\$31,664.60	\$2,121,528.46
0030.30	MOBILIZATION	31.00	LS	\$165,260.82	\$5,123,085.49
0030.40	MOBILIZATION	31.00	LS	\$12,669.44	\$392,752.49
0030.50	MOBILIZATION	24.00	LS	\$1,292.57	\$31,021.63
0030.51	MOBILIZATION	1.00	LS	\$20,958.00	\$20,958.00
0030.60	MOBILIZATION	84.00	LS	\$47,238.24	\$3,968,012.15
0030.70	MOBILIZATION	38.00	LS	\$2,913.94	\$110,729.63
0030.71	MOBILIZATION	3.00	LS	\$680.00	\$2,040.00
0030.80	MOBILIZATION	22.00	LS	\$7,549.44	\$166,087.67
0030.81	MOBILIZATION	11.00	LS	\$7,305.14	\$80,356.55
0030.82	MOBILIZATION	2.00	LS	\$15,801.00	\$31,602.00
0030.83	MOBILIZATION	1.00	LS	\$1.00	\$1.00
0030.90	MOBILIZATION	73.00	LS	\$62,439.03	\$4,558,048.92
1000.00	LARGE TREE REMOVAL	332.00	EACH	\$127.28	\$42,257.58
1009.00	GENERAL CLEARING AND GRUBBING	53.00	LS	\$10,681.37	\$566,112.81
1010.00	EXCAVATION	2,219,428.00	CY	\$2.07	\$4,585,331.01
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	875,595.00	CY	\$4.52	\$3,956,446.66
1010.10	EXCAVATION, BORROW	449,093.00	CY	\$2.03	\$913,871.02
1010.26	EXCAVATION FOR MSE WALL	16,814.00	CY	\$6.17	\$103,670.28
1011.00	WATER	31,217.00	MGAL	\$11.00	\$343,387.00
1012.00	RIGHT-OF-WAY MARKERS	273.00	EACH	\$108.85	\$29,716.11
1016.00	RE-ESTABLISH PROPERTY CORNER	40.00	EACH	\$265.00	\$10,600.00
1017.00	CONSTRUCTION STAKING AND SURVEYING	32.08	LS(MILE)	\$14,501.11	\$465,181.00
1020.01	DELINEATOR, TYPE I	905.00	EACH	\$16.10	\$14,566.66
1020.02	DELINEATOR, TYPE II	213.00	EACH	\$15.75	\$3,354.40
1020.03	DELINEATOR, TYPE III	683.00	EACH	\$17.58	\$12,009.68
1020.06	FLEXIBLE POST DELINEATOR	559.00	EACH	\$37.60	\$21,018.40
1020.20	INSTALL CHEVRONS	154.00	EACH	\$30.50	\$4,697.07

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
1021.00	REMOVE AND RESET DELINEATORS	77.00	EACH	\$29.29	\$2,255.00
1021.10	REMOVE DELINEATOR UNITS	1,403.00	EACH	\$9.08	\$12,738.55
1030.00	EARTHWORK MEASURED IN EMBANKMENT	282,614.00	CY	\$6.40	\$1,809,262.87
1033.00	ROADWAY GRADING	25.90	STA	\$2,430.29	\$62,944.57
1040.00	SLOPE PROTECTION	556,310.00	SY	\$0.26	\$145,671.17
1040.06	SLOPE PROTECTION MULCH	557.00	TON	\$104.63	\$58,276.21
1041.00	SALVAGING AND PLACING TOPSOIL	941,863.00	SY	\$0.50	\$474,591.26
1041.02	SALVAGING AND PLACING TOPSOIL	2,214.90	SY	\$2.02	\$4,477.35
1041.20	PLACING TOPSOIL	24,200.00	SY	\$4.55	\$110,110.00
1043.50	RIPRAP FILTER FABRIC	13,700.80	SY	\$1.97	\$27,004.04
1045.01	RESTORE BORROW PIT	19.00	ACRE	\$2,350.00	\$44,650.00
1090.00	ABANDON WELLS	4.00	EACH	\$982.50	\$3,930.00
1090.04	ABANDON WATER SERVICE	1.00	EACH	\$190.00	\$190.00
1100.00	REMOVE SHEET PILE	4,340.00	SF	\$4.21	\$18,271.40
1101.00	REMOVE PAVEMENT	208,778.00	SY	\$4.45	\$928,697.02
1101.25	SAWING PAVEMENT	61,076.00	LF	\$2.50	\$152,690.00
1101.50	REMOVE BASE COURSE	33,587.00	SY	\$1.09	\$36,609.83
1102.00	REMOVE ASPHALT SURFACE	112,375.00	SY	\$6.71	\$753,714.02
1102.05	REMOVE ASPHALT SURFACING FROM PAVEMENT	10,566.00	SY	\$3.40	\$35,899.67
1106.00	REMOVE DRIVEWAY	10,675.00	SY	\$5.19	\$55,420.35
1107.00	REMOVE WALK	6,441.20	SY	\$5.87	\$37,780.22
1108.00	REMOVE COMBINATION CURB AND GUTTER	211.00	LF	\$15.13	\$3,192.43
1109.00	REMOVE CURB	108,966.00	LF	\$0.80	\$87,491.90
1109.20	REMOVE CONCRETE BARRIER	4,715.00	LF	\$5.27	\$24,848.05
1111.00	REMOVE FENCE	66,767.00	LF	\$0.65	\$43,125.22
1117.00	REMOVE MANHOLE	17.00	EACH	\$189.61	\$3,223.32
1119.00	REMOVE INLET	155.00	EACH	\$206.66	\$32,032.65
1119.50	REMOVE JUNCTION BOX	6.00	EACH	\$209.78	\$1,258.67
1120.00	REMOVE DISCHARGE STRUCTURE	41.00	EACH	\$564.09	\$23,127.50
1121.00	REMOVE CONCRETE FLUME	66.00	EACH	\$330.76	\$21,830.02
1122.01	REMOVE CONCRETE MEDIAN SURFACING	11,897.00	SY	\$4.48	\$53,306.61
1123.00	REMOVE CONCRETE DITCH LINER	513.00	SY	\$10.80	\$5,539.29
1124.00	REMOVE BUILDING	2.00	EACH	\$2,300.00	\$4,600.00
1124.01	REMOVE BUILDING	1.00	EACH	\$1,000.00	\$1,000.00
1124.02	REMOVE BUILDING	1.00	EACH	\$1,000.00	\$1,000.00
1124.03	REMOVE BUILDING	1.00	EACH	\$1,000.00	\$1,000.00
1124.04	REMOVE BUILDING	1.00	EACH	\$1,000.00	\$1,000.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
1124.05	REMOVE BUILDING	1.00	EACH	\$1,000.00	\$1,000.00
1124.06	REMOVE BUILDING	1.00	EACH	\$1,000.00	\$1,000.00
1124.07	REMOVE BUILDING	1.00	EACH	\$1,000.00	\$1,000.00
1124.08	REMOVE BUILDING	1.00	EACH	\$1,000.00	\$1,000.00
1124.09	REMOVE BUILDING	1.00	EACH	\$750.00	\$750.00
1124.10	REMOVE BUILDING	1.00	EACH	\$750.00	\$750.00
1124.11	REMOVE BUILDING	1.00	EACH	\$750.00	\$750.00
1124.12	REMOVE BUILDING	1.00	EACH	\$750.00	\$750.00
1124.13	REMOVE BUILDING	1.00	EACH	\$750.00	\$750.00
1124.14	REMOVE BUILDING	1.00	EACH	\$750.00	\$750.00
1124.15	REMOVE BUILDING	1.00	EACH	\$750.00	\$750.00
1124.16	REMOVE BUILDING	1.00	EACH	\$750.00	\$750.00
1124.17	REMOVE BUILDING	1.00	EACH	\$500.00	\$500.00
1124.18	REMOVE BUILDING	1.00	EACH	\$500.00	\$500.00
1125.00	CLEAR TRACT	3.00	EACH	\$5,346.67	\$16,040.00
1125.01	CLEAR TRACT	1.00	EACH	\$7,500.00	\$7,500.00
1130.00	REMOVE UNDERGROUND TANK	1.00	EACH	\$21,000.00	\$21,000.00
1131.00	REMOVE PLOWABLE PAVEMENT MARKER	12,988.00	EACH	\$17.27	\$224,344.75
1136.01	REMOVE	28,396.00	EACH	\$15.69	\$445,394.50
1136.02	REMOVE	8,925.00	EACH	\$29.07	\$259,467.00
1136.03	REMOVE	1.00	EACH	\$219.00	\$219.00
1136.04	REMOVE	1.00	EACH	\$8,915.00	\$8,915.00
1136.11	REMOVE	42.00	SY	\$3.20	\$134.40
1143.00	REMOVE DRIVEWAY CULVERT PIPE	28.00	LF	\$15.40	\$431.20
1300.24	24" DRIVEWAY CULVERT PIPE	186.00	LF	\$22.95	\$4,269.20
1305.60	60" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	26.00	LF	\$102.00	\$2,652.00
1405.00	RELAYING DRIVEWAY CULVERT PIPE	28.00	LF	\$10.25	\$287.00
1701.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	2,511.00	LF	\$20.14	\$50,564.57
1701.30	30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	50.00	LF	\$23.35	\$1,167.50
1701.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	86.00	LF	\$36.70	\$3,156.48
1702.24	24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	10.00	LF	\$48.60	\$486.00
1703.42	42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	112.00	LF	\$48.00	\$5,376.00
1705.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	36.00	LF	\$23.42	\$843.12
1707.30	30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	10.00	LF	\$31.80	\$318.00
1708.24	24" DRIVEWAY CULVERT PIPE, TYPE 3	160.00	LF	\$22.60	\$3,616.00
1995.00	STABILIZED CONSTRUCTION EXIT	1.00	EACH	\$4,100.00	\$4,100.00
2001.00	GRAVEL SURFACE COURSE	4,177.00	CY	\$20.27	\$84,662.21

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
2001.03	GRAVEL SURFACE COURSE	2,151.00	TON	\$24.40	\$52,488.72
2009.10	GRAVEL EMBEDMENT	29.64	STA	\$95.18	\$2,821.05
2009.51	CRUSHED ROCK EMBEDMENT	164.81	STA	\$104.75	\$17,264.29
2009.52	CRUSHED ROCK EMBEDMENT	39,981.00	SY	\$1.58	\$63,228.87
2010.00	CRUSHED ROCK SURFACE COURSE	2,433.00	CY	\$39.00	\$94,887.92
2010.03	CRUSHED ROCK SURFACE COURSE	9,710.00	TON	\$19.22	\$186,603.80
2018.05	CRUSHED CONCRETE SURFACE COURSE	2,290.00	TON	\$6.55	\$14,999.50
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	10,264.00	SY	\$6.78	\$69,615.27
2021.00	MAILBOX POST	305.00	EACH	\$49.73	\$15,168.87
2021.05	REMOVE AND RESET MAILBOX	1.00	EACH	\$127.00	\$127.00
3008.05	TIE BARS	32,051.00	EACH	\$4.12	\$131,994.08
3008.20	CROSS STITCHING	21,752.00	EACH	\$11.41	\$248,226.58
3010.41	CONCRETE CURB REPAIR TACK-ON CURB	506.50	LF	\$12.92	\$6,543.45
3010.42	CONCRETE CURB REPAIR	1,938.00	LF	\$24.88	\$48,224.00
3011.25	CONCRETE CLASS 47B-3500 CURB, TYPE II	1,478.00	LF	\$12.42	\$18,360.00
3012.04	CONCRETE CLASS 47B-3500 MEDIAN CURB	98.00	LF	\$32.00	\$3,136.00
3013.13	CONCRETE CLASS 47BD-4000 BARRIER CURB	1,628.00	LF	\$48.18	\$78,431.62
3013.14	CONCRETE CLASS 47BD-4000 BARRIER CURB	1,274.70	LF	\$49.44	\$63,021.17
3013.15	CONCRETE CLASS 47B-3500 BARRIER CURB	1,822.20	LF	\$25.34	\$46,178.66
3013.16	CONCRETE CLASS 47BD-4000 BARRIER CURB	3,692.00	LF	\$53.03	\$195,786.76
3013.55	CONCRETE CLASS 47BD-4000 SPLIT CONCRETE MEDIAN BARRIER	531.00	LF	\$69.45	\$36,877.95
3014.11	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	646.00	LF	\$19.72	\$12,737.51
3014.14	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	211.00	LF	\$25.22	\$5,321.42
3016.21	CONCRETE CLASS 47B-3000 SIDEWALKS	6,136.20	SY	\$41.26	\$253,196.02
3016.25	CONCRETE CLASS 47B-3000 SIDEWALK	84.00	SY	\$26.44	\$2,220.96
3016.38	DETECTABLE WARNING PANEL	83.00	EACH	\$475.74	\$39,486.11
3016.62	6" CONCRETE CLASS 47B-3000 BIKEWAY	369.00	SY	\$23.14	\$8,538.66
3016.64	8" CONCRETE CLASS 47B-3000 BIKEWAY	265.00	SY	\$27.31	\$7,237.15
3017.19	CONCRETE CLASS 47B-3000 IMPRINTED SURFACING	1,397.00	SY	\$51.42	\$71,839.00
3017.39	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	215.00	SY	\$55.00	\$11,825.00
3017.40	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	6,858.00	SY	\$31.80	\$218,063.50
3017.41	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	523.00	SY	\$24.78	\$12,962.16
3017.43	6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	2,300.00	SY	\$30.00	\$69,000.00
3017.44	CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING	768.00	SY	\$48.00	\$36,864.00
3017.50	INTERLOCKING CONCRETE PAVER BLOCK	654.00	SF	\$6.54	\$4,277.16
3020.24	CONCRETE CLASS 47B-3500 DRIVEWAY	5,092.00	SY	\$41.80	\$212,830.68
3025.00	CONCRETE CLASS 47BD-4000 MEDIAN BARRIER	3,422.00	LF	\$41.09	\$140,609.98

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
3031.08	8" CONCRETE BASE COURSE	3,568.00	SY	\$36.11	\$128,839.88
3031.14	8" CONCRETE BASE COURSE	7,116.00	SY	\$29.26	\$208,214.16
3032.18	8" CONCRETE BASE COURSE, CLASS 47B-HE-3500	7,116.00	SY	\$32.28	\$229,704.48
3039.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	1,049.73	CY	\$486.52	\$510,717.52
3039.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	5,938.68	CY	\$358.07	\$2,126,462.90
3039.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	10,153.48	CY	\$327.50	\$3,325,279.75
3039.14	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	302.62	CY	\$1,387.13	\$419,772.82
3039.20	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, 6"	11.26	CY	\$544.77	\$6,134.11
3039.21	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, 6"	9.34	CY	\$479.19	\$4,475.63
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000	10,065.00	CY	\$244.44	\$2,460,246.69
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	1,741,588.00	LB	\$0.98	\$1,708,339.05
3073.43	9.5" CONCRETE PAVEMENT, CLASS 47B-3500	2,070.00	SY	\$39.01	\$80,750.70
3075.12	6" CONCRETE PAVEMENT, CLASS 47B-3500	8,121.00	SY	\$36.55	\$296,810.92
3075.32	8" CONCRETE PAVEMENT, CLASS 47B-3500	26,498.00	SY	\$38.09	\$1,009,316.20
3075.36	8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	92,633.00	SY	\$32.25	\$2,987,478.32
3075.42	9" CONCRETE PAVEMENT, CLASS 47B-3500	22,812.00	SY	\$29.80	\$679,850.29
3075.46	9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	77,024.00	SY	\$33.88	\$2,609,954.94
3075.52	10" CONCRETE PAVEMENT, CLASS 47B-3500	9,679.00	SY	\$43.35	\$419,592.84
3075.56	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	126,325.00	SY	\$40.44	\$5,108,154.10
3075.72	12" CONCRETE PAVEMENT, CLASS 47B-3500	378.00	SY	\$42.00	\$15,876.00
3075.86	13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	687,491.00	SY	\$33.82	\$23,253,394.78
3076.48	9" CONCRETE PAVEMENT, CLASS BX-3000	1,766.00	SY	\$41.00	\$72,406.00
3076.51	10" CONCRETE PAVEMENT, CLASS BX-3000	64,348.00	SY	\$24.75	\$1,592,671.13
3089.25	TEMPORARY SURFACING	26,483.00	SY	\$34.37	\$910,258.34
3089.80	FLOWABLE FILL CONCRETE	25.70	CY	\$194.91	\$5,009.08
3205.00	CONCRETE PAVEMENT JOINT REPAIR	1,173.55	CY	\$450.00	\$528,097.50
3210.10	DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT	319,797.30	SY	\$2.10	\$671,689.45
3211.25	SEALING CRACKS	34,698.00	LF	\$1.99	\$69,116.45
3211.30	SEALING JOINTS	2,497,036.00	LF	\$0.90	\$2,245,446.93
3221.13	CONCRETE PAVEMENT, CLASS PR-3500	2,047.00	CY	\$404.80	\$828,623.59
3221.17	CONCRETE PAVEMENT, CLASS 47B-3500	6.38	CY	\$600.00	\$3,828.00
3221.19	CONCRETE PAVEMENT, CLASS HE-3500	55.17	CY	\$311.00	\$17,157.87
3275.20	CRUSH CONCRETE PAVEMENT	361,942.00	SY	\$7.17	\$2,593,960.09
3275.25	HAULING AND STOCKPILING CRUSHED CONCRETE	1,150.00	TON	\$7.25	\$8,337.50
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	72.26	LS(MILE)	\$1,546.81	\$111,778.56
4002.00	CAST IRON COVER AND FRAME	19,835.00	LB	\$2.04	\$40,384.50
4003.00	CAST IRON COVER, FRAME, AND FLANGE	6,990.00	LB	\$2.15	\$15,024.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4004.50	CAST IRON GRATE AND FRAME	222,674.00	LB	\$1.86	\$413,497.47
4005.00	CAST IRON RING AND COVER	2,355.00	LB	\$1.71	\$4,032.60
4012.29	RECONSTRUCT CURB INLET	21.00	EACH	\$1,613.32	\$33,879.78
4014.70	ADJUSTING INLET TO GRADE	1.00	EACH	\$6,400.00	\$6,400.00
4015.00	ADJUST MANHOLE TO GRADE	19.00	EACH	\$477.49	\$9,072.34
4015.50	RECONSTRUCT MANHOLE	1.00	EACH	\$300.00	\$300.00
4016.00	MANHOLE	10.00	EACH	\$3,104.80	\$31,048.00
4016.01	MANHOLE	2.00	EACH	\$3,918.00	\$7,836.00
4016.02	MANHOLE	2.00	EACH	\$4,251.50	\$8,503.00
4016.03	MANHOLE	1.00	EACH	\$4,368.00	\$4,368.00
4016.04	MANHOLE	1.00	EACH	\$5,777.00	\$5,777.00
4016.05	MANHOLE	1.00	EACH	\$1,804.00	\$1,804.00
4016.06	MANHOLE	1.00	EACH	\$6,331.00	\$6,331.00
4016.07	MANHOLE	1.00	EACH	\$6,014.00	\$6,014.00
4016.08	MANHOLE	1.00	EACH	\$5,671.00	\$5,671.00
4016.09	MANHOLE	1.00	EACH	\$6,785.00	\$6,785.00
4016.10	MANHOLE	1.00	EACH	\$6,608.00	\$6,608.00
4016.11	MANHOLE	1.00	EACH	\$5,767.00	\$5,767.00
4016.12	MANHOLE	1.00	EACH	\$6,414.00	\$6,414.00
4016.13	MANHOLE	1.00	EACH	\$5,054.00	\$5,054.00
4017.00	TAPPING EXISTING MANHOLE	3.00	EACH	\$424.31	\$1,272.92
4018.00	TAPPING EXISTING STRUCTURE	14.00	EACH	\$435.00	\$6,090.00
4018.50	TAPPING EXISTING PIPE	4.00	EACH	\$500.00	\$2,000.00
4020.14	CONCRETE DITCH LINING - 8'	30.00	LF	\$45.39	\$1,361.70
4020.25	CONCRETE DITCH LINING	946.80	SY	\$45.00	\$42,606.00
4024.55	FLUME SPILLWAY	2,137.00	LF	\$56.08	\$119,835.81
4024.70	CONCRETE FLUME, TYPE I	60.00	EACH	\$2,621.48	\$157,288.50
4024.71	CONCRETE FLUME, TYPE II	85.00	EACH	\$2,364.49	\$200,982.00
4024.73	CONCRETE FLUME, TYPE IV	2.00	EACH	\$2,097.47	\$4,194.94
4032.00	RELAYING REINFORCED CONCRETE PIPE	76.00	LF	\$15.30	\$1,162.80
4035.00	REMOVE FLARED-END SECTION	64.00	EACH	\$117.91	\$7,546.22
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	16.00	EACH	\$181.39	\$2,902.16
4040.00	REMOVE HEADWALLS FROM CULVERTS	71.00	EACH	\$100.99	\$7,170.20
4043.00	REMOVE CULVERT PIPE	93.00	LF	\$3.81	\$354.33
4043.50	REMOVE SEWER PIPE	9,646.00	LF	\$6.85	\$66,114.51
4044.00	PREPARATION OF STRUCTURE	8.00	EACH	\$3,021.92	\$24,175.34
4044.01	PREPARATION OF STRUCTURE	3.00	EACH	\$1,613.61	\$4,840.84

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4044.02	PREPARATION OF STRUCTURE	1.00	EACH	\$1,636.00	\$1,636.00
4044.03	PREPARATION OF STRUCTURE	1.00	EACH	\$956.00	\$956.00
4044.04	PREPARATION OF STRUCTURE	1.00	EACH	\$1,092.00	\$1,092.00
4044.05	PREPARATION OF STRUCTURE	1.00	EACH	\$1,001.00	\$1,001.00
4044.06	PREPARATION OF STRUCTURE	1.00	EACH	\$1,047.00	\$1,047.00
4044.07	PREPARATION OF STRUCTURE	1.00	EACH	\$1,228.00	\$1,228.00
4044.08	PREPARATION OF STRUCTURE	1.00	EACH	\$1,047.00	\$1,047.00
4044.09	PREPARATION OF STRUCTURE	1.00	EACH	\$1,001.00	\$1,001.00
4044.10	PREPARATION OF STRUCTURE	1.00	EACH	\$1,228.00	\$1,228.00
4044.11	PREPARATION OF STRUCTURE	1.00	EACH	\$478.00	\$478.00
4044.12	PREPARATION OF STRUCTURE	1.00	EACH	\$4,219.00	\$4,219.00
4044.13	PREPARATION OF STRUCTURE	1.00	EACH	\$1,001.00	\$1,001.00
4045.00	REMOVE STRUCTURE	3.00	EACH	\$6,364.15	\$19,092.46
4045.01	REMOVE STRUCTURE	1.00	EACH	\$6,091.37	\$6,091.37
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	19,723.00	CY	\$6.02	\$118,718.39
4051.01	EXCAVATION FOR BOX CULVERTS	11,359.00	CY	\$8.98	\$101,964.60
4093.80	WALL MATERIALS	5,424.00	SF	\$16.45	\$89,224.80
4095.00	CONCRETE FACE PANELS	84,723.00	SF	\$24.47	\$2,073,578.33
4095.10	CONCRETE LEVELING PADS	5,511.20	LF	\$15.62	\$86,108.36
4095.20	COPING	5,618.30	LF	\$74.18	\$416,742.53
4095.46	MOWING LEDGE	2,376.00	LF	\$9.29	\$22,073.04
4095.68	VERIFICATION TEST NAIL	7.00	EACH	\$2,106.72	\$14,747.04
4095.70	CONSTRUCTION FACING TYPE A	7,144.00	SF	\$30.34	\$216,748.96
4095.71	CONSTRUCTION FACING TYPE A	10,468.00	SF	\$30.24	\$316,552.32
4095.72	CONSTRUCTION FACING TYPE A	13,001.00	SF	\$29.66	\$385,609.66
4095.73	CONSTRUCTION FACING TYPE A	21,473.00	SF	\$29.27	\$628,514.71
4095.74	CONSTRUCTION FACING TYPE A	8,574.00	SF	\$32.00	\$274,368.00
4095.75	CONSTRUCTION FACING TYPE A	2,602.00	SF	\$32.08	\$83,472.16
4095.76	CONSTRUCTION FACING TYPE A	14,640.00	SF	\$30.29	\$443,445.60
4095.80	CONSTRUCTION FACING TYPE B	6,505.00	SF	\$28.74	\$186,953.70
4095.81	CONSTRUCTION FACING TYPE B	4,537.00	SF	\$28.74	\$130,393.38
4095.85	FINISHED FACING TYPE A	7,144.00	SF	\$13.75	\$98,230.00
4095.86	FINISHED FACING TYPE A	10,966.00	SF	\$13.75	\$150,782.50
4095.87	FINISHED FACING TYPE A	13,001.00	SF	\$13.75	\$178,763.75
4095.88	FINISHED FACING TYPE A	21,473.00	SF	\$13.75	\$295,253.75
4095.89	FINISHED FACING TYPE A	8,574.00	SF	\$13.75	\$117,892.50
4095.90	FINISHED FACING TYPE A	2,602.00	SF	\$13.75	\$35,777.50

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4095.91	FINISHED FACING TYPE A	15,080.00	SF	\$13.75	\$207,350.00
4095.95	FINISHED FACING TYPE B	6,505.00	SF	\$13.75	\$89,443.75
4095.96	FINISHED FACING TYPE B	5,095.00	SF	\$13.75	\$70,056.25
4100.06	CLASS 47B-3000 CONCRETE FOR HEADWALL	36.41	CY	\$674.03	\$24,541.49
4101.06	CLASS 47B-3000 CONCRETE FOR BOX CULVERT	5,045.55	CY	\$329.08	\$1,660,414.03
4102.04	CLASS 47BD-4000 CONCRETE FOR RETAINING WALL	21.40	CY	\$900.00	\$19,260.00
4105.59	CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX	1,121.22	CY	\$651.26	\$730,209.41
4107.07	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	50.03	CY	\$551.93	\$27,612.92
4115.25	CLASS 47B-3000 CONCRETE	44.00	CY	\$102.02	\$4,488.88
4120.06	CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG	2.40	CY	\$401.45	\$963.48
4130.06	CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG	1.70	CY	\$1,660.24	\$2,822.41
4136.01	REINFORCING STEEL FOR BOX CULVERT PLUG	350.00	LB	\$1.48	\$518.00
4150.00	REINFORCING STEEL FOR HEADWALL	3,794.00	LB	\$1.10	\$4,184.94
4150.02	EPOXY COATED REINFORCING STEEL FOR HEADWALL	205.00	LB	\$1.20	\$246.00
4151.00	REINFORCING STEEL FOR BOX CULVERT	443,986.00	LB	\$0.98	\$433,952.86
4151.10	EPOXY COATED REINFORCING STEEL FOR BOX CULVERT	45,461.00	LB	\$1.52	\$69,319.20
4152.20	EPOXY COATED REINFORCING STEEL FOR RETAINING WALL	3,000.00	LB	\$1.40	\$4,200.00
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	40,878.00	LB	\$0.82	\$33,484.69
4155.55	EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX	33,521.00	LB	\$1.72	\$57,603.64
4157.00	REINFORCING STEEL FOR COLLARS	3,296.00	LB	\$1.94	\$6,404.60
4157.02	EPOXY COATED REINFORCING STEEL FOR COLLARS	154.00	LB	\$2.20	\$338.80
4300.24	24" CULVERT PIPE	388.00	LF	\$32.51	\$12,612.00
4300.48	48" CULVERT PIPE	124.00	LF	\$75.00	\$9,300.00
4310.15	15" FLARED-END SECTION	1.00	EACH	\$305.00	\$305.00
4310.18	18" FLARED-END SECTION	65.00	EACH	\$269.89	\$17,543.17
4310.24	24" FLARED-END SECTION	36.00	EACH	\$373.26	\$13,437.30
4310.30	30" FLARED-END SECTION	12.00	EACH	\$323.47	\$3,881.62
4310.36	36" FLARED-END SECTION	23.00	EACH	\$545.41	\$12,544.54
4310.42	42" FLARED-END SECTION	4.00	EACH	\$921.10	\$3,684.38
4310.48	48" FLARED-END SECTION	10.00	EACH	\$948.12	\$9,481.16
4320.60	60" ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$1,400.00	\$2,800.00
4325.18	18" SAFETY SLOPED END SECTION	4.00	EACH	\$910.00	\$3,640.00
4325.24	24" SAFETY SLOPED END SECTION	1.00	EACH	\$1,800.00	\$1,800.00
4350.18	18" CORRUGATED METAL PIPE	2,401.00	LF	\$11.19	\$26,861.80
4350.24	24" CORRUGATED METAL PIPE	2,011.50	LF	\$16.20	\$32,587.36
4350.30	30" CORRUGATED METAL PIPE	8.00	LF	\$60.24	\$481.92
4350.36	36" CORRUGATED METAL PIPE	100.00	LF	\$54.10	\$5,410.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4350.48	48" CORRUGATED METAL PIPE	60.00	LF	\$79.30	\$4,758.00
4350.60	60" CORRUGATED METAL PIPE	45.00	LF	\$103.00	\$4,635.00
4360.18	18" METAL FLARED-END SECTION	7.00	EACH	\$223.99	\$1,567.95
4360.24	24" METAL FLARED-END SECTION	18.00	EACH	\$258.92	\$4,660.51
4360.30	30" METAL FLARED-END SECTION	13.00	EACH	\$332.96	\$4,328.51
4360.36	36" METAL FLARED-END SECTION	13.00	EACH	\$486.37	\$6,322.80
4360.42	42" METAL FLARED-END SECTION	14.00	EACH	\$872.86	\$12,220.00
4360.48	48" METAL FLARED-END SECTION	8.00	EACH	\$919.18	\$7,353.40
4360.54	54" METAL FLARED-END SECTION	4.00	EACH	\$900.00	\$3,600.00
4360.60	60" METAL FLARED-END SECTION	4.00	EACH	\$1,263.66	\$5,054.64
4360.72	72" METAL FLARED-END SECTION	1.00	EACH	\$2,200.00	\$2,200.00
4362.36	INSTALL 36" METAL FLARED-END SECTION	1.00	EACH	\$750.00	\$750.00
4390.42	42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	2.00	EACH	\$900.00	\$1,800.00
4390.48	48" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	2.00	EACH	\$666.00	\$1,332.00
4392.30	INSTALL 30" ROUND EQUIVALENT METAL FLARED-END SECTION	2.00	EACH	\$154.00	\$308.00
4450.18	18" REINFORCED CONCRETE PIPE	22.00	LF	\$75.73	\$1,666.00
4450.24	24" REINFORCED CONCRETE PIPE	10.00	LF	\$87.03	\$870.30
4450.30	30" REINFORCED CONCRETE PIPE	18.00	LF	\$95.12	\$1,712.16
4450.36	36" REINFORCED CONCRETE PIPE	8.00	LF	\$121.97	\$975.76
4460.18	18" CONCRETE FLARED-END SECTION	9.00	EACH	\$489.44	\$4,405.00
4460.24	24" CONCRETE FLARED-END SECTION	9.00	EACH	\$481.40	\$4,332.59
4460.30	30" CONCRETE FLARED-END SECTION	4.00	EACH	\$587.84	\$2,351.36
4460.36	36" CONCRETE FLARED-END SECTION	7.00	EACH	\$672.66	\$4,708.59
4460.42	42" CONCRETE FLARED-END SECTION	5.00	EACH	\$831.72	\$4,158.59
4460.48	48" CONCRETE FLARED-END SECTION	2.00	EACH	\$807.79	\$1,615.58
4460.54	54" CONCRETE FLARED-END SECTION	1.00	EACH	\$1,715.00	\$1,715.00
4461.18	INSTALL 18" CONCRETE FLARED-END SECTION	1.00	EACH	\$102.00	\$102.00
4461.24	INSTALL 24" CONCRETE FLARED-END SECTION	5.00	EACH	\$479.78	\$2,398.88
4461.30	INSTALL 30" CONCRETE FLARED-END SECTION	1.00	EACH	\$810.00	\$810.00
4461.42	INSTALL 42" CONCRETE FLARED-END SECTION	2.00	EACH	\$72.39	\$144.78
4461.54	INSTALL 54" CONCRETE FLARED-END SECTION	2.00	EACH	\$93.06	\$186.12
4461.72	INSTALL 72" CONCRETE FLARED-END SECTION	2.00	EACH	\$124.06	\$248.12
4510.18	18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2.00	EACH	\$700.00	\$1,400.00
4510.24	24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2.00	EACH	\$500.00	\$1,000.00
4510.30	30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	8.00	EACH	\$675.00	\$5,400.00
4510.42	42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	12.00	EACH	\$1,210.00	\$14,520.00
4670.05	CULVERT SANDFILL	159.00	CY	\$97.13	\$15,442.99

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4680.18	18" CORRUGATED METAL SLOTTED PIPE	1,052.00	LF	\$58.62	\$61,666.48
4732.06	6" P.V.C. SANITARY SEWER PIPE	94.00	LF	\$13.00	\$1,222.00
4763.26	UNDERDRAIN HEADWALL	1.00	EACH	\$136.00	\$136.00
4764.27	6" PERFORATED P.V.C. TIER DRAIN	2,200.00	LF	\$11.45	\$25,190.00
4764.28	6" P.V.C. VERTICAL DRAIN	510.00	LF	\$75.88	\$38,698.80
4764.35	4" PERFORATED PIPE UNDERDRAIN	21,174.00	LF	\$4.86	\$102,980.19
4796.00	6" PLUG	2.00	EACH	\$90.00	\$180.00
4805.12	12" STEEL CASING	91.00	LF	\$100.00	\$9,100.00
4875.18	JACKING 18" STORM SEWER PIPE, TYPE 1 CLASS IV	80.00	LF	\$156.04	\$12,483.20
4900.24	AREA INLET SEDIMENT FILTER	27.00	EACH	\$471.96	\$12,742.80
4900.25	CURB INLET SEDIMENT FILTER	95.00	EACH	\$159.21	\$15,125.04
6000.10	ABUTMENT NO.1 EXCAVATION	2,253.60	LS(CY)	\$49.93	\$112,525.00
6000.11	ABUTMENT NO.2 EXCAVATION	2,158.30	LS(CY)	\$51.06	\$110,212.00
6000.20	PIER NO.1 EXCAVATION	783.30	LS(CY)	\$158.02	\$123,776.00
6000.22	PIER NO.3 EXCAVATION	20.00	LS(CY)	\$600.00	\$12,000.00
6000.24	PIER NO.5 EXCAVATION	20.00	LS(CY)	\$250.00	\$5,000.00
6000.61	PIER NO.2 EXCAVATION	10.00	LS(CY)	\$500.00	\$5,000.00
6001.00	BENT NO.1 EXCAVATION	419.50	LS(CY)	\$123.46	\$51,792.00
6001.01	BENT NO.2 EXCAVATION	428.00	LS(CY)	\$129.86	\$55,581.62
6001.50	BENT NO.1 EXCAVATION	340.00	LS(CY)	\$131.09	\$44,570.00
6001.51	BENT NO.2 EXCAVATION	255.00	LS(CY)	\$174.78	\$44,570.00
6001.97	PIER NO. 3B EXCAVATION	5.00	LS(CY)	\$240.00	\$1,200.00
6001.98	PIER NO. 5A EXCAVATION	5.00	LS(CY)	\$300.00	\$1,500.00
6004.50	EXPANSION JOINT	205.50	LF	\$956.57	\$196,575.00
6004.59	EXPANSION JOINT SEAL	64.00	LF	\$112.06	\$7,171.84
6004.60	EXPANSION JOINT REPAIR	104.00	LF	\$300.00	\$31,200.00
6004.90	REPLACING DECK JOINT SEALS	337.00	LF	\$44.00	\$14,828.00
6005.31	PREFORMED SILICONE JOINT, TYPE A	131.40	LF	\$235.00	\$30,879.00
6005.32	PREFORMED EXPANSION JOINT, TYPE A	844.26	LF	\$78.87	\$66,587.83
6005.33	PREFORMED EXPANSION JOINT, TYPE B	213.90	LF	\$64.65	\$13,827.71
6005.36	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A	610.40	LF	\$68.55	\$41,843.58
6005.37	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B	2,714.00	LF	\$59.03	\$160,199.37
6005.60	ELASTOMERIC BEARING	22.00	EACH	\$574.15	\$12,631.22
6005.78	EXPANSION BEARING, TFE TYPE	228.00	EACH	\$1,068.80	\$243,686.20
6005.79	EXPANSION BEARINGS, TFE TYPE (MODIFIED)	3.00	EACH	\$3,100.00	\$9,300.00
6005.83	FIXED BEARING	186.00	EACH	\$719.79	\$133,881.28
6005.84	FIXED BEARINGS (MODIFIED)	3.00	EACH	\$2,600.00	\$7,800.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6005.95	RESETTING BEARING DEVICE	6.00	EACH	\$2,500.00	\$15,000.00
6007.01	CLASS I REPAIR	12,311.00	SY	\$17.16	\$211,294.99
6007.02	CLASS II REPAIR	4,147.00	SY	\$108.05	\$448,100.16
6007.03	CLASS III REPAIR	295.00	SY	\$542.97	\$160,176.32
6008.40	PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF	15,250.00	SY	\$27.21	\$415,021.31
6010.22	CLASS 47B-3000 CONCRETE FOR BRIDGE	6,105.50	CY	\$376.43	\$2,298,281.83
6010.26	CLASS 47BD-4000 CONCRETE FOR BRIDGE	9,802.10	CY	\$441.86	\$4,331,163.61
6010.28	CLASS 47BD-5000 CONCRETE FOR BRIDGE	9.90	CY	\$243.36	\$2,409.26
6010.36	SELF CONSOLIDATING CONCRETE	279.60	CY	\$180.00	\$50,328.00
6010.40	CLASS 47BD-4000 CONCRETE FOR BARRIER	167.30	CY	\$341.00	\$57,048.65
6010.75	CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION	11.30	CY	\$1,846.90	\$20,870.00
6010.78	CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL	315.50	CY	\$673.73	\$212,560.71
6010.80	CLASS 47BD-4000 CONCRETE FOR BRIDGE	9.10	CY	\$320.00	\$2,912.00
6010.81	CLASS 47BD-4000 CONCRETE FOR BRIDGE	13.10	CY	\$1,280.00	\$16,768.00
6010.82	CLASS 47BD-4000 CONCRETE FOR BRIDGE	8.00	CY	\$1,200.00	\$9,600.00
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE	2,885.90	LS(CY)	\$1,051.87	\$3,035,582.00
6011.30	CAST GIRDER UNIT	165.70	CY	\$554.22	\$91,834.25
6013.76	POST-TENSIONING	61,932.00	LF	\$2.30	\$142,443.60
6016.02	CONCRETE FOR OVERLAYS-SF	1,348.40	CY	\$336.35	\$453,540.85
6020.00	REINFORCING STEEL FOR BRIDGE	80,852.00	LB	\$0.81	\$65,123.58
6020.03	EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL	41,176.00	LB	\$1.90	\$78,229.30
6020.04	REINFORCING STEEL FOR CONCRETE RAIL	5,935.00	LB	\$1.22	\$7,240.70
6030.00	PREPARATION OF BRIDGE	54.00	EACH	\$30,941.43	\$1,670,836.96
6030.01	PREPARATION OF BRIDGE	4.00	EACH	\$83,110.50	\$332,442.00
6030.02	PREPARATION OF BRIDGE	1.00	EACH	\$158,786.00	\$158,786.00
6040.00	REMOVE STRUCTURE	15.00	EACH	\$70,835.47	\$1,062,532.00
6040.01	REMOVE STRUCTURE	4.00	EACH	\$48,084.75	\$192,339.00
6052.52	ACCESS BRIDGE	13,860.00	LS(SF)	\$0.00	\$0.00
6052.55	ACCESS CROSSING	1.00	LS	\$0.00	\$0.00
6071.10	STEEL SUPERSTRUCTURE	777,325.00	LS(LB)	\$3.07	\$2,390,000.00
6071.11	STEEL SUPERSTRUCTURE	325,350.00	LS(LB)	\$2.23	\$725,127.00
6071.12	STEEL SUPERSTRUCTURE	815,265.00	LS(LB)	\$1.08	\$877,681.70
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	84,306.00	LB	\$2.80	\$236,133.72
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	14,085.00	LB	\$8.03	\$113,059.80
6082.01	STRUCTURAL STEEL FOR BRIDGE RAIL	2,860.00	LB	\$2.18	\$6,234.80
6095.00	STEEL DIAPHRAGM	63.00	EACH	\$627.50	\$39,532.80
6100.00	FLOOR DRAINS	1.00	EACH	\$369.00	\$369.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6104.00	BROKEN CONCRETE RIPRAP	4,417.20	TON	\$8.36	\$36,909.96
6105.01	ROCK RIPRAP, TYPE A	337.00	TON	\$41.61	\$14,022.27
6105.02	ROCK RIPRAP, TYPE B	8,834.20	TON	\$42.52	\$375,612.64
6105.03	ROCK RIPRAP, TYPE C	2,078.00	TON	\$42.28	\$87,857.25
6105.24	24" CONCRETE ARMOR UNITS	300.00	EACH	\$151.10	\$45,330.00
6105.30	SALVAGING AND PLACING TOPSOIL ON RIPRAP	131.00	SY	\$13.00	\$1,703.00
6106.25	REMOVE RIPRAP	155.00	TON	\$5.00	\$775.00
6107.00	CONCRETE SLOPE PROTECTION	1,407.20	SY	\$75.06	\$105,629.10
6131.50	EPOXY COATED REINFORCING STEEL	2,619,180.00	LB	\$1.01	\$2,633,260.92
6131.53	EPOXY COATED HEADED REINFORCING STEEL	24,500.00	LB	\$1.97	\$48,265.00
6131.61	EPOXY COATED REINFORCING STEEL FOR BARRIER	36,367.00	LB	\$0.98	\$35,773.77
6131.75	EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION	3,905.00	LB	\$2.73	\$10,680.00
6133.00	MEMBRANE WATERPROOFING	343.00	SY	\$16.13	\$5,532.59
6139.50	SUBSURFACE DRAINAGE MATTING	1,937.00	SY	\$24.76	\$47,951.11
6200.00	CONCRETE PILING	3,890.00	LF	\$32.07	\$124,739.20
6210.12	HP 10"X42# STEEL PILING	4,670.00	LF	\$38.19	\$178,356.80
6210.14	HP 12"X53# STEEL PILING	32,450.00	LF	\$37.88	\$1,229,171.55
6210.50	PIPE PILING	24,450.00	LF	\$46.05	\$1,126,038.50
6251.00	TEST PILE	3.00	EACH	\$3,000.00	\$9,000.00
6251.47	DRILLED SHAFT	145.00	LF	\$1,040.00	\$150,800.00
6251.48	DRILLED SHAFT	252.00	LF	\$1,110.00	\$279,720.00
6251.49	DRILLED SHAFT	172.00	LF	\$1,370.00	\$235,640.00
6310.00	STEEL SHEET PILING	61,689.00	SF	\$18.26	\$1,126,387.51
6401.00	PEDESTRIAN BARRIER RAIL	2,764.30	LF	\$88.00	\$243,258.40
6404.17	7' PEDESTRIAN RAILING (CHAIN LINK TYPE)	542.00	LF	\$88.69	\$48,072.00
6404.25	5' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED)	117.00	LF	\$92.00	\$10,764.00
6404.30	10' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED)	2,800.20	LF	\$92.00	\$257,618.40
6406.00	PEDESTRIAN HANDRAIL	1,543.00	LF	\$91.00	\$140,413.00
6415.00	DRAINAGE SYSTEM	7.00	EACH	\$1,878.29	\$13,148.00
6430.00	PAINTING STRUCTURE AT	4,058.00	LS(SF)	\$8.86	\$35,966.00
6430.40	PAINTING STRUCTURE (ZONE COAT) AT	6,026.00	SF	\$55.30	\$333,210.00
6433.00	PAINTING PILES AND MISCELLANEOUS STEEL	1,185.00	LS(SF)	\$33.61	\$39,833.44
6510.55	TEMPORARY BRIDGE SHORING	269.61	LS(SY)	\$179.18	\$48,308.60
6510.60	BRIDGE SHORING	50.00	LS(SY)	\$883.06	\$44,153.00
6600.02	2" CONDUIT IN BRIDGE	1,444.00	LF	\$2.80	\$4,043.20
6601.15	1 1/2" CONDUIT IN BRIDGE	2,892.00	LF	\$6.60	\$19,087.20
6602.12	ANTI-ICING SYSTEM	1.00	EACH	\$350,036.40	\$350,036.40

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
6602.31	CONCRETE COATING	27,784.88	LS(SY)	\$6.20	\$172,296.00
6602.32	CONCRETE COATING	1,553.00	LS(SY)	\$11.68	\$18,139.00
6602.33	CONCRETE COATING	858.00	LS(SY)	\$11.68	\$10,021.00
6610.45	STRIP SEALS	192.00	LF	\$200.00	\$38,400.00
6614.10	TEMPORARY SUPPORTS	4.00	EACH	\$10,400.00	\$41,600.00
6615.20	SUBSTRUCTURE REPAIR	4.00	EACH	\$2,500.00	\$10,000.00
6616.60	PIN REPLACEMENT	23.00	EACH	\$11,563.11	\$265,951.63
6616.65	BEARING DEVICE REPLACEMENT	64.00	EACH	\$1,823.20	\$116,684.50
6617.00	ABUTMENT REPAIR	8.00	EACH	\$7,728.31	\$61,826.44
6617.02	ABUTMENT REPAIR	656.00	SF	\$43.49	\$28,528.80
6617.25	CONCRETE REPAIR	514.00	SF	\$76.51	\$39,326.76
6617.50	PIER REPAIR	11.00	EACH	\$6,490.91	\$71,400.00
6618.00	GIRDER SEAT REPAIR	1.00	EACH	\$1,800.00	\$1,800.00
6618.30	FLOOR BEAM REPAIR	5.00	EACH	\$6,100.00	\$30,500.00
6618.35	STRINGER REPAIR	11.00	EACH	\$2,945.45	\$32,400.00
6650.50	CURB REPAIR	186.00	SF	\$41.82	\$7,778.00
6650.60	CURB REPAIR	3.00	EACH	\$1,400.00	\$4,200.00
6670.10	CRACK ARRESTING HOLE	38.00	EACH	\$207.89	\$7,900.00
6801.28	CRACK EPOXY INJECTION	650.00	LF	\$53.61	\$34,846.50
6820.00	REPLACE RIVET	70.00	EACH	\$156.43	\$10,950.00
6820.02	REPLACE BOLT	9.00	EACH	\$180.00	\$1,620.00
6960.15	BRIDGE APPROACH REPAIR	85.43	CY	\$770.19	\$65,797.08
7001.50	CULVERT MOUNTED GUARDRAIL POST	42.00	EACH	\$532.09	\$22,347.92
7011.20	W-BEAM GUARDRAIL	20,304.50	LF	\$20.25	\$411,130.01
7011.30	THRIE-BEAM GUARDRAIL	1,425.50	LF	\$28.39	\$40,472.07
7015.00	CABLE GUARDRAIL	16,740.00	LF	\$10.33	\$173,000.24
7017.00	REMOVE GUARDRAIL	67,391.60	LF	\$2.67	\$180,072.39
7017.50	REMOVE & SALVAGE GUARDRAIL	6,474.25	LF	\$4.31	\$27,894.50
7018.01	RESET GUARDRAIL	3,056.25	LF	\$28.59	\$87,377.75
7019.50	IMPACT ATTENUATOR	8.00	EACH	\$14,297.33	\$114,378.60
7019.51	IMPACT ATTENUATOR	1.00	EACH	\$12,120.00	\$12,120.00
7019.70	REMOVE IMPACT ATTENUATOR	2.00	EACH	\$640.00	\$1,280.00
7019.80	PERMANENT INERTIAL BARRIER SYSTEM	2.00	EACH	\$4,500.00	\$9,000.00
7020.00	BRIDGE APPROACH SECTIONS	209.00	EACH	\$2,407.67	\$503,203.39
7020.60	SPECIAL BRIDGE APPROACH SECTION	2.00	EACH	\$2,239.17	\$4,478.34
7021.47	MELT	16.00	EACH	\$1,737.50	\$27,800.00
7021.70	GUARDRAIL END TREATMENT, SRT-350	4.00	EACH	\$1,859.67	\$7,438.68

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7022.00	END ANCHORAGE ASSEMBLY	4.00	EACH	\$690.29	\$2,761.16
7022.01	END ANCHORAGE ASSEMBLY	2.00	EACH	\$701.95	\$1,403.90
7022.50	BULLNOSE-12.5'	16.00	EACH	\$5,160.11	\$82,561.68
7023.00	TERMINAL ANCHORAGE SECTIONS	72.00	EACH	\$1,601.77	\$115,327.22
7024.25	GUARDRAIL END TREATMENT, TYPE I	43.00	EACH	\$2,274.35	\$97,796.96
7024.27	GUARDRAIL END TREATMENT, TYPE II	206.00	EACH	\$1,809.82	\$372,823.08
7024.50	GUARDRAIL END TREATMENT	1.00	EACH	\$2,457.33	\$2,457.33
7025.48	GUARDRAIL POSTS	16.00	EACH	\$434.25	\$6,948.00
7100.00	RIGHT-OF-WAY FENCE	62,658.00	LF	\$2.54	\$159,440.81
7103.00	END POSTS	65.00	EACH	\$152.95	\$9,941.43
7104.00	PULL POSTS	17.00	EACH	\$174.92	\$2,973.58
7104.01	PULL POSTS	2.00	EACH	\$125.35	\$250.70
7105.00	CORNER POSTS	142.00	EACH	\$167.81	\$23,829.02
7105.01	CORNER POSTS	4.00	EACH	\$121.77	\$487.08
7110.00	TEMPORARY FENCE	4,121.00	LF	\$8.79	\$36,210.84
7110.05	5 FOOT CHAIN-LINK FENCE	1,968.00	LF	\$10.69	\$21,037.92
7112.05	TAKE DOWN PANEL FOR 5 FOOT CHAIN-LINK FENCE	1.00	EACH	\$181.00	\$181.00
7115.00	TEMPORARY END POST	2.00	EACH	\$133.78	\$267.56
7115.05	END POST FOR 5 FOOT CHAIN-LINK FENCE	2.00	EACH	\$113.77	\$227.54
7116.00	TEMPORARY CORNER POST	3.00	EACH	\$151.79	\$455.37
7116.05	CORNER POST FOR 5 FOOT CHAIN-LINK FENCE	15.00	EACH	\$115.87	\$1,738.05
7117.00	TEMPORARY PULL POST	3.00	EACH	\$151.79	\$455.37
7117.05	PULL POST FOR 5 FOOT CHAIN-LINK FENCE	2.00	EACH	\$115.87	\$231.74
7125.10	7' PROTECTIVE FENCE	892.00	LF	\$22.38	\$19,962.96
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	4.00	EACH	\$2,068.90	\$8,275.58
7308.10	REMOVE SIGN	1.00	EACH	\$220.00	\$220.00
7310.05	REMOVE SIGN STRUCTURE	1.00	EACH	\$2,265.00	\$2,265.00
7311.00	CONCRETE FOR FOUNDATION	45.00	CY	\$142.20	\$6,399.00
7311.10	REINFORCING STEEL	3,300.00	LB	\$1.26	\$4,158.00
7311.20	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$6,162.00	\$6,162.00
7311.21	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$6,162.00	\$6,162.00
7311.22	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	1.00	EACH	\$6,162.00	\$6,162.00
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$72,829.00	\$72,829.00
7312.01	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$63,539.00	\$63,539.00
7312.02	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$64,539.00	\$64,539.00
7321.00	TYPE A SIGN	63.25	SF	\$23.97	\$1,516.10
7322.00	TYPE B SIGN	1,560.00	SF	\$18.38	\$28,679.50

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7322.05	INSTALL TYPE B SIGN	131.00	SF	\$14.05	\$1,841.00
7323.00	TYPE C SIGN	764.50	SF	\$19.70	\$15,060.65
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	17,196.85	LB	\$2.26	\$38,836.21
7360.24	24" SIGN SUPPORT FOOTING	25.00	EACH	\$558.47	\$13,961.79
7360.30	30" SIGN SUPPORT FOOTING	22.00	EACH	\$850.74	\$18,716.30
7360.36	36" SIGN SUPPORT FOOTING	4.00	EACH	\$1,143.92	\$4,575.68
7380.20	REMOVABLE BOLLARD	1.00	EACH	\$3,185.00	\$3,185.00
7390.10	REMOVE SIGN, POST, AND FOOTING	28.00	EACH	\$525.93	\$14,725.94
7489.04	4" WHITE THERMOPLASTIC, GROOVED	13,380.00	LF	\$1.13	\$15,132.50
7489.05	4" YELLOW THERMOPLASTIC, GROOVED	63,050.00	LF	\$1.18	\$74,407.50
7489.06	5" WHITE THERMOPLASTIC, GROOVED	563,625.00	LF	\$1.00	\$561,110.50
7489.07	5" YELLOW THERMOPLASTIC, GROOVED	495,500.00	LF	\$1.00	\$494,806.00
7489.08	8" WHITE THERMOPLASTIC, GROOVED	250.00	LF	\$5.00	\$1,250.00
7489.09	8" YELLOW THERMOPLASTIC, GROOVED	2,475.00	LF	\$4.32	\$10,703.00
7489.12	12" WHITE THERMOPLASTIC, GROOVED	5,748.00	LF	\$6.42	\$36,897.90
7489.13	12" YELLOW THERMOPLASTIC, GROOVED	1,570.00	LF	\$5.98	\$9,382.50
7489.24	24" WHITE THERMOPLASTIC, GROOVED	1,506.00	LF	\$7.02	\$10,567.20
7490.04	4" WHITE THERMOPLASTIC	2,190.00	LF	\$1.00	\$2,190.00
7500.32	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	2.00	EACH	\$328.25	\$656.50
7500.40	HANDICAPPED SYMBOL	4.00	EACH	\$221.44	\$885.74
7500.43	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	16.00	EACH	\$277.75	\$4,444.00
7500.54	RUMBLE STRIPS, STOP AHEAD	1.00	LS	\$500.00	\$500.00
7502.14	4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	24,074.00	LF	\$2.65	\$63,791.84
7503.14	4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	12,316.00	LF	\$2.67	\$32,905.76
7508.14	12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	144.00	LF	\$7.50	\$1,080.00
7509.14	12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	430.00	LF	\$9.25	\$3,977.50
7512.14	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	634.00	LF	\$16.35	\$10,364.38
7515.05	5" WHITE POLYUREA PAVEMENT MARKING, GROOVED	336,100.00	LF	\$0.96	\$321,079.00
7515.12	12" WHITE POLYUREA PAVEMENT MARKING, GROOVED	16,290.00	LF	\$5.81	\$94,690.00
7515.24	24" WHITE POLYUREA PAVEMENT MARKING, GROOVED	24.00	LF	\$18.00	\$432.00
7515.34	4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	68,500.00	LF	\$0.86	\$58,910.00
7515.38	12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	11,300.00	LF	\$4.30	\$48,590.00
7516.05	5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED	203,880.00	LF	\$0.99	\$201,685.00
7516.34	4" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	74,750.00	LF	\$0.86	\$64,285.00
7517.04	4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	103,655.00	LF	\$2.53	\$262,194.50
7517.08	8" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	300.00	LF	\$6.50	\$1,950.00
7517.12	12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	20,304.00	LF	\$8.72	\$177,128.03

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
7517.24	24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	654.00	LF	\$23.59	\$15,426.30
7518.04	4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	21,180.00	LF	\$2.52	\$53,274.00
7518.12	12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	1,175.00	LF	\$7.67	\$9,012.75
7519.00	ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	81.00	EACH	\$305.62	\$24,755.00
7519.05	RAILROAD CROSSING SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	8.00	EACH	\$1,001.10	\$8,008.83
7519.10	ONLY, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	3.00	EACH	\$681.67	\$2,045.00
7530.49	RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	4.00	EACH	\$1,109.38	\$4,437.50
7541.07	7" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, TYPE 4, GROOVED	10,720.00	LF	\$6.33	\$67,807.00
7560.01	PAINT STRIPING	1,632.59	MILE	\$214.98	\$350,966.81
7560.03	PAINT STRIPING	400.00	STA	\$10.00	\$4,000.00
7560.20	ACRYLIC WATERBORNE PAINT, YELLOW	24,489.00	GAL	\$8.70	\$213,054.30
7560.30	ACRYLIC WATERBORNE PAINT, WHITE	81,630.00	GAL	\$8.70	\$710,181.00
8008.00	ARMOR COAT AGGREGATE	2,028.00	CY	\$28.00	\$56,784.00
8008.30	CHIP SEAL AGGREGATE	735.00	CY	\$55.00	\$40,425.00
8008.50	AGGREGATE FOR MICROSURFACING	6,654.00	TON	\$24.53	\$163,210.00
8022.00	HYDRATED LIME	10,469.00	TON	\$178.75	\$1,871,364.21
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	11,804.58	TON	\$244.07	\$2,881,194.13
8022.14	HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING	233.00	TON	\$248.23	\$57,836.53
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	1,094.00	CY	\$20.50	\$22,427.00
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	60,029.00	CY	\$21.15	\$1,269,550.38
8028.01	FOUNDATION COURSE REPLACEMENT	942.78	CY	\$114.63	\$108,074.20
8029.25	FOUNDATION COURSE	663,289.00	SY	\$2.70	\$1,789,827.27
8029.26	FOUNDATION COURSE	31,831.00	SY	\$13.01	\$414,195.76
8029.84	BITUMINOUS FOUNDATION COURSE 4"	45,836.00	SY	\$2.00	\$91,644.15
8032.04	CRUSHED CONCRETE FOUNDATION COURSE 4"	282,690.00	SY	\$2.10	\$592,255.53
8052.03	ARMOR COAT EMULSIFIED ASPHALT	52,740.00	GAL	\$3.00	\$158,220.00
8060.01	GRANULAR SUBDRAIN, TYPE A	14.00	EACH	\$88.30	\$1,236.20
8060.02	GRANULAR SUBDRAIN, TYPE B	78.00	EACH	\$156.02	\$12,169.56
8060.05	GRANULAR SUBDRAIN	2,753.00	EACH	\$96.79	\$266,466.56
8060.06	LONGITUDINAL SUBDRAIN	7,990.00	LF	\$6.04	\$48,259.60
8060.15	SUBDRAIN OUTLET	30.00	EACH	\$130.60	\$3,918.00
8070.05	MINERAL FILLER FOR MICROSURFACING	136.00	TON	\$80.88	\$11,000.00
8091.00	GRANULAR BACKFILL	8,123.50	CY	\$27.52	\$223,524.66
8091.03	SELECT GRANULAR BACKFILL	678.00	CY	\$21.32	\$14,454.96
8094.21	CRUSHED CONCRETE EMBEDMENT	10,180.00	SY	\$1.50	\$15,270.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
8101.50	STABILIZED SUBGRADE	592,595.00	SY	\$1.72	\$1,018,847.40
8101.52	STABILIZED SUBGRADE	81,194.00	SY	\$1.87	\$151,886.18
8110.50	HYDRATED LIME SLURRY STABILIZATION	2,184.97	STA	\$618.71	\$1,351,865.29
8111.00	SHOULDER SUBGRADE PREPARATION	1,047.68	STA	\$113.25	\$118,651.94
8111.01	SHOULDER SUBGRADE PREPARATION	32.22	STA	\$326.11	\$10,507.13
9000.73	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	17,000.00	TON	\$28.27	\$480,661.00
9000.75	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	6,400.00	TON	\$31.25	\$199,973.00
9001.90	ULTRATHIN BONDED ASPHALT WEARING COURSE	8,460.00	TON	\$72.22	\$610,981.20
9003.45	ASPHALTIC CONCRETE, TYPE GGCRM	17,150.00	TON	\$34.00	\$583,100.00
9004.91	HOT IN-PLACE RECYCLING	871.07	STA	\$960.00	\$836,231.04
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	14,369.00	TON	\$51.32	\$737,455.56
9005.03	ASPHALTIC CONCRETE FOR PATCHING, TYPE	1,950.00	TON	\$46.83	\$91,320.00
9005.04	ASPHALTIC CONCRETE FOR PATCHING	350.00	TON	\$70.57	\$24,700.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	270,099.00	TON	\$20.95	\$5,657,786.78
9005.24	ASPHALTIC CONCRETE, TYPE SPL	37,836.00	TON	\$39.53	\$1,495,754.46
9005.44	ASPHALTIC CONCRETE, TYPE SP4(0.375)	116,240.00	TON	\$28.72	\$3,338,007.50
9005.45	ASPHALTIC CONCRETE, TYPE SP4(0.5)	502,403.00	TON	\$30.09	\$15,116,515.38
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.375)	13,760.00	TON	\$33.00	\$454,080.00
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5)	279,350.27	TON	\$29.29	\$8,180,913.38
9005.55	ASPHALTIC CONCRETE, TYPE SP5(0.5)	228,080.00	TON	\$28.03	\$6,393,584.20
9005.85	HIGH RAP BASE	289,140.00	TON	\$22.29	\$6,443,620.22
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	154,739.00	SY	\$2.87	\$444,697.46
9009.15	MICROSURFACING PLACEMENT	1,385.39	STA	\$311.93	\$432,149.22
9009.75	TEMPORARY SURFACING	27,652.80	SY	\$32.58	\$901,050.68
9009.78	TEMPORARY SURFACING	1,948.00	SY	\$23.99	\$46,731.00
9009.79	TEMPORARY SURFACING	116.00	SY	\$60.12	\$6,973.92
9009.86	SURFACING 6"	11,042.00	SY	\$27.48	\$303,472.36
9009.87	SURFACING 8"	3,994.50	SY	\$37.97	\$151,657.70
9009.88	SURFACING 10"	6,357.00	SY	\$41.90	\$266,330.16
9020.70	ASPHALT-RUBBER BINDER	3,069.65	TON	\$511.99	\$1,571,624.73
9020.71	GTR & TOR FOR ASPHALT MIXTURES	32,000.00	LB	\$0.45	\$14,400.00
9020.94	PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING	1,097.50	TON	\$625.80	\$686,814.65
9020.96	PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING	145.30	TON	\$648.90	\$94,284.87
9021.03	PERFORMANCE GRADED BINDER (58-28)	15,432.37	TON	\$511.85	\$7,899,091.75
9021.04	PERFORMANCE GRADED BINDER (70-28)	14,680.91	TON	\$636.25	\$9,340,684.83
9021.05	PERFORMANCE GRADED BINDER (58-34)	9,407.48	TON	\$630.46	\$5,931,079.85
9021.08	PERFORMANCE GRADED BINDER (64-28)	46,317.76	TON	\$619.04	\$28,672,772.70

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
9021.11	PERFORMANCE GRADED BINDER (70-16)	112.86	TON	\$700.11	\$79,014.41
9021.12	PERFORMANCE GRADED BINDER (52-34)	131.50	TON	\$585.80	\$77,032.70
9021.32	GTR MODIFIED PERFORMANCE GRADED BINDER (70-28)	1,068.66	TON	\$675.00	\$721,345.50
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	147,289.00	LF	\$1.90	\$280,232.43
9030.01	CONSTRUCTING ASPHALTIC CONCRETE CURB	9,324.00	LF	\$2.50	\$23,310.00
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	24,393.00	SY	\$3.31	\$80,756.68
9052.10	EMULSIFIED ASPHALT FOR MICROSURFACING	228,680.00	GAL	\$1.20	\$274,416.00
9052.15	EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION	556,910.00	GAL	\$1.96	\$1,093,077.50
9053.00	TACK COAT	1,833,383.00	GAL	\$1.41	\$2,589,863.47
9053.20	FOG SEAL	328,947.00	GAL	\$1.35	\$442,634.60
9053.21	FOG SEAL	8,270.00	GAL	\$1.75	\$14,472.50
9053.75	CHIP SEAL EMULSIFIED ASPHALT	26,190.00	GAL	\$3.20	\$83,808.00
9053.92	EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING	64,963.00	GAL	\$3.75	\$243,611.25
9110.01	RENTAL OF LOADER, FULLY OPERATED	4,155.00	HOUR	\$85.14	\$353,759.68
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	1,960.00	HOUR	\$74.89	\$146,783.10
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	4,155.00	HOUR	\$70.25	\$291,875.85
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	4,155.00	HOUR	\$72.04	\$299,305.85
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	2,215.00	HOUR	\$135.31	\$299,705.28
9111.00	WATER	12,770.03	MGAL	\$11.75	\$149,994.72
9111.11	WATER FOR CEMENT STABILIZATION	408.00	MGAL	\$2.52	\$1,028.16
9111.13	WATER FOR FLY ASH STABILIZED BITUMINOUS	4,031.00	MGAL	\$2.73	\$11,007.75
9140.00	JOINT SEALING - ASPHALT TO CONCRETE	6,813.00	STA	\$50.30	\$342,724.28
9140.40	CRACK SEALING BITUMINOUS SURFACING	1,064,375.00	LF	\$0.55	\$585,172.50
9150.00	CRACKING AND SEATING CONCRETE PAVEMENT	188,282.00	SY	\$0.26	\$49,133.92
9170.00	EARTH SHOULDER CONSTRUCTION	33,708.27	STA	\$66.26	\$2,233,530.41
9170.50	MEDIAN CONSTRUCTION	48.19	STA	\$284.96	\$13,732.29
9173.11	WIDENING	3,496.79	STA	\$49.11	\$171,735.03
9173.15	TRENCHED WIDENING	5,400.54	STA	\$49.94	\$269,681.40
9173.20	SUBGRADE PREPARATION	530,392.00	SY	\$1.19	\$633,275.70
9179.21	COLD MILLING, CLASS 1	4,370.52	STA	\$173.17	\$756,858.48
9179.23	COLD MILLING, CLASS 3	13,402.93	STA	\$348.51	\$4,671,064.67
9179.24	COLD MILLING, CLASS 4	958.34	STA	\$299.35	\$286,880.01
9179.32	COLD MILLING, CLASS 2	7,534.00	SY	\$1.09	\$8,212.06
9179.33	COLD MILLING, CLASS 3	252,240.00	SY	\$2.32	\$585,934.74
9179.34	COLD MILLING, CLASS 4	320,974.00	SY	\$4.67	\$1,499,496.66
9179.35	COLD MILLING, CLASS 5	1,013.00	SY	\$5.50	\$5,571.50
9179.43	COLD MILLING, CLASS 3	6,286.94	STA	\$168.34	\$1,058,370.78

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
9179.52	COLD MILLING, CLASS 3	264,101.00	SY	\$1.24	\$328,510.98
9179.53	COLD MILLING, CLASS 3	172,715.00	SY	\$1.02	\$176,169.30
9179.54	COLD MILLING, CLASS 4	176,188.00	SY	\$3.89	\$685,371.32
9179.57	COLD MILLING, CLASS 4	4,625.00	SY	\$3.36	\$15,540.00
9179.63	COLD MILLING, CLASS 3	981.19	STA	\$194.83	\$191,170.80
9179.80	MILLING CONCRETE FOR INLAYS	56.00	EACH	\$1,712.35	\$95,891.33
9185.50	MILLING CONCRETE CURB	24.00	LF	\$35.00	\$840.00
9185.76	RUMBLE STRIPS, ASPHALT	20,100.53	STA	\$9.53	\$191,563.50
9185.77	RUMBLE STRIPS, CONCRETE	952.64	STA	\$25.85	\$24,624.13
9186.00	CONCRETE SURFACE MILLING	90,167.00	SY	\$2.31	\$207,983.64
9186.01	CONCRETE SURFACE MILLING	761.40	STA	\$250.75	\$190,919.80
9186.02	CONCRETE SURFACE MILLING	25,257.00	SY	\$2.66	\$67,184.54
9188.50	SURFACING UNDER GUARDRAIL	24,689.00	SY	\$28.18	\$695,757.71
9188.51	SURFACING UNDER GUARDRAIL	1,083.00	SY	\$32.79	\$35,507.86
9190.00	FLY ASH STABILIZED BITUMINOUS	1,063.31	STA	\$813.13	\$864,607.70
9190.01	FLY ASH STABILIZED BITUMINOUS	1,207.51	STA	\$928.19	\$1,120,803.79
9190.12	CEMENT STABILIZED BITUMINOUS	998.07	STA	\$156.14	\$155,838.96
9190.50	FLY ASH	38,280.85	TON	\$32.06	\$1,227,291.81
9190.61	CEMENT	1,617.00	TON	\$123.90	\$200,346.30
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	33,159.00	SY	\$1.81	\$59,938.48
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	477.75	LS(MILE)	\$488.34	\$233,304.76
A001.01	PULL BOX, TYPE PB-1	34.00	EACH	\$670.86	\$22,809.30
A001.02	PULL BOX, TYPE PB-1A	23.00	EACH	\$643.78	\$14,807.00
A001.05	PULL BOX, TYPE PB-2	3.00	EACH	\$363.60	\$1,090.80
A001.12	PULL BOX, TYPE PB-5	48.00	EACH	\$489.87	\$23,513.78
A001.16	PULL BOX, TYPE PB-6	8.00	EACH	\$470.45	\$3,763.56
A001.17	PULL BOX, TYPE PB-7	1.00	EACH	\$1,237.50	\$1,237.50
A001.20	PULL BOX, TYPE PB-8	2.00	EACH	\$1,595.00	\$3,190.00
A001.57	SPLICE BOX	1.00	EACH	\$474.00	\$474.00
A004.00	TRAFFIC SIGNAL, TYPE TS-1	20.00	EACH	\$768.00	\$15,360.00
A004.04	TRAFFIC SIGNAL, TYPE TS-1LL	6.00	EACH	\$1,154.67	\$6,928.00
A006.15	PEDESTRIAN SIGNAL, TYPE PS-1	14.00	EACH	\$560.00	\$7,840.00
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	18.00	EACH	\$106.67	\$1,920.00
A006.84	PEDESTAL POLE, TYPE PP-10	2.00	EACH	\$950.00	\$1,900.00
A006.98	VEHICLE DETECTOR, TYPE A PREFORMED	184.00	EACH	\$208.87	\$38,432.00
A007.00	VEHICLE DETECTOR, TYPE B PREFORMED	75.00	EACH	\$237.33	\$17,800.00
A007.08	VEHICLE DETECTOR, TYPE TD-3	1.00	EACH	\$475.00	\$475.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A007.43	STREET LIGHTING UNIT, TYPE SL-A-12-0-0.175	16.00	EACH	\$1,297.92	\$20,766.75
A007.45	STREET LIGHTING UNIT, TYPE SL-A-20-0-0.25	19.00	EACH	\$1,905.43	\$36,203.16
A007.48	STREET LIGHTING UNIT, TYPE SL-A-20-1-0.25	16.00	EACH	\$1,590.00	\$25,440.00
A007.53	STREET LIGHTING UNIT, TYPE SL-BT-25-1-0.25	27.00	EACH	\$2,140.26	\$57,787.05
A008.99	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	26.00	EACH	\$2,616.25	\$68,022.46
A009.00	STREET LIGHTING UNIT, TYPE SL-A-40-2-0.25	20.00	EACH	\$2,300.00	\$46,000.00
A009.10	STREET LIGHTING UNIT, TYPE SL-A-40-10-0.25	9.00	EACH	\$3,000.00	\$27,000.00
A009.14	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25	26.00	EACH	\$2,553.26	\$66,384.63
A009.16	STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20	9.00	EACH	\$2,514.03	\$22,626.26
A009.22	STREET LIGHTING UNIT, TYPE SL-S-40-10-0.25	10.00	EACH	\$2,300.00	\$23,000.00
A009.73	STREET LIGHTING UNIT, TYPE SL-S-45-6 & 6-0.20	15.00	EACH	\$2,054.05	\$30,810.75
A009.76	STREET LIGHTING UNIT, TYPE SL-BT-50-15-0.40	32.00	EACH	\$2,595.00	\$83,040.00
A009.98	LUMINAIRE CONVERSION, TYPE 200	8.00	EACH	\$272.36	\$2,178.88
A010.20	LUMINAIRE, TYPE HML-A-1KW	20.00	EACH	\$750.00	\$15,000.00
A010.51	LUMINAIRE, TYPE FL-100 MH	12.00	EACH	\$670.00	\$8,040.00
A010.52	LUMINAIRE, TYPE FL-175 MH	12.00	EACH	\$670.00	\$8,040.00
A010.55	WALL MOUNTED LUMINAIRE, TYPE WM-100	21.00	EACH	\$737.35	\$15,484.35
A010.59	UNDERDECK LUMINAIRE, TYPE UD-200	2.00	EACH	\$684.69	\$1,369.38
A010.74	FLOODLIGHT LUMINAIRE, TYPE HPS-100	40.00	EACH	\$790.02	\$31,600.80
A011.24	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-12	1.00	EACH	\$8,300.00	\$8,300.00
A011.40	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12	1.00	EACH	\$8,500.00	\$8,500.00
A011.65	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12	1.00	EACH	\$9,000.00	\$9,000.00
A012.60	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12	1.00	EACH	\$12,300.00	\$12,300.00
A012.80	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12	2.00	EACH	\$12,800.00	\$25,600.00
A012.98	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12	3.00	EACH	\$12,267.00	\$36,801.00
A016.90	MAST ARM SIGNAL POLE, TYPE MP-70	1.00	EACH	\$11,033.00	\$11,033.00
A018.26	HIGH MAST LIGHTING UNIT, TYPE T-120	2.00	EACH	\$27,700.00	\$55,400.00
A018.30	HIGH MAST LIGHTING UNIT, TYPE T-140	2.00	EACH	\$30,910.00	\$61,820.00
A018.81	FOUNDATION DESIGN	4.00	EACH	\$1,740.00	\$6,960.00
A018.82	CONCRETE FOR FOUNDATION	60.00	CY	\$110.00	\$6,600.00
A018.83	REINFORCING STEEL	4,852.00	LB	\$1.55	\$7,520.60
A018.86	ANCHOR BOLT CAGE	4.00	EACH	\$250.00	\$1,000.00
A020.10	LIGHTING CONTROL CENTER, TYPE D	6.00	EACH	\$755.79	\$4,534.71
A020.17	LIGHTING CONTROL CENTER, TYPE P	6.00	EACH	\$1,973.09	\$11,838.56
A020.30	LIGHTING CONTROL CENTER, TYPE R	8.00	EACH	\$1,795.27	\$14,362.15
A020.35	LIGHTING CONTROL CENTER, TYPE R-1	1.00	EACH	\$2,787.60	\$2,787.60
A020.36	LIGHTING CONTROL CENTER, TYPE R-2	1.00	EACH	\$4,740.00	\$4,740.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A020.46	LIGHTING CONTROL CENTER, TYPE DP	1.00	EACH	\$828.05	\$828.05
A020.50	LIGHTING CONTROL CENTER, TYPE RU	2.00	EACH	\$2,000.00	\$4,000.00
A060.00	1" CONDUIT SYSTEM	2,225.00	LF	\$5.79	\$12,882.75
A060.01	1" CONDUIT SYSTEM	1,344.00	LF	\$6.64	\$8,924.16
A069.15	1 1/2-INCH CONDUIT IN MEDIAN BARRIER	4,003.00	LF	\$3.69	\$14,771.07
A070.10	1 1/2-INCH CONDUIT IN TRENCH	37,852.00	LF	\$2.93	\$110,931.49
A070.13	2" CONDUIT IN TRENCH	589.00	LF	\$3.37	\$1,984.00
A070.14	2-INCH CONDUIT IN TRENCH	5,104.00	LF	\$3.19	\$16,300.00
A070.18	3-INCH CONDUIT IN TRENCH	761.00	LF	\$5.40	\$4,109.40
A072.10	1 1/2-INCH CONDUIT UNDER ROADWAY	3,747.00	LF	\$3.77	\$14,134.69
A072.14	2-INCH CONDUIT UNDER ROADWAY	840.00	LF	\$2.23	\$1,877.34
A072.18	3-INCH CONDUIT UNDER ROADWAY	523.00	LF	\$3.00	\$1,569.00
A074.12	1 1/2-INCH CONDUIT, JACKED	1,707.00	LF	\$14.09	\$24,050.72
A074.14	2-INCH CONDUIT, JACKED	380.00	LF	\$14.30	\$5,434.00
A074.80	FLOODLIGHT CONDUIT SYSTEM	3.00	EACH	\$4,100.00	\$12,300.00
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	3,149.00	LF	\$0.71	\$2,251.06
A077.15	5/C #14 AWG TRAFFIC SIGNAL CABLE	1,581.00	LF	\$2.31	\$3,655.23
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	313.00	LF	\$1.75	\$547.75
A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	3,978.00	LF	\$2.30	\$9,138.58
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	6,993.00	LF	\$0.79	\$5,503.87
A079.07	OPTICAL DETECTOR CABLE	128.00	LF	\$1.90	\$243.20
A079.14	FIBER OPTIC COMMUNICATION CABLE	2,941.00	LF	\$1.44	\$4,235.04
A079.50	GROUNDING CONDUCTOR	2,311.00	LF	\$0.62	\$1,438.60
A079.51	GROUNDING CONDUCTOR	1,350.00	LF	\$0.72	\$972.00
A079.55	SERVICE CABLE	850.00	LF	\$1.02	\$869.50
A080.10	STREET LIGHTING CABLE, NO. 2 USE	10,718.00	LF	\$3.48	\$37,330.76
A080.15	STREET LIGHTING CABLE, NO. 4 USE	4,297.00	LF	\$2.07	\$8,915.79
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	51,843.00	LF	\$0.91	\$47,297.48
A080.23	STREET LIGHTING CABLE, NO. 6 BARE	1,033.00	LF	\$0.71	\$728.46
A080.24	STREET LIGHTING CABLE, NO. 6 USE	87,630.00	LF	\$1.14	\$99,483.66
A080.25	STREET LIGHTING CABLE, NO. 6 USE	2,066.00	LF	\$0.95	\$1,953.48
A081.10	2 PAIR COMMUNICATION CABLE	6,330.00	LF	\$1.76	\$11,121.99
A082.28	DIRECT BURIAL CABLE, NO. 6	2,736.00	LF	\$2.10	\$5,745.60
A082.32	DIRECT BURIAL CABLE, NO. 6 BARE	5,916.00	LF	\$1.20	\$7,099.20
A082.34	DIRECT BURIAL CABLE, NO. 6 USE	14,352.00	LF	\$1.50	\$21,562.20
A110.75	UNINTERRUPTIBLE POWER SUPPLY	2.00	EACH	\$5,692.00	\$11,384.00
A191.00	STREET LIGHTING UNIT REPLACEMENT, TYPE	8.00	EACH	\$1,662.50	\$13,300.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A449.00	ADJUST PULL BOX TO GRADE	5.00	EACH	\$155.00	\$775.00
A500.20	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170	2.00	EACH	\$1,400.00	\$2,800.00
A500.21	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	2.00	EACH	\$2,600.00	\$5,200.00
A504.80	INSTALL MAST ARM	3.00	EACH	\$82.50	\$247.50
A600.00	REMOVE LIGHTING UNIT	66.00	EACH	\$253.31	\$16,718.24
A600.02	REMOVE LIGHTING UNIT	35.00	EACH	\$175.09	\$6,128.21
A600.50	REMOVE LUMINAIRE	3.00	EACH	\$94.80	\$284.40
A610.00	REMOVE TRAFFIC SIGNAL	1.00	EACH	\$2,600.00	\$2,600.00
A610.01	REMOVE TRAFFIC SIGNAL	1.00	EACH	\$2,600.00	\$2,600.00
A611.00	REMOVE TRAFFIC SIGNAL CONTROLLER	1.00	EACH	\$200.00	\$200.00
A611.12	REMOVE PEDESTRIAN PUSHBUTTON	4.00	EACH	\$30.00	\$120.00
A612.10	REMOVE AND REINSTALL STREET LIGHTING UNIT	10.00	EACH	\$674.15	\$6,741.50
A620.02	REMOVE LIGHTING CONTROL CENTER	3.00	EACH	\$410.26	\$1,230.79
A630.03	REMOVE PEDESTAL POLE	4.00	EACH	\$200.00	\$800.00
A630.04	REMOVE HIGH MAST LIGHTING UNIT	1.00	EACH	\$2,500.00	\$2,500.00
A630.20	REMOVE PULL BOX	5.00	EACH	\$105.79	\$528.95
A639.90	REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	2.00	EACH	\$1,300.00	\$2,600.00
A650.02	REMOVE MAST ARM SIGNAL POLE	2.00	EACH	\$1,100.00	\$2,200.00
A679.53	REMOVE GROUNDING CONDUCTOR	1,692.00	LF	\$0.40	\$676.80
A679.57	REMOVE TRAFFIC SIGNAL CABLE	12,286.00	LF	\$0.30	\$3,727.54
A690.00	REMOVE AND SALVAGE DMS BOARD	1.00	EACH	\$3,834.00	\$3,834.00
A690.02	REMOVE AND SALVAGE DMS BOARD	1.00	EACH	\$3,834.00	\$3,834.00
A700.20	RELOCATE STREET LIGHTING UNIT	31.00	EACH	\$1,057.61	\$32,785.83
A701.40	RELOCATE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	1.00	EACH	\$5,000.00	\$5,000.00
A703.60	RELOCATE MAST ARM SIGNAL POLE	2.00	EACH	\$4,750.00	\$9,500.00
A706.00	RELOCATE PULL BOX	22.00	EACH	\$359.09	\$7,900.00
A706.01	RELOCATE PULL BOX	12.00	EACH	\$408.33	\$4,900.00
A706.02	RELOCATE PULL BOX	1.00	EACH	\$300.00	\$300.00
A750.75	RELOCATE AND MODIFY	1.00	EACH	\$2,570.00	\$2,570.00
A780.05	TEMPORARY LIGHTING SYSTEM	7.00	EACH	\$8,341.14	\$58,388.00
A780.06	TEMPORARY LIGHTING SYSTEM	3.00	EACH	\$6,737.00	\$20,211.00
A780.07	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$10,840.00	\$10,840.00
A780.09	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$10,677.00	\$10,677.00
A780.10	CROSSOVER LIGHTING SYSTEM	3.00	EACH	\$11,560.00	\$34,680.00
A780.16	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$14,163.00	\$14,163.00
A800.51	OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM	90.00	DAY	\$19.90	\$1,791.00
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	2,309.00	DAY	\$4.17	\$9,618.08

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A800.56	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	553.00	DAY	\$3.69	\$2,040.72
A800.57	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	608.00	DAY	\$2.72	\$1,653.76
A800.63	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	522.00	DAY	\$2.72	\$1,419.84
A800.64	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	522.00	DAY	\$2.72	\$1,419.84
A800.65	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	420.00	DAY	\$3.27	\$1,373.40
A800.66	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	420.00	DAY	\$3.27	\$1,373.40
A800.70	MAINTENANCE OF LIGHTING UNITS	1,028.00	DAY	\$6.11	\$6,281.08
A800.75	OPERATION AND MAINTENANCE OF LIGHTING SYSTEM	160.00	DAY	\$11.30	\$1,808.00
L001.01	SEEDING, TYPE A	238.03	ACRE	\$647.04	\$154,015.10
L001.02	SEEDING, TYPE B	820.32	ACRE	\$532.25	\$436,617.43
L001.03	SEEDING, TYPE C	32.95	ACRE	\$419.72	\$13,829.62
L001.16	SEEDING, TYPE BUFFER	2.68	ACRE	\$767.26	\$2,056.27
L001.17	SEEDING, TYPE WETLAND	2.10	ACRE	\$2,611.11	\$5,483.33
L006.00	COVER CROP SEEDING	563.00	ACRE	\$111.90	\$62,998.67
L006.50	TEMPORARY SEEDING	62.00	ACRE	\$3,704.71	\$229,692.00
L007.01	CONTOUR CULTIVATION OF BACKSLOPES	22,000.00	LF	\$0.29	\$6,370.00
L010.00	SODDING	3,241.00	SY	\$6.34	\$20,556.90
L010.98	TEMPORARY EROSION CONTROL	200.00	SY	\$1.62	\$324.00
L019.11	EROSION CONTROL, CLASS 1B	76,003.00	SY	\$1.21	\$91,996.48
L019.12	EROSION CONTROL, CLASS 1C	186,613.00	SY	\$1.30	\$242,888.66
L019.13	EROSION CONTROL, CLASS 1D	264,176.00	SY	\$1.34	\$354,690.18
L019.14	EROSION CONTROL, CLASS 1E	30,609.00	SY	\$1.78	\$54,427.44
L019.15	EROSION CONTROL, CLASS 1F	2,554.00	SY	\$1.90	\$4,849.89
L019.20	EROSION CONTROL, CLASS 2A	25,870.00	SY	\$4.69	\$121,346.26
L019.22	EROSION CONTROL, CLASS 2C	3,163.00	SY	\$10.90	\$34,465.53
L020.00	EROSION CONTROL	8,880.00	SY	\$1.22	\$10,833.60
L020.02	EROSION CONTROL, TYPE B	3,454.00	SY	\$1.35	\$4,662.90
L020.17	OPEN WEAVE TEXTILE, TYPE C	166.00	SY	\$6.80	\$1,128.80
L021.28	EROSION CHECKS, TYPE 1B	663.00	BALE	\$14.16	\$9,388.08
L021.30	EROSION CHECKS, TYPE 1D	3,063.00	BALE	\$15.22	\$46,614.42
L021.31	EROSION CHECKS, TYPE 1E	744.00	BALE	\$20.89	\$15,542.79
L021.32	EROSION CHECKS, TYPE 1F	110.00	BALE	\$14.87	\$1,635.48
L021.40	EROSION CHECKS, TYPE 2A	313.00	BALE	\$15.16	\$4,746.60
L021.50	EROSION CHECKS, TYPE SYNTHETIC	453.00	LF	\$7.98	\$3,615.72
L021.51	EROSION CHECKS, TYPE WATTLE	20,162.00	LF	\$2.42	\$48,828.31
L021.52	EROSION CHECKS, TYPE COIR	30.00	LF	\$17.00	\$510.00
L021.53	EROSION CHECKS, TYPE LOW PROFILE	2,086.00	LF	\$2.30	\$4,797.80

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
L021.64	EROSION CHECKS, TYPE 1E-ST	620.00	BALE	\$20.00	\$12,400.00
L022.11	FABRIC SILT FENCE-LOW POROSITY	130,621.00	LF	\$2.58	\$337,191.38
L022.12	FABRIC SILT FENCE-HIGH POROSITY	2,519.00	LF	\$2.87	\$7,235.20
L022.14	FABRIC SILT FENCE-LOW PROFILE LOW POROSITY	1,635.00	LF	\$2.09	\$3,414.00
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	660.00	LF	\$3.20	\$2,111.00
L022.75	TEMPORARY SILT CHECK	18,800.00	LF	\$3.07	\$57,761.50
L022.90	TEMPORARY SILT FENCE	70,600.00	LF	\$3.62	\$255,541.00
L022.91	TEMPORARY BALE CHECK	200.00	BALE	\$15.67	\$3,134.00
L022.92	TEMPORARY EARTH CHECK	12,470.00	LF	\$2.73	\$34,098.00
L022.93	TEMPORARY ROCK CHECK	500.00	LF	\$16.34	\$8,170.00
L030.75	MANURE TOPDRESSING	5,473.00	CY	\$13.89	\$76,026.60
L030.80	COMPOST	301.50	CY	\$54.88	\$16,546.32
L032.55	SLASH MULCH	2,572.00	CY	\$41.93	\$107,843.96
L032.70	TEMPORARY MULCH	97.31	TON	\$248.42	\$24,173.31
L032.75	MULCH	2,379.70	TON	\$95.36	\$226,921.72
L032.80	HYDROMULCH	49.00	TON	\$1,640.25	\$80,372.32
L119.12	JUNIPERUS CHINESIS 'SEA GREEN' (SEA GREEN JUNIPER) 24" B&B OR C.G.	444.00	EACH	\$33.79	\$15,002.76
L559.17	RHUS AROMATICA 'GRO-LOW' (GRO-LOW SUMAC) 15"-18" CONTAINER GROWN	126.00	EACH	\$30.72	\$3,870.72
L560.17	RHUS GLABRA (SMOOTH SUMAC) 2' - 3' B.R.	132.00	EACH	\$11.48	\$1,515.36
L565.09	ROSA 'NEARLY WILD' (NEARLY WILD ROSE) 2 GALLON CONTAINER GROWN	420.00	EACH	\$30.08	\$12,633.60
L619.77	VIBURNUM LENTAGO (NANNYBERRY VIBURNUM) #5 CONTAINER GROWN	222.00	EACH	\$36.47	\$8,096.34
L720.15	CERCIS CANADENSIS (REDBUD) 1 1/4" CALIPER B&B OR CONTAINER GROWN	38.00	EACH	\$169.11	\$6,426.18
L809.11	QUERCUS MACROCARPA (BUR OAK) 2" CALIPER B&B	15.00	EACH	\$225.10	\$3,376.50
L946.50	PANICUM VIRGATUM 'HEAVY METAL' (HEAVY METAL SWITCHGRASS) #1 CONTAINER	980.00	EACH	\$13.24	\$12,975.20
L946.79	SCHIZACHYRIUM SCOPARIUM (LITTLE BLUESTEM) #1 CONTAINER	686.00	EACH	\$13.24	\$9,082.64
L946.81	ANDROPOGON GERARDII (BIG BLUESTEM) #1 CONTAINER	1,107.00	EACH	\$14.35	\$15,885.45
L952.00	ASTER NOVAE-ARGLIAE (NEW ENGLAND ASTER) #1 CONTAINER	79.00	EACH	\$13.24	\$1,045.96
L958.51	OLIGONEURON RIGIDUM (STIFF GOLDENROD) #1 CONTAINER	228.00	EACH	\$13.25	\$3,021.00
L958.55	SOLIDAGO SPECIOSA (SHOWY-WAND GOLDENROD) #1 CONTAINER	285.00	EACH	\$13.25	\$3,776.25
L961.21	RUDBECKIA HIRTA (BLACK-EYED SUSAN) #1 CONTAINER	444.00	EACH	\$12.55	\$5,572.20
L998.00	BUCKLOE DACTYLOIDES "BOWIE" (BUFFALOGRASS SEEDING)	1,303.33	SY	\$0.32	\$417.07
P070.12	12" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	48.00	LF	\$16.64	\$798.72
P070.18	18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	301.00	LF	\$30.85	\$9,284.80
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	20.00	LF	\$46.50	\$930.00
P120.18	18" CULVERT PIPE, TYPE 2	104.00	LF	\$40.47	\$4,209.00
P120.24	24" CULVERT PIPE, TYPE 2	293.00	LF	\$42.39	\$12,421.44
P120.30	30" CULVERT PIPE, TYPE 2	86.00	LF	\$52.25	\$4,493.30

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
P120.36	36" CULVERT PIPE, TYPE 2	349.00	LF	\$52.51	\$18,324.83
P120.42	42" CULVERT PIPE, TYPE 2	114.00	LF	\$44.26	\$5,045.64
P120.48	48" CULVERT PIPE, TYPE 2	55.00	LF	\$51.92	\$2,855.60
P120.72	72" CULVERT PIPE, TYPE 2	71.00	LF	\$96.02	\$6,817.42
P127.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	45.00	LF	\$63.00	\$2,835.00
P127.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	56.00	LF	\$59.00	\$3,304.00
P127.30	30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	276.00	LF	\$67.09	\$18,516.84
P127.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	504.00	LF	\$98.55	\$49,669.20
P130.18	18" CULVERT PIPE, TYPE 3	96.00	LF	\$19.60	\$1,881.60
P130.42	42" CULVERT PIPE, TYPE 3	82.00	LF	\$60.95	\$4,997.90
P130.72	72" CULVERT PIPE, TYPE 3	364.00	LF	\$109.46	\$39,843.44
P150.15	15" CULVERT PIPE, TYPE 5	92.00	LF	\$48.00	\$4,416.00
P150.18	18" CULVERT PIPE, TYPE 5	221.00	LF	\$30.91	\$6,830.70
P150.24	24" CULVERT PIPE, TYPE 5	72.00	LF	\$42.30	\$3,045.60
P150.30	30" CULVERT PIPE, TYPE 5	377.00	LF	\$48.00	\$18,096.00
P150.42	42" CULVERT PIPE, TYPE 5	634.00	LF	\$63.80	\$40,449.20
P150.48	48" CULVERT PIPE, TYPE 5	448.00	LF	\$97.00	\$43,456.00
P150.54	54" CULVERT PIPE, TYPE 5	232.00	LF	\$115.00	\$26,680.00
P200.42	42" CULVERT PIPE, TYPE 2 OR 5	323.00	LF	\$84.61	\$27,328.29
P200.48	48" CULVERT PIPE, TYPE 2 OR 5	374.00	LF	\$89.55	\$33,493.12
P255.24	24" CULVERT PIPE, TYPE 4 OR 5	92.00	LF	\$29.00	\$2,668.00
P255.36	36" CULVERT PIPE, TYPE 4 OR 5	348.00	LF	\$46.00	\$16,008.00
P255.42	42" CULVERT PIPE, TYPE 4 OR 5	244.00	LF	\$64.00	\$15,616.00
P255.48	48" CULVERT PIPE, TYPE 4 OR 5	108.00	LF	\$70.00	\$7,560.00
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	203.00	LF	\$26.15	\$5,307.58
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	36.00	LF	\$40.00	\$1,440.00
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	12.00	LF	\$69.00	\$828.00
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	64.00	LF	\$60.00	\$3,840.00
P300.54	54" CULVERT PIPE, TYPE 3,4 OR 5	112.00	LF	\$102.58	\$11,488.52
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	352.00	LF	\$107.65	\$37,894.24
P300.72	72" CULVERT PIPE, TYPE 3,4 OR 5	312.00	LF	\$106.23	\$33,143.46
P304.18	18" CULVERT PIPE, TYPE 5,7 OR 8	66.00	LF	\$33.00	\$2,178.00
P310.42	42" CULVERT PIPE, TYPE 2,4 OR 5	54.00	LF	\$64.00	\$3,456.00
P369.18	18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	716.00	LF	\$82.13	\$58,802.00
P375.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	6.00	LF	\$70.00	\$420.00
P375.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5	15.00	LF	\$69.70	\$1,045.50
P400.15	15" CULVERT PIPE, TYPE 2,5,7 OR 8	208.00	LF	\$47.44	\$9,867.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	4,881.00	LF	\$21.91	\$106,944.64
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	1,292.00	LF	\$39.77	\$51,383.96
P400.30	30" CULVERT PIPE, TYPE 2,5,7 OR 8	276.00	LF	\$33.00	\$9,108.00
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	718.00	LF	\$49.17	\$35,301.70
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	11,387.00	LF	\$36.71	\$418,048.00
P402.18	18" CULVERT PIPE, TYPE 3,4,5 OR 6	384.00	LF	\$26.46	\$10,162.07
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	532.00	LF	\$31.59	\$16,806.08
P402.36	36" CULVERT PIPE, TYPE 3,4,5 OR 6	128.00	LF	\$46.00	\$5,888.00
P406.24	24" CULVERT PIPE, TYPE 2,3,4 OR 5	34.00	LF	\$34.90	\$1,186.60
P408.30	30" CULVERT PIPE, TYPE 4,5,7 OR 8	86.00	LF	\$33.34	\$2,867.24
P500.24	24" CULVERT PIPE, TYPE 2,4,5,7 OR 8	78.00	LF	\$29.00	\$2,262.00
P500.30	30" CULVERT PIPE, TYPE 2,4,5,7 OR 8	199.00	LF	\$41.42	\$8,243.00
P500.36	36" CULVERT PIPE, TYPE 2,4,5,7 OR 8	264.00	LF	\$46.00	\$12,144.00
P600.15	15" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	48.00	LF	\$31.90	\$1,531.20
P600.24	24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	84.00	LF	\$33.06	\$2,777.04
P600.30	30" CULVERT PIPE, TYPE 2, 3, 4, 5, 7 OR 8	80.00	LF	\$45.79	\$3,663.20
P700.12	12" STORM SEWER PIPE, TYPE 1,7 OR 8	9.00	LF	\$31.63	\$284.67
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	3,591.00	LF	\$33.95	\$121,916.60
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	7,428.00	LF	\$19.78	\$146,903.67
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	2,923.00	LF	\$29.00	\$84,770.46
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	424.00	LF	\$44.64	\$18,927.36
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	1,506.00	LF	\$64.82	\$97,616.81
P702.18	18" STORM SEWER PIPE, TYPE 1	2,395.00	LF	\$23.97	\$57,413.48
P702.24	24" STORM SEWER PIPE, TYPE 1	342.00	LF	\$31.10	\$10,636.20
P702.42	42" STORM SEWER PIPE, TYPE 1	1,984.00	LF	\$70.52	\$139,903.08
P702.48	48" STORM SEWER PIPE, TYPE 1	1,280.00	LF	\$80.07	\$102,490.40
P702.54	54" STORM SEWER PIPE, TYPE 1	1,146.00	LF	\$75.63	\$86,671.98
P702.60	60" STORM SEWER PIPE, TYPE 1	10.00	LF	\$150.00	\$1,500.00
P705.18	18" STORM SEWER PIPE, TYPE 1 CLASS IV	80.00	LF	\$23.93	\$1,914.40
P775.24	24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	279.00	LF	\$68.00	\$18,972.00
P775.30	30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	429.00	LF	\$80.00	\$34,320.00
P775.36	36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	494.00	LF	\$100.00	\$49,400.00
W100.10	CURB STOP	2.00	EACH	\$270.00	\$540.00
W175.01	1" CORPORATION STOP	2.00	EACH	\$500.00	\$1,000.00
W176.01	1" COPPER WATER SERVICE	12.00	LF	\$20.00	\$240.00
W176.77	INSTALL CONNECTION	1.00	EACH	\$700.00	\$700.00
W205.06	6" WATER MAIN PIPE	1,050.00	LF	\$27.31	\$28,672.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
W219.06	6" VALVE	1.00	EACH	\$1,100.00	\$1,100.00
W219.66	6" GATE VALVE AND BOX	3.00	EACH	\$1,300.00	\$3,900.00
W222.00	FIRE HYDRANT	1.00	EACH	\$3,300.00	\$3,300.00
W222.90	INSTALL FIRE HYDRANT	1.00	EACH	\$2,600.00	\$2,600.00
W352.26	6" TAPPING SLEEVE AND VALVE	3.00	EACH	\$4,300.00	\$12,900.00
W356.13	6" X 6" X 6" TEE	3.00	EACH	\$350.00	\$1,050.00
W356.14	8" X 6" TEE	1.00	EACH	\$345.00	\$345.00
W357.16	6"- 45 DEGREE BEND	4.00	EACH	\$230.00	\$920.00
W357.20	6" - 90 DEGREE BEND	4.00	EACH	\$270.00	\$1,080.00
W600.03	ADJUST VALVE BOX TO GRADE	32.00	EACH	\$145.16	\$4,645.00
W601.15	REPLACE INOPERABLE VALVE	1.00	LS	\$2,400.00	\$2,400.00
W720.01	LOWER WATER SERVICE	5.00	EACH	\$500.00	\$2,500.00
W720.09	LOWER 8" WATER MAIN	7.00	EACH	\$5,000.00	\$35,000.00
W720.13	LOWER 12" WATER MAIN	4.00	EACH	\$7,000.00	\$28,000.00
W725.01	RELOCATE WATER SERVICE	13.00	EACH	\$1,600.00	\$20,800.00
W750.19	RELOCATE	3.00	EACH	\$576.37	\$1,729.11
W800.12	REMOVE TEE	1.00	EACH	\$85.00	\$85.00
W800.21	REMOVE WATER MAIN PIPE	30.00	LF	\$10.00	\$300.00
W800.24	REMOVE VALVE	1.00	EACH	\$90.00	\$90.00
W800.33	REMOVE HYDRANT	1.00	EACH	\$260.00	\$260.00
W800.90	REMOVE AND RESET HYDRANT	4.00	EACH	\$1,000.00	\$4,000.00
A679.53	REMOVE GROUNDING CONDUCTOR	1,253.00	LF	\$0.45	\$563.85
A679.57	REMOVE TRAFFIC SIGNAL CABLE	14,046.00	LF	\$0.30	\$4,220.70
A679.80	REMOVE STREET LIGHTING CABLE	810.00	LF	\$0.50	\$405.00
A699.90	REMOVE	2.00	EACH	\$400.00	\$800.00
A699.98	REMOVE	390.00	LF	\$1.10	\$429.00
A700.20	RELOCATE STREET LIGHTING UNIT	47.00	EACH	\$833.70	\$39,183.87
A700.21	RELOCATE STREET LIGHTING UNIT	41.00	EACH	\$603.14	\$24,728.86
A700.22	RELOCATE STREET LIGHTING UNIT	3.00	EACH	\$1,242.33	\$3,727.00
A700.68	RELOCATE LUMINAIRE	3.00	EACH	\$1,205.00	\$3,615.00
A706.00	RELOCATE PULL BOX	7.00	EACH	\$268.20	\$1,877.38
A750.10	MODIFY HIGH MAST TOWER	10.00	EACH	\$24,790.33	\$247,903.26
A750.11	MODIFY HIGH MAST TOWER	11.00	EACH	\$24,331.15	\$267,642.60
A779.56	VIDEO VEHICLE DETECTION SYSTEM	1.00	LS	\$4,615.00	\$4,615.00
A779.60	VIDEO VEHICLE DETECTION SYSTEM	1.00	LS	\$4,615.00	\$4,615.00
A780.05	TEMPORARY LIGHTING SYSTEM	4.00	EACH	\$18,150.75	\$72,603.00
A780.06	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$8,960.00	\$8,960.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
A780.07	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$8,970.00	\$8,970.00
A780.09	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$16,170.00	\$16,170.00
A780.16	TEMPORARY LIGHTING SYSTEM	2.00	EACH	\$3,572.50	\$7,145.00
A780.17	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$17,025.00	\$17,025.00
A780.18	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$3,690.00	\$3,690.00
A780.19	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$7,550.00	\$7,550.00
A780.20	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$1,500.00	\$1,500.00
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	382.00	DAY	\$11.85	\$4,526.00
A800.56	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	490.00	DAY	\$8.00	\$3,920.00
A800.57	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	245.00	DAY	\$8.00	\$1,960.00
A800.63	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	165.00	DAY	\$8.00	\$1,320.00
A800.64	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	165.00	DAY	\$7.00	\$1,155.00
A800.65	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	915.00	DAY	\$11.00	\$10,065.00
A800.66	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	245.00	DAY	\$7.00	\$1,715.00
A800.67	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	245.00	DAY	\$6.00	\$1,470.00
A800.68	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	245.00	DAY	\$5.00	\$1,225.00
A800.69	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	830.00	DAY	\$6.00	\$4,980.00
A800.70	MAINTENANCE OF LIGHTING UNITS	555.00	DAY	\$4.46	\$2,478.00
A810.00	NAVIGATION LIGHT, TYPE CC	2.00	EACH	\$2,179.04	\$4,358.08
A810.01	NAVIGATION LIGHT, TYPE CM	4.00	EACH	\$2,061.60	\$8,246.40
L001.01	SEEDING, TYPE A	494.10	ACRE	\$759.75	\$375,391.95
L001.02	SEEDING, TYPE B	742.11	ACRE	\$547.86	\$406,575.68
L001.16	SEEDING, TYPE BUFFER	1.80	ACRE	\$700.00	\$1,260.00
L001.17	SEEDING, TYPE WETLAND	1.40	ACRE	\$3,000.00	\$4,200.00
L006.00	COVER CROP SEEDING	842.50	ACRE	\$115.93	\$97,666.98
L006.50	TEMPORARY SEEDING	10.50	ACRE	\$2,699.03	\$28,339.80
L007.01	CONTOUR CULTIVATION OF BACKSLOPES	9,350.00	LF	\$0.88	\$8,212.50
L010.00	SODDING	13,455.09	SY	\$5.30	\$71,254.17
L010.98	TEMPORARY EROSION CONTROL	6,000.00	SY	\$1.21	\$7,230.00
L019.11	EROSION CONTROL, CLASS 1B	16,998.00	SY	\$1.37	\$23,345.95
L019.12	EROSION CONTROL, CLASS 1C	55,564.00	SY	\$1.55	\$85,973.86
L019.13	EROSION CONTROL, CLASS 1D	175,807.00	SY	\$1.35	\$237,908.33
L019.14	EROSION CONTROL, CLASS 1E	61,621.00	SY	\$1.28	\$78,768.61
L019.15	EROSION CONTROL, CLASS 1F	14,520.00	SY	\$1.94	\$28,234.49
L019.20	EROSION CONTROL, CLASS 2A	24,627.00	SY	\$4.46	\$109,905.96
L019.21	EROSION CONTROL, CLASS 2B	1,587.00	SY	\$4.39	\$6,971.25
L019.22	EROSION CONTROL, CLASS 2C	7,544.00	SY	\$10.29	\$77,660.59

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
L020.00	EROSION CONTROL	29,362.89	SY	\$1.61	\$47,152.18
L020.01	EROSION CONTROL, TYPE A	38,459.00	SY	\$3.56	\$136,894.97
L020.03	EROSION CONTROL, TYPE C	612.00	SY	\$1.78	\$1,089.36
L020.08	EROSION CONTROL, TYPE AA	6,497.00	SY	\$3.75	\$24,354.17
L020.09	EROSION CONTROL, TYPE AAA	5,453.00	SY	\$10.04	\$54,765.90
L020.10	EROSION CONTROL, TYPE HV	107,253.00	SY	\$1.27	\$136,461.03
L020.21	SLOPE PROTECTION NETTING, CLASS 1A	34,309.00	SY	\$0.66	\$22,643.94
L021.00	EROSION CHECKS	1,686.00	BALE	\$17.05	\$28,746.78
L021.01	EROSION CHECKS, TYPE A	1,505.00	BALE	\$17.11	\$25,753.00
L021.06	EROSION CHECKS, TYPE HV	4,307.00	BALE	\$13.25	\$57,074.94
L021.10	EROSION CHECKS, TYPE ST	12.00	BALE	\$40.00	\$480.00
L021.13	EROSION CHECKS, TYPE ST-AA	252.00	BALE	\$22.50	\$5,670.00
L021.21	EROSION CHECKS, TYPE AA	102.00	BALE	\$19.50	\$1,989.00
L021.30	EROSION CHECKS, TYPE 1D	3,481.00	BALE	\$15.46	\$53,801.10
L021.31	EROSION CHECKS, TYPE 1E	244.00	BALE	\$15.52	\$3,785.94
L021.32	EROSION CHECKS, TYPE 1F	198.00	BALE	\$25.20	\$4,989.60
L021.40	EROSION CHECKS, TYPE 2A	981.00	BALE	\$25.55	\$25,066.67
L021.41	EROSION CHECKS, TYPE 2B	94.00	BALE	\$19.60	\$1,842.00
L021.42	EROSION CHECKS, TYPE 2C	30.00	BALE	\$41.00	\$1,230.00
L021.50	EROSION CHECKS, TYPE SYNTHETIC	4,424.00	LF	\$7.02	\$31,060.42
L021.51	EROSION CHECKS, TYPE WATTLE	1,505.00	LF	\$2.82	\$4,242.80
L021.52	EROSION CHECKS, TYPE COIR	2,310.00	LF	\$10.45	\$24,150.00
L021.53	EROSION CHECKS, TYPE LOW PROFILE	415.00	LF	\$2.20	\$913.00
L022.11	FABRIC SILT FENCE-LOW POROSITY	139,981.00	LF	\$2.45	\$342,278.95
L022.12	FABRIC SILT FENCE-HIGH POROSITY	8,967.00	LF	\$2.48	\$22,249.35
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	12,651.00	LF	\$4.01	\$50,786.70
L022.75	TEMPORARY SILT CHECK	25,465.00	LF	\$3.93	\$100,063.50
L022.90	TEMPORARY SILT FENCE	60,350.00	LF	\$3.47	\$209,441.00
L022.91	TEMPORARY BALE CHECK	950.00	BALE	\$9.77	\$9,285.00
L022.92	TEMPORARY EARTH CHECK	17,450.00	LF	\$3.88	\$67,655.50
L022.93	TEMPORARY ROCK CHECK	500.00	LF	\$37.50	\$18,750.00
L030.75	MANURE TOPDRESSING	2,091.00	CY	\$10.25	\$21,432.75
L032.70	TEMPORARY MULCH	84.00	TON	\$225.14	\$18,911.84
L032.75	MULCH	2,706.60	TON	\$94.49	\$255,736.82
L229.10	JUNIPERUS HORIZONTALIS (ANDORRA JUNIPER) 18"-24" CONTAINER GROWN	30.00	EACH	\$50.59	\$1,517.70
L566.31	ROSA RADRAZZ (KNOCK OUT ROSE) GRADE #1, #3 CONTAINER	14.00	EACH	\$44.26	\$619.64
L702.50	ACER PLATANOIDES ("COLUMNAR" NORWAY MAPLE) 2" CALIPER B&B	10.00	EACH	\$447.90	\$4,479.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
L941.01	WILLOW CUTTINGS	141.00	EACH	\$4.14	\$583.74
P070.08	8" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	957.00	LF	\$15.00	\$14,355.00
P070.12	12" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	199.00	LF	\$18.21	\$3,622.95
P070.15	15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	20.00	LF	\$25.05	\$501.00
P070.18	18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	568.00	LF	\$22.21	\$12,617.58
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	354.00	LF	\$25.58	\$9,054.48
P070.30	30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	42.00	LF	\$34.89	\$1,465.38
P120.12	12" CULVERT PIPE, TYPE 2	81.00	LF	\$30.15	\$2,442.00
P120.18	18" CULVERT PIPE, TYPE 2	344.00	LF	\$28.04	\$9,646.40
P120.24	24" CULVERT PIPE, TYPE 2	898.00	LF	\$42.80	\$38,435.90
P120.30	30" CULVERT PIPE, TYPE 2	418.00	LF	\$53.12	\$22,202.76
P120.36	36" CULVERT PIPE, TYPE 2	266.00	LF	\$69.21	\$18,409.22
P120.42	42" CULVERT PIPE, TYPE 2	803.00	LF	\$102.75	\$82,507.70
P120.48	48" CULVERT PIPE, TYPE 2	308.00	LF	\$95.55	\$29,428.60
P120.54	54" CULVERT PIPE, TYPE 2	78.00	LF	\$112.00	\$8,736.00
P120.60	60" CULVERT PIPE, TYPE 2	118.00	LF	\$185.00	\$21,830.00
P126.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV	43.00	LF	\$41.40	\$1,780.20
P126.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV	55.00	LF	\$93.10	\$5,120.50
P127.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	216.00	LF	\$37.69	\$8,141.40
P127.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	257.00	LF	\$59.14	\$15,200.00
P127.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	87.00	LF	\$124.60	\$10,840.20
P127.54	54" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	162.00	LF	\$152.00	\$24,624.00
P128.24	24" CULVERT PIPE, TYPE 2 CLASS IV	235.00	LF	\$42.31	\$9,942.20
P128.30	30" CULVERT PIPE, TYPE 2 CLASS IV	63.00	LF	\$41.00	\$2,583.00
P128.36	36" CULVERT PIPE, TYPE 2 CLASS IV	48.00	LF	\$159.44	\$7,653.12
P128.42	42" CULVERT PIPE, TYPE 2 CLASS IV	276.00	LF	\$109.54	\$30,232.00
P128.48	48" CULVERT PIPE, TYPE 2 CLASS IV	124.00	LF	\$80.00	\$9,920.00
P128.54	54" CULVERT PIPE, TYPE 2 CLASS IV	90.00	LF	\$97.00	\$8,730.00
P128.60	60" CULVERT PIPE, TYPE 2 CLASS IV	177.00	LF	\$386.00	\$68,322.00
P150.24	24" CULVERT PIPE, TYPE 5	67.00	LF	\$37.50	\$2,512.50
P150.30	30" CULVERT PIPE, TYPE 5	117.00	LF	\$47.63	\$5,572.71
P150.36	36" CULVERT PIPE, TYPE 5	102.00	LF	\$55.33	\$5,643.66
P150.42	42" CULVERT PIPE, TYPE 5	106.00	LF	\$81.54	\$8,643.24
P150.54	54" CULVERT PIPE, TYPE 5	86.00	LF	\$107.95	\$9,283.70
P150.60	60" CULVERT PIPE, TYPE 5	166.00	LF	\$146.30	\$24,285.80
P150.66	66" CULVERT PIPE, TYPE 5	417.00	LF	\$154.44	\$64,401.48
P200.18	18" CULVERT PIPE, TYPE 2 OR 5	11.00	LF	\$28.00	\$308.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
P200.42	42" CULVERT PIPE, TYPE 2 OR 5	224.00	LF	\$76.00	\$17,024.00
P200.48	48" CULVERT PIPE, TYPE 2 OR 5	370.00	LF	\$87.57	\$32,402.04
P200.54	54" CULVERT PIPE, TYPE 2 OR 5	154.00	LF	\$97.23	\$14,973.00
P300.12	12" CULVERT PIPE, TYPE 3,4, OR 5	2,304.00	LF	\$20.81	\$47,940.60
P300.18	18" CULVERT PIPE, TYPE 3,4 OR 5	756.00	LF	\$24.70	\$18,671.51
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	1,397.00	LF	\$31.66	\$44,228.11
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	556.00	LF	\$38.12	\$21,192.30
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	1,478.00	LF	\$44.34	\$65,531.00
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	300.00	LF	\$62.82	\$18,847.38
P300.48	48" CULVERT PIPE, TYPE 3,4 OR 5	1,635.00	LF	\$54.14	\$88,517.80
P300.54	54" CULVERT PIPE, TYPE 3,4 OR 5	60.00	LF	\$76.00	\$4,560.00
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	86.00	LF	\$102.70	\$8,832.20
P300.72	72" CULVERT PIPE, TYPE 3,4 OR 5	330.00	LF	\$127.40	\$42,043.50
P369.18	18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	3,476.00	LF	\$85.45	\$297,007.38
P369.24	24" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	716.00	LF	\$93.99	\$67,296.84
P375.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	236.00	LF	\$44.90	\$10,596.40
P375.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	17.00	LF	\$62.00	\$1,054.00
P400.15	15" CULVERT PIPE, TYPE 2,5,7 OR 8	220.00	LF	\$45.00	\$9,900.00
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	2,061.00	LF	\$26.33	\$54,266.06
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	2,380.00	LF	\$38.16	\$90,814.92
P400.30	30" CULVERT PIPE, TYPE 2,5,7 OR 8	999.00	LF	\$55.70	\$55,641.80
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	1,020.00	LF	\$61.57	\$62,796.43
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	1,479.00	LF	\$40.71	\$60,206.60
P402.18	18" CULVERT PIPE, TYPE 3,4,5 OR 6	2,527.00	LF	\$26.20	\$66,201.67
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	1,177.00	LF	\$42.27	\$49,749.48
P402.30	30" CULVERT PIPE, TYPE 3,4,5 OR 6	472.00	LF	\$41.61	\$19,641.60
P406.24	24" CULVERT PIPE, TYPE 2,3,4 OR 5	106.00	LF	\$29.11	\$3,085.40
P406.36	36" CULVERT PIPE, TYPE 2,3,4 OR 5	200.00	LF	\$46.41	\$9,282.00
P406.48	48" CULVERT PIPE, TYPE 2,3,4 OR 5	914.00	LF	\$89.08	\$81,419.50
P500.24	24" CULVERT PIPE, TYPE 2,4,5,7 OR 8	143.00	LF	\$39.00	\$5,577.00
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	364.00	LF	\$30.17	\$10,980.47
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	19,140.00	LF	\$27.24	\$521,291.93
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	3,491.00	LF	\$37.39	\$130,542.96
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	475.00	LF	\$53.89	\$25,596.09
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	1,458.00	LF	\$54.46	\$79,399.90
P702.15	15" STORM SEWER PIPE, TYPE 1	1,254.00	LF	\$27.63	\$34,652.12
P702.18	18" STORM SEWER PIPE, TYPE 1	2,981.00	LF	\$30.55	\$91,081.60

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
P702.24	24" STORM SEWER PIPE, TYPE 1	3,184.00	LF	\$41.35	\$131,669.20
P702.30	30" STORM SEWER PIPE, TYPE 1	1,121.00	LF	\$53.15	\$59,578.73
P702.36	36" STORM SEWER PIPE, TYPE 1	1,936.00	LF	\$79.91	\$154,698.68
P702.42	42" STORM SEWER PIPE, TYPE 1	887.00	LF	\$80.96	\$71,811.00
P702.48	48" STORM SEWER PIPE, TYPE 1	1,592.00	LF	\$101.91	\$162,238.91
P702.60	60" STORM SEWER PIPE, TYPE 1	1,803.00	LF	\$129.71	\$233,871.45
P704.24	24" STORM SEWER PIPE, TYPE 3,4,5 OR 6	88.00	LF	\$31.75	\$2,794.00
P705.18	18" STORM SEWER PIPE, TYPE 1 CLASS IV	73.00	LF	\$18.72	\$1,366.56
P705.24	24" STORM SEWER PIPE, TYPE 1 CLASS IV	215.00	LF	\$23.09	\$4,964.81
P705.60	60" STORM SEWER PIPE, TYPE 1, CLASS IV	74.00	LF	\$109.48	\$8,101.52
P775.18	18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	94.00	LF	\$43.35	\$4,074.90
W100.00	CURB STOP AND BOX	34.00	EACH	\$550.00	\$18,700.00
W100.01	CURB STOP AND BOX	6.00	EACH	\$625.00	\$3,750.00
W100.02	CURB STOP AND BOX	8.00	EACH	\$750.00	\$6,000.00
W100.10	CURB STOP	2.00	EACH	\$400.00	\$800.00
W175.01	1" CORPORATION STOP	34.00	EACH	\$180.00	\$6,120.00
W175.06	1 1/2" CORPORATION STOP	6.00	EACH	\$350.00	\$2,100.00
W175.09	2" CORPORATION STOP	8.00	EACH	\$400.00	\$3,200.00
W176.00	3/4" COPPER WATER SERVICE	30.00	LF	\$15.00	\$450.00
W176.26	1" WATER SERVICE	1,364.00	LF	\$20.00	\$27,280.00
W176.29	1 1/2" WATER SERVICE	231.00	LF	\$23.00	\$5,313.00
W176.30	2" WATER SERVICE	373.00	LF	\$31.00	\$11,563.00
W176.54	WATER SERVICE	2.00	EACH	\$400.00	\$800.00
W205.06	6" WATER MAIN PIPE	571.00	LF	\$32.00	\$18,272.00
W205.10	10" WATER MAIN PIPE	4,608.50	LF	\$41.00	\$188,948.50
W205.19	20" WATER MAIN PIPE	12.00	LF	\$125.00	\$1,500.00
W219.36	6" GATE VALVE	4.00	EACH	\$950.00	\$3,800.00
W219.38	8" GATE VALVE	1.00	EACH	\$1,200.00	\$1,200.00
W219.40	10" GATE VALVE	11.00	EACH	\$1,700.00	\$18,700.00
W219.48	20" GATE VALVE	2.00	EACH	\$4,500.00	\$9,000.00
W222.00	FIRE HYDRANT	11.00	EACH	\$3,000.00	\$33,000.00
W352.26	6" TAPPING SLEEVE AND VALVE	2.00	EACH	\$2,000.00	\$4,000.00
W352.30	10" TAPPING SLEEVE AND VALVE	1.00	EACH	\$3,300.00	\$3,300.00
W356.35	10" X 10" X 6" TEE	15.00	EACH	\$320.00	\$4,800.00
W356.36	10" X 10" X 8" TEE	1.00	EACH	\$330.00	\$330.00
W356.37	10" X 10" X 10" TEE	1.00	EACH	\$375.00	\$375.00
W356.50	CROSS	1.00	EACH	\$2,800.00	\$2,800.00

English AUP Summary For July 1, 2008 thru June 30, 2009 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
W356.51	CROSS	1.00	EACH	\$600.00	\$600.00
W357.16	6"- 45 DEGREE BEND	1.00	EACH	\$175.00	\$175.00
W357.20	6" - 90 DEGREE BEND	2.00	EACH	\$180.00	\$360.00
W357.43	10" - 45 DEGREE BEND	2.00	EACH	\$255.00	\$510.00
W358.24	10" X 6" REDUCER	2.00	EACH	\$175.00	\$350.00
W600.03	ADJUST VALVE BOX TO GRADE	11.00	EACH	\$247.73	\$2,725.00
W600.21	ADJUST FIRE HYDRANT TO GRADE	4.00	EACH	\$1,000.00	\$4,000.00
W600.24	ADJUST WATER VALVE BOX AND COVER TO GRADE	5.00	EACH	\$350.00	\$1,750.00
W724.76	CONNECT TO 6" WATER MAIN	5.00	EACH	\$800.00	\$4,000.00
W724.78	CONNECT TO 8" WATER MAIN	1.00	EACH	\$750.00	\$750.00
W724.79	CONNECT TO 10" WATER MAIN	4.00	EACH	\$1,000.00	\$4,000.00
W724.80	CONNECT TO 20" WATER MAIN	2.00	EACH	\$2,000.00	\$4,000.00