
Metric AUP Summary For July 2001 thru June 2002 Lettings

STANDARD AVERAGE TOTAL TOTAL
ITEM NO. ITEM DESCRIPTION UNITS UNIT PRICE QUANTITY BID

A001.01 PULL BOX, TYPE PB-1 EACH $436.40 44.00 $19,201.48
A001.02 PULL BOX, TYPE PB-1A EACH $414.80 15.00 $6,222.00
A001.05 PULL BOX, TYPE PB-2 EACH $700.00 5.00 $3,500.00
A001.06 PULL BOX, TYPE PB-2A EACH $666.48 15.00 $9,997.18
A001.10 PULL BOX, TYPE PB-4 EACH $350.00 1.00 $350.00
A001.12 PULL BOX, TYPE PB-5 EACH $363.36 125.00 $45,420.40
A001.16 PULL BOX, TYPE PB-6 EACH $441.50 12.00 $5,298.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 EACH $680.77 13.00 $8,850.00
A003.20 TRAFFIC SIGNAL, TYPE TS-1A EACH $650.00 1.00 $650.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 EACH $650.00 8.00 $5,200.00
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL EACH $959.00 6.00 $5,754.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A EACH $580.00 2.00 $1,160.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR EACH $900.00 2.00 $1,800.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 EACH $675.00 4.00 $2,700.00
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 EACH $439.33 6.00 $2,636.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB EACH $161.00 2.00 $322.00
A006.75 PEDESTAL POLE, TYPE PP-3048 EACH $700.00 2.00 $1,400.00
A006.86 PEDESTAL POLE, TYPE PP-3660 EACH $900.00 1.00 $900.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED EACH $218.50 71.00 $15,513.68
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED EACH $272.69 67.00 $18,270.10
A007.08 VEHICLE DETECTOR, TYPE TD-3 EACH $481.01 20.00 $9,620.28
A008.77 STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.8-0.20 EACH $2,019.00 5.00 $10,095.00
A008.86 STREET LIGHTING UNIT, TYPE SL-A-12.2-3.7-0.20 EACH $1,588.00 1.00 $1,588.00
A009.07 STREET LIGHTING UNIT, TYPE SL-S-12.2-1.2-0.25 EACH $1,300.00 1.00 $1,300.00
A009.08 STREET LIGHTING UNIT, TYPE SL-A-12.2-1.8-0.25 EACH $1,547.99 49.00 $75,851.70
A009.09 STREET LIGHTING UNIT, TYPE SL-A-12.2-2.4-0.25 EACH $1,374.00 12.00 $16,488.00
A009.11 STREET LIGHTING UNIT, TYPE SL-A-12.2-3.7-0.25 EACH $1,555.10 2.00 $3,110.20
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.25 EACH $1,530.20 149.00 $228,000.10
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.20 EACH $1,803.26 85.00 $153,277.10
A009.27 STREET LIGHTING UNIT, TYPE SL-BT-12.2-2.4-0.25 EACH $1,425.00 28.00 $39,900.00
A009.29 STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.8-0.25 EACH $1,594.29 19.00 $30,291.44
A009.57 STREET LIGHTING UNIT, TYPE SL-BT-13.7-3.7-0.25 EACH $1,275.00 195.00 $248,625.00
A009.81 STREET LIGHTING UNIT, TYPE SL-BT-15.2-3.7-0.25 EACH $1,545.00 8.00 $12,360.00
A009.98 LUMINAIRE CONVERSION, TYPE 200 EACH $323.00 7.00 $2,261.00

1



Metric AUP Summary For July 2001 thru June 2002 Lettings

STANDARD AVERAGE TOTAL TOTAL
ITEM NO. ITEM DESCRIPTION UNITS UNIT PRICE QUANTITY BID

A010.08 LUMINAIRE, TYPE HPS-150 EACH $800.00 2.00 $1,600.00
A010.26 LUMINAIRE, TYPE HML-V-1KW EACH $800.00 10.00 $8,000.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 EACH $612.00 4.00 $2,448.00
A010.70 LUMINAIRE EACH $269.00 2.00 $538.00
A010.76 LUMINAIRE ARM EACH $377.00 2.00 $754.00
A012.00 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-14.0-1.8 EACH $6,998.00 2.00 $13,996.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-14-3.7 EACH $4,500.00 1.00 $4,500.00
A012.41 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-15.5-3.0 EACH $5,400.00 3.00 $16,200.00
A012.93 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20.0-3.0 EACH $7,165.00 1.00 $7,165.00
A012.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-21.5-3.7 EACH $6,800.00 1.00 $6,800.00
A016.50 MAST ARM SIGNAL POLE, TYPE MP-9.5 EACH $4,845.00 1.00 $4,845.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-11 EACH $5,168.00 1.00 $5,168.00
A016.90 MAST ARM SIGNAL POLE, TYPE MP-21.5 EACH $4,800.00 1.00 $4,800.00
A018.81 FOUNDATION DESIGN EACH $4,700.00 1.00 $4,700.00
A018.82 CONCRETE FOR FOUNDATION m3 $225.00 11.50 $2,587.50
A018.83 REINFORCING STEEL kg $1.68 3,493.00 $5,878.75
A018.84 ANCHOR BOLTS EACH $250.00 6.00 $1,500.00
A019.05 LED TRAFFIC SIGNAL, TYPE 300mm RED EACH $161.00 8.00 $1,288.00
A019.10 LED TRAFFIC SIGNAL, TYPE 300mm GREEN EACH $377.00 8.00 $3,016.00
A020.10 LIGHTING CONTROL CENTER, TYPE D EACH $986.82 11.00 $10,855.00
A020.17 LIGHTING CONTROL CENTER, TYPE P EACH $1,000.00 2.00 $2,000.00
A020.30 LIGHTING CONTROL CENTER, TYPE R EACH $1,480.05 31.00 $45,881.40
A070.10 38 mm CONDUIT IN TRENCH m $5.47 30,181.00 $164,950.27
A070.14 50 mm CONDUIT IN TRENCH m $7.18 2,405.00 $17,259.12
A070.18 75 mm CONDUIT IN TRENCH m $6.00 34.00 $204.00
A072.10 38 mm CONDUIT UNDER ROADWAY m $7.64 3,648.00 $27,873.74
A072.14 50 mm CONDUIT UNDER ROADWAY m $9.41 130.10 $1,224.32
A072.18 75 mm CONDUIT UNDER ROADWAY m $11.13 194.20 $2,160.55
A074.12 38 mm CONDUIT, JACKED m $36.95 1,003.00 $37,060.00
A074.14 50 mm CONDUIT, JACKED m $43.65 74.00 $3,230.00
A074.18 75 mm CONDUIT, JACKED m $45.00 42.00 $1,890.00
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE m $1.59 402.00 $639.30
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE m $1.62 1,193.00 $1,931.72
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE m $1.70 46.00 $78.20
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A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE m $4.74 727.60 $3,451.10
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE m $1.56 5,202.00 $8,131.46
A079.07 OPTICAL DETECTOR CABLE m $6.46 358.00 $2,312.68
A079.50 GROUNDING CONDUCTOR m $0.76 1,571.00 $1,193.43
A079.55 SERVICE CABLE m $2.44 137.00 $334.80
A080.10 STREET LIGHTING CABLE, NO. 2 USE m $2.28 11,370.00 $25,928.72
A080.13 STREET LIGHTING CABLE, NO. 4 BARE m $1.30 1,973.00 $2,564.90
A080.15 STREET LIGHTING CABLE, NO. 4 USE m $2.04 761.00 $1,552.44
A080.16 STREET LIGHTING CABLE, NO. 4 USE  ALUMINUM m $1.40 294.00 $411.60
A080.22 STREET LIGHTING CABLE, NO. 6 BARE m $1.42 33,708.00 $47,828.79
A080.24 STREET LIGHTING CABLE, NO. 6 USE m $1.62 59,231.00 $95,900.91
A082.12 DIRECT BURIAL CABLE, NO. 2 USE m $8.00 453.00 $3,624.00
A082.30 DIRECT BURIAL CABLE, NO. 6 AWG m $3.23 508.00 $1,640.84
A082.34 DIRECT BURIAL CABLE, NO. 6 USE m $5.00 60.00 $300.00
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 EACH $2,288.00 3.00 $6,864.00
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 EACH $215.00 4.00 $860.00
A501.75 INSTALL FLASHER CONTROLLER EACH $600.00 1.00 $600.00
A506.50 INSTALL POLE EXTENSION EACH $215.00 2.00 $430.00
A600.00 REMOVE LIGHTING UNIT EACH $316.89 44.00 $13,943.00
A610.00 REMOVE TRAFFIC SIGNAL EACH $1,288.33 3.00 $3,865.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD EACH $25.00 2.00 $50.00
A700.20 RELOCATE STREET LIGHTING UNIT EACH $1,021.43 7.00 $7,150.00
A700.21 RELOCATE STREET LIGHTING UNIT EACH $1,500.00 3.00 $4,500.00
A703.60 RELOCATE MAST ARM SIGNAL POLE EACH $2,153.00 2.00 $4,306.00
A750.10 MODIFY HIGH MAST TOWER EACH $18,000.00 1.00 $18,000.00
A800.70 MAINTENANCE OF LIGHTING UNITS DAY $6.30 412.00 $2,595.60
L001.01 SEEDING, TYPE A ha $1,446.80 314.57 $455,112.58
L001.02 SEEDING, TYPE B ha $1,100.27 221.41 $243,610.91
L001.17 SEEDING, TYPE WETLAND ha $2,145.79 7.10 $15,237.29
L001.18 SEEDING, TYPE WETLAND-HIGH ha $1,996.34 13.37 $26,691.04
L001.19 SEEDING, TYPE WETLAND-LOW ha $2,436.38 23.46 $57,157.50
L006.00 COVER CROP SEEDING ha $153.62 525.85 $80,782.63
L006.50 TEMPORARY SEEDING ha $1,487.83 8.53 $12,691.22
L010.00 SODDING m2 $5.04 49,206.00 $247,963.27
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L010.98 TEMPORARY EROSION CONTROL m2 $7.80 422.40 $3,294.72
L020.00 EROSION CONTROL m2 $1.42 276,011.60 $391,211.56
L020.01 EROSION CONTROL, TYPE A m2 $5.26 58,796.20 $309,499.40
L020.02 EROSION CONTROL, TYPE B m2 $1.53 6,312.00 $9,636.06
L020.03 EROSION CONTROL, TYPE C m2 $1.84 70,811.80 $129,992.59
L020.07 EROSION CONTROL, TYPE B-1 m2 $2.66 13,359.00 $35,546.97
L020.08 EROSION CONTROL, TYPE AA m2 $5.27 26,527.00 $139,785.00
L020.09 EROSION CONTROL, TYPE AAA m2 $12.93 11,729.50 $151,694.52
L020.10 EROSION CONTROL, TYPE HV m2 $1.44 126,412.30 $182,316.37
L020.20 SLOPE PROTECTION NETTING m2 $0.51 30,943.00 $15,701.50
L021.00 EROSION CHECKS BALE $16.37 370.00 $6,058.46
L021.01 EROSION CHECKS, TYPE A BALE $16.24 3,630.00 $58,936.08
L021.03 EROSION CHECKS, TYPE C BALE $10.10 28.00 $282.80
L021.06 EROSION CHECKS, TYPE HV BALE $13.77 4,697.00 $64,693.78
L021.11 EROSION CHECKS, TYPE ST-A BALE $16.06 404.00 $6,486.50
L021.15 EROSION CHECKS, TYPE ST-HV BALE $15.40 1,820.00 $28,022.40
L021.21 EROSION CHECKS, TYPE AA BALE $16.04 2,041.00 $32,736.98
L021.22 EROSION CHECKS, TYPE AAA BALE $17.60 90.00 $1,584.00
L022.00 FABRIC SILT CHECKS m $2.45 2,420.00 $5,929.00
L022.11 FABRIC SILT FENCE-LOW POROSITY m $6.84 19,133.70 $130,888.16
L022.12 FABRIC SILT FENCE-HIGH POROSITY m $9.02 3,297.80 $29,751.29
L022.13 FABRIC SILT FENCE-LOW PROFILE HIGH POROSITY m $11.73 572.00 $6,709.56
L022.14 FABRIC SILT FENCE-LOW PROFILE LOW POROSITY m $8.70 753.00 $6,551.97
L022.15 FABRIC SILT FENCE, TYPE ST m $30.00 16.00 $480.00
L022.23 FABRIC SILT FENCE-WP-WW-LOW POROSITY m $20.00 90.50 $1,810.00
L022.24 FABRIC SILT FENCE-WP-WW-HIGH POROSITY m $20.00 80.60 $1,612.00
L022.25 FABRIC SILT FENCE, TYPE COIR FIBER m $11.19 6,855.20 $76,676.48
L022.75 TEMPORARY SILT CHECK m $19.98 5,768.30 $115,244.30
L030.75 MANURE TOPDRESSING m3 $7.50 5,993.00 $44,947.50
L032.75 MULCH Mg $78.81 2,481.00 $195,538.80
L032.80 HYDROMULCH Mg $236.51 3.65 $863.26
L032.90 REMOVE AND SALVAGE LANDSCAPE ROCK m2 $5.95 157.00 $934.15
P070.18 450 mm CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $72.29 416.30 $30,095.76
P120.24 600 mm CULVERT PIPE, TYPE 2 m $104.35 220.50 $23,008.80
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P120.30 750 mm CULVERT PIPE, TYPE 2 m $118.54 86.00 $10,194.76
P120.36 900 mm CULVERT PIPE, TYPE 2 m $382.02 173.90 $66,433.30
P120.42 1050 mm CULVERT PIPE, TYPE 2 m $297.50 27.50 $8,181.25
P120.48 1200 mm CULVERT PIPE, TYPE 2 m $250.08 67.00 $16,755.56
P120.60 1500 mm CULVERT PIPE, TYPE 2 m $596.81 28.50 $17,009.00
P120.72 1800 mm CULVERT PIPE, TYPE 2 m $1,020.00 5.00 $5,100.00
P120.78 1950 mm CULVERT PIPE, TYPE 2 m $802.50 46.00 $36,915.00
P127.24 600 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $250.00 4.00 $1,000.00
P127.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $454.00 107.50 $48,805.00
P128.24 600 mm CULVERT PIPE, TYPE 2 CLASS IV m $84.46 17.00 $1,435.82
P128.30 750 mm CULVERT PIPE, TYPE 2 CLASS IV m $86.48 15.00 $1,297.20
P128.36 900 mm CULVERT PIPE, TYPE 2 CLASS IV m $141.36 38.50 $5,442.30
P128.48 1200 mm CULVERT PIPE, TYPE 2 CLASS IV m $197.57 31.00 $6,124.67
P129.48 1200 mm CULVERT PIPE, TYPE 2 CLASS V m $296.94 131.00 $38,899.14
P129.78 1950 mm CULVERT PIPE, TYPE 2 CLASS V m $898.00 96.00 $86,208.00
P140.36 900 mm CULVERT PIPE, TYPE 4 m $135.00 22.10 $2,983.50
P150.72 1800 mm CULVERT PIPE, TYPE 5 m $456.52 4.00 $1,826.08
P200.24 600mm CULVERT PIPE, TYPE 2 OR 5 m $95.95 163.00 $15,639.85
P200.30 750 mm CULVERT PIPE, TYPE 2 OR 5 m $119.18 103.00 $12,275.54
P200.36 900 mm CULVERT PIPE, TYPE 2 OR 5 m $140.39 59.00 $8,283.01
P200.42 1050 mm CULVERT PIPE, TYPE 2 OR 5 m $198.94 137.50 $27,354.10
P200.48 1200 mm CULVERT PIPE, TYPE 2 OR 5 m $217.25 239.90 $52,119.26
P200.54 1350 mm CULVERT PIPE, TYPE 2 OR 5 m $316.51 84.00 $26,586.84
P200.60 1500 mm CULVERT PIPE, TYPE 2 OR 5 m $287.36 200.00 $57,472.30
P200.72 1800 mm CULVERT PIPE, TYPE 2 OR 5 m $411.06 57.50 $23,635.95
P210.54 1350 mm CULVERT PIPE, TYPE 2 OR 5 CLASS IV m $238.62 60.80 $14,508.10
P250.15 375 mm CULVERT PIPE, TYPE 3 OR 4 m $65.36 13.50 $882.36
P250.18 450 mm CULVERT PIPE, TYPE 3 OR 4 m $72.36 12.00 $868.32
P250.24 600 mm CULVERT PIPE, TYPE 3 OR 4 m $74.62 284.30 $21,214.99
P277.15 375 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 m $62.63 18.00 $1,127.34
P277.24 600 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 m $91.88 61.50 $5,650.88
P277.42 1050 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 m $250.53 52.00 $13,027.58
P277.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 m $297.33 85.00 $25,273.05
P300.15 375 mm CULVERT PIPE, TYPE 3,4 OR 5 m $38.33 25.50 $977.30
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P300.18 450 mm CULVERT PIPE, TYPE 3,4 OR 5 m $64.92 51.10 $3,317.62
P300.24 600 mm CULVERT PIPE, TYPE 3,4 OR 5 m $68.39 290.10 $19,840.38
P300.30 750 mm CULVERT PIPE, TYPE 3,4 OR 5 m $85.21 37.20 $3,169.64
P300.36 900 mm CULVERT PIPE, TYPE 3,4 OR 5 m $103.97 71.50 $7,433.90
P300.42 1050 mm CULVERT PIPE, TYPE 3,4 OR 5 m $150.00 24.10 $3,615.00
P300.48 1200 mm CULVERT PIPE, TYPE 3,4 OR 5 m $138.64 118.40 $16,415.45
P300.54 1350 mm CULVERT PIPE, TYPE 3,4 OR 5 m $173.00 39.40 $6,816.20
P300.60 1500 mm CULVERT PIPE, TYPE 3,4 OR 5 m $187.60 9.40 $1,763.44
P300.72 1800 mm CULVERT PIPE, TYPE 3,4 OR 5 m $229.48 52.40 $12,024.56
P310.42 1050 mm CULVERT PIPE, TYPE 2,4 OR 5 m $148.13 50.50 $7,480.50
P310.48 1200 mm CULVERT PIPE, TYPE 2,4 OR 5 m $205.82 41.50 $8,541.58
P310.54 1350 mm CULVERT PIPE, TYPE 2,4 OR 5 m $255.00 14.00 $3,570.00
P310.60 1500 mm CULVERT PIPE, TYPE 2,4 OR 5 m $229.83 26.00 $5,975.58
P372.18 450 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 m $115.00 21.50 $2,472.50
P372.30 750 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 m $109.70 14.50 $1,590.65
P372.36 900 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 m $116.00 69.50 $8,062.00
P375.60 1500 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $275.00 10.00 $2,750.00
P400.15 375 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $84.00 39.70 $3,334.80
P400.18 450 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $70.76 2,463.30 $174,293.68
P400.24 600 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $90.48 1,060.80 $95,982.92
P400.30 750 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $127.35 806.90 $102,759.95
P400.36 900 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $163.34 620.50 $101,355.11
P402.15 375 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $79.96 1,811.50 $144,848.77
P402.24 600 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $67.53 152.60 $10,305.60
P402.30 750 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $85.00 63.20 $5,372.00
P402.36 900 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $104.93 96.40 $10,115.06
P406.30 750 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $97.17 29.60 $2,876.23
P406.48 1200 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $192.25 42.00 $8,074.50
P406.54 1350 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $165.86 14.50 $2,404.97
P406.96 2400 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $520.00 25.50 $13,260.00
P420.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5 m $181.00 12.00 $2,172.00
P500.15 375 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $115.00 24.00 $2,760.00
P500.18 450 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $50.28 81.00 $4,072.37
P500.24 600 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $86.09 305.40 $26,292.68
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P500.30 750 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $133.58 169.50 $22,641.14
P500.36 900 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $115.59 111.60 $12,899.90
P600.24 600 mm CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 m $60.60 27.00 $1,636.20
P700.12 300 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $65.00 5.00 $325.00
P700.15 375 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $60.62 677.00 $41,039.21
P700.18 450 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $63.59 2,950.00 $187,585.23
P700.24 600 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $84.37 1,509.30 $127,341.69
P700.30 750 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $107.12 1,101.50 $117,989.05
P700.36 900 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $188.89 891.80 $168,455.00
P700.42 1050 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $154.88 94.50 $14,636.16
P702.18 450 mm STORM SEWER PIPE, TYPE 1 m $94.54 9.00 $850.86
P702.24 600 mm STORM SEWER PIPE, TYPE 1 m $116.00 99.00 $11,484.00
P702.36 900 mm STORM SEWER PIPE, TYPE 1 m $259.10 16.50 $4,275.15
P702.42 1050 mm STORM SEWER PIPE, TYPE 1 m $218.38 288.90 $63,089.66
P702.48 1200 mm STORM SEWER PIPE, TYPE 1 m $283.95 143.10 $40,633.70
P702.60 1500 mm STORM SEWER PIPE, TYPE 1 m $400.00 13.00 $5,200.00
P705.15 375 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $59.00 24.00 $1,416.00
P705.18 450 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $105.63 39.00 $4,119.57
P775.24 600 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $159.63 665.30 $106,200.17
P775.30 750 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $206.00 94.00 $19,364.00
P775.36 900 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $237.10 505.00 $119,736.00
P775.42 1050 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $345.00 221.00 $76,245.00
P775.48 1200 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $422.46 511.80 $216,216.00
P775.72 1800 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $690.00 509.00 $351,210.00
W100.00 CURB STOP AND BOX EACH $170.40 108.00 $18,403.54
W100.01 CURB STOP AND BOX EACH $210.00 2.00 $420.00
W100.25 VALVE BOX EACH $200.00 1.00 $200.00
W175.01 25 mm CORPORATION STOP EACH $181.90 77.00 $14,006.54
W176.01 25 mm COPPER WATER SERVICE m $44.20 259.08 $11,451.34
W176.26 25 mm WATER SERVICE m $40.22 439.80 $17,690.55
W176.55 19 mm POLYETHYLENE PIPE m $40.00 475.50 $19,020.00
W176.58 50 mm POLYETHYLENE PIPE m $160.00 4.00 $640.00
W176.70 WATER SERVICE CONNECTION EACH $52.48 83.00 $4,356.16
W176.71 WATER SERVICE CONNECTION EACH $210.00 2.00 $420.00
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STANDARD AVERAGE TOTAL TOTAL
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W180.60 METER PIT - COMPLETE EACH $450.00 1.00 $450.00
W205.04 100 mm WATER MAIN PIPE m $57.78 37.61 $2,173.12
W205.06 150 mm WATER MAIN PIPE m $51.11 2,547.22 $130,191.18
W205.08 200 mm WATER MAIN PIPE m $135.00 44.60 $6,021.00
W219.64 100 mm GATE VALVE AND BOX EACH $499.00 11.00 $5,489.00
W219.66 150 mm GATE VALVE AND BOX EACH $505.29 31.00 $15,664.00
W219.68 200 mm GATE VALVE AND BOX EACH $656.00 22.00 $14,432.00
W220.04 100 mm GATE VALVE, M.J. EACH $406.68 1.00 $406.68
W220.06 150 mm GATE VALVE, M.J. EACH $475.34 42.00 $19,964.28
W220.40 SALVAGE GATE VALVE EACH $300.00 3.00 $900.00
W221.04 100 mm WATER VALVE BOX EACH $217.34 1.00 $217.34
W221.06 150 mm WATER VALVE BOX EACH $217.34 42.00 $9,128.28
W222.00 FIRE HYDRANT EACH $1,311.11 9.00 $11,800.00
W222.06 150 mm FIRE HYDRANT EACH $1,975.57 15.00 $29,633.52
W222.91 SALVAGE FIRE HYDRANT EACH $327.93 12.00 $3,935.20
W223.00 GRINDER PUMP EACH $8,879.00 1.00 $8,879.00
W224.45 25 mm COMPRESSION COUPLING EACH $47.00 28.00 $1,316.00
W224.50 25 mm X 19 mm COMPRESSION COUPLING EACH $48.00 16.00 $768.00
W224.87 25 mm BOLTED FLEX COUPLING EACH $48.00 1.00 $48.00
W224.90 100 mm BOLTED FLEX COUPLING EACH $164.00 11.00 $1,804.00
W300.12 300 mm CASING m $82.66 58.61 $4,844.70
W300.14 350 mm CASING m $105.00 19.00 $1,995.00
W300.16 450 mm CASING m $120.00 13.00 $1,560.00
W348.00 150 mm X 150 mm TAPPING TEE EACH $2,112.64 1.00 $2,112.64
W355.04 100 mm SLEEVE EACH $95.07 5.00 $475.35
W355.06 150 mm SLEEVE EACH $120.42 5.00 $602.10
W356.07 100 mm X 100 mm X 100 mm TEE EACH $135.00 1.00 $135.00
W356.10 150 mm X 100 mm TEE EACH $155.80 6.00 $934.79
W356.12 150 mm X 150 mm TEE EACH $171.23 31.00 $5,308.18
W356.13 150 mm X 150 mm X 150 mm TEE EACH $185.00 1.00 $185.00
W356.14 200 mm X 150 mm TEE EACH $170.00 8.00 $1,360.00
W356.16 200 mm X 200 mm TEE EACH $170.00 6.00 $1,020.00
W356.17 200 mm X 200 mm X 150 mm TEE EACH $230.00 1.00 $230.00
W356.50 CROSS EACH $229.17 6.00 $1,375.04
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W356.51 CROSS EACH $232.39 1.00 $232.39
W357.14 100 mm - 45 DEGREE BEND EACH $78.50 8.00 $628.00
W357.16 150 mm - 45 DEGREE BEND EACH $110.95 26.00 $2,884.80
W357.20 150 mm - 90 DEGREE BEND EACH $126.80 6.00 $760.80
W357.40 200 mm - 45 DEGREE BEND EACH $120.60 20.00 $2,412.00
W357.48 150 mm - 11 1/4 DEGREE BEND EACH $107.00 1.00 $107.00
W357.50 100 mm - 22 1/2 DEGREE BEND EACH $74.00 17.00 $1,258.00
W357.52 150 mm - 22 1/2 DEGREE BEND EACH $123.61 5.00 $618.04
W358.10 100 mm X 150 mm REDUCER EACH $100.35 3.00 $301.05
W358.14 150 mm X 50 mm REDUCER EACH $159.00 1.00 $159.00
W358.16 150 mm X 100 mm REDUCER EACH $91.33 3.00 $274.00
W358.18 200 mm X 150 mm REDUCER EACH $82.00 4.00 $328.00
W358.19 200 mm X 100 mm REDUCER EACH $70.00 6.00 $420.00
W600.03 ADJUST VALVE BOX TO GRADE EACH $146.13 24.00 $3,507.00
W600.16 ADJUST METER PIT TO GRADE EACH $250.00 11.00 $2,750.00
W600.21 ADJUST FIRE HYDRANT TO GRADE EACH $1,200.00 2.00 $2,400.00
W722.51 ABANDON WATER MAIN m $8.61 1,149.21 $9,894.70
W724.50 DISCONNECT WATER SERVICE AT MAIN EACH $185.00 1.00 $185.00
W724.75 CONNECT TO WATER MAIN EACH $436.36 32.00 $13,963.42
W750.06 RELOCATE WATER VALVE AND BOX EACH $185.00 1.00 $185.00
W800.00 REMOVE CURB STOP AND BOX EACH $65.00 1.00 $65.00
W800.12 REMOVE TEE EACH $85.00 2.00 $170.00
W800.20 REMOVE CROSS EACH $158.45 1.00 $158.45
W800.21 REMOVE WATER MAIN PIPE m $27.46 50.60 $1,389.48
W800.23 REMOVE WATER LINE m $30.00 2.00 $60.00
W800.33 REMOVE HYDRANT EACH $150.00 4.00 $600.00
W800.60 REMOVE WATER METER PIT EACH $150.00 1.00 $150.00
W800.62 REMOVE WATER VALVE BOX EACH $52.82 5.00 $264.10
W800.93 BORING 25 mm WATER SERVICE m $30.81 238.70 $7,354.20
W800.96 BORING 150 mm WATER MAIN m $81.30 8.40 $682.92
0001.08 BARRICADE, TYPE II BDAY $0.50 460,157.00 $232,116.50
0001.10 BARRICADE, TYPE III BDAY $0.99 317,248.00 $314,074.22
0001.30 TYPE B HIGH INTENSITY WARNING LIGHT LDAY $1.43 49,638.00 $71,170.30
0001.75 TEMPORARY SIGN DAY EACH $5.21 17,737.00 $92,481.40
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0001.90 SIGN DAY EACH $0.40 648,614.00 $259,848.27
0002.30 PAVEMENT MARKING REMOVAL m $0.43 87,795.00 $38,009.80
0002.31 TEMPORARY PAVEMENT MARKING m $1.25 1,315.00 $1,647.50
0002.38 TEMPORARY PAVEMENT MARKING, TYPE I m $1.25 10,000.00 $12,495.00
0002.39 TEMPORARY PAVEMENT MARKING, TYPE II m $2.26 49,090.00 $110,776.50
0002.40 TEMPORARY SOLID LINES StaM $19.30 600.50 $11,592.00
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT m $0.15 160,800.00 $23,340.00
0002.45 TEMPORARY BROKEN LINES StaM $19.36 289.30 $5,601.90
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION m $0.24 52,975.00 $12,952.50
0002.48 TEMPORARY RAISED PAVEMENT MARKER EACH $2.20 2,000.00 $4,400.00
0002.55 OVERLAY BROKEN LINES StaM $22.24 3,778.61 $84,031.94
0002.60 OVERLAY SOLID LINES StaM $23.72 6,012.34 $142,636.70
0002.61 PLOWABLE PAVEMENT MARKER EACH $52.50 48.00 $2,520.00
0002.75 PERMANENT PAVEMENT MARKING m $1.00 900.00 $900.00
0002.76 PERMANENT PAVEMENT MARKING PAINT m $0.20 62,243.00 $12,595.17
0002.97 FLASHING ARROW PANEL DAY $16.88 3,916.00 $66,104.50
0003.10 FLAGGING DAY $186.94 2,603.00 $486,607.20
0003.20 FURNISHING AND OPERATING PILOT VEHICLE DAY $286.25 200.00 $57,250.00
0003.35 MOBILE TRAFFIC CONTROL OPERATION DAY $1,426.16 19.00 $27,097.00
0003.51 INSTALL CONCRETE PROTECTION BARRIER m $24.49 4,967.00 $121,618.10
0003.56 RELOCATE CONCRETE PROTECTION BARRIER m $8.65 3,850.00 $33,305.00
0003.57 RELOCATE INERTIAL BARRIER SYSTEM EACH $988.46 13.00 $12,850.00
0003.58 INERTIAL BARRIER SYSTEM EACH $2,241.67 12.00 $26,900.00
0003.64 REPLACEMENT MODULE EACH $383.33 15.00 $5,750.00
0003.70 TEMPORARY RUMBLE STRIP EACH $400.00 12.00 $4,800.00
0003.75 TEMPORARY TRAFFIC SIGNAL EACH $7,156.11 8.00 $57,248.90
0003.76 TEMPORARY TRAFFIC SIGNAL EACH $17,516.50 1.00 $17,516.50
0005.10 TRAFFIC CONTROL MANAGEMENT DAY $74.00 620.00 $45,880.00
0009.00 PERMANENT BARRICADE EACH $827.27 11.00 $9,100.00
0010.04 FIELD OFFICE EACH $1,965.29 38.00 $74,681.12
0020.00 TRAINING HOUR $0.80 11,000.00 $8,800.00
0030.00 MOBILIZATION LS $6,165.17 24.00 $147,964.00
0030.10 MOBILIZATION LS $26,563.22 58.00 $1,540,666.99
0030.30 MOBILIZATION LS $151,882.79 17.00 $2,582,007.35
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0030.40 MOBILIZATION LS $10,899.17 48.00 $523,160.19
0030.50 MOBILIZATION LS $1,041.78 18.00 $18,752.11
0030.60 MOBILIZATION LS $39,651.30 44.00 $1,744,657.00
0030.70 MOBILIZATION LS $911.04 23.00 $20,953.90
0030.71 MOBILIZATION LS $3,049.00 2.00 $6,098.00
0030.80 MOBILIZATION LS $1,817.00 1.00 $1,817.00
0030.81 MOBILIZATION LS $2,561.27 17.00 $43,541.66
0030.82 MOBILIZATION LS $2,172.32 3.00 $6,516.96
0030.90 MOBILIZATION LS $40,345.30 21.00 $847,251.25
1000.00 LARGE TREE REMOVAL EACH $214.33 310.00 $66,441.89
1009.00 GENERAL CLEARING AND GRUBBING LS $8,737.96 48.00 $419,422.04
1009.01 GENERAL CLEARING AND GRUBBING LS $62,951.00 2.00 $125,902.00
1010.00 EXCAVATION m3 $1.63 4,163,041.00 $6,778,287.14
1010.01 EXCAVATION (ESTABLISHED QUANTITY) m3 $2.84 230,749.00 $654,402.96
1010.05 SPECIAL EXCAVATION m3 $7.00 3,400.00 $23,800.00
1010.10 EXCAVATION, BORROW m3 $2.55 2,387,662.00 $6,091,422.30
1010.50 REMOVAL OF UNSUITABLE MATERIAL m3 $2.02 1,560.00 $3,151.20
1011.00 WATER kL $1.29 273,514.00 $352,243.82
1011.50 DISCING HOUR $47.59 80.00 $3,807.20
1012.00 RIGHT-OF-WAY MARKERS EACH $61.88 1,482.00 $91,708.44
1016.00 RE-ESTABLISH PROPERTY CORNER EACH $164.55 154.00 $25,340.85
1017.00 CONSTRUCTION STAKING AND SURVEYING LS(km) $4,623.85 101.70 $470,250.00
1020.01 DELINEATOR,  TYPE I EACH $14.74 527.00 $7,769.60
1020.02 DELINEATOR,  TYPE II EACH $12.15 232.00 $2,819.60
1020.03 DELINEATOR,  TYPE III EACH $14.82 533.00 $7,900.52
1020.06 FLEXIBLE POST DELINEATOR EACH $24.57 739.00 $18,153.90
1020.15 MEDIAN CHAIN DELINEATOR m $10.00 735.00 $7,350.00
1020.20 INSTALL CHEVRONS EACH $22.36 247.00 $5,522.48
1021.10 REMOVE DELINEATOR UNITS EACH $7.23 272.00 $1,967.10
1030.00 EARTHWORK MEASURED IN EMBANKMENT m3 $4.79 1,288,040.00 $6,168,323.62
1033.00 ROADWAY GRADING StaM $3,167.54 9.72 $30,788.50
1040.00 SLOPE PROTECTION m2 $0.30 632,035.00 $187,790.15
1040.05 TEMPORARY SLOPE PROTECTION m2 $0.34 8,121.00 $2,751.40
1040.06 SLOPE PROTECTION MULCH Mg $99.13 697.00 $69,095.00
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1041.00 SALVAGING AND PLACING TOPSOIL m2 $0.33 632,932.00 $209,857.96
1042.00 SALVAGING AND PLACING HYDRIC SOIL m2 $1.04 41,308.00 $43,001.05
1043.50 RIPRAP FILTER FABRIC m2 $2.46 24,904.10 $61,264.93
1043.61 GEOTEXTILE FABRIC m2 $3.21 1,338.00 $4,294.98
1060.03 GABION, TYPE C EACH $400.00 3.00 $1,200.00
1060.06 GABION, TYPE F EACH $250.00 3.00 $750.00
1090.00 ABANDON WELLS EACH $965.30 14.00 $13,514.15
1101.00 REMOVE PAVEMENT m2 $3.18 190,728.80 $606,465.40
1101.25 SAWING PAVEMENT m $8.29 1,428.30 $11,838.54
1102.00 REMOVE ASPHALT SURFACE m2 $3.06 151,746.40 $464,574.20
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT m2 $2.86 6,020.00 $17,245.10
1102.50 REMOVE ASPHALT SURFACING FROM PAVEMENT m2 $2.95 2,178.00 $6,425.10
1103.00 REMOVE BRICK SURFACE m2 $8.00 167.00 $1,336.00
1106.00 REMOVE DRIVEWAY m2 $4.39 20,440.00 $89,682.38
1107.00 REMOVE WALK m2 $3.99 8,397.50 $33,534.36
1108.00 REMOVE COMBINATION CURB AND GUTTER m $10.10 3,108.90 $31,403.87
1109.00 REMOVE CURB m $7.39 1,204.20 $8,904.12
1109.20 REMOVE CONCRETE BARRIER m $17.50 8.80 $154.00
1111.00 REMOVE FENCE m $1.46 5,619.70 $8,191.94
1113.00 REMOVE STEP EACH $78.04 20.00 $1,560.80
1114.10 REMOVE RETAINING WALL m $432.06 24.80 $10,715.04
1117.00 REMOVE MANHOLE EACH $299.30 1.00 $299.30
1119.00 REMOVE INLET EACH $275.04 40.00 $11,001.70
1119.01 REMOVE GRATE INLET EACH $300.00 1.00 $300.00
1119.50 REMOVE JUNCTION BOX EACH $150.00 2.00 $300.00
1120.00 REMOVE DISCHARGE STRUCTURE EACH $545.00 4.00 $2,180.00
1121.00 REMOVE CONCRETE FLUME EACH $323.00 1.00 $323.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING m2 $3.21 6,122.00 $19,632.71
1123.00 REMOVE CONCRETE DITCH LINER m2 $5.25 1,065.90 $5,591.36
1123.25 REMOVE CONCRETE SLOPE PROTECTION m2 $9.00 27.00 $243.00
1123.95 REMOVE SCALE EACH $6,500.00 1.00 $6,500.00
1123.96 REMOVE SCALE EACH $4,500.00 1.00 $4,500.00
1124.00 REMOVE BUILDING EACH $2,930.58 7.00 $20,514.04
1124.01 REMOVE BUILDING EACH $664.18 6.00 $3,985.10
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1124.02 REMOVE BUILDING EACH $2,761.50 4.00 $11,046.01
1124.03 REMOVE BUILDING EACH $265.25 4.00 $1,061.01
1124.04 REMOVE BUILDING EACH $2,200.34 3.00 $6,601.01
1124.05 REMOVE BUILDING EACH $475.01 2.00 $950.01
1124.06 REMOVE BUILDING EACH $950.00 1.00 $950.00
1124.07 REMOVE BUILDING EACH $950.00 1.00 $950.00
1125.00 CLEAR TRACT EACH $1,933.08 8.00 $15,464.62
1125.01 CLEAR TRACT EACH $2,043.19 7.00 $14,302.34
1125.02 CLEAR TRACT EACH $267.67 3.00 $803.00
1125.03 CLEAR TRACT EACH $2,040.00 1.00 $2,040.00
1125.04 CLEAR TRACT EACH $2,040.00 1.00 $2,040.00
1128.50 REMOVE SLAB m2 $5.43 290.00 $1,574.70
1130.00 REMOVE UNDERGROUND TANK EACH $2,260.00 5.00 $11,300.00
1130.50 ABANDON MONITOR WELL EACH $933.00 2.00 $1,866.00
1131.00 REMOVE PLOWABLE PAVEMENT MARKER EACH $5.00 118.00 $590.00
1136.08 REMOVE m3 $5.00 122.00 $610.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE m $3.10 41.00 $127.10
1300.18 450 mm DRIVEWAY CULVERT PIPE m $30.54 718.60 $21,945.53
1300.21 525 mm DRIVEWAY CULVERT PIPE m $62.21 101.00 $6,283.21
1300.24 600 mm DRIVEWAY CULVERT PIPE m $42.09 379.50 $15,973.52
1300.30 750 mm DRIVEWAY CULVERT PIPE m $53.89 27.00 $1,455.00
1300.36 900 mm DRIVEWAY CULVERT PIPE m $72.13 51.00 $3,678.60
1300.42 1050 mm DRIVEWAY CULVERT PIPE m $85.00 11.00 $935.00
1300.48 1200 mm DRIVEWAY CULVERT PIPE m $113.94 25.00 $2,848.60
1305.42 1050 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE m $150.00 75.00 $11,250.00
1305.54 1350 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE m $165.50 17.50 $2,896.25
1315.24 600 mm REINFORCED CONCRETE PIPE FOR DRIVEWAY CULVERT PIPE m $89.40 26.00 $2,324.40
1320.18 450 mm CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE m $28.56 120.50 $3,441.48
1320.24 600 mm CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE m $40.80 8.90 $363.12
1320.36 900 mm CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE m $65.28 19.00 $1,240.32
1405.00 RELAYING DRIVEWAY CULVERT PIPE m $18.20 46.49 $846.15
1600.00 MONITORING INSTRUMENTATION LS $18,898.00 1.00 $18,898.00
1701.12 300 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $33.26 11.70 $389.14
1701.18 450 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $41.65 192.90 $8,034.34
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1701.24 600 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $51.39 2,631.00 $135,197.37
1701.30 750 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $74.61 315.80 $23,560.83
1701.36 900 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $81.62 150.00 $12,242.35
1701.48 1200 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $64.00 33.00 $2,112.00
1702.18 450 mm DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 m $42.59 13.30 $566.45
1702.24 600 mm DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 m $50.00 24.20 $1,210.00
1703.48 1200 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $146.56 58.50 $8,573.70
1705.42 1050 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $190.00 30.00 $5,700.00
1900.12 ASBESTOS ABATEMENT LS $6,600.00 1.00 $6,600.00
1900.13 ASBESTOS ABATEMENT LS $6,600.00 1.00 $6,600.00
2001.00 GRAVEL SURFACE COURSE m3 $16.53 8,465.50 $139,899.35
2001.03 GRAVEL SURFACE COURSE Mg $18.12 74.00 $1,340.88
2005.50 CLAY SURFACE COURSE m3 $7.50 2,890.00 $21,675.00
2009.10 GRAVEL EMBEDMENT StaM $410.20 31.27 $12,827.35
2009.51 CRUSHED ROCK EMBEDMENT StaM $693.04 24.15 $16,739.72
2010.00 CRUSHED ROCK SURFACE COURSE m3 $24.79 1,130.00 $28,017.45
2010.03 CRUSHED ROCK SURFACE COURSE Mg $17.54 1,981.74 $34,767.91
2010.25 ROCK SURFACE COURSE m3 $32.50 335.00 $10,887.50
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS m2 $10.86 1,398.00 $15,177.66
2020.50 SURFACING m2 $15.56 34,179.00 $531,893.26
2020.51 SURFACING m2 $18.60 11,109.00 $206,627.40
2020.75 CRUSHED CONCRETE SURFACING StaM $1,800.00 1.95 $3,504.60
2021.00 MAILBOX POST EACH $53.11 184.00 $9,771.49
3001.00 BREAK CONCRETE PAVEMENT m2 $2.39 7,518.00 $17,968.02
3008.05 TIE BARS EACH $5.50 10,072.00 $55,345.85
3011.23 CONCRETE CLASS 47B-25 CURB, TYPE 1 m $28.27 311.00 $8,791.97
3012.04 CONCRETE 47B-25 MEDIAN CURB m $76.35 128.00 $9,772.80
3012.06 CONCRETE CLASS 47B-25 MEDIAN CURB m $55.67 333.70 $18,575.89
3013.02 CONCRETE BARRIER CURB SPECIAL m $240.82 120.08 $28,917.67
3013.07 CONCRETE CLASS 47B-25 BARRIER CURB, TYPE I m $75.50 383.60 $28,961.80
3013.10 CONCRETE CLASS 47B-20 BARRIER CURB m $95.00 50.20 $4,769.00
3013.11 CONCRETE CLASS 47B-25 BARRIER CURB m $68.98 68.00 $4,690.70
3013.15 CONCRETE CLASS 47B-25 BARRIER CURB m $77.35 63.80 $4,934.93
3014.11 COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER m $56.94 2,137.30 $121,700.21
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3014.12 COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER m $67.36 1,573.00 $105,957.33
3016.21 CONCRETE CLASS 47B-20 SIDEWALKS m2 $29.29 14,619.60 $428,144.14
3016.23 150 mm CONCRETE CLASS 47B-20 SIDEWALKS m2 $43.40 397.70 $17,261.02
3016.24 200 mm CONCRETE CLASS 47B-20 SIDEWALKS m2 $48.06 36.00 $1,730.16
3016.62 155 mm CONCRETE CLASS 47B-20 BIKEWAY m2 $44.20 1,217.80 $53,826.76
3017.39 CONCRETE CLASS 47B-20 MEDIAN SURFACING m2 $40.00 265.00 $10,600.00
3017.40 CONCRETE CLASS 47B-20 MEDIAN SURFACING m2 $22.69 15,046.00 $341,419.71
3017.50 INTERLOCKING CONCRETE PAVER BLOCK m2 $116.58 54.00 $6,295.32
3019.23 CONCRETE CLASS 47B-25 ISLAND NOSE EACH $650.00 1.00 $650.00
3020.24 CONCRETE CLASS 47B-25 DRIVEWAY m2 $37.14 1,790.86 $66,509.37
3020.26 CONCRETE CLASS 47B-25 DRIVEWAY m2 $31.00 11,341.95 $351,569.95
3020.32 CONCRETE CLASS 47B-HE-25 DRIVEWAY m2 $35.33 613.43 $21,674.00
3027.00 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $2,220.00 5.00 $11,100.00
3031.08 205 mm CONCRETE BASE COURSE m2 $33.17 8,105.00 $268,869.82
3031.14 205 mm CONCRETE BASE COURSE m2 $152.00 141.00 $21,432.00
3031.80 205 mm CONCRETE BASE COURSE CLASS PR-25 m2 $125.00 122.00 $15,250.00
3032.18 205 mm CONCRETE BASE COURSE, CLASS 47B-HE-25 m2 $46.65 2,457.00 $114,619.05
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH m2 $154.64 235.70 $36,449.08
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH m2 $114.96 1,544.60 $177,567.80
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH m2 $98.26 11,118.90 $1,092,522.76
3040.18 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH m2 $190.00 6.50 $1,235.00
3041.25 BITUMINOUS PATCHING Mg $647.99 146.00 $94,606.36
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-30 m3 $238.20 4,311.59 $1,027,006.16
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES kg $1.37 278,577.07 $380,744.58
3070.10 CONCRETE FOR HEADERS, CLASS 47B-20 m3 $75.00 0.75 $56.40
3075.12 155 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $43.50 576.30 $25,069.05
3075.21 180 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $23.88 12,198.00 $291,230.52
3075.31 205 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $43.90 5,026.00 $220,624.27
3075.32 205 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $21.66 40,723.68 $882,212.55
3075.41 230 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $23.80 92,670.00 $2,205,381.96
3075.42 230 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $33.11 15,714.70 $520,330.34
3075.45 230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $26.65 92,748.00 $2,471,463.18
3075.46 230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $34.24 57,007.00 $1,951,964.45
3075.51 255 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $36.04 7,211.00 $259,891.97
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3075.52 255 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $30.31 13,033.00 $394,982.69
3075.55 255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $27.24 361,938.00 $9,860,092.74
3075.56 255 mm DOWELED CONCRETE PAVMENT, CLASS 47B-25 m2 $25.53 282,219.00 $7,205,820.03
3075.71 305 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $35.20 3,939.00 $138,652.80
3075.75 305 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $37.70 11,049.00 $416,547.30
3075.91 355 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $41.60 824.00 $34,278.40
3075.95 355 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $43.90 931.00 $40,870.90
3089.25 TEMPORARY SURFACING m2 $29.17 34,654.00 $1,010,957.74
3090.10 255 mm CONCRETE PAVEMENT m2 $47.50 184.00 $8,740.00
3091.18 205 mm CONCRETE PAVEMENT CLASS 47B-HE-25 m2 $42.15 1,298.56 $54,731.26
3091.19 230 mm CONCRETE PAVEMENT, CLASS 47B-HE-25 m2 $46.70 581.00 $27,132.70
3091.25 230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-25 m2 $42.62 2,007.00 $85,531.18
3221.05 CONCRETE PAVEMENT, CLASS PR-25 m2 $108.24 1,246.70 $134,947.60
3221.15 CONCRETE PAVEMENT, CLASS PR-25 m2 $119.06 39.00 $4,643.34
3222.06 205 mm CONCRETE PAVEMENT, CLASS PR-25 m2 $85.00 176.00 $14,960.00
3275.20 CRUSH CONCRETE PAVEMENT m2 $5.01 198,218.00 $993,368.19
3275.21 CRUSH CONCRETE Mg $9.46 18,000.00 $170,280.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING LS(km) $672.67 81.41 $54,762.65
3300.65 CONCRETE PAVEMENT THICKNESS CORE EACH $80.23 239.00 $19,175.10
4002.00 CAST IRON COVER AND FRAME kg $3.23 14,914.00 $48,193.92
4003.00 CAST IRON COVER, FRAME, AND FLANGE kg $3.93 5,011.00 $19,671.55
4004.00 CAST IRON GRATE kg $2.69 1,770.00 $4,761.30
4004.50 CAST IRON GRATE AND FRAME kg $2.67 19,548.00 $52,225.68
4005.00 CAST IRON RING AND COVER kg $2.72 9,478.00 $25,790.38
4013.00 TRASH GRATE EACH $1,090.80 1.00 $1,090.80
4015.00 ADJUST MANHOLE TO GRADE EACH $287.92 36.00 $10,365.00
4015.50 RECONSTRUCT MANHOLE EACH $479.65 17.00 $8,154.00
4015.75 MANHOLE Vm $500.00 22.20 $11,100.00
4016.00 MANHOLE EACH $2,714.71 15.00 $40,720.64
4016.01 MANHOLE EACH $3,646.30 6.00 $21,877.80
4016.02 MANHOLE EACH $2,094.20 5.00 $10,471.00
4016.03 MANHOLE EACH $2,187.50 4.00 $8,750.00
4016.04 MANHOLE EACH $1,795.00 3.00 $5,385.00
4016.05 MANHOLE EACH $1,487.33 3.00 $4,462.00
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4016.06 MANHOLE EACH $2,098.00 3.00 $6,294.00
4016.07 MANHOLE EACH $2,131.00 3.00 $6,393.00
4016.08 MANHOLE EACH $2,170.67 3.00 $6,512.00
4016.09 MANHOLE EACH $1,434.67 3.00 $4,304.00
4016.10 MANHOLE EACH $1,550.00 2.00 $3,100.00
4016.11 MANHOLE EACH $1,550.00 2.00 $3,100.00
4016.12 MANHOLE EACH $1,250.00 1.00 $1,250.00
4017.00 TAPPING EXISTING MANHOLE EACH $440.00 1.00 $440.00
4018.00 TAPPING EXISTING STRUCTURE EACH $687.50 2.00 $1,375.00
4018.50 TAPPING EXISTING PIPE EACH $536.33 3.00 $1,609.00
4020.25 CONCRETE DITCH LINING m2 $43.00 405.00 $17,415.00
4024.55 FLUME SPILLWAY m $135.10 427.65 $57,776.19
4024.59 CONCRETE FLUME EACH $2,400.00 1.00 $2,400.00
4024.60 CONCRETE FLUME EACH $2,400.00 1.00 $2,400.00
4024.61 CONCRETE FLUME EACH $2,400.00 1.00 $2,400.00
4024.64 CONCRETE FLUME EACH $2,400.00 1.00 $2,400.00
4024.65 CONCRETE FLUME EACH $2,400.00 1.00 $2,400.00
4024.70 CONCRETE FLUME, TYPE I EACH $1,682.08 58.00 $97,560.78
4024.71 CONCRETE FLUME, TYPE II EACH $1,907.89 19.00 $36,250.00
4024.73 CONCRETE FLUME, TYPE IV EACH $1,660.17 85.00 $141,114.60
4024.74 CONCRETE FLUME, TYPE V EACH $1,454.00 5.00 $7,270.00
4024.75 CONCRETE FLUME, TYPE VI EACH $1,700.00 2.00 $3,400.00
4035.00 REMOVE FLARED-END SECTION EACH $80.57 139.00 $11,198.87
4035.25 REMOVE AND SALVAGE FLARED-END SECTION EACH $150.85 48.00 $7,241.00
4040.00 REMOVE HEADWALLS FROM CULVERTS EACH $147.12 138.00 $20,302.49
4040.10 REMOVE INLET TOP EACH $250.00 4.00 $1,000.00
4041.00 CULVERT CLEANOUT EACH $3,030.00 1.00 $3,030.00
4042.55 CONNECT SANITARY SERVICE EACH $54.00 18.00 $972.00
4043.00 REMOVE CULVERT PIPE m $24.55 378.50 $9,292.94
4043.50 REMOVE SEWER PIPE m $12.11 1,570.20 $19,022.02
4043.60 RELAYING SEWER PIPE m $61.30 44.60 $2,733.98
4044.00 PREPARATION OF STRUCTURE EACH $2,075.16 14.00 $29,052.28
4044.01 PREPARATION OF STRUCTURE EACH $1,798.25 8.00 $14,386.00
4044.02 PREPARATION OF STRUCTURE EACH $1,224.30 4.00 $4,897.20
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4044.03 PREPARATION OF STRUCTURE EACH $2,018.75 4.00 $8,075.00
4044.04 PREPARATION OF STRUCTURE EACH $1,160.67 3.00 $3,482.00
4044.05 PREPARATION OF STRUCTURE EACH $1,834.00 3.00 $5,502.00
4044.06 PREPARATION OF STRUCTURE EACH $938.75 2.00 $1,877.50
4044.07 PREPARATION OF STRUCTURE EACH $1,742.38 4.00 $6,969.50
4044.08 PREPARATION OF STRUCTURE EACH $1,010.00 1.00 $1,010.00
4044.09 PREPARATION OF STRUCTURE EACH $1,010.00 1.00 $1,010.00
4044.10 PREPARATION OF STRUCTURE EACH $631.25 1.00 $631.25
4044.11 PREPARATION OF STRUCTURE EACH $631.25 1.00 $631.25
4044.12 PREPARATION OF STRUCTURE EACH $1,262.50 1.00 $1,262.50
4045.00 REMOVE STRUCTURE EACH $5,736.43 11.00 $63,100.73
4045.01 REMOVE STRUCTURE EACH $3,918.00 4.00 $15,672.00
4045.02 REMOVE STRUCTURE EACH $2,487.00 3.00 $7,461.00
4045.03 REMOVE STRUCTURE EACH $4,003.00 3.00 $12,009.00
4045.04 REMOVE STRUCTURE EACH $3,159.00 2.00 $6,318.00
4045.05 REMOVE STRUCTURE EACH $9,560.00 2.00 $19,120.00
4045.06 REMOVE STRUCTURE EACH $5,656.00 1.00 $5,656.00
4045.07 REMOVE STRUCTURE EACH $7,070.00 1.00 $7,070.00
4045.08 REMOVE STRUCTURE EACH $2,525.00 1.00 $2,525.00
4045.09 REMOVE STRUCTURE EACH $4,545.00 1.00 $4,545.00
4045.10 REMOVE STRUCTURE EACH $1,818.00 1.00 $1,818.00
4045.11 REMOVE STRUCTURE EACH $3,838.00 1.00 $3,838.00
4045.12 REMOVE STRUCTURE EACH $8,736.50 1.00 $8,736.50
4045.13 REMOVE STRUCTURE EACH $5,555.00 1.00 $5,555.00
4045.14 REMOVE STRUCTURE EACH $17,170.00 1.00 $17,170.00
4045.15 REMOVE STRUCTURE EACH $6,565.00 1.00 $6,565.00
4045.16 REMOVE STRUCTURE EACH $3,030.00 1.00 $3,030.00
4045.17 REMOVE STRUCTURE EACH $4,040.00 1.00 $4,040.00
4045.18 REMOVE STRUCTURE EACH $1,868.50 1.00 $1,868.50
4045.19 REMOVE STRUCTURE EACH $3,838.00 1.00 $3,838.00
4045.20 REMOVE STRUCTURE EACH $1,010.00 1.00 $1,010.00
4045.21 REMOVE STRUCTURE EACH $3,030.00 1.00 $3,030.00
4049.75 OUTLET STRUCTURE EACH $1,500.00 1.00 $1,500.00
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS m3 $8.60 30,226.30 $259,819.18
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4051.01 EXCAVATION FOR BOX CULVERTS m3 $12.13 24,735.00 $300,097.28
4054.60 TEMPORARY SHORING m $1,727.10 20.00 $34,542.00
4054.65 TEMPORARY SHORING LS $34,127.00 1.00 $34,127.00
4054.67 TEMPORARY SHORING LS $10,073.00 1.00 $10,073.00
4093.80 WALL MATERIALS m2 $140.92 467.30 $65,849.98
4095.00 CONCRETE FACE PANELS m2 $164.28 4,488.50 $737,366.04
4095.10 CONCRETE LEVELING PADS m $33.40 1,179.76 $39,408.34
4095.15 COMPACTED EARTH LEVELING PAD m $10.67 43.80 $467.35
4095.20 COPING m $172.88 897.40 $155,142.02
4095.50 SHORING FOR MECHANICALLY STABILIZED EARTH STRUCTURES LS(m2) $45.25 88.40 $4,000.00
4100.06 CLASS 47B-20 OR AX-20 CONCRETE FOR HEADWALL m3 $774.31 76.98 $59,606.30
4101.06 CLASS 47B-20 OR AX-20 CONCRETE FOR BOX CULVERT m3 $309.20 8,279.97 $2,560,140.14
4102.08 CLASS 47BD-25 CONCRETE FOR RETAINING WALL m3 $400.00 20.80 $8,320.00
4103.06 CLASS 47B-20 CONCRETE FOR STEP m3 $1,322.68 11.04 $14,602.34
4105.58 CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX m3 $459.16 489.45 $224,734.69
4105.59 CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX m3 $537.29 451.30 $242,476.94
4107.07 CLASS 47B-20 OR AX-20 CONCRETE FOR CONCRETE COLLARS m3 $659.11 65.67 $43,284.03
4115.25 CLASS 47B-20 CONCRETE m3 $421.36 72.40 $30,506.46
4120.06 CLASS 47B-20 OR AX-20 FOR CONCRETE BOX CULVERT PLUG m3 $653.00 6.00 $3,918.00
4130.06 CLASS 47B-20 OR AX-20 CONCRETE FOR PIPE CULVERT PLUG m3 $1,231.84 1.76 $2,168.03
4150.00 REINFORCING STEEL FOR HEADWALL kg $2.01 4,786.70 $9,630.73
4151.00 REINFORCING STEEL FOR BOX CULVERT kg $1.27 501,164.00 $637,900.68
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX kg $1.32 36,120.14 $47,701.13
4157.00 REINFORCING STEEL FOR COLLARS kg $1.64 1,512.00 $2,480.94
4163.25 REINFORCING STEEL kg $1.53 6,536.00 $10,000.08
4230.24 BAR GRATE FOR 600 mm CONCRETE FLARED-END SECTION EACH $351.00 1.00 $351.00
4300.24 600 mm CULVERT PIPE m $47.27 41.00 $1,938.00
4300.30 750 mm CULVERT PIPE m $89.00 40.70 $3,622.30
4300.36 900 mm CULVERT PIPE m $102.44 215.60 $22,085.80
4300.42 1050 mm CULVERT PIPE m $139.00 20.80 $2,891.20
4300.48 1200 mm CULVERT PIPE m $170.83 116.50 $19,901.80
4300.60 1500 mm CULVERT PIPE m $206.96 135.50 $28,042.50
4305.36 900 mm ROUND EQUIVALENT CULVERT PIPE m $123.77 20.00 $2,475.40
4305.48 1200 mm ROUND EQUIVALENT CULVERT PIPE m $217.89 22.00 $4,793.58
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4305.60 1500 mm ROUND EQUIVALENT CULVERT PIPE m $280.00 15.50 $4,340.00
4310.12 300 mm FLARED-END SECTION EACH $270.00 1.00 $270.00
4310.15 375 mm FLARED-END SECTION EACH $153.33 26.00 $3,986.49
4310.18 450 mm FLARED-END SECTION EACH $257.75 134.00 $34,538.41
4310.24 600 mm FLARED-END SECTION EACH $222.16 190.00 $42,210.14
4310.30 750 mm FLARED-END SECTION EACH $336.44 54.00 $18,167.70
4310.36 900 mm FLARED-END SECTION EACH $365.68 63.00 $23,038.12
4310.42 1050 mm FLARED-END SECTION EACH $723.09 10.00 $7,230.94
4310.48 1200 mm FLARED-END SECTION EACH $729.24 43.00 $31,357.20
4310.54 1350 mm FLARED-END SECTION EACH $878.92 11.00 $9,668.12
4310.60 1500 mm FLARED-END SECTION EACH $913.85 13.00 $11,880.00
4310.72 1800 mm FLARED-END SECTION EACH $1,452.76 4.00 $5,811.02
4320.15 375 mm ROUND EQUIVALENT FLARED-END SECTION EACH $195.53 2.00 $391.06
4320.18 450 mm ROUND EQUIVALENT FLARED-END SECTION EACH $580.00 2.00 $1,160.00
4320.24 600 mm ROUND EQUIVALENT FLARED-END SECTION EACH $377.99 11.00 $4,157.86
4320.30 750 mm ROUND EQUIVALENT FLARED-END SECTION EACH $287.00 2.00 $574.00
4320.36 900 mm ROUND EQUIVALENT FLARED-END SECTION EACH $411.82 15.00 $6,177.36
4320.42 1050 mm ROUND EQUIVALENT FLARED-END SECTION EACH $641.88 6.00 $3,851.30
4320.48 1200 mm ROUND EQUIVALENT FLARED-END SECTION EACH $906.07 8.00 $7,248.56
4320.60 1500 mm ROUND EQUIVALENT FLARED-END SECTION EACH $1,000.00 2.00 $2,000.00
4320.72 1800 mm ROUND EQUIVALENT FLARED-END SECTION EACH $4,000.00 1.00 $4,000.00
4325.24 600 mm SAFETY SLOPED END SECTION EACH $550.00 4.00 $2,200.00
4350.18 450 mm CORRUGATED METAL PIPE m $41.86 455.30 $19,060.99
4350.21 525 mm CORRUGATED METAL PIPE m $55.28 738.00 $40,795.67
4350.24 600 mm CORRUGATED METAL PIPE m $46.88 308.30 $14,453.32
4350.36 900 mm CORRUGATED METAL PIPE m $100.29 198.40 $19,897.61
4350.48 1200 mm CORRUGATED METAL PIPE m $158.00 51.10 $8,073.80
4350.96 2400 mm CORRUGATED METAL PIPE m $508.00 37.70 $19,151.60
4360.18 450 mm METAL FLARED-END SECTION EACH $146.00 2.00 $292.00
4360.24 600 mm METAL FLARED-END SECTION EACH $128.23 2.00 $256.46
4360.36 900 mm METAL FLARED-END SECTION EACH $358.67 12.00 $4,304.00
4360.48 1200 mm METAL FLARED-END SECTION EACH $674.75 6.00 $4,048.50
4362.24 INSTALL 600 mm METAL FLARED-END SECTION EACH $275.00 3.00 $825.00
4380.60 1500 mm ROUND EQUIVALENT CORRUGATED METAL PIPE m $167.19 3.50 $585.17
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4390.60 1500 mm ROUND EQUIVALENT METAL PIPE FLARED-END SECTION EACH $871.85 2.00 $1,743.70
4450.18 450 mm REINFORCED CONCRETE PIPE m $142.00 10.00 $1,420.00
4450.24 600 mm REINFORCED CONCRETE PIPE m $100.01 131.50 $13,151.50
4450.30 750 mm REINFORCED CONCRETE PIPE m $156.53 55.20 $8,640.25
4450.36 900 mm REINFORCED CONCRETE PIPE m $198.38 154.50 $30,649.45
4450.42 1050 mm REINFORCED CONCRETE PIPE m $235.00 120.20 $28,247.00
4450.48 1200 mm REINFORCED CONCRETE PIPE m $301.51 56.50 $17,035.56
4450.54 1350 mm REINFORCED CONCRETE PIPE m $344.00 43.50 $14,964.00
4450.60 1500 mm REINFORCED CONCRETE PIPE m $413.00 31.50 $13,009.50
4450.66 1650 mm REINFORCED CONCRETE PIPE m $485.00 39.50 $19,157.50
4450.72 1800 mm REINFORCED CONCRETE PIPE m $526.80 30.00 $15,804.00
4451.18 450 mm REINFORCED CONCRETE PIPE CLASS IV m $200.00 12.00 $2,400.00
4452.18 450 mm REINFORCED CONCRETE PIPE CLASS V m $150.00 85.00 $12,750.00
4460.18 450 mm CONCRETE FLARED-END SECTION EACH $357.00 5.00 $1,785.00
4460.24 600 mm CONCRETE FLARED-END SECTION EACH $425.25 16.00 $6,804.00
4460.30 750 mm CONCRETE FLARED END SECTION EACH $538.50 6.00 $3,231.00
4460.36 900 mm CONCRETE FLARED-END SECTION EACH $705.89 14.00 $9,882.40
4460.42 1050 mm CONCRETE FLARED-END SECTION EACH $850.00 8.00 $6,800.00
4460.48 1200 mm CONCRETE FLARED-END SECTION EACH $981.31 5.00 $4,906.55
4460.54 1350 mm CONCRETE FLARED-END SECTION EACH $1,144.00 4.00 $4,576.00
4460.60 1500 mm CONCRETE FLARED-END SECTION EACH $1,406.00 2.00 $2,812.00
4460.66 1650 mm CONCRETE FLARED-END SECTION EACH $1,777.00 2.00 $3,554.00
4460.72 1800 mm CONCRETE FLARED-END SECTION EACH $1,656.00 4.00 $6,624.00
4461.24 INSTALL 600 mm CONCRETE FLARED-END SECTION EACH $130.00 28.00 $3,640.00
4461.30 INSTALL 750 mm CONCRETE FLARED-END SECTION EACH $125.00 3.00 $375.00
4461.36 INSTALL 900 mm CONCRETE FLARED-END SECTION EACH $162.50 4.00 $650.00
4461.48 INSTALL 1200 mm CONCRETE FLARED-END SECTION EACH $200.00 2.00 $400.00
4461.60 INSTALL 1500 mm CONCRETE FLARED-END SECTION EACH $111.00 2.00 $222.00
4461.72 INSTALL 1800 mm CONCRETE FLARED-END SECTION EACH $600.00 2.00 $1,200.00
4500.36 900 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE m $237.25 24.00 $5,694.00
4500.48 1200 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE m $418.00 17.00 $7,106.00
4510.36 900 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $750.40 4.00 $3,001.60
4510.48 1200 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $1,661.00 2.00 $3,322.00
4600.12 300 mm REINFORCED CONCRETE SEWER PIPE m $95.00 19.10 $1,814.50
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4670.05 CULVERT SANDFILL m3 $93.57 701.30 $65,620.52
4732.08 200 mm P.V.C. SANITARY SEWER PIPE m $58.10 695.00 $40,379.50
4740.00 50 mm P.V.C. FORCE MAIN m $28.70 152.00 $4,362.40
4763.26 UNDERDRAIN HEADWALL EACH $196.62 164.00 $32,245.64
4764.34 100 mm NONPERFORATED PIPE UNDERDRAIN m $9.00 647.00 $5,823.00
4764.35 100 mm PERFORATED PIPE UNDERDRAIN m $9.38 10,324.30 $96,886.00
4764.36 150 mm NONPERFORATED PIPE UNDERDRAIN m $27.00 24.00 $648.00
4764.37 150 mm PERFORATED PIPE UNDERDRAIN m $27.00 350.00 $9,450.00
4764.54 100 mm PERFORATED P.V.C. PIPE UNDERDRAIN m $13.14 132.50 $1,741.28
4764.74 100 mm P.V.C. SEWER PIPE m $33.60 53.00 $1,780.80
4795.00 P.V.C. WYE EACH $60.20 17.00 $1,023.40
4795.99 100 mm PLUG EACH $58.10 4.00 $232.40
4796.00 150 mm PLUG EACH $45.69 16.00 $731.00
4796.01 200 mm PLUG EACH $35.00 2.00 $70.00
4803.04 100 mm P.V.C. PIPE m $54.00 8.20 $442.80
4803.06 150 mm P.V.C. PIPE m $46.00 246.00 $11,316.00
4803.08 200 mm P.V.C. PIPE m $49.00 835.25 $40,927.25
4803.10 250 mm P.V.C. PIPE m $124.25 26.80 $3,329.90
4805.16 400 mm STEEL CASING m $136.00 112.80 $15,340.80
4808.12 BORING 300 mm STEEL CASING m $396.01 58.61 $23,210.15
4808.14 BORING 350 mm STEEL CASING m $200.00 19.00 $3,800.00
4808.17 BORING 450 mm STEEL CASING m $261.00 13.00 $3,393.00
4830.18 JACKING 450 mm REINFORCED CONCRETE PIPE CLASS IV m $1,000.00 12.00 $12,000.00
4831.18 JACKING 450 mm REINFORCED CONCRETE PIPE CLASS V m $470.00 28.00 $13,160.00
4870.15 JACKING 375 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $401.00 24.00 $9,624.00
4875.18 JACKING 450 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $753.16 39.00 $29,373.24
4880.24 JACKING 600 mm CULVERT PIPE, TYPE 2 CLASS IV m $461.65 17.00 $7,848.05
4880.30 JACKING 750 mm CULVERT PIPE, TYPE 2 CLASS IV m $577.54 15.00 $8,663.10
4880.36 JACKING 900 mm CULVERT PIPE, TYPE 2 CLASS IV m $687.63 38.50 $26,473.91
4880.48 JACKING 1200 mm CULVERT PIPE, TYPE 2 CLASS IV m $1,112.76 31.00 $34,495.56
4885.48 JACKING 1200 mm CULVERT PIPE, TYPE 2 CLASS V m $836.28 122.00 $102,026.16
4885.78 JACKING 1950 mm CULVERT PIPE, TYPE 2 CLASS V m $1,761.00 48.00 $84,528.00
4900.24 AREA INLET SEDIMENT FILTER EACH $455.92 52.00 $23,707.88
5895.00 SITE RESTORATION LS $4,665.30 1.00 $4,665.30
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6000.10 ABUTMENT NO.1 EXCAVATION LS(m3) $74.13 2,416.70 $179,144.00
6000.11 ABUTMENT NO.2 EXCAVATION LS(m3) $76.63 2,334.00 $178,854.00
6000.20 PIER NO.1 EXCAVATION LS(m3) $179.03 1,169.70 $209,411.00
6000.21 PIER NO.2 EXCAVATION LS(m3) $253.90 335.00 $85,056.00
6000.22 PIER NO.3 EXCAVATION LS(m3) $67.51 80.00 $5,401.00
6000.23 PIER NO.4 EXCAVATION LS(m3) $68.93 85.00 $5,859.00
6000.60 PIER NO.1 EXCAVATION LS(m3) $129.49 390.00 $50,500.00
6000.61 PIER NO.2 EXCAVATION LS(m3) $175.86 145.00 $25,500.00
6001.00 BENT NO.1 EXCAVATION LS(m3) $122.38 65.00 $7,955.00
6001.01 BENT NO.2 EXCAVATION LS(m3) $122.38 65.00 $7,955.00
6001.50 BENT NO.1 EXCAVATION LS(m3) $154.97 728.00 $112,820.00
6001.51 BENT NO.2 EXCAVATION LS(m3) $149.53 754.50 $112,820.00
6001.52 BENT NO.3 EXCAVATION LS(m3) $1,133.33 15.00 $17,000.00
6001.53 BENT NO.4 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.54 BENT NO.5 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.55 BENT NO.6 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.56 BENT NO.7 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.57 BENT NO.8 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.58 BENT NO.9 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6002.00 COLUMN FOOTING NO.1 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.01 COLUMN FOOTING NO.2 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.02 COLUMN FOOTING NO.3 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.03 COLUMN FOOTING NO.4 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.04 COLUMN FOOTING NO.5 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.05 COLUMN FOOTING NO.6 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.06 COLUMN FOOTING NO.7 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.07 COLUMN FOOTING NO.8 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6004.50 EXPANSION JOINT m $206.50 56.40 $11,646.60
6005.35 PRECOMPRESSED POLYURETHANE FOAM JOINT m $137.00 458.56 $62,823.13
6005.60 ELASTOMERIC BEARING EACH $104.62 958.00 $100,228.80
6005.78 EXPANSION BEARING, TFE TYPE EACH $570.33 142.00 $80,987.56
6005.83 FIXED BEARING EACH $570.50 93.00 $53,056.14
6007.01 CLASS I REPAIR m2 $42.94 1,599.10 $68,667.70
6007.02 CLASS II REPAIR m2 $123.83 438.10 $54,248.10
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6007.03 CLASS III REPAIR m2 $235.52 24.00 $5,652.50
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF m2 $36.41 1,692.10 $61,610.60
6008.45 PLACING, FINISHING, AND CURING CONDUCTIVE CONCRETE m2 $160.00 311.80 $49,888.00
6010.20 CLASS 47B-25 CONCRETE FOR BRIDGE m3 $400.00 55.30 $22,120.00
6010.22 CLASS 47B-20 CONCRETE FOR BRIDGE m3 $397.44 6,247.73 $2,483,096.50
6010.25 CONCRETE CLASS 47BD-35 FOR BRIDGES m3 $637.00 12.86 $8,191.82
6010.26 CLASS 47BD-30 CONCRETE FOR BRIDGE m3 $400.51 7,740.62 $3,100,192.41
6010.28 CLASS 47BD-35 CONCRETE FOR BRIDGE m3 $448.90 596.66 $267,839.91
6010.29 CLASS 47BD-25 CONCRETE FOR BRIDGE m2 $325.00 134.70 $43,777.50
6010.35 CONDUCTIVE CONCRETE m3 $2,200.00 31.20 $68,640.00
6010.40 CLASS 47BD-30 CONCRETE FOR BARRIER m3 $525.00 27.70 $14,542.50
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE LS(m3) $1,078.11 2,151.88 $2,319,954.00
6016.02 CONCRETE FOR OVERLAYS-SF m3 $487.79 123.70 $60,340.00
6020.00 REINFORCING STEEL FOR BRIDGE kg $1.20 238,137.00 $286,947.28
6030.00 PREPARATION OF BRIDGE EACH $35,009.38 16.00 $560,150.00
6030.05 PREPARATION OF BRIDGE EACH $1,200.00 1.00 $1,200.00
6040.00 REMOVE STRUCTURE EACH $14,698.41 22.00 $323,365.00
6040.01 REMOVE STRUCTURE EACH $102.00 1.00 $102.00
6040.02 REMOVE STRUCTURE EACH $102.00 1.00 $102.00
6070.00 PRECAST CONCRETE PIER WALLS LS(m3) $1,499.12 56.70 $85,000.00
6070.50 PEDESTRIAN BRIDGE LS(m2) $842.97 143.00 $120,545.00
6070.80 PRECAST/PRESTRESSED CONCRETE RAMP STRUCTURE LS(m2) $311.05 884.10 $275,000.00
6071.11 STEEL SUPERSTRUCTURE LS(kg) $2.18 1,294,467.00 $2,827,065.00
6071.12 STEEL SUPERSTRUCTURE LS(kg) $1.55 302,698.00 $468,000.00
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE kg $4.82 23,058.60 $111,196.24
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE kg $6.00 611.00 $3,666.00
6095.00 STEEL DIAPHRAGM EACH $501.39 55.00 $27,576.25
6100.00 FLOOR DRAINS EACH $1,536.78 9.00 $13,831.00
6104.00 BROKEN CONCRETE RIPRAP Mg $20.67 2,350.00 $48,578.14
6105.01 ROCK RIPRAP, TYPE A Mg $34.55 2,632.17 $90,945.58
6105.02 ROCK RIPRAP, TYPE B Mg $31.78 26,578.50 $844,646.94
6105.03 ROCK RIPRAP, TYPE C Mg $37.21 2,359.26 $87,792.16
6107.00 CONCRETE SLOPE PROTECTION m2 $46.02 2,425.90 $111,638.98
6131.50 EPOXY COATED REINFORCING STEEL kg $1.30 1,131,290.00 $1,474,358.28
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6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER kg $2.25 7,160.00 $16,110.00
6139.50 SUBSURFACE DRAINAGE MATTING m2 $29.23 1,162.00 $33,967.48
6200.00 CONCRETE PILING m $87.38 13,038.54 $1,139,342.94
6205.40 PRESTRESSED CONCRETE PILES, TYPE I m $60.00 512.00 $30,720.00
6210.12 HP 250 mm X 62 kg STEEL PILING m $65.96 4,142.60 $273,230.58
6210.14 HP 310 mm X 79 kg STEEL PILING m $71.21 2,874.30 $204,664.86
6210.50 PIPE PILING m $74.74 6,281.00 $469,413.31
6251.40 ROCK SOCKET m $1,129.85 40.20 $45,420.00
6251.50 DRILLED SHAFT m $1,287.37 69.30 $89,215.00
6310.00 STEEL SHEET PILING m2 $113.51 5,878.20 $667,215.51
6390.12 REMOVE BRIDGE RAIL m $70.00 7.20 $504.00
6404.15 1.5 m PEDESTRIAN RAILING (CHAIN LINK TYPE) m $189.00 31.03 $5,864.67
6404.16 1.8 m PEDESTRIAN RAILING (CHAIN LINK TYPE) m $200.00 70.60 $14,120.00
6404.25 1.5 m PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED) m $200.00 456.00 $91,200.00
6406.00 PEDESTRIAN HANDRAIL m $120.00 268.00 $32,160.00
6510.51 TEMPORARY BRIDGE SHORING LS $7,500.00 1.00 $7,500.00
6510.55 TEMPORARY BRIDGE SHORING LS(m2) $338.64 110.00 $37,250.00
6510.60 BRIDGE SHORING LS(m2) $553.33 30.00 $16,600.00
6601.15 38 mm CONDUIT IN BRIDGE m $47.97 824.51 $39,554.37
6610.45 STRIP SEALS m $374.35 73.30 $27,440.00
6617.50 PIER REPAIR EACH $2,000.00 1.00 $2,000.00
6617.60 BENT REPAIR EACH $2,000.00 3.00 $6,000.00
6700.15 LIGHTING SYSTEM EACH $5,000.00 1.00 $5,000.00
6700.20 TYPE A LIGHT FIXTURES EACH $1,500.00 41.00 $61,500.00
6700.30 TYPE B LIGHT POLES EACH $3,500.00 8.00 $28,000.00
6951.12 SHEAR CONNECTORS EACH $2.82 19,947.00 $56,304.75
7011.20 W-BEAM GUARDRAIL m $38.21 1,955.52 $74,727.31
7011.30 THRIE-BEAM GUARDRAIL m $51.19 249.55 $12,774.45
7015.00 CABLE GUARDRAIL m $19.33 2,148.80 $41,545.84
7017.00 REMOVE GUARDRAIL m $6.84 5,496.31 $37,600.17
7017.50 REMOVE & SALVAGE GUARDRAIL m $6.78 1,777.10 $12,043.18
7018.01 RESET GUARDRAIL m $10.47 1,235.00 $12,930.45
7019.50 IMPACT ATTENUATOR EACH $36,168.00 1.00 $36,168.00
7020.00 BRIDGE APPROACH SECTIONS EACH $1,084.79 151.00 $163,803.41
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7020.60 SPECIAL BRIDGE APPROACH SECTION EACH $1,100.00 6.00 $6,600.00
7021.45 BREAKAWAY CABLE TERMINAL EACH $947.72 48.00 $45,490.40
7021.47 MELT EACH $1,275.00 2.00 $2,550.00
7021.58 GUARDRAIL END TREATMENT, SRT-75 EACH $1,285.34 7.00 $8,997.40
7021.70 GUARDRAIL END TREATMENT, SRT-350 EACH $1,854.06 16.00 $29,665.00
7022.00 END ANCHORAGE ASSEMBLY EACH $371.08 9.00 $3,339.70
7022.50 BULLNOSE-3.8 m EACH $4,372.46 12.00 $52,469.52
7023.00 TERMINAL ANCHORAGE SECTIONS EACH $1,245.83 24.00 $29,900.00
7023.50 SPECIAL ANCHORAGE SECTION EACH $1,128.00 1.00 $1,128.00
7024.00 INTERMEDIATE ANCHORAGE SECTIONS EACH $2,500.00 1.00 $2,500.00
7024.25 GUARDRAIL END TREATMENT, TYPE I EACH $1,626.72 20.00 $32,534.36
7024.27 GUARDRAIL END TREATMENT, TYPE II EACH $1,522.27 52.00 $79,158.00
7100.00 RIGHT-OF-WAY FENCE m $13.75 2,644.80 $36,366.00
7103.00 END POSTS EACH $200.00 11.00 $2,200.00
7104.00 PULL POSTS EACH $200.00 14.00 $2,800.00
7105.00 CORNER POSTS EACH $200.00 22.00 $4,400.00
7106.02 9.1 m GATE EACH $600.00 1.00 $600.00
7109.99 INSTALL TEMPORARY FENCE m $5.50 144.00 $792.00
7110.02 0.9 METER CHAIN-LINK FENCE m $35.60 106.95 $3,807.42
7110.06 1.8 METER CHAIN-LINK FENCE m $108.17 285.60 $30,892.51
7115.02 END POST FOR 0.9 METER CHAIN-LINK FENCE EACH $71.50 8.00 $572.00
7117.06 PULL POST FOR 1.8 METER CHAIN-LINK FENCE EACH $225.00 2.00 $450.00
7151.00 REMOVE AND RESET FENCE m $79.22 41.40 $3,279.71
7308.10 REMOVE SIGN EACH $1,029.82 5.00 $5,149.08
7312.00 OVERHEAD SIGN SUPPORT, LOCATION EACH $12,200.00 1.00 $12,200.00
7316.00 SIGN EACH $5,500.00 1.00 $5,500.00
7320.00 INSTALL SIGN EACH $425.00 8.00 $3,400.00
7320.05 INSTALL OVERHEAD SIGN EACH $650.00 3.00 $1,950.00
7321.01 TYPE A SIGN m2 $180.00 1.04 $187.20
7322.01 TYPE B SIGN m2 $203.22 166.26 $33,787.95
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS kg $3.10 8,944.60 $27,767.64
7360.24 600 mm SIGN SUPPORT FOOTING EACH $574.94 68.00 $39,096.00
7360.30 750 mm SIGN SUPPORT FOOTING EACH $407.56 18.00 $7,336.00
7390.00 REMOVE SIGN AND POST EACH $470.00 5.00 $2,350.00
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7490.03 100 mm YELLOW THERMOPLASTIC m $1.24 16,400.00 $20,336.00
7490.04 100 mm WHITE THERMOPLASTIC m $1.24 20,100.00 $24,924.00
7492.05 100 mm YELLOW THERMOPLASTIC, TYPE C m $3.50 3,250.00 $11,375.00
7492.12 300 mm YELLOW THERMOPLASTIC, TYPE C m $7.00 70.00 $490.00
7500.26 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH $258.08 26.00 $6,710.00
7500.32 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH $257.58 28.00 $7,212.14
7500.32 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH $257.58 28.00 $7,212.14
7502.04 100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $6.31 1,973.00 $12,441.94
7502.14 100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $5.49 6,200.00 $34,019.00
7503.04 100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 m $6.46 25,034.00 $161,687.02
7503.14 100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $8.23 13,500.00 $111,154.00
7508.04 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $19.28 87.00 $1,677.03
7508.14 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $11.55 1,000.00 $11,550.00
7509.04 300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 m $19.57 2,198.00 $43,012.56
7509.14 300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $25.22 560.00 $14,123.20
7512.04 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $37.54 97.20 $3,648.76
7512.14 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $12.50 70.00 $875.00
7530.48 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 EACH $1,075.00 3.00 $3,225.00
7550.03 100 mm YELLOW EPOXY PAVEMENT MARKING m $1.30 69,043.00 $89,584.75
7550.04 100 mm WHITE EPOXY PAVEMENT MARKING m $1.30 91,392.00 $118,365.00
7550.12 300 mm WHITE EPOXY PAVEMENT MARKING m $3.67 1,600.00 $5,872.00
8022.00 HYDRATED LIME Mg $132.38 560.77 $74,233.00
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE m3 $33.92 310.18 $10,520.49
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL m3 $18.81 23,284.00 $438,025.88
8029.04 AGGREGATE FOUNDATION COURSE 100 mm m2 $12.50 354.00 $4,425.00
8029.10 AGGREGATE FOUNDATION COURSE-D 100 mm m2 $4.67 408,412.00 $1,908,283.40
8029.12 AGGREGATE FOUNDATION COURSE-D 150 mm m2 $8.70 1,634.00 $14,215.80
8029.75 BITUMINOUS FOUNDATION COURSE m2 $2.09 65,188.00 $136,359.55
8029.84 BITUMINOUS FOUNDATION COURSE 100 mm m2 $1.65 77,118.00 $127,117.70
8029.85 BITUMINOUS FOUNDATION COURSE 125 mm m2 $2.25 75,749.00 $170,435.25
8029.86 BITUMINOUS FOUNDATION COURSE 150 mm m2 $3.25 19,331.00 $62,825.75
8032.04 CRUSHED CONCRETE FOUNDATION COURSE 100 mm m2 $1.24 260,279.00 $321,806.90
8051.00 SOIL BINDER m3 $12.52 12,367.00 $154,816.15
8060.05 GRANULAR SUBDRAIN EACH $49.35 306.00 $15,102.56
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8091.00 GRANULAR BACKFILL m3 $27.66 5,981.40 $165,459.13
8101.00 SUBGRADE STABILIZATION StaM $2,100.00 9.46 $19,855.50
8101.40 SUBGRADE STABILIZATION m2 $0.86 364,737.00 $312,558.41
8101.50 STABILIZED SUBGRADE m2 $3.50 6,009.00 $21,031.50
8110.50 HYDRATED LIME SLURRY STABILIZATION StaM $1,300.00 188.01 $244,413.00
8111.00 SHOULDER SUBGRADE PREPARATION StaM $298.82 1,058.73 $316,368.59
8111.01 SHOULDER SUBGRADE PREPARATION StaM $295.00 211.00 $62,245.30
9000.01 ASPHALTIC CONCRETE Mg $40.00 254.00 $10,160.00
9000.73 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE Mg $11.85 500.00 $5,925.00
9000.75 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE Mg $15.98 4,750.00 $75,926.00
9005.00 ASPHALTIC CONCRETE FOR PATCHING, TYPE Mg $30.60 4,920.00 $150,549.40
9005.01 ASPHALTIC CONCRETE FOR PATCHING, TYPE Mg $35.13 90.00 $3,161.70
9005.10 ASPHALTIC CONCRETE BIKEWAY Mg $26.65 1,950.00 $51,967.50
9005.23 ASPHALTIC CONCRETE, TYPE SPS Mg $13.82 144,425.00 $1,996,572.40
9005.24 ASPHALTIC CONCRETE, TYPE SPL Mg $23.89 41,030.00 $980,149.00
9005.25 ASPHALTIC CONCRETE, TYPE SP1(12.5) Mg $28.43 8,900.00 $252,990.00
9005.26 ASPHALTIC CONCRETE, TYPE SP1(9.5) Mg $16.61 29,680.00 $492,984.80
9005.30 ASPHALTIC CONCRETE, TYPE SP2(12.5) Mg $18.93 94,990.00 $1,798,603.90
9005.35 ASPHALTIC CONCRETE, TYPE SP3(12.5) Mg $24.08 48,880.00 $1,177,137.00
9005.45 ASPHALTIC CONCRETE, TYPE SP4(12.5) Mg $22.80 247,490.00 $5,642,096.50
9005.55 ASPHALTIC CONCRETE, TYPE SP5(12.5) Mg $49.00 500.00 $24,500.00
9009.00 PLACEMENT OF ASPHALTIC CONC. FOR DRIVEWAYS AND INTERSECTIONS m2 $3.13 71,910.00 $224,816.12
9009.75 TEMPORARY SURFACING m2 $22.73 24,295.00 $552,147.18
9009.86 SURFACING 150mm m2 $12.15 136,009.00 $1,652,033.52
9009.87 SURFACING 200mm m2 $26.70 4,203.00 $112,236.15
9009.88 SURFACING 250mm m2 $38.05 1,682.00 $64,000.10
9020.91 PERFORMANCE GRADED BINDER (64-22) FOR STATE MAINTENANCE PATCHING Mg $175.96 62.10 $10,926.90
9020.92 PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING Mg $188.00 194.40 $36,547.47
9020.96 PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING Mg $261.99 27.00 $7,073.73
9021.01 PERFORMANCE GRADED BINDER (64-22) Mg $175.23 22,368.42 $3,919,514.65
9021.03 PERFORMANCE GRADED BINDER (58-28) Mg $175.10 7,443.04 $1,303,246.32
9021.04 PERFORMANCE GRADED BINDER (70-28) Mg $288.88 730.62 $211,057.94
9021.06 PERFORMANCE GRADED BINDER (70-34) Mg $260.00 1,074.06 $279,255.60
9021.08 PERFORMANCE GRADED BINDER (64-28) Mg $254.76 1,877.31 $478,266.39
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9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB m $6.46 17,708.70 $114,360.06
9033.00 CONSTRUCTING ASPHALTIC CONCRETE ISLAND NOSE EACH $1,000.00 1.00 $1,000.00
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS m2 $1.77 58,192.00 $102,900.93
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION L $0.23 482,070.00 $108,465.75
9053.00 TACK COAT L $0.27 1,320,612.00 $352,069.54
9053.20 FOG SEAL L $0.18 27,753.00 $4,995.54
9110.01 RENTAL OF LOADER, FULLY OPERATED HOUR $62.02 1,250.00 $77,526.15
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED HOUR $59.82 705.00 $42,171.30
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED HOUR $50.49 1,090.00 $55,037.15
9110.06 RENTAL OF BACKHOE, FULLY OPERATED HOUR $60.03 150.00 $9,004.20
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED HOUR $42.82 1,240.00 $53,094.15
9110.09 RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED HOUR $97.00 25.00 $2,425.00
9111.00 WATER kL $2.78 46,769.00 $130,095.99
9111.10 WATER FOR FLY ASH STABILIZATION kL $2.50 445.00 $1,112.50
9140.00 JOINT SEALING - ASPHALT TO CONCRETE StaM $164.42 43.55 $7,161.29
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT m2 $0.28 61,370.00 $17,183.60
9170.00 EARTH SHOULDER CONSTRUCTION StaM $195.66 4,800.86 $939,357.59
9173.00 SUBGRADE PREPARATION StaM $444.36 175.06 $77,788.93
9173.15 TRENCHED WIDENING StaM $28.17 650.80 $18,330.75
9173.20 SUBGRADE PREPARATION m2 $1.03 1,088,142.85 $1,117,631.01
9179.21 COLD MILLING, CLASS 1 StaM $423.39 51.05 $21,612.80
9179.23 COLD MILLING, CLASS 3 StaM $493.30 553.39 $272,992.33
9179.24 COLD MILLING, CLASS 4 StaM $1,349.69 309.36 $417,533.35
9179.33 COLD MILLING, CLASS 3 m2 $0.54 126,977.00 $67,972.90
9179.34 COLD MILLING, CLASS 4 m2 $1.99 198,281.00 $394,529.38
9179.35 COLD MILLING, CLASS 5 m2 $6.59 2,121.00 $13,967.10
9179.43 COLD MILLING, CLASS 3 StaM $580.89 38.51 $22,367.57
9179.54 COLD MILLING, CLASS 4 m2 $1.96 55,125.00 $108,045.00
9179.80 MILLING CONCRETE FOR INLAYS EACH $1,166.67 6.00 $7,000.00
9185.50 MILLING CONCRETE CURB m $16.77 109.00 $1,827.93
9185.76 RUMBLE STRIPS, ASPHALT StaM $35.83 308.62 $11,059.16
9185.77 RUMBLE STRIPS, CONCRETE StaM $87.39 1,180.78 $103,191.06
9186.00 CONCRETE SURFACE MILLING m2 $4.00 739.00 $2,956.00
9186.01 CONCRETE SURFACE MILLING StaM $2,950.00 2.39 $7,044.60
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Metric AUP Summary For July 2001 thru June 2002 Lettings

STANDARD AVERAGE TOTAL TOTAL
ITEM NO. ITEM DESCRIPTION UNITS UNIT PRICE QUANTITY BID

9188.50 SURFACING UNDER GUARDRAIL m2 $23.28 11,685.00 $271,969.01
9190.00 FLY ASH STABILIZED BITUMINOUS StaM $2,250.00 69.38 $156,111.75
9190.50 FLY ASH Mg $19.94 4,759.00 $94,895.50
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC m2 $1.80 6,786.00 $12,214.80
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING LS(km) $342.22 148.07 $50,671.00
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