
Metric AUP Summary For January 2002 thru December 2002 Letting

STANDARD AVERAGE TOTAL TOTAL
ITEM NO. ITEM DESCRIPTION UNITS UNIT PRICE QUANTITY BID

0001.08 BARRICADE, TYPE II BDAY $0.44 572,963.00 $252,347.00
0001.10 BARRICADE, TYPE III BDAY $1.77 278,839.00 $493,231.34
0001.30 TYPE B HIGH INTENSITY WARNING LIGHT LDAY $1.03 35,743.00 $36,734.38
0001.75 TEMPORARY SIGN DAY EACH $4.47 20,004.00 $89,380.20
0001.90 SIGN DAY EACH $0.39 745,889.00 $290,017.56
0001.98 CONTRACTOR FURNISHED SIGN EACH $1.73 11,813.00 $20,379.00
0002.30 PAVEMENT MARKING REMOVAL m $0.99 77,535.00 $76,707.60
0002.31 TEMPORARY PAVEMENT MARKING m $1.19 4,265.00 $5,082.50
0002.38 TEMPORARY PAVEMENT MARKING, TYPE I m $0.61 24,800.00 $15,151.00
0002.39 TEMPORARY PAVEMENT MARKING, TYPE II m $2.45 40,450.00 $99,228.00
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT m $0.59 100,750.00 $59,270.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION m $0.98 59,550.00 $58,215.50
0002.55 OVERLAY BROKEN LINES StaM $23.23 4,281.35 $99,459.78
0002.60 OVERLAY SOLID LINES StaM $24.02 7,127.08 $171,184.50
0002.61 PLOWABLE PAVEMENT MARKER EACH $20.79 1,948.00 $40,495.00
0002.76 PERMANENT PAVEMENT MARKING PAINT m $0.21 63,415.00 $13,474.17
0002.85 TUBULAR POST EACH $26.00 120.00 $3,120.00
0002.97 FLASHING ARROW PANEL DAY $18.36 5,042.00 $92,553.20
0003.10 FLAGGING DAY $181.98 2,532.00 $460,770.50
0003.20 FURNISHING AND OPERATING PILOT VEHICLE DAY $275.65 340.00 $93,720.80
0003.35 MOBILE TRAFFIC CONTROL OPERATION DAY $765.00 5.00 $3,825.00
0003.50 CONCRETE PROTECTION BARRIER m $178.60 907.66 $162,107.10
0003.51 INSTALL CONCRETE PROTECTION BARRIER m $23.31 9,395.63 $218,970.34
0003.56 RELOCATE CONCRETE PROTECTION BARRIER m $9.90 10,110.84 $100,122.18
0003.57 RELOCATE INERTIAL BARRIER SYSTEM EACH $1,200.00 8.00 $9,600.00
0003.58 INERTIAL BARRIER SYSTEM EACH $1,661.54 13.00 $21,600.00
0003.64 REPLACEMENT MODULE EACH $475.00 10.00 $4,750.00
0003.70 TEMPORARY RUMBLE STRIP EACH $410.14 28.00 $11,484.00
0003.75 TEMPORARY TRAFFIC SIGNAL EACH $11,280.88 17.00 $191,774.90
0003.76 TEMPORARY TRAFFIC SIGNAL EACH $16,062.17 3.00 $48,186.50
0005.10 TRAFFIC CONTROL MANAGEMENT DAY $75.60 1,337.00 $101,080.00
0009.00 PERMANENT BARRICADE EACH $500.00 3.00 $1,500.00
0010.04 FIELD OFFICE EACH $2,129.07 37.00 $78,775.67
0020.00 TRAINING HOUR $0.80 17,000.00 $13,600.00
0024.00 TRIBAL EMPLOYMENT RIGHTS OFFICE (TERO) TAX LS $38,181.35 2.00 $76,362.70
0030.00 MOBILIZATION LS $5,519.37 31.00 $171,100.56
0030.10 MOBILIZATION LS $27,114.86 57.00 $1,545,546.79
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0030.30 MOBILIZATION LS $145,820.80 18.00 $2,624,774.35
0030.40 MOBILIZATION LS $9,504.41 72.00 $684,317.19
0030.50 MOBILIZATION LS $1,041.83 18.00 $18,753.00
0030.60 MOBILIZATION LS $38,697.92 59.00 $2,283,177.00
0030.70 MOBILIZATION LS $1,198.36 33.00 $39,545.97
0030.71 MOBILIZATION LS $333.67 3.00 $1,001.00
0030.80 MOBILIZATION LS $2,779.25 4.00 $11,117.00
0030.81 MOBILIZATION LS $4,413.19 22.00 $97,090.16
0030.82 MOBILIZATION LS $6,048.99 4.00 $24,195.96
0030.90 MOBILIZATION LS $48,102.54 19.00 $913,948.17
1000.00 LARGE TREE REMOVAL EACH $189.86 536.00 $101,765.35
1009.00 GENERAL CLEARING AND GRUBBING LS $8,896.53 49.00 $435,929.77
1009.01 GENERAL CLEARING AND GRUBBING LS $34,850.50 4.00 $139,402.00
1010.00 EXCAVATION m3 $2.30 2,731,103.00 $6,293,175.53
1010.01 EXCAVATION (ESTABLISHED QUANTITY) m3 $3.53 483,733.70 $1,705,226.94
1010.05 SPECIAL EXCAVATION m3 $7.00 3,400.00 $23,800.00
1010.10 EXCAVATION, BORROW m3 $2.60 2,206,339.00 $5,737,108.32
1011.00 WATER kL $1.60 237,970.00 $380,265.04
1011.50 DISCING HOUR $47.59 80.00 $3,807.20
1012.00 RIGHT-OF-WAY MARKERS EACH $64.44 1,683.00 $108,449.16
1016.00 RE-ESTABLISH PROPERTY CORNER EACH $128.96 289.00 $37,269.00
1017.00 CONSTRUCTION STAKING AND SURVEYING LS(km) $4,229.10 80.75 $341,500.00
1020.01 DELINEATOR,  TYPE I EACH $17.40 90.00 $1,566.00
1020.02 DELINEATOR,  TYPE II EACH $15.07 476.00 $7,173.50
1020.03 DELINEATOR,  TYPE III EACH $13.77 501.00 $6,901.12
1020.06 FLEXIBLE POST DELINEATOR EACH $23.02 1,220.00 $28,083.66
1020.20 INSTALL CHEVRONS EACH $22.68 225.00 $5,103.06
1021.10 REMOVE DELINEATOR UNITS EACH $9.02 259.00 $2,335.00
1030.00 EARTHWORK MEASURED IN EMBANKMENT m3 $4.38 1,057,532.00 $4,632,012.74
1033.00 ROADWAY GRADING StaM $2,614.66 3.65 $9,543.50
1040.00 SLOPE PROTECTION m2 $0.31 507,275.00 $157,910.00
1040.05 TEMPORARY SLOPE PROTECTION m2 $0.23 10,140.00 $2,306.80
1040.06 SLOPE PROTECTION MULCH Mg $111.23 564.60 $62,802.00
1041.00 SALVAGING AND PLACING TOPSOIL m2 $0.35 647,415.00 $223,584.45
1042.00 SALVAGING AND PLACING HYDRIC SOIL m2 $1.01 246,003.00 $249,189.30
1043.50 RIPRAP FILTER FABRIC m2 $2.02 40,520.60 $81,754.91
1043.61 GEOTEXTILE FABRIC m2 $3.21 1,338.00 $4,294.98
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1090.00 ABANDON WELLS EACH $1,176.92 10.00 $11,769.15
1101.00 REMOVE PAVEMENT m2 $3.13 175,772.10 $549,502.41
1101.25 SAWING PAVEMENT m $7.73 6,873.70 $53,155.32
1102.00 REMOVE ASPHALT SURFACE m2 $3.68 163,436.80 $601,621.87
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT m2 $2.51 6,141.00 $15,412.62
1103.00 REMOVE BRICK SURFACE m2 $8.00 167.00 $1,336.00
1106.00 REMOVE DRIVEWAY m2 $4.55 9,785.70 $44,497.70
1107.00 REMOVE WALK m2 $3.98 6,389.70 $25,399.16
1108.00 REMOVE COMBINATION CURB AND GUTTER m $9.93 2,998.60 $29,786.12
1109.00 REMOVE CURB m $9.71 3,943.95 $38,288.34
1109.20 REMOVE CONCRETE BARRIER m $277.60 24.00 $6,662.40
1111.00 REMOVE FENCE m $2.27 5,918.90 $13,430.88
1113.00 REMOVE STEP EACH $78.04 20.00 $1,560.80
1114.10 REMOVE RETAINING WALL m $229.57 65.40 $15,013.70
1116.00 REMOVE GUARD POST EACH $25.00 3.00 $75.00
1117.00 REMOVE MANHOLE EACH $307.03 42.00 $12,895.30
1118.25 REMOVE SPLASH BASIN EACH $300.00 1.00 $300.00
1119.00 REMOVE INLET EACH $248.26 101.00 $25,074.10
1119.01 REMOVE GRATE INLET EACH $300.00 1.00 $300.00
1119.50 REMOVE JUNCTION BOX EACH $150.00 2.00 $300.00
1120.00 REMOVE DISCHARGE STRUCTURE EACH $585.00 2.00 $1,170.00
1121.00 REMOVE CONCRETE FLUME EACH $413.33 3.00 $1,240.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING m2 $3.30 4,091.00 $13,503.90
1122.30 REMOVE ISLAND NOSE EACH $214.00 2.00 $428.00
1123.00 REMOVE CONCRETE DITCH LINER m2 $3.91 1,544.90 $6,045.96
1123.75 REMOVE CONCRETE SIGN BASE EACH $125.00 45.00 $5,625.00
1124.00 REMOVE BUILDING EACH $1,847.44 6.00 $11,084.65
1124.01 REMOVE BUILDING EACH $643.77 6.00 $3,862.62
1124.02 REMOVE BUILDING EACH $2,739.03 4.00 $10,956.10
1124.03 REMOVE BUILDING EACH $162.53 4.00 $650.10
1124.04 REMOVE BUILDING EACH $52.55 2.00 $105.10
1124.05 REMOVE BUILDING EACH $52.55 2.00 $105.10
1125.00 CLEAR TRACT EACH $1,435.76 9.00 $12,921.87
1125.01 CLEAR TRACT EACH $935.23 5.00 $4,676.15
1125.02 CLEAR TRACT EACH $368.00 3.00 $1,104.00
1125.03 CLEAR TRACT EACH $2,040.00 1.00 $2,040.00
1125.04 CLEAR TRACT EACH $2,040.00 1.00 $2,040.00
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1128.50 REMOVE SLAB m2 $2.83 1,135.00 $3,216.51
1130.48 ADJUST MONITOR WELL EACH $500.00 3.00 $1,500.00
1130.50 ABANDON MONITOR WELL EACH $933.00 2.00 $1,866.00
1131.00 REMOVE PLOWABLE PAVEMENT MARKER EACH $5.00 118.00 $590.00
1136.01 REMOVE EACH $1,000.00 5.00 $5,000.00
1136.08 REMOVE m3 $5.00 122.00 $610.00
1136.09 REMOVE m $50.00 30.00 $1,500.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE m $23.27 20.90 $486.30
1300.18 450 mm DRIVEWAY CULVERT PIPE m $43.10 197.00 $8,491.48
1300.21 525 mm DRIVEWAY CULVERT PIPE m $62.21 101.00 $6,283.21
1300.24 600 mm DRIVEWAY CULVERT PIPE m $45.54 389.50 $17,737.12
1300.30 750 mm DRIVEWAY CULVERT PIPE m $60.00 16.00 $960.00
1300.36 900 mm DRIVEWAY CULVERT PIPE m $72.13 51.00 $3,678.60
1300.48 1200 mm DRIVEWAY CULVERT PIPE m $136.01 48.00 $6,528.60
1305.42 1050 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE m $150.00 75.00 $11,250.00
1305.54 1350 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE m $165.50 17.50 $2,896.25
1315.24 600 mm REINFORCED CONCRETE PIPE FOR DRIVEWAY CULVERT PIPE m $89.40 26.00 $2,324.40
1320.18 450 mm CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE m $28.56 120.50 $3,441.48
1320.24 600 mm CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE m $40.80 8.90 $363.12
1320.36 900 mm CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE m $65.28 19.00 $1,240.32
1405.00 RELAYING DRIVEWAY CULVERT PIPE m $12.24 5.49 $67.15
1490.00 INSTALL DRIVEWAY CULVERT PIPE m $111.95 6.70 $750.07
1500.18 INSTALL 450 mm CORRUGATED METAL PIPE m $60.10 52.70 $3,167.27
1701.12 300 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $33.26 11.70 $389.14
1701.18 450 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $40.89 66.90 $2,735.70
1701.24 600 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $53.55 3,402.10 $182,176.01
1701.30 750 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $92.51 100.50 $9,297.65
1701.36 900 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $88.57 254.00 $22,496.53
1702.24 600 mm DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 m $85.00 12.90 $1,096.50
1703.48 1200 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $146.56 58.50 $8,573.70
1705.42 1050 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $188.25 16.00 $3,012.00
2001.00 GRAVEL SURFACE COURSE m3 $17.19 8,527.50 $146,551.75
2001.03 GRAVEL SURFACE COURSE Mg $11.38 1,200.00 $13,656.00
2005.50 CLAY SURFACE COURSE m3 $7.50 2,890.00 $21,675.00
2009.10 GRAVEL EMBEDMENT StaM $377.81 60.01 $22,672.47
2009.51 CRUSHED ROCK EMBEDMENT StaM $624.99 29.45 $18,405.29
2010.00 CRUSHED ROCK SURFACE COURSE m3 $20.64 753.00 $15,539.50
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2010.03 CRUSHED ROCK SURFACE COURSE Mg $16.54 1,729.00 $28,589.99
2010.25 ROCK SURFACE COURSE m3 $32.50 335.00 $10,887.50
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS m2 $9.31 3,261.00 $30,360.72
2020.50 SURFACING m2 $33.92 1,607.00 $54,511.38
2021.00 MAILBOX POST EACH $50.84 151.00 $7,676.99
3008.05 TIE BARS EACH $4.96 8,850.00 $43,904.29
3010.00 CONCRETE CLASS 47B-20 CURB m $45.50 258.00 $11,739.00
3010.42 CONCRETE CURB REPAIR m $55.00 26.50 $1,457.50
3011.22 CONCRETE CLASS 47B-20 CURB TYPE II m $13.80 2,351.20 $32,446.56
3011.23 CONCRETE CLASS 47B-25 CURB, TYPE 1 m $52.56 119.30 $6,269.85
3012.04 CONCRETE CLASS 47B-25 MEDIAN CURB m $76.35 128.00 $9,772.80
3012.06 CONCRETE CLASS 47B-25 MEDIAN CURB m $75.70 153.70 $11,635.09
3012.08 CONCRETE CLASS 47B-25 MEDIAN LIP CURB m $36.40 1,309.00 $47,647.60
3013.02 CONCRETE BARRIER CURB SPECIAL m $240.82 120.08 $28,917.67
3013.07 CONCRETE CLASS 47B-25 BARRIER CURB, TYPE I m $110.50 15.90 $1,756.95
3013.10 CONCRETE CLASS 47B-20 BARRIER CURB m $95.00 50.20 $4,769.00
3013.11 CONCRETE CLASS 47B-25 BARRIER CURB m $68.98 68.00 $4,690.70
3013.13 CONCRETE CLASS 47BD-30 BARRIER CURB m $103.88 1,307.57 $135,826.47
3013.15 CONCRETE CLASS 47B-25 BARRIER CURB m $61.12 986.80 $60,314.93
3013.25 CONCRETE CLASS 47BD-30 BARRIER TERMINAL SECTION EACH $732.40 6.00 $4,394.40
3013.30 CONCRETE CLASS 47BD-30 BARRIER TRANSITION SECTION EACH $4,021.20 1.00 $4,021.20
3014.10 COMBINATION CONCRETE CLASS 47B-20 CURB AND GUTTER m $51.00 92.30 $4,707.30
3014.11 COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER m $57.09 2,226.30 $127,105.88
3014.12 COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER m $68.90 1,660.63 $114,415.53
3016.21 CONCRETE CLASS 47B-20 SIDEWALKS m2 $30.08 16,916.00 $508,879.29
3016.23 150 mm CONCRETE CLASS 47B-20 SIDEWALKS m2 $30.96 460.30 $14,250.50
3016.24 200 mm CONCRETE CLASS 47B-20 SIDEWALKS m2 $48.06 36.00 $1,730.16
3016.62 155 mm CONCRETE CLASS 47B-20 BIKEWAY m2 $38.83 135.80 $5,273.11
3017.38 200 mm REINFORCED CONCRETE CLASS 47B-20 MEDIAN SURFACING m2 $72.00 49.00 $3,528.00
3017.39 CONCRETE CLASS 47B-20 MEDIAN SURFACING m2 $40.00 265.00 $10,600.00
3017.40 CONCRETE CLASS 47B-20 MEDIAN SURFACING m2 $19.49 28,015.80 $546,123.62
3017.46 150 mm CONCRETE CLASS 47B-20 IMPRINTED MEDIAN SURFACING m2 $54.10 620.00 $33,542.00
3017.48 150 mm REINFORCED CONCRETE CLASS 47B-20 IMPRINTED MEDIAN SURFACING m2 $42.10 4,660.00 $196,186.00
3017.50 INTERLOCKING CONCRETE PAVER BLOCK m2 $65.08 1,921.00 $125,017.50
3017.55 SOIL GRID CONFINEMENT SYSTEM m2 $18.00 1,041.00 $18,738.00
3019.23 CONCRETE CLASS 47B-25 ISLAND NOSE EACH $650.00 1.00 $650.00
3019.24 CONCRETE CLASS 47B-25 ISLAND NOSE EACH $666.45 1.00 $666.45
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3020.24 CONCRETE CLASS 47B-25 DRIVEWAY m2 $32.67 3,901.36 $127,440.79
3020.26 CONCRETE CLASS 47B-25 DRIVEWAY m2 $34.96 5,019.50 $175,484.50
3020.30 CONCRETE CLASS 47B-25 DRIVEWAY m2 $29.30 77.00 $2,256.10
3020.32 CONCRETE CLASS 47B-HE-25 DRIVEWAY m2 $35.33 613.43 $21,674.00
3025.00 CONCRETE CLASS 47BD-30 MEDIAN BARRIER m $117.50 885.05 $103,993.22
3025.04 CONCRETE CLASS 47BD-30 MEDIAN BARRIER m $231.00 11.50 $2,656.50
3025.05 CONCRETE CLASS 47BD-30 MEDIAN BARRIER m $242.50 35.00 $8,487.50
3027.00 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $1,980.80 2.00 $3,961.60
3027.03 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $1,418.60 1.00 $1,418.60
3027.04 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $1,304.30 1.00 $1,304.30
3027.05 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $879.90 1.00 $879.90
3031.08 205 mm CONCRETE BASE COURSE m2 $34.75 10,054.00 $349,346.02
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH m2 $115.16 136.80 $15,754.01
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH m2 $112.53 946.50 $106,509.34
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH m2 $101.13 2,110.30 $213,418.65
3040.16 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH m2 $118.25 7.20 $851.40
3040.18 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH m2 $123.56 102.80 $12,702.35
3041.25 BITUMINOUS PATCHING Mg $588.28 72.00 $42,356.36
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-30 m3 $244.82 7,497.29 $1,835,456.23
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES kg $1.29 487,446.07 $629,855.06
3070.12 CONCRETE FOR HEADERS, CLASS 47B-25 m3 $161.44 2.95 $476.89
3075.12 155 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $25.60 489.90 $12,541.44
3075.22 180 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $20.00 1,495.00 $29,900.00
3075.31 205 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $49.96 1,106.00 $55,255.00
3075.32 205 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $21.52 41,547.12 $893,887.83
3075.42 230 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $30.01 40,489.20 $1,215,039.53
3075.46 230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $28.67 218,408.00 $6,262,138.42
3075.51 255 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $24.69 14,629.00 $361,190.01
3075.52 255 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $30.02 25,718.00 $772,114.71
3075.55 255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $21.81 279,886.00 $6,104,313.66
3075.56 255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $27.05 415,735.00 $11,244,932.60
3075.72 305 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $33.00 12,644.00 $417,252.00
3075.76 305 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $34.90 33,171.00 $1,157,667.90
3089.25 TEMPORARY SURFACING m2 $32.38 40,378.00 $1,307,526.14
3090.10 255 mm CONCRETE PAVEMENT m2 $47.50 184.00 $8,740.00
3091.18 205 mm CONCRETE PAVEMENT CLASS 47B-HE-25 m2 $30.32 439.56 $13,327.46
3091.19 230 mm CONCRETE PAVEMENT, CLASS 47B-HE-25 m2 $46.70 581.00 $27,132.70
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3091.25 230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-25 m2 $42.62 2,007.00 $85,531.18
3211.25 SEALING CRACKS m $8.00 78.00 $624.00
3211.30 SEALING JOINTS m $4.00 5,341.00 $21,364.00
3221.05 CONCRETE PAVEMENT, CLASS PR-25 m2 $120.50 543.70 $65,513.52
3221.15 CONCRETE PAVEMENT, CLASS PR-25 m2 $103.50 179.40 $18,567.84
3275.20 CRUSH CONCRETE PAVEMENT m2 $5.44 195,015.00 $1,060,384.87
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING LS(km) $955.34 72.12 $68,900.71
3300.65 CONCRETE PAVEMENT THICKNESS CORE EACH $68.81 584.00 $40,186.19
4002.00 CAST IRON COVER AND FRAME kg $3.26 19,108.00 $62,317.36
4003.00 CAST IRON COVER, FRAME, AND FLANGE kg $2.31 2,220.00 $5,138.72
4004.00 CAST IRON GRATE kg $2.69 1,770.00 $4,761.30
4004.50 CAST IRON GRATE AND FRAME kg $2.80 53,944.00 $151,201.76
4005.00 CAST IRON RING AND COVER kg $2.72 6,938.00 $18,851.80
4011.45 SLOTTED VANE INLET EACH $2,610.10 1.00 $2,610.10
4011.46 SLOTTED VANE INLET EACH $2,610.10 1.00 $2,610.10
4011.66 AREA INLET EACH $1,710.00 1.00 $1,710.00
4011.68 AREA INLET EACH $1,600.00 1.00 $1,600.00
4012.04 INLET EACH $204.00 1.00 $204.00
4014.70 ADJUSTING INLET TO GRADE EACH $473.30 1.00 $473.30
4015.00 ADJUST MANHOLE TO GRADE EACH $222.38 24.00 $5,337.20
4015.50 RECONSTRUCT MANHOLE EACH $850.00 2.00 $1,700.00
4015.75 MANHOLE Vm $500.00 22.20 $11,100.00
4016.00 MANHOLE EACH $1,801.49 18.00 $32,426.84
4016.01 MANHOLE EACH $2,347.81 7.00 $16,434.70
4016.02 MANHOLE EACH $2,833.00 6.00 $16,998.00
4016.03 MANHOLE EACH $2,556.70 5.00 $12,783.50
4016.04 MANHOLE EACH $1,946.58 4.00 $7,786.30
4016.05 MANHOLE EACH $1,721.55 4.00 $6,886.20
4016.06 MANHOLE EACH $2,509.55 4.00 $10,038.20
4016.07 MANHOLE EACH $2,341.05 4.00 $9,364.20
4016.08 MANHOLE EACH $2,444.85 4.00 $9,779.40
4016.09 MANHOLE EACH $1,853.05 4.00 $7,412.20
4016.10 MANHOLE EACH $2,408.78 4.00 $9,635.10
4016.11 MANHOLE EACH $2,140.63 4.00 $8,562.50
4016.12 MANHOLE EACH $1,720.63 3.00 $5,161.90
4016.13 MANHOLE EACH $2,055.95 2.00 $4,111.90
4016.14 MANHOLE EACH $1,855.95 2.00 $3,711.90
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4016.15 MANHOLE EACH $2,000.00 1.00 $2,000.00
4016.16 MANHOLE EACH $2,200.00 1.00 $2,200.00
4016.17 MANHOLE EACH $2,100.00 1.00 $2,100.00
4016.18 MANHOLE EACH $2,100.00 1.00 $2,100.00
4016.19 MANHOLE EACH $2,300.00 1.00 $2,300.00
4016.20 MANHOLE EACH $1,900.00 1.00 $1,900.00
4016.21 MANHOLE EACH $2,300.00 1.00 $2,300.00
4016.22 MANHOLE EACH $2,000.00 1.00 $2,000.00
4017.00 TAPPING EXISTING MANHOLE EACH $440.00 1.00 $440.00
4018.00 TAPPING EXISTING STRUCTURE EACH $556.46 9.00 $5,008.15
4018.50 TAPPING EXISTING PIPE EACH $507.12 5.00 $2,535.60
4020.12 CONCRETE DITCH LINING - 1.8 m m $180.00 59.70 $10,746.00
4020.14 CONCRETE DITCH LINING - 2.4 m m $97.00 40.40 $3,918.80
4020.25 CONCRETE DITCH LINING m2 $33.10 2,223.00 $73,581.30
4024.55 FLUME SPILLWAY m $123.97 331.60 $41,108.69
4024.59 CONCRETE FLUME EACH $1,470.00 2.00 $2,940.00
4024.60 CONCRETE FLUME EACH $2,162.55 2.00 $4,325.10
4024.61 CONCRETE FLUME EACH $2,400.00 1.00 $2,400.00
4024.64 CONCRETE FLUME EACH $2,400.00 1.00 $2,400.00
4024.65 CONCRETE FLUME EACH $2,400.00 1.00 $2,400.00
4024.70 CONCRETE FLUME, TYPE I EACH $1,708.02 53.00 $90,525.28
4024.71 CONCRETE FLUME, TYPE II EACH $2,400.00 5.00 $12,000.00
4024.73 CONCRETE FLUME, TYPE IV EACH $1,758.40 77.00 $135,396.60
4024.74 CONCRETE FLUME, TYPE V EACH $1,509.00 6.00 $9,054.00
4024.75 CONCRETE FLUME, TYPE VI EACH $1,700.00 2.00 $3,400.00
4035.00 REMOVE FLARED-END SECTION EACH $91.51 137.00 $12,536.35
4035.25 REMOVE AND SALVAGE FLARED-END SECTION EACH $128.68 19.00 $2,445.00
4039.20 REMOVE AND RELAY CULVERT PIPE m $70.00 17.71 $1,239.70
4040.00 REMOVE HEADWALLS FROM CULVERTS EACH $156.54 208.00 $32,559.92
4041.00 CULVERT CLEANOUT EACH $1,357.50 4.00 $5,430.00
4042.55 CONNECT SANITARY SERVICE EACH $54.00 18.00 $972.00
4043.00 REMOVE CULVERT PIPE m $21.25 288.70 $6,135.02
4043.50 REMOVE SEWER PIPE m $21.54 3,335.10 $71,846.89
4044.00 PREPARATION OF STRUCTURE EACH $2,212.01 22.00 $48,664.28
4044.01 PREPARATION OF STRUCTURE EACH $1,436.50 8.00 $11,492.00
4044.02 PREPARATION OF STRUCTURE EACH $1,134.95 6.00 $6,809.70
4044.03 PREPARATION OF STRUCTURE EACH $1,633.20 5.00 $8,166.00
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4044.04 PREPARATION OF STRUCTURE EACH $941.50 4.00 $3,766.00
4044.05 PREPARATION OF STRUCTURE EACH $1,116.50 4.00 $4,466.00
4044.06 PREPARATION OF STRUCTURE EACH $1,805.00 3.00 $5,415.00
4044.07 PREPARATION OF STRUCTURE EACH $2,263.00 5.00 $11,315.00
4044.08 PREPARATION OF STRUCTURE EACH $2,500.00 2.00 $5,000.00
4044.09 PREPARATION OF STRUCTURE EACH $2,400.00 2.00 $4,800.00
4044.10 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4044.11 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4044.12 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4044.13 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4044.14 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4045.00 REMOVE STRUCTURE EACH $6,986.57 12.00 $83,838.87
4045.01 REMOVE STRUCTURE EACH $6,137.64 4.00 $24,550.57
4045.02 REMOVE STRUCTURE EACH $7,040.44 3.00 $21,121.31
4045.03 REMOVE STRUCTURE EACH $2,000.00 1.00 $2,000.00
4045.04 REMOVE STRUCTURE EACH $3,250.00 2.00 $6,500.00
4045.05 REMOVE STRUCTURE EACH $4,500.00 2.00 $9,000.00
4045.06 REMOVE STRUCTURE EACH $5,000.00 1.00 $5,000.00
4045.07 REMOVE STRUCTURE EACH $8,500.00 1.00 $8,500.00
4045.08 REMOVE STRUCTURE EACH $4,000.00 1.00 $4,000.00
4045.09 REMOVE STRUCTURE EACH $4,000.00 1.00 $4,000.00
4045.10 REMOVE STRUCTURE EACH $5,600.00 1.00 $5,600.00
4048.25 REMODEL EACH $8,544.40 1.00 $8,544.40
4049.00 PRECAST REINFORCED CONCRETE BOX CULVERT m $980.00 87.84 $86,083.20
4049.75 OUTLET STRUCTURE EACH $3,081.75 1.00 $3,081.75
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS m3 $7.79 40,120.10 $312,391.09
4051.01 EXCAVATION FOR BOX CULVERTS m3 $11.94 40,636.00 $485,328.62
4054.65 TEMPORARY SHORING LS $44,125.00 2.00 $88,250.00
4093.80 WALL MATERIALS m2 $142.67 497.30 $70,949.98
4095.00 CONCRETE FACE PANELS m2 $167.03 10,633.50 $1,776,064.43
4095.10 CONCRETE LEVELING PADS m $36.49 2,225.76 $81,218.04
4095.15 COMPACTED EARTH LEVELING PAD m $9.64 64.80 $624.85
4095.20 COPING m $154.23 2,020.50 $311,619.49
4095.50 SHORING FOR MECHANICALLY STABILIZED EARTH STRUCTURES LS(m2) $45.25 88.40 $4,000.00
4100.06 CLASS 47B-20 OR AX-20 CONCRETE FOR HEADWALL m3 $724.73 90.56 $65,631.22
4101.06 CLASS 47B-20 OR AX-20 CONCRETE FOR BOX CULVERT m3 $330.67 11,601.55 $3,836,237.89
4101.09 CLASS 47B-HE-20 OR AX-HE-20 CONCRETE FOR BOX CULVERT m3 $470.00 23.04 $10,828.80



Metric AUP Summary For January 2002 thru December 2002 Letting

STANDARD AVERAGE TOTAL TOTAL
ITEM NO. ITEM DESCRIPTION UNITS UNIT PRICE QUANTITY BID

4102.08 CLASS 47BD-25 CONCRETE FOR RETAINING WALL m3 $400.00 20.80 $8,320.00
4102.11 CLASS 47B-20 OR AX-20 CONCRETE FOR RETAINING WALL m3 $520.00 35.66 $18,543.20
4103.06 CLASS 47B-20 CONCRETE FOR STEP m3 $1,322.68 11.04 $14,602.34
4105.58 CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX m3 $498.00 145.05 $72,234.90
4105.59 CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX m3 $548.67 836.03 $458,704.46
4107.07 CLASS 47B-20 OR AX-20 CONCRETE FOR CONCRETE COLLARS m3 $580.49 73.73 $42,799.51
4107.50 CLASS 47B-20 OR AX-20 CONCRETE FOR SPLASH BASIN m3 $753.00 1.40 $1,054.20
4115.25 CLASS 47B-20 CONCRETE m3 $421.36 72.40 $30,506.46
4120.06 CLASS 47B-20 OR AX-20 FOR CONCRETE BOX CULVERT PLUG m3 $653.00 6.00 $3,918.00
4130.06 CLASS 47B-20 OR AX-20 CONCRETE FOR PIPE CULVERT PLUG m3 $763.21 3.01 $2,297.25
4150.00 REINFORCING STEEL FOR HEADWALL kg $1.90 5,404.70 $10,243.44
4151.00 REINFORCING STEEL FOR BOX CULVERT kg $1.21 728,628.00 $878,997.54
4152.00 REINFORCING STEEL FOR RETAINING WALL kg $1.25 2,150.00 $2,687.50
4154.50 REINFORCING STEEL FOR SPLASH BASIN kg $1.76 33.50 $58.96
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX kg $1.81 38,388.74 $69,660.11
4157.00 REINFORCING STEEL FOR COLLARS kg $2.14 2,330.00 $4,979.66
4163.25 REINFORCING STEEL kg $1.53 6,536.00 $10,000.08
4200.48 1200 mm AUTOMATIC FLOOD CONTROL GATE EACH $6,189.00 1.00 $6,189.00
4230.21 BAR GRATE FOR 525 mm CONCRETE FLARED-END SECTION EACH $150.00 1.00 $150.00
4230.24 BAR GRATE FOR 600 mm CONCRETE FLARED-END SECTION EACH $351.00 1.00 $351.00
4300.18 450 mm CULVERT PIPE m $69.00 11.60 $800.40
4300.24 600 mm CULVERT PIPE m $47.27 41.00 $1,938.00
4300.30 750 mm CULVERT PIPE m $86.76 92.40 $8,016.80
4300.36 900 mm CULVERT PIPE m $101.27 279.60 $28,314.80
4300.42 1050 mm CULVERT PIPE m $139.00 20.80 $2,891.20
4300.48 1200 mm CULVERT PIPE m $168.00 260.10 $43,697.50
4300.60 1500 mm CULVERT PIPE m $206.96 135.50 $28,042.50
4305.36 900 mm ROUND EQUIVALENT CULVERT PIPE m $123.77 20.00 $2,475.40
4305.48 1200 mm ROUND EQUIVALENT CULVERT PIPE m $217.89 22.00 $4,793.58
4305.60 1500 mm ROUND EQUIVALENT CULVERT PIPE m $280.00 15.50 $4,340.00
4310.12 300 mm FLARED-END SECTION EACH $270.00 1.00 $270.00
4310.15 375 mm FLARED-END SECTION EACH $200.00 3.00 $600.00
4310.18 450 mm FLARED-END SECTION EACH $227.69 169.00 $38,480.19
4310.24 600 mm FLARED-END SECTION EACH $214.34 200.00 $42,868.63
4310.30 750 mm FLARED-END SECTION EACH $351.67 59.00 $20,748.25
4310.36 900 mm FLARED-END SECTION EACH $441.96 95.00 $41,986.64
4310.42 1050 mm FLARED-END SECTION EACH $749.39 15.00 $11,240.92
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4310.48 1200 mm FLARED-END SECTION EACH $827.94 56.00 $46,364.83
4310.54 1350 mm FLARED-END SECTION EACH $993.84 15.00 $14,907.58
4310.60 1500 mm FLARED-END SECTION EACH $1,033.75 15.00 $15,506.21
4310.66 1650 mm FLARED-END SECTION EACH $1,547.41 1.00 $1,547.41
4310.72 1800 mm FLARED-END SECTION EACH $1,697.84 6.00 $10,187.02
4310.78 1950 mm FLARED-END SECTION EACH $1,312.13 4.00 $5,248.52
4320.15 375 mm ROUND EQUIVALENT FLARED-END SECTION EACH $195.53 2.00 $391.06
4320.18 450 mm ROUND EQUIVALENT FLARED-END SECTION EACH $580.00 2.00 $1,160.00
4320.24 600 mm ROUND EQUIVALENT FLARED-END SECTION EACH $248.82 12.00 $2,985.86
4320.30 750 mm ROUND EQUIVALENT FLARED-END SECTION EACH $318.50 4.00 $1,274.00
4320.36 900 mm ROUND EQUIVALENT FLARED-END SECTION EACH $591.05 7.00 $4,137.36
4320.42 1050 mm ROUND EQUIVALENT FLARED-END SECTION EACH $641.88 6.00 $3,851.30
4320.48 1200 mm ROUND EQUIVALENT FLARED-END SECTION EACH $760.95 9.00 $6,848.56
4320.60 1500 mm ROUND EQUIVALENT FLARED-END SECTION EACH $1,000.00 2.00 $2,000.00
4320.72 1800 mm ROUND EQUIVALENT FLARED-END SECTION EACH $4,000.00 1.00 $4,000.00
4325.24 600 mm SAFETY SLOPED END SECTION EACH $550.00 4.00 $2,200.00
4350.18 450 mm CORRUGATED METAL PIPE m $43.49 608.90 $26,482.55
4350.21 525 mm CORRUGATED METAL PIPE m $55.56 861.50 $47,864.02
4350.24 600 mm CORRUGATED METAL PIPE m $39.12 221.60 $8,669.56
4350.30 750 mm CORRUGATED METAL PIPE m $100.00 4.60 $460.00
4350.36 900 mm CORRUGATED METAL PIPE m $105.88 264.00 $27,952.08
4350.48 1200 mm CORRUGATED METAL PIPE m $190.91 71.10 $13,573.80
4350.54 1350 mm CORRUGATED METAL PIPE m $160.00 141.00 $22,560.00
4350.96 2400 mm CORRUGATED METAL PIPE m $508.00 37.70 $19,151.60
4351.25 3660 mm CORRUGATED METAL PIPE m $945.00 33.00 $31,185.00
4360.18 450 mm METAL FLARED-END SECTION EACH $146.00 2.00 $292.00
4360.30 750 mm METAL FLARED-END SECTION EACH $370.00 2.00 $740.00
4360.36 900 mm METAL FLARED-END SECTION EACH $405.53 17.00 $6,894.00
4360.48 1200 mm METAL FLARED-END SECTION EACH $700.00 4.00 $2,800.00
4362.24 INSTALL 600 mm METAL FLARED-END SECTION EACH $275.00 3.00 $825.00
4450.24 600 mm REINFORCED CONCRETE PIPE m $165.63 184.30 $30,526.00
4450.30 750 mm REINFORCED CONCRETE PIPE m $157.50 33.70 $5,307.75
4450.36 900 mm REINFORCED CONCRETE PIPE m $243.91 184.10 $44,904.65
4450.48 1200 mm REINFORCED CONCRETE PIPE m $373.64 56.70 $21,185.16
4450.72 1800 mm REINFORCED CONCRETE PIPE m $526.80 30.00 $15,804.00
4452.18 450 mm REINFORCED CONCRETE PIPE CLASS V m $150.00 85.00 $12,750.00
4460.18 450 mm CONCRETE FLARED-END SECTION EACH $365.00 5.00 $1,825.00
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4460.21 525 mm CONCRETE FLARED-END SECTION EACH $290.00 1.00 $290.00
4460.24 600 mm CONCRETE FLARED-END SECTION EACH $442.20 10.00 $4,422.00
4460.30 750 mm CONCRETE FLARED END SECTION EACH $581.25 4.00 $2,325.00
4460.36 900 mm CONCRETE FLARED-END SECTION EACH $687.80 8.00 $5,502.40
4460.48 1200 mm CONCRETE FLARED-END SECTION EACH $1,131.64 4.00 $4,526.55
4460.72 1800 mm CONCRETE FLARED-END SECTION EACH $1,656.00 4.00 $6,624.00
4461.24 INSTALL 600 mm CONCRETE FLARED-END SECTION EACH $90.00 2.00 $180.00
4461.30 INSTALL 750 mm CONCRETE FLARED-END SECTION EACH $309.00 1.00 $309.00
4461.36 INSTALL 900 mm CONCRETE FLARED-END SECTION EACH $100.00 2.00 $200.00
4461.42 INSTALL 1050 mm CONCRETE FLARED-END SECTION EACH $120.00 1.00 $120.00
4465.36 INSTALL 900 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $115.00 2.00 $230.00
4465.42 INSTALL 1050 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $140.00 2.00 $280.00
4465.48 INSTALL 1200 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $180.00 1.00 $180.00
4465.54 INSTALL 1350 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $200.00 1.00 $200.00
4500.36 900 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE m $237.25 24.00 $5,694.00
4510.36 900 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $750.40 4.00 $3,001.60
4600.12 300 mm REINFORCED CONCRETE SEWER PIPE m $95.00 19.10 $1,814.50
4600.15 375 mm REINFORCED CONCRETE SEWER PIPE m $72.10 38.60 $2,783.06
4600.18 450 mm REINFORCED CONCRETE SEWER PIPE m $80.88 152.50 $12,333.62
4600.21 525 mm REINFORCED CONCRETE SEWER PIPE m $103.50 8.10 $838.35
4670.05 CULVERT SANDFILL m3 $57.72 1,770.80 $102,210.06
4680.18 450 mm CORRUGATED METAL SLOTTED PIPE m $198.98 75.00 $14,923.50
4732.08 200 mm P.V.C. SANITARY SEWER PIPE m $58.10 695.00 $40,379.50
4740.00 50 mm P.V.C. FORCE MAIN m $28.70 152.00 $4,362.40
4763.26 UNDERDRAIN HEADWALL EACH $133.61 73.00 $9,753.60
4764.34 100 mm NONPERFORATED PIPE UNDERDRAIN m $11.89 274.50 $3,263.90
4764.35 100 mm PERFORATED PIPE UNDERDRAIN m $12.89 8,895.00 $114,652.72
4764.36 150mm NONPERFORATED PIPE UNDERDRAIN m $27.00 24.00 $648.00
4764.37 150mm PERFORATED PIPE UNDERDRAIN m $27.00 350.00 $9,450.00
4764.54 100 mm PERFORATED P.V.C. PIPE UNDERDRAIN m $13.12 131.50 $1,725.28
4764.74 100 mm P.V.C. SEWER PIPE m $33.60 53.00 $1,780.80
4764.78 200 mm P.V.C. SEWER PIPE m $270.00 14.00 $3,780.00
4765.03 100 mm PERFORATED CORRUGATED POLYETHYLENE PIPE UNDERDRAIN m $14.10 2,525.00 $35,602.50
4766.06 150 mm DUCTILE IRON PIPE m $170.00 12.70 $2,159.00
4795.00 P.V.C. WYE EACH $60.20 17.00 $1,023.40
4795.99 100 mm PLUG EACH $58.10 4.00 $232.40
4796.00 150 mm PLUG EACH $45.06 17.00 $766.00
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4796.01 200 mm PLUG EACH $35.00 2.00 $70.00
4803.04 100 mm P.V.C. PIPE m $54.00 8.20 $442.80
4803.06 150 mm P.V.C. PIPE m $46.00 246.00 $11,316.00
4803.08 200 mm P.V.C. PIPE m $49.00 835.25 $40,927.25
4803.10 250 mm P.V.C. PIPE m $124.25 26.80 $3,329.90
4805.16 400 mm STEEL CASING m $136.00 112.80 $15,340.80
4808.12 BORING 300 mm STEEL CASING m $396.01 58.61 $23,210.15
4808.14 BORING 350 mm STEEL CASING m $200.00 19.00 $3,800.00
4808.17 BORING 450 mm STEEL CASING m $261.00 13.00 $3,393.00
4831.18 JACKING 450 mm REINFORCED CONCRETE PIPE CLASS V m $470.00 28.00 $13,160.00
4850.42 JACKING 1050 mm CULVERT PIPE, TYPE m $521.00 30.00 $15,630.00
4850.60 JACKING 1500 mm CULVERT PIPE, TYPE m $1,204.00 56.00 $67,424.00
4870.15 JACKING 375 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $401.00 24.00 $9,624.00
4875.18 JACKING 450 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $661.03 57.00 $37,678.44
4880.24 JACKING 600 mm CULVERT PIPE, TYPE 2 CLASS IV m $461.65 17.00 $7,848.05
4880.36 JACKING 900 mm CULVERT PIPE, TYPE 2 CLASS IV m $650.00 21.50 $13,975.00
4885.78 JACKING 1950 mm CULVERT PIPE, TYPE 2 CLASS V m $1,761.00 48.00 $84,528.00
4900.24 AREA INLET SEDIMENT FILTER EACH $1,361.23 29.00 $39,475.55
4900.56 ADJUST EACH $317.00 3.00 $951.00
5875.75 TREATMENT SYSTEM EACH $59,652.55 2.00 $119,305.10
5875.76 VALVE PIT/CONTROL BUILDING EACH $26,594.76 2.00 $53,189.52
5875.77 ELECTRICAL WORK FOR TREATMENT SYSTEM EACH $10,115.00 2.00 $20,230.00
5875.78 ABANDONMENT OF TREATMENT PLANT EACH $7,800.00 2.00 $15,600.00
5875.79 ABSORPTION FIELD EACH $68,959.70 2.00 $137,919.40
5895.00 SITE RESTORATION LS $4,665.30 1.00 $4,665.30
5895.25 SITE WORK EACH $6,925.00 2.00 $13,850.00
6000.10 ABUTMENT NO.1 EXCAVATION LS(m3) $74.13 3,056.20 $226,543.92
6000.11 ABUTMENT NO.2 EXCAVATION LS(m3) $73.55 3,062.20 $225,229.32
6000.20 PIER NO.1 EXCAVATION LS(m3) $149.24 1,275.10 $190,298.28
6000.21 PIER NO.2 EXCAVATION LS(m3) $173.25 518.50 $89,831.68
6000.22 PIER NO.3 EXCAVATION LS(m3) $42.57 50.00 $2,128.30
6000.60 PIER NO.1 EXCAVATION LS(m3) $111.27 477.20 $53,098.76
6000.61 PIER NO.2 EXCAVATION LS(m3) $108.84 340.40 $37,048.76
6001.00 BENT NO.1 EXCAVATION LS(m3) $233.83 201.00 $47,000.00
6001.01 BENT NO.2 EXCAVATION LS(m3) $75.00 160.00 $12,000.00
6001.50 BENT NO.1 EXCAVATION LS(m3) $173.25 948.10 $164,259.00
6001.51 BENT NO.2 EXCAVATION LS(m3) $172.37 957.60 $165,065.00
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6001.52 BENT NO.3 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.53 BENT NO.4 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.54 BENT NO.5 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.55 BENT NO.6 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.56 BENT NO.7 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.57 BENT NO.8 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6001.58 BENT NO.9 EXCAVATION LS(m3) $800.00 10.00 $8,000.00
6002.00 COLUMN FOOTING NO.1 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.01 COLUMN FOOTING NO.2 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.02 COLUMN FOOTING NO.3 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.03 COLUMN FOOTING NO.4 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.04 COLUMN FOOTING NO.5 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.05 COLUMN FOOTING NO.6 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.06 COLUMN FOOTING NO.7 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6002.07 COLUMN FOOTING NO.8 EXCAVATION LS(m3) $571.43 8.75 $5,000.00
6005.35 PRECOMPRESSED POLYURETHANE FOAM JOINT m $128.55 970.79 $124,799.68
6005.60 ELASTOMERIC BEARING EACH $101.84 1,444.00 $147,050.80
6005.78 EXPANSION BEARING, TFE TYPE EACH $579.50 314.00 $181,962.80
6005.83 FIXED BEARING EACH $640.63 141.00 $90,329.30
6007.01 CLASS I REPAIR m2 $43.47 831.00 $36,121.80
6007.02 CLASS II REPAIR m2 $153.02 320.10 $48,983.10
6007.03 CLASS III REPAIR m2 $251.96 23.00 $5,795.00
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF m2 $42.01 1,610.50 $67,655.50
6008.55 PLACING, FINISHING, AND CURING TYPE K CONCRETE OVERLAY m2 $13.87 1,039.60 $14,419.25
6010.20 CLASS 47B-25 CONCRETE FOR BRIDGE m3 $400.00 55.30 $22,120.00
6010.22 CLASS 47B-20 CONCRETE FOR BRIDGE m3 $394.23 8,969.37 $3,535,967.56
6010.26 CLASS 47BD-30 CONCRETE FOR BRIDGE m3 $413.12 10,971.44 $4,532,473.07
6010.28 CLASS 47BD-35 CONCRETE FOR BRIDGE m3 $347.31 1,048.30 $364,087.03
6010.29 CLASS 47BD-25 CONCRETE FOR BRIDGE m2 $325.00 134.70 $43,777.50
6010.40 CLASS 47BD-30 CONCRETE FOR BARRIER m3 $525.00 27.70 $14,542.50
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE LS(m3) $1,120.29 2,464.04 $2,760,451.54
6011.12 PRECAST-PRESTRESSED/POST-TENSIONED CONCRETE SUPERSTRUCTURE AT STA. LS(m3) $1,196.08 575.80 $688,705.00
6011.25 NU-DECK PANELS LS(m3) $1,561.22 137.90 $215,292.00
6016.02 CONCRETE FOR OVERLAYS-SF m3 $547.05 93.70 $51,259.00
6016.04 CONCRETE FOR OVERLAYS-TYPE K m3 $281.95 67.50 $19,031.63
6020.00 REINFORCING STEEL FOR BRIDGE kg $1.22 233,519.70 $285,958.41
6030.00 PREPARATION OF BRIDGE EACH $42,992.54 21.00 $902,843.30
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6030.05 PREPARATION OF BRIDGE EACH $1,200.00 1.00 $1,200.00
6040.00 REMOVE STRUCTURE EACH $16,504.31 35.00 $577,650.82
6040.01 REMOVE STRUCTURE EACH $1,390.67 3.00 $4,172.00
6040.02 REMOVE STRUCTURE EACH $102.00 1.00 $102.00
6040.03 REMOVE STRUCTURE EACH $1,070.00 1.00 $1,070.00
6041.00 REMOVE DETOUR BRIDGE EACH $15,000.00 1.00 $15,000.00
6052.00 ERECTING DETOUR BRIDGE EACH $30,000.00 1.00 $30,000.00
6070.00 PRECAST CONCRETE PIER WALLS LS(m3) $1,499.12 56.70 $85,000.00
6070.50 PEDESTRIAN BRIDGE LS(m2) $842.97 143.00 $120,545.00
6070.80 PRECAST/PRESTRESSED CONCRETE RAMP STRUCTURE LS(m2) $311.05 884.10 $275,000.00
6071.11 STEEL SUPERSTRUCTURE LS(kg) $2.11 1,195,689.00 $2,524,915.10
6071.12 STEEL SUPERSTRUCTURE LS(kg) $1.46 921,143.00 $1,340,593.20
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE kg $4.55 45,202.50 $205,551.24
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE kg $6.40 1,117.00 $7,151.94
6086.00 STRUCTURAL STEEL kg $50.00 21.50 $1,075.00
6095.00 STEEL DIAPHRAGM EACH $727.44 54.00 $39,281.60
6100.00 FLOOR DRAINS EACH $1,306.63 6.00 $7,839.80
6104.00 BROKEN CONCRETE RIPRAP Mg $16.81 4,091.68 $68,763.84
6105.01 ROCK RIPRAP, TYPE A Mg $25.25 10,303.07 $260,188.05
6105.02 ROCK RIPRAP, TYPE B Mg $27.69 37,213.78 $1,030,358.69
6105.03 ROCK RIPRAP, TYPE C Mg $32.02 5,753.26 $184,232.53
6107.00 CONCRETE SLOPE PROTECTION m2 $55.36 3,290.40 $182,162.19
6131.50 EPOXY COATED REINFORCING STEEL kg $1.25 1,641,009.00 $2,043,802.52
6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER kg $2.25 7,160.00 $16,110.00
6139.50 SUBSURFACE DRAINAGE MATTING m2 $28.38 2,010.20 $57,053.76
6200.00 CONCRETE PILING m $89.35 11,920.30 $1,065,024.11
6205.40 PRESTRESSED CONCRETE PILES, TYPE I m $60.00 512.00 $30,720.00
6210.12 HP 250 mm X 62 kg STEEL PILING m $52.34 11,973.10 $626,646.01
6210.14 HP 310 mm X 79 kg STEEL PILING m $59.14 2,361.80 $139,675.27
6210.42 HP 250 mm X 62 kg, PILE SPLICES EACH $50.00 18.00 $900.00
6210.44 HP 310 mm X 79 kg, PILE SPLICE EACH $50.00 3.00 $150.00
6210.50 PIPE PILING m $79.12 12,275.40 $971,208.52
6251.40 ROCK SOCKET m $467.60 64.00 $29,926.40
6251.50 DRILLED SHAFT m $458.00 37.20 $17,037.60
6310.00 STEEL SHEET PILING m2 $165.86 11,206.00 $1,858,659.41
6390.12 REMOVE BRIDGE RAIL m $70.00 7.20 $504.00
6401.00 PEDESTRIAN BARRIER RAIL m $90.67 179.82 $16,303.54
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6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) m $171.97 182.06 $31,308.13
6404.15 1.5 m PEDESTRIAN RAILING (CHAIN LINK TYPE) m $189.00 31.03 $5,864.67
6404.16 1.8 m PEDESTRIAN RAILING (CHAIN LINK TYPE) m $200.00 70.60 $14,120.00
6404.25 1.5 m PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED) m $200.00 456.00 $91,200.00
6406.00 PEDESTRIAN HANDRAIL m $120.00 268.00 $32,160.00
6510.51 TEMPORARY BRIDGE SHORING LS $7,500.00 1.00 $7,500.00
6510.55 TEMPORARY BRIDGE SHORING LS(m2) $253.32 798.60 $202,303.27
6510.60 BRIDGE SHORING LS(m2) $255.77 52.00 $13,300.00
6601.15 38 mm CONDUIT IN BRIDGE m $26.75 1,388.17 $37,127.84
6610.45 STRIP SEALS m $383.04 76.20 $29,187.50
6614.10 TEMPORARY SUPPORTS EACH $4,178.00 4.00 $16,712.00
6616.65 BEARING DEVICE REPLACEMENT EACH $874.87 74.00 $64,740.62
6700.15 LIGHTING SYSTEM EACH $5,000.00 1.00 $5,000.00
6700.20 TYPE A LIGHT FIXTURES EACH $1,500.00 41.00 $61,500.00
6700.30 TYPE B LIGHT POLES EACH $3,500.00 8.00 $28,000.00
6951.12 SHEAR CONNECTORS EACH $3.45 6,411.00 $22,126.50
6990.03 TEMPORARY EACH $10,620.00 2.00 $21,240.00
7001.50 CULVERT MOUNTED GUARDRAIL POST EACH $524.30 4.00 $2,097.20
7011.20 W-BEAM GUARDRAIL m $40.75 3,635.67 $148,168.51
7011.30 THRIE-BEAM GUARDRAIL m $61.45 366.27 $22,506.12
7015.00 CABLE GUARDRAIL m $21.11 1,473.80 $31,105.09
7017.00 REMOVE GUARDRAIL m $6.79 6,722.91 $45,627.74
7017.50 REMOVE & SALVAGE GUARDRAIL m $6.06 4,000.19 $24,238.72
7018.01 RESET GUARDRAIL m $13.86 1,309.29 $18,147.97
7019.50 IMPACT ATTENUATOR EACH $16,744.31 9.00 $150,698.75
7019.64 TEMPORARY IMPACT ATTENUATOR EACH $8,394.00 4.00 $33,576.00
7019.80 PERMANENT INERTIAL BARRIER SYSTEM EACH $5,000.00 1.00 $5,000.00
7020.00 BRIDGE APPROACH SECTIONS EACH $1,515.48 213.00 $322,797.11
7020.60 SPECIAL BRIDGE APPROACH SECTION EACH $1,000.00 2.00 $2,000.00
7021.45 BREAKAWAY CABLE TERMINAL EACH $911.74 31.00 $28,264.00
7021.47 MELT EACH $1,181.88 16.00 $18,910.00
7021.58 GUARDRAIL END TREATMENT, SRT-75 EACH $1,407.40 11.00 $15,481.40
7021.70 GUARDRAIL END TREATMENT, SRT-350 EACH $1,500.00 6.00 $9,000.00
7022.00 END ANCHORAGE ASSEMBLY EACH $478.78 6.00 $2,872.70
7022.50 BULLNOSE-3.8 m EACH $4,496.95 10.00 $44,969.52
7023.00 TERMINAL ANCHORAGE SECTIONS EACH $1,337.27 22.00 $29,420.00
7024.00 INTERMEDIATE ANCHORAGE SECTIONS EACH $2,500.00 1.00 $2,500.00
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7024.25 GUARDRAIL END TREATMENT, TYPE I EACH $1,703.36 40.00 $68,134.36
7024.27 GUARDRAIL END TREATMENT, TYPE II EACH $1,516.50 114.00 $172,881.25
7100.00 RIGHT-OF-WAY FENCE m $11.45 4,034.80 $46,179.40
7103.00 END POSTS EACH $151.16 19.00 $2,872.00
7104.00 PULL POSTS EACH $157.82 22.00 $3,472.00
7105.00 CORNER POSTS EACH $168.65 31.00 $5,228.00
7106.02 9.1 m GATE EACH $600.00 1.00 $600.00
7106.12 3.7 m VEHICLE GATE EACH $331.00 2.00 $662.00
7109.99 INSTALL TEMPORARY FENCE m $5.50 144.00 $792.00
7110.02 0.9 METER CHAIN-LINK FENCE m $45.68 115.65 $5,282.94
7110.05 1.5 METER CHAIN-LINK FENCE m $19.96 6,477.00 $129,257.34
7110.06 1.8 METER CHAIN-LINK FENCE m $120.00 79.20 $9,504.00
7110.08 2.4 METER CHAIN-LINK FENCE m $32.00 177.00 $5,664.00
7115.02 END POST FOR 0.9 METER CHAIN-LINK FENCE EACH $71.50 8.00 $572.00
7115.05 END POST FOR 1.5 METER CHAIN-LINK FENCE EACH $76.43 22.00 $1,681.40
7115.08 END POST FOR 2.4 METER CHAIN-LINK FENCE EACH $121.00 2.00 $242.00
7116.05 CORNER POST FOR 1.5 METER CHAIN-LINK FENCE EACH $86.38 67.00 $5,787.60
7116.08 CORNER POST FOR 2.4 METER CHAIN-LINK FENCE EACH $136.00 2.00 $272.00
7117.05 PULL POST FOR 1.5 METER CHAIN-LINK FENCE EACH $84.98 35.00 $2,974.26
7117.08 PULL POST FOR 2.4 METER CHAIN-LINK FENCE EACH $136.00 1.00 $136.00
7121.03 3.7 METER VEHICLE GATE FOR 1.5 METER CHAIN-LINK FENCE EACH $467.00 3.00 $1,401.00
7121.20 3.7 METER VEHICLE GATE FOR 2.4 METER CHAIN-LINK FENCE EACH $572.00 1.00 $572.00
7151.00 REMOVE AND RESET FENCE m $79.22 41.40 $3,279.71
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION EACH $5,000.00 3.00 $15,000.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION EACH $39,926.00 2.00 $79,852.00
7312.01 OVERHEAD SIGN SUPPORT, LOCATION EACH $26,732.00 2.00 $53,464.00
7312.02 OVERHEAD SIGN SUPPORT, LOCATION EACH $28,069.50 2.00 $56,139.00
7312.03 OVERHEAD SIGN SUPPORT, LOCATION EACH $43,390.50 2.00 $86,781.00
7312.04 OVERHEAD SIGN SUPPORT, LOCATION EACH $43,138.50 2.00 $86,277.00
7312.05 OVERHEAD SIGN SUPPORT, LOCATION EACH $33,292.50 2.00 $66,585.00
7312.06 OVERHEAD SIGN SUPPORT, LOCATION EACH $48,307.50 2.00 $96,615.00
7312.07 OVERHEAD SIGN SUPPORT, LOCATION EACH $58,000.00 1.00 $58,000.00
7312.08 OVERHEAD SIGN SUPPORT, LOCATION EACH $75,000.00 1.00 $75,000.00
7312.09 OVERHEAD SIGN SUPPORT, LOCATION EACH $105,000.00 1.00 $105,000.00
7320.00 INSTALL SIGN EACH $250.00 2.00 $500.00
7320.05 INSTALL OVERHEAD SIGN EACH $1,100.00 2.00 $2,200.00
7320.10 INSTALL OVERHEAD SIGN STRUCTURE EACH $12,000.00 1.00 $12,000.00
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7321.01 TYPE A SIGN m2 $180.00 1.04 $187.20
7322.01 TYPE B SIGN m2 $171.98 565.07 $97,179.23
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS kg $3.41 11,583.20 $39,528.29
7360.24 600 mm SIGN SUPPORT FOOTING EACH $514.67 100.00 $51,467.36
7360.30 750 mm SIGN SUPPORT FOOTING EACH $407.56 18.00 $7,336.00
7390.00 REMOVE SIGN AND POST EACH $250.00 3.00 $750.00
7492.04 100 mm WHITE THERMOPLASTIC, TYPE C m $1.50 700.00 $1,050.00
7492.05 100 mm YELLOW THERMOPLASTIC, TYPE C m $2.61 5,850.00 $15,275.00
7492.12 300 mm YELLOW THERMOPLASTIC, TYPE C m $7.00 70.00 $490.00
7500.25 LEFT/THRU ARROW PREFORMED PAVEMENT MARKING, TYPE 4 EACH $225.00 1.00 $225.00
7500.26 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH $250.00 20.00 $5,000.00
7500.32 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH $200.00 31.00 $6,200.00
7502.04 100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $6.21 5,743.00 $35,657.94
7502.14 100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $6.72 79,900.00 $537,081.00
7503.04 100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 m $7.38 17,054.00 $125,916.72
7503.14 100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $6.52 69,400.00 $452,318.00
7508.04 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $26.35 4,087.00 $107,677.03
7508.06 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED m $20.00 150.00 $3,000.00
7508.14 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $13.51 1,250.00 $16,887.50
7509.04 300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 m $19.32 1,073.00 $20,727.06
7512.04 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $37.54 97.20 $3,648.76
7512.13 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED m $40.00 290.00 $11,600.00
7512.14 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $12.50 70.00 $875.00
7530.48 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 EACH $1,075.00 3.00 $3,225.00
7550.03 100 mm YELLOW EPOXY PAVEMENT MARKING m $1.39 40,943.00 $56,752.75
7550.04 100 mm WHITE EPOXY PAVEMENT MARKING m $1.37 56,392.00 $77,489.00
7550.12 300 mm WHITE EPOXY PAVEMENT MARKING m $4.39 2,200.00 $9,652.00
8008.00 ARMOR COAT AGGREGATE m3 $43.50 327.00 $14,223.00
8022.00 HYDRATED LIME Mg $91.50 7,452.05 $681,854.18
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE m3 $33.89 318.18 $10,784.49
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL m3 $15.78 50,416.00 $795,455.31
8029.04 AGGREGATE FOUNDATION COURSE 100 mm m2 $12.50 354.00 $4,425.00
8029.10 AGGREGATE FOUNDATION COURSE-D 100 mm m2 $3.82 667,990.00 $2,549,358.47
8029.75 BITUMINOUS FOUNDATION COURSE m2 $3.00 4,088.00 $12,264.00
8029.84 BITUMINOUS FOUNDATION COURSE 100 mm m2 $2.04 147,271.00 $299,884.79
8029.86 BITUMINOUS FOUNDATION COURSE 150 mm m2 $3.25 19,331.00 $62,825.75
8032.00 CRUSHED CONCRETE FOUNDATION COURSE m2 $1.80 26,836.00 $48,304.80
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8032.04 CRUSHED CONCRETE FOUNDATION COURSE 100 mm m2 $2.14 157,110.00 $336,935.10
8051.00 SOIL BINDER m3 $12.15 12,054.00 $146,507.85
8060.05 GRANULAR SUBDRAIN EACH $30.76 423.00 $13,011.21
8070.08 MINERAL FILLER FOR BITUMINOUS SAND BASE COURSE m3 $16.00 621.00 $9,936.00
8091.00 GRANULAR BACKFILL m3 $31.69 7,230.60 $229,137.71
8101.00 SUBGRADE STABILIZATION StaM $2,100.00 9.46 $19,855.50
8101.40 SUBGRADE STABILIZATION m2 $0.67 332,220.00 $222,867.54
8101.50 STABILIZED SUBGRADE m2 $1.52 339,902.00 $515,193.14
8110.50 HYDRATED LIME SLURRY STABILIZATION StaM $1,287.13 337.68 $434,634.14
8111.00 SHOULDER SUBGRADE PREPARATION StaM $229.41 810.84 $186,011.51
9000.73 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE Mg $11.85 500.00 $5,925.00
9000.75 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE Mg $19.01 5,950.00 $113,092.00
9004.90 COLD IN-PLACE RECYCLING m2 $3.85 3,378.00 $13,005.30
9005.00 ASPHALTIC CONCRETE FOR PATCHING, TYPE Mg $36.19 5,365.00 $194,180.00
9005.21 PATCHING BITUMINOUS SAND m2 $15.00 500.00 $7,500.00
9005.23 ASPHALTIC CONCRETE, TYPE SPS Mg $15.86 97,460.00 $1,545,431.40
9005.24 ASPHALTIC CONCRETE, TYPE SPL Mg $27.02 13,340.00 $360,446.80
9005.25 ASPHALTIC CONCRETE, TYPE SP1(12.5) Mg $24.47 19,320.00 $472,783.50
9005.26 ASPHALTIC CONCRETE, TYPE SP1(9.5) Mg $16.61 29,680.00 $492,984.80
9005.30 ASPHALTIC CONCRETE, TYPE SP2(12.5) Mg $20.10 108,284.00 $2,176,252.66
9005.35 ASPHALTIC CONCRETE, TYPE SP3(12.5) Mg $27.92 21,120.00 $589,706.50
9005.45 ASPHALTIC CONCRETE, TYPE SP4(12.5) Mg $23.48 238,480.00 $5,600,405.00
9005.55 ASPHALTIC CONCRETE, TYPE SP5(12.5) Mg $22.30 8,950.00 $199,585.00
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS m2 $2.94 62,084.00 $182,236.57
9009.75 TEMPORARY SURFACING m2 $25.72 8,332.00 $214,302.45
9009.86 SURFACING 150mm m2 $11.80 147,801.00 $1,743,617.54
9009.87 SURFACING 200mm m2 $21.18 16,586.00 $351,275.65
9009.88 SURFACING 250mm m2 $31.74 7,762.00 $246,400.10
9010.00 PRIME COAT ASPHALTIC OIL L $0.05 36,320.00 $1,816.00
9020.91 PERFORMANCE GRADED BINDER (64-22) FOR STATE MAINTENANCE PATCHING Mg $180.62 99.90 $18,044.10
9020.92 PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING Mg $193.51 151.20 $29,258.17
9020.94 PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING Mg $248.38 54.00 $13,412.25
9020.96 PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING Mg $260.49 43.20 $11,253.33
9021.01 PERFORMANCE GRADED BINDER (64-22) Mg $183.64 14,839.74 $2,725,163.79
9021.03 PERFORMANCE GRADED BINDER (58-28) Mg $183.05 5,273.70 $965,351.57
9021.04 PERFORMANCE GRADED BINDER (70-28) Mg $275.94 1,257.12 $346,894.94
9021.08 PERFORMANCE GRADED BINDER (64-28) Mg $247.88 7,922.61 $1,963,823.33
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9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB m $7.12 14,478.70 $103,083.37
9033.00 CONSTRUCTING ASPHALTIC CONCRETE ISLAND NOSE EACH $1,000.00 1.00 $1,000.00
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS m2 $1.81 37,958.00 $68,709.18
9052.00 ARMOR COAT EMULSIFIED ASPHALT kL $345.00 44.70 $15,422.88
9052.03 ARMOR COAT EMULSIFIED ASPHALT L $0.46 10,140.00 $4,708.80
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION L $0.23 802,879.00 $185,109.62
9052.50 BITUMINOUS SAND BASE COURSE EMULSIFIED ASPHALT kL $345.00 279.48 $96,419.91
9053.00 TACK COAT L $0.27 1,223,378.00 $324,629.04
9053.20 FOG SEAL L $0.30 22,957.00 $6,826.34
9053.90 EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING L $0.34 104,467.00 $35,518.78
9110.01 RENTAL OF LOADER, FULLY OPERATED HOUR $67.49 1,450.00 $97,855.20
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED HOUR $64.38 592.00 $38,111.30
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED HOUR $51.98 1,450.00 $75,369.15
9110.06 RENTAL OF BACKHOE, FULLY OPERATED HOUR $68.34 640.00 $43,736.35
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED HOUR $48.99 1,420.00 $69,567.75
9110.09 RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED HOUR $131.34 20.00 $2,626.80
9111.00 WATER kL $2.48 44,538.00 $110,287.62
9111.25 WATER FOR COLD IN-PLACE RECYCLING, APPLIED kL $8.00 80.00 $640.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE StaM $124.75 306.93 $38,288.46
9170.00 EARTH SHOULDER CONSTRUCTION StaM $209.26 4,891.16 $1,023,515.49
9173.00 SUBGRADE PREPARATION StaM $536.02 250.44 $134,241.87
9173.15 TRENCHED WIDENING StaM $37.89 951.33 $36,050.24
9173.20 SUBGRADE PREPARATION m2 $1.07 824,597.00 $881,734.43
9179.21 COLD MILLING, CLASS 1 StaM $525.34 73.71 $38,721.10
9179.23 COLD MILLING, CLASS 3 StaM $508.50 629.40 $320,048.93
9179.24 COLD MILLING, CLASS 4 StaM $1,246.25 188.56 $234,990.68
9179.33 COLD MILLING, CLASS 3 m2 $0.91 122,669.00 $111,018.83
9179.34 COLD MILLING, CLASS 4 m2 $1.93 117,347.00 $226,103.83
9179.35 COLD MILLING, CLASS 5 m2 $7.40 475.00 $3,515.00
9179.43 COLD MILLING, CLASS 3 StaM $495.00 33.46 $16,561.22
9179.54 COLD MILLING, CLASS 4 m2 $3.15 14,971.00 $47,167.55
9179.80 MILLING CONCRETE FOR INLAYS EACH $893.00 2.00 $1,786.00
9185.75 RUMBLE STRIPS StaM $55.00 600.00 $33,000.00
9185.77 RUMBLE STRIPS, CONCRETE StaM $89.81 530.33 $47,626.77
9188.01 BITUMINOUS SURFACE COURSE m2 $3.35 9,236.00 $30,983.01
9188.50 SURFACING UNDER GUARDRAIL m2 $22.86 16,478.00 $376,628.56
9190.50 FLY ASH Mg $30.00 596.00 $17,880.00
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9261.00 BITUMINOUS SAND BASE COURSE StaM $2,200.00 14.42 $31,719.60
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING LS(km) $328.41 118.15 $38,800.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D LS(km) $334.68 41.79 $13,987.00
A001.01 PULL BOX, TYPE PB-1 EACH $485.79 95.00 $46,150.30
A001.02 PULL BOX, TYPE PB-1A EACH $404.43 29.00 $11,728.45
A001.03 PULL BOX, TYPE PB-1B EACH $561.00 3.00 $1,683.00
A001.05 PULL BOX, TYPE PB-2 EACH $850.00 10.00 $8,500.00
A001.06 PULL BOX, TYPE PB-2A EACH $672.00 2.00 $1,344.00
A001.10 PULL BOX, TYPE PB-4 EACH $350.00 1.00 $350.00
A001.12 PULL BOX, TYPE PB-5 EACH $348.75 127.00 $44,290.64
A001.16 PULL BOX, TYPE PB-6 EACH $493.12 41.00 $20,218.00
A002.00 TRAFFIC DETECTOR EACH $9,000.00 1.00 $9,000.00
A002.01 TRAFFIC DETECTOR EACH $9,000.00 1.00 $9,000.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 EACH $750.00 31.00 $23,250.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 EACH $723.00 26.00 $18,797.92
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL EACH $1,400.00 3.00 $4,200.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A EACH $599.33 6.00 $3,596.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L EACH $719.00 4.00 $2,876.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 EACH $700.00 2.00 $1,400.00
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 EACH $491.52 42.00 $20,644.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB EACH $83.00 20.00 $1,660.00
A006.83 PEDESTAL POLE, TYPE PP-3.7 EACH $467.00 2.00 $934.00
A006.93 VEHICLE DETECTOR, TYPE C PREFORMED EACH $152.00 2.00 $304.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED EACH $139.10 155.00 $21,560.80
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED EACH $174.30 110.00 $19,173.40
A007.08 VEHICLE DETECTOR, TYPE TD-3 EACH $420.00 2.00 $840.00
A008.64 STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.2-0.25F EACH $1,500.00 10.00 $15,000.00
A008.76 STREET LIGHTING UNIT, TYPE SL-S-12.2-1.2-0.20 EACH $1,894.00 1.00 $1,894.00
A008.78 STREET LIGHTING UNIT, TYPE SL-A-12.2-1.8-0.25F EACH $1,600.00 26.00 $41,600.00
A008.89 STREET LIGHTING UNIT, TYPE SL-S-12.2-0.3 & 0.3-0.20 EACH $2,114.19 14.00 $29,598.66
A008.91 STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.8-0.25F EACH $1,510.00 17.00 $25,670.00
A009.07 STREET LIGHTING UNIT, TYPE SL-S-12.2-1.2-0.25 EACH $1,300.00 1.00 $1,300.00
A009.08 STREET LIGHTING UNIT, TYPE SL-A-12.2-1.8-0.25 EACH $1,547.99 49.00 $75,851.70
A009.09 STREET LIGHTING UNIT TYPE SL-A-12.2-2.4-0.25 EACH $1,374.00 12.00 $16,488.00
A009.11 STREET LIGHTING UNIT, TYPE SL-A-12.2-3.7-0.25 EACH $1,555.10 2.00 $3,110.20
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.25 EACH $1,531.83 153.00 $234,370.10
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.20 EACH $1,499.26 50.00 $74,962.90
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A009.27 STREET LIGHTING UNIT, TYPE SL-BT-12.2-2.4-0.25 EACH $1,425.00 28.00 $39,900.00
A009.29 STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.8-0.25 EACH $1,753.81 3.00 $5,261.44
A009.52 STREET LIGHTING UNIT, TYPE SL-BT-13.7-1.8-0.20 EACH $2,000.00 11.00 $22,000.00
A009.57 STREET LIGHTING UNIT, TYPE SL-BT-13.7-3.7-0.25 EACH $1,686.36 11.00 $18,550.00
A009.59 STREET LIGHTING UNIT, TYPE SL-BT-13.7-3.7-0.20 EACH $1,685.00 4.00 $6,740.00
A010.08 LUMINAIRE, TYPE HPS-150 EACH $812.33 35.00 $28,431.68
A010.20 LUMINAIRE, TYPE HML-A-1KW EACH $800.00 58.00 $46,400.00
A010.26 LUMINAIRE, TYPE HML-V-1KW EACH $800.00 30.00 $24,000.00
A010.59 UNDERDECK LUMINAIRE, TYPE UD-200 EACH $588.00 6.00 $3,528.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 EACH $533.26 38.00 $20,264.00
A010.64 LUMINAIRE, TYPE WL-100 EACH $800.00 5.00 $4,000.00
A011.06 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-8.0-1.8 EACH $4,200.00 5.00 $21,000.00
A011.36 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-11-1.8 EACH $5,000.00 3.00 $15,000.00
A011.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-12.5-1.8 EACH $5,100.00 3.00 $15,300.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-14-3.7 EACH $9,102.00 1.00 $9,102.00
A012.41 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-15.5-3.0 EACH $5,400.00 3.00 $16,200.00
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-15.5-3.7 EACH $9,427.00 1.00 $9,427.00
A012.73 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-17-1.8 EACH $6,600.00 1.00 $6,600.00
A012.93 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20.0-3.0 EACH $7,165.00 1.00 $7,165.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20-3.7 EACH $11,935.00 2.00 $23,870.00
A013.80 COMBINATION LIGHT AND SIGN POLE EACH $5,000.00 2.00 $10,000.00
A016.45 MAST ARM SIGNAL POLE, TYPE MP-8 EACH $3,500.00 2.00 $7,000.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-11 EACH $4,100.00 2.00 $8,200.00
A018.81 FOUNDATION DESIGN EACH $2,600.00 10.00 $26,000.00
A018.82 CONCRETE FOR FOUNDATION m3 $230.00 115.00 $26,450.00
A018.83 REINFORCING STEEL kg $2.39 8,445.00 $20,184.75
A018.86 ANCHOR BOLT CAGE EACH $1,600.00 10.00 $16,000.00
A020.10 LIGHTING CONTROL CENTER, TYPE D EACH $1,020.09 11.00 $11,221.00
A020.17 LIGHTING CONTROL CENTER, TYPE P EACH $2,245.00 1.00 $2,245.00
A020.30 LIGHTING CONTROL CENTER, TYPE R EACH $1,577.54 36.00 $56,791.40
A020.36 LIGHTING CONTROL CENTER, TYPE R-2 EACH $5,500.00 3.00 $16,500.00
A030.90 TELEPHONE DROP EACH $400.00 4.00 $1,600.00
A069.14 25 mm CONDUIT IN TRENCH m $11.00 60.00 $660.00
A069.15 38 mm  CONDUIT IN MEDIAN BARRIER m $12.07 786.55 $9,493.66
A070.10 38 mm CONDUIT IN TRENCH m $6.98 23,115.00 $161,349.39
A070.14 50 mm CONDUIT IN TRENCH m $9.02 3,331.70 $30,060.60
A070.18 75 mm CONDUIT IN TRENCH m $16.74 1,084.00 $18,147.12
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A072.10 38 mm CONDUIT UNDER ROADWAY m $8.21 4,165.00 $34,214.38
A072.14 50 mm CONDUIT UNDER ROADWAY m $8.92 783.70 $6,988.07
A072.18 75 mm CONDUIT UNDER ROADWAY m $14.53 694.80 $10,093.04
A074.12 38 mm CONDUIT, JACKED m $40.07 944.00 $37,830.30
A074.18 75 mm CONDUIT, JACKED m $50.00 68.00 $3,400.00
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE m $1.34 701.30 $937.38
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE m $2.52 758.00 $1,910.16
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE m $3.43 2,381.40 $8,170.12
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE m $3.96 858.90 $3,403.77
A077.88 3/C #14 AWG TRAFFIC SIGNAL CABLE, AERIAL m $3.00 20.00 $60.00
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE m $1.73 2,586.30 $4,464.40
A079.07 OPTICAL DETECTOR CABLE m $2.31 484.00 $1,118.04
A079.50 GROUNDING CONDUCTOR m $1.74 3,664.40 $6,377.03
A079.55 SERVICE CABLE m $2.49 516.00 $1,284.96
A079.57 SERVICE CABLE m $3.80 756.00 $2,872.80
A079.58 SERVICE CABLE m $3.20 906.00 $2,899.20
A079.59 SERVICE CABLE m $2.50 552.00 $1,380.00
A079.70 SERVICE CABLE, NO. 6, AERIAL m $3.00 15.00 $45.00
A080.04 STREET LIGHTING CABLE, NO. 1/0 USE m $5.50 1,776.00 $9,768.00
A080.10 STREET LIGHTING CABLE, NO. 2 USE m $3.44 21,576.00 $74,159.20
A080.13 STREET LIGHTING CABLE, NO. 4 BARE m $1.30 1,973.00 $2,564.90
A080.15 STREET LIGHTING CABLE, NO. 4 USE m $2.04 761.00 $1,552.44
A080.22 STREET LIGHTING CABLE, NO. 6 BARE m $1.58 28,949.00 $45,837.02
A080.24 STREET LIGHTING CABLE, NO. 6 USE m $1.94 48,568.00 $93,996.19
A080.27 STREET LIGHT CABLE, NO. 6 AERIAL m $3.00 39.00 $117.00
A080.35 STREET LIGHTING CABLE, NO. 10 USE m $2.30 120.00 $276.00
A080.38 STREET LIGHTING CABLE, NO. 10 BARE m $2.00 60.00 $120.00
A081.00 6 PAIR COMMUNICATION CABLE m $4.00 183.00 $732.00
A082.34 DIRECT BURIAL CABLE, NO. 6 USE m $5.00 60.00 $300.00
A450.00 INSTALL PULL BOX EACH $150.00 22.00 $3,300.00
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER EACH $200.00 1.00 $200.00
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 EACH $978.43 7.00 $6,849.00
A501.40 INSTALL TRAFFIC SIGNAL, TYPE TS-4 EACH $200.00 1.00 $200.00
A501.75 INSTALL FLASHER CONTROLLER EACH $600.00 1.00 $600.00
A505.85 INSTALL COMBINATION SPAN WIRE SIGNAL AND LIGHTING POLE EACH $1,600.00 2.00 $3,200.00
A565.04 INSTALL 100 MM CONDUIT IN TRENCH m $6.00 840.00 $5,040.00
A565.09 INSTALL 100 MM CONDUIT UNDER ROADWAY m $6.00 685.00 $4,110.00
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A580.94 INSTALL EACH $2,400.00 4.00 $9,600.00
A580.95 INSTALL EACH $3,400.00 4.00 $13,600.00
A580.96 INSTALL m $3.10 375.00 $1,162.50
A600.00 REMOVE LIGHTING UNIT EACH $254.35 46.00 $11,700.00
A610.00 REMOVE TRAFFIC SIGNAL EACH $1,916.67 3.00 $5,750.00
A610.01 REMOVE TRAFFIC SIGNAL EACH $3,000.00 1.00 $3,000.00
A610.02 REMOVE TRAFFIC SIGNAL EACH $3,000.00 1.00 $3,000.00
A610.03 REMOVE TRAFFIC SIGNAL EACH $3,000.00 1.00 $3,000.00
A610.20 REMOVE LIGHTING SYSTEM EACH $4,500.00 2.00 $9,000.00
A620.02 REMOVE LIGHTING CONTROL CENTER EACH $900.00 2.00 $1,800.00
A620.10 REMOVE ELECTRICAL SERVICE EACH $500.00 2.00 $1,000.00
A630.03 REMOVE PEDESTAL POLE EACH $136.00 2.00 $272.00
A630.04 REMOVE HIGH MAST LIGHTING UNIT EACH $5,000.00 1.00 $5,000.00
A630.20 REMOVE PULL BOX EACH $140.80 5.00 $704.00
A700.20 RELOCATE STREET LIGHTING UNIT EACH $807.05 58.00 $46,809.00
A700.21 RELOCATE STREET LIGHTING UNIT EACH $1,500.00 3.00 $4,500.00
A706.00 RELOCATE PULL BOX EACH $245.00 1.00 $245.00
A750.10 MODIFY HIGH MAST TOWER EACH $20,000.00 3.00 $60,000.00
A750.11 MODIFY HIGH MAST TOWER EACH $19,000.00 6.00 $114,000.00
A750.12 MODIFY HIGH MAST TOWER EACH $18,000.00 1.00 $18,000.00
A780.05 TEMPORARY LIGHTING SYSTEM EACH $4,596.00 1.00 $4,596.00
A780.10 CROSSOVER LIGHTING SYSTEM EACH $5,362.00 1.00 $5,362.00
A780.11 CROSSOVER LIGHTING SYSTEM EACH $5,257.00 1.00 $5,257.00
A800.51 OPERATION & MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY $10.23 1,000.00 $10,230.00
A800.53 OPERATION & MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY $10.23 735.00 $7,519.05
A800.56 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM DAY $10.23 660.00 $6,751.80
A800.70 MAINTENANCE OF LIGHTING UNITS DAY $12.84 1,635.00 $20,995.80
L001.01 SEEDING, TYPE A ha $1,332.89 335.49 $447,174.88
L001.02 SEEDING, TYPE B ha $1,007.17 225.92 $227,535.36
L001.03 SEEDING, TYPE C ha $939.00 1.32 $1,239.48
L001.17 SEEDING, TYPE WETLAND ha $2,145.79 7.10 $15,237.29
L001.18 SEEDING, TYPE WETLAND-HIGH ha $2,094.71 11.33 $23,733.04
L001.19 SEEDING, TYPE WETLAND-LOW ha $2,497.50 20.36 $50,849.00
L006.00 COVER CROP SEEDING ha $174.77 481.40 $84,132.72
L006.50 TEMPORARY SEEDING ha $1,706.33 15.13 $25,816.75
L010.00 SODDING m2 $5.69 28,345.00 $161,320.74
L010.98 TEMPORARY EROSION CONTROL m2 $2.63 346.00 $909.98
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L020.00 EROSION CONTROL m2 $1.41 237,411.70 $335,380.68
L020.01 EROSION CONTROL, TYPE A m2 $5.10 114,033.70 $582,108.18
L020.02 EROSION CONTROL, TYPE B m2 $1.42 3,646.00 $5,163.84
L020.07 EROSION CONTROL, TYPE B-1 m2 $3.11 20,363.00 $63,240.70
L020.08 EROSION CONTROL, TYPE AA m2 $5.14 53,425.10 $274,412.08
L020.09 EROSION CONTROL, TYPE AAA m2 $10.86 35,407.40 $384,672.26
L020.10 EROSION CONTROL, TYPE HV m2 $1.56 93,928.20 $146,886.77
L020.20 SLOPE PROTECTION NETTING m2 $0.60 8,610.00 $5,166.00
L021.00 EROSION CHECKS BALE $14.53 337.00 $4,898.00
L021.01 EROSION CHECKS, TYPE A BALE $15.63 3,371.00 $52,693.47
L021.06 EROSION CHECKS, TYPE HV BALE $14.39 7,103.00 $102,236.31
L021.11 EROSION CHECKS, TYPE ST-A BALE $23.90 861.00 $20,574.98
L021.13 EROSION CHECKS, TYPE ST-AA BALE $18.00 252.00 $4,536.00
L021.15 EROSION CHECKS, TYPE ST-HV BALE $16.68 167.00 $2,786.08
L021.16 EROSION CHECKS, TYPE ST-AAA BALE $28.25 245.00 $6,921.25
L021.21 EROSION CHECKS, TYPE AA BALE $15.67 2,548.00 $39,918.53
L021.22 EROSION CHECKS, TYPE AAA BALE $23.39 659.00 $15,412.25
L022.00 FABRIC SILT CHECKS m $2.44 2,607.90 $6,363.05
L022.11 FABRIC SILT FENCE-LOW POROSITY m $6.77 24,669.30 $167,105.99
L022.12 FABRIC SILT FENCE-HIGH POROSITY m $9.26 7,331.00 $67,864.47
L022.13 FABRIC SILT FENCE-LOW PROFILE HIGH POROSITY m $10.15 844.00 $8,564.60
L022.14 FABRIC SILT FENCE-LOW PROFILE LOW POROSITY m $8.92 480.80 $4,290.47
L022.15 FABRIC SILT FENCE, TYPE ST m $30.00 16.00 $480.00
L022.23 FABRIC SILT FENCE-WP-WW-LOW POROSITY m $17.00 18.00 $306.00
L022.24 FABRIC SILT FENCE-WP-WW-HIGH POROSITY m $18.00 68.00 $1,224.00
L022.25 FABRIC SILT FENCE, TYPE COIR FIBER m $10.01 7,500.20 $75,109.89
L022.75 TEMPORARY SILT CHECK m $18.89 8,476.60 $160,106.98
L030.75 MANURE TOPDRESSING m3 $7.50 5,993.00 $44,947.50
L032.75 MULCH Mg $72.33 2,610.72 $188,820.03
L032.80 HYDROMULCH Mg $946.78 8.66 $8,199.15
L033.00 REMOVE AND RESET TREE EACH $157.50 4.00 $630.00
P070.18 450 mm CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $62.33 84.00 $5,236.00
P070.24 600 mm CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $88.00 50.20 $4,417.60
P120.18 450 mm CULVERT PIPE, TYPE 2 m $91.00 1.20 $109.20
P120.24 600 mm CULVERT PIPE, TYPE 2 m $115.49 86.40 $9,978.15
P120.30 750 mm CULVERT PIPE, TYPE 2 m $147.61 65.00 $9,594.46
P120.36 900 mm CULVERT PIPE, TYPE 2 m $389.58 175.60 $68,409.87
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P120.42 1050 mm CULVERT PIPE TYPE 2 m $248.44 84.70 $21,042.67
P120.48 1200 mm CULVERT PIPE, TYPE 2 m $294.13 32.00 $9,412.00
P120.54 1350 mm CULVERT PIPE, TYPE 2 m $453.00 1.20 $543.60
P120.60 1500 mm CULVERT PIPE, TYPE 2 m $500.00 22.50 $11,250.00
P120.78 1950 mm CULVERT PIPE, TYPE 2 m $802.50 46.00 $36,915.00
P127.36 900 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $284.00 37.20 $10,564.80
P127.42 1050 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $328.00 28.40 $9,315.20
P127.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $387.00 37.50 $14,512.50
P127.54 1350 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $426.00 20.00 $8,520.00
P128.24 600 mm CULVERT PIPE, TYPE 2 CLASS IV m $84.46 17.00 $1,435.82
P128.36 900 mm CULVERT PIPE, TYPE 2 CLASS IV m $152.00 21.50 $3,268.00
P129.42 1050 mm CULVERT PIPE, TYPE 2 CLASS V m $210.00 30.00 $6,300.00
P129.60 1500 mm CULVERT PIPE, TYPE 2 CLASS V m $400.00 56.00 $22,400.00
P129.78 1950 mm CULVERT PIPE, TYPE 2 CLASS V m $898.00 96.00 $86,208.00
P130.15 375 mm CULVERT PIPE, TYPE 3 m $102.00 8.50 $867.00
P150.54 1350 mm CULVERT PIPE, TYPE 5 m $241.00 60.60 $14,604.60
P150.60 1500 mm CULVERT PIPE, TYPE 5 m $292.00 52.50 $15,330.00
P200.42 1050 mm CULVERT PIPE, TYPE 2 OR 5 m $207.70 103.50 $21,496.86
P200.48 1200 mm CULVERT PIPE, TYPE 2 OR 5 m $223.09 154.40 $34,444.78
P200.54 1350 mm CULVERT PIPE, TYPE 2 OR 5 m $377.19 411.60 $155,251.16
P200.60 1500 mm CULVERT PIPE, TYPE 2 OR 5 m $399.54 209.00 $83,502.99
P200.66 1650 mm CULVERT PIPE, TYPE 2 OR 5 m $373.53 51.50 $19,236.80
P200.72 1800 mm CULVERT PIPE, TYPE 2 OR 5 m $411.06 57.50 $23,635.95
P250.15 375 mm CULVERT PIPE, TYPE 3 OR 4 m $65.36 13.50 $882.36
P250.18 450 mm CULVERT PIPE, TYPE 3 OR 4 m $72.36 12.00 $868.32
P250.24 600 mm CULVERT PIPE, TYPE 3 OR 4 m $74.62 284.30 $21,214.99
P255.24 600 mm CULVERT PIPE, TYPE 4 OR 5 m $82.00 111.10 $9,110.20
P255.30 750 mm CULVERT PIPE, TYPE 4 OR 5 m $124.00 32.20 $3,992.80
P255.36 900 mm CULVERT PIPE, TYPE 4 OR 5 m $140.00 174.70 $24,458.00
P255.48 1200 mm CULVERT PIPE, TYPE 4 OR 5 m $210.00 110.70 $23,247.00
P255.72 1800 mm CULVERT PIPE, TYPE 4 OR 5 m $443.00 74.50 $33,003.50
P277.15 375 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 m $62.63 18.00 $1,127.34
P277.24 600 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 m $91.88 61.50 $5,650.88
P277.42 1050 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 m $250.53 52.00 $13,027.58
P277.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 m $297.33 85.00 $25,273.05
P300.15 375 mm CULVERT PIPE, TYPE 3,4, OR 5 m $38.33 25.50 $977.30
P300.18 450 mm CULVERT PIPE, TYPE 3,4 OR 5 m $51.35 53.00 $2,721.72
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P300.24 600 mm CULVERT PIPE, TYPE 3,4 OR 5 m $66.80 470.40 $31,423.12
P300.30 750 mm CULVERT PIPE, TYPE 3,4 OR 5 m $78.83 130.80 $10,310.60
P300.36 900 mm CULVERT PIPE, TYPE 3,4 OR 5 m $102.40 123.10 $12,606.00
P300.42 1050 mm CULVERT PIPE, TYPE 3,4 OR 5 m $173.00 28.80 $4,982.40
P300.48 1200 mm CULVERT PIPE, TYPE 3,4 OR 5 m $157.42 214.00 $33,687.47
P300.54 1350 mm CULVERT PIPE, TYPE 3,4 OR 5 m $173.00 39.40 $6,816.20
P300.60 1500 mm CULVERT PIPE, TYPE 3,4 OR 5 m $187.60 9.40 $1,763.44
P300.72 1800 mm CULVERT PIPE, TYPE 3,4 OR 5 m $243.05 79.80 $19,395.16
P310.42 1050 mm CULVERT PIPE, TYPE 2,4 OR 5 m $220.00 20.00 $4,400.00
P310.48 1200 mm CULVERT PIPE, TYPE 2,4 OR 5 m $226.00 20.00 $4,520.00
P310.54 1350 mm CULVERT PIPE, TYPE 2,4 OR 5 m $383.56 33.00 $12,657.51
P372.18 450 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 m $115.00 21.50 $2,472.50
P372.30 750 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 m $109.70 14.50 $1,590.65
P375.30 750 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $113.00 6.00 $678.00
P375.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $222.11 69.00 $15,325.50
P375.54 1350 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $241.00 47.10 $11,351.10
P400.15 375 mm CULVERT PIPE, TYPE 2, 5, 7, OR 8 m $84.00 39.70 $3,334.80
P400.18 450 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $78.30 1,827.70 $143,108.82
P400.24 600 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $87.49 804.80 $70,415.63
P400.30 750 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $135.59 388.50 $52,676.88
P400.36 900 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $158.40 436.40 $69,125.00
P402.15 375 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $82.43 1,659.30 $136,783.99
P402.24 600 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $60.80 516.90 $31,429.12
P402.30 750 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $119.47 86.70 $10,357.97
P402.36 900 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $101.64 86.80 $8,822.70
P406.42 1050 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $154.97 33.50 $5,191.60
P406.48 1200 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $231.83 78.80 $18,268.10
P406.78 1950 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $409.68 25.00 $10,242.00
P420.24 600 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5 m $85.00 40.30 $3,425.50
P420.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5 m $181.00 12.00 $2,172.00
P500.15 375 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $115.00 24.00 $2,760.00
P500.18 450 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $75.00 14.00 $1,050.00
P500.24 600 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $90.62 367.90 $33,339.55
P500.30 750 mm CULVERT PIPE, TYPE 2,4,5,7 or 8 m $127.57 112.00 $14,288.00
P500.36 900 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $177.93 99.30 $17,668.61
P600.24 600 mm CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 m $81.25 45.80 $3,721.25
P600.30 750 mm CULVERT PIPE, TYPE 2, 3, 4, 5, 7 OR 8 m $80.00 42.40 $3,392.00
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P700.12 300 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $80.81 16.00 $1,293.00
P700.15 375 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $82.62 606.50 $50,111.42
P700.18 450 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $78.52 4,968.60 $390,134.90
P700.24 600 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $114.04 1,771.00 $201,966.28
P700.30 750 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $137.57 1,015.70 $139,724.78
P700.36 900 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $190.58 960.90 $183,131.55
P702.18 450 mm STORM SEWER PIPE, TYPE 1 m $99.91 108.10 $10,800.50
P702.24 600 mm STORM SEWER PIPE, TYPE 1 m $127.30 8.00 $1,018.40
P702.30 750 mm STORM SEWER PIPE, TYPE 1 m $102.30 152.00 $15,549.60
P702.42 1050 mm STORM SEWER PIPE, TYPE 1 m $237.37 100.30 $23,808.45
P702.48 1200 mm STORM SEWER PIPE, TYPE 1 m $295.64 230.70 $68,203.38
P702.54 1350 mm STORM SEWER PIPE, TYPE 1 m $251.59 103.70 $26,089.88
P702.60 1500 mm STORM SEWER PIPE, TYPE 1 m $400.00 13.00 $5,200.00
P705.15 375 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $59.00 24.00 $1,416.00
P705.18 450 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $111.34 57.00 $6,346.17
P707.24 600 mm STORM SEWER PIPE, TYPE 3,4 OR 5 m $77.70 10.50 $815.85
P775.24 600 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $169.98 320.60 $54,495.17
P775.36 900 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $234.00 451.00 $105,534.00
P775.42 1050 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $345.00 221.00 $76,245.00
P775.48 1200 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $470.00 106.30 $49,961.00
P775.72 1800 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $690.00 509.00 $351,210.00
W100.00 CURB STOP AND BOX EACH $170.40 108.00 $18,403.54
W100.01 CURB STOP AND BOX EACH $210.00 2.00 $420.00
W100.25 VALVE BOX EACH $200.00 1.00 $200.00
W100.55 WET TAP CUT-IN EACH $410.00 2.00 $820.00
W175.00 19 mm CORPORATION STOP EACH $210.00 6.00 $1,260.00
W175.01 25 mm CORPORATION STOP EACH $240.86 101.00 $24,326.54
W175.05 31 mm CORPORATION STOP EACH $500.00 2.00 $1,000.00
W175.09 50 mm CORPORATION STOP EACH $557.50 2.00 $1,115.00
W176.01 25 mm COPPER WATER SERVICE m $44.20 259.08 $11,451.34
W176.12 50 mm  COPPER WATER SERVICE m $125.00 31.00 $3,875.00
W176.24 19 mm WATER SERVICE m $33.45 84.00 $2,809.80
W176.26 25 mm WATER SERVICE m $40.15 671.80 $26,970.55
W176.28 31 mm WATER SERVICE m $40.00 20.00 $800.00
W176.30 50 mm WATER SERVICE m $46.48 26.00 $1,208.48
W176.34 100 mm WATER SERVICE m $60.00 19.00 $1,140.00
W176.55 19 mm POLYETHYLENE PIPE m $40.00 475.50 $19,020.00
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W176.58 50 mm POLYETHYLENE PIPE m $160.00 4.00 $640.00
W176.70 WATER SERVICE CONNECTION EACH $53.58 91.00 $4,876.16
W176.71 WATER SERVICE CONNECTION EACH $210.00 2.00 $420.00
W180.00 CONCRETE CLASS 47B-25 FOR BLOCKS AND ANCHORAGES m3 $200.00 2.30 $460.00
W180.60 METER PIT - COMPLETE EACH $450.00 1.00 $450.00
W180.66 WATER METER PIT ASSEMBLY EACH $3,500.00 1.00 $3,500.00
W200.04 DUCTILE IRON FITTINGS, M.J. kg $3.70 1,922.00 $7,111.40
W202.11 150 mm P.V.C. PIPE AND FITTINGS m $72.00 1,801.00 $129,672.00
W202.13 250 mm P.V.C. PIPE AND FITTINGS m $104.00 52.00 $5,408.00
W202.15 300 mm P.V.C. PIPE AND FITTINGS m $135.00 39.00 $5,265.00
W205.04 100 mm WATER MAIN PIPE m $57.78 37.61 $2,173.12
W205.06 150 mm WATER MAIN PIPE m $51.49 2,821.22 $145,261.18
W205.08 200 mm WATER MAIN PIPE m $135.00 44.60 $6,021.00
W219.64 100 mm GATE VALVE AND BOX EACH $495.75 12.00 $5,949.00
W219.66 150 mm GATE VALVE AND BOX EACH $558.91 75.00 $41,918.00
W219.68 200 mm GATE VALVE AND BOX EACH $656.00 22.00 $14,432.00
W219.70 250 mm GATE VALVE AND BOX EACH $1,100.00 2.00 $2,200.00
W219.72 300 mm GATE VALVE AND BOX EACH $1,300.00 2.00 $2,600.00
W220.04 100 mm GATE VALVE, M.J. EACH $406.68 1.00 $406.68
W220.06 150 mm GATE VALVE, M.J. EACH $475.34 42.00 $19,964.28
W220.40 SALVAGE GATE VALVE EACH $300.00 3.00 $900.00
W221.04 100 mm WATER VALVE BOX EACH $217.34 1.00 $217.34
W221.06 150 mm WATER VALVE BOX EACH $217.34 42.00 $9,128.28
W221.90 250 mm INSERTABLE VALVE EACH $8,500.00 2.00 $17,000.00
W222.00 FIRE HYDRANT EACH $1,419.05 21.00 $29,800.00
W222.06 150 mm FIRE HYDRANT EACH $2,272.56 17.00 $38,633.52
W222.80 150 mm PUMPER HYDRANT, M.J. EACH $1,850.00 2.00 $3,700.00
W222.91 SALVAGE FIRE HYDRANT EACH $321.94 13.00 $4,185.20
W223.00 GRINDER PUMP EACH $8,879.00 1.00 $8,879.00
W224.45 25 mm COMPRESSION COUPLING EACH $47.00 28.00 $1,316.00
W224.50 25 mm X 19 mm COMPRESSION COUPLING EACH $48.00 16.00 $768.00
W224.87 25 mm BOLTED FLEX COUPLING EACH $48.00 1.00 $48.00
W224.90 100 mm BOLTED FLEX COUPLING EACH $164.00 11.00 $1,804.00
W300.12 300 mm CASING m $82.66 58.61 $4,844.70
W300.14 350 mm CASING m $105.00 19.00 $1,995.00
W300.16 450 mm CASING m $120.00 13.00 $1,560.00
W348.00 150 mm X 150 mm TAPPING TEE EACH $2,112.64 1.00 $2,112.64
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W350.30 250 mm X 250 mm TAPPING SLEEVE AND VALVE EACH $3,000.00 1.00 $3,000.00
W355.04 100 mm SLEEVE EACH $95.07 5.00 $475.35
W355.06 150 mm SLEEVE EACH $120.42 5.00 $602.10
W355.10 250 mm SLEEVE EACH $226.83 2.00 $453.66
W356.07 100 mm X 100 mm X 100 mm TEE EACH $135.00 1.00 $135.00
W356.10 150 mm X 100 mm TEE EACH $159.97 7.00 $1,119.79
W356.12 150 mm X 150 mm TEE EACH $172.98 33.00 $5,708.18
W356.13 150 mm X 150 mm X 150 mm TEE EACH $185.00 1.00 $185.00
W356.14 200 mm X 150 mm TEE EACH $170.00 8.00 $1,360.00
W356.16 200 mm X 200 mm TEE EACH $170.00 6.00 $1,020.00
W356.17 200 mm X 200 mm X 150 mm TEE EACH $230.00 1.00 $230.00
W356.18 250 mm X 150 mm TEE EACH $326.00 1.00 $326.00
W356.50 CROSS EACH $229.17 6.00 $1,375.04
W356.51 CROSS EACH $232.39 1.00 $232.39
W357.14 100 mm - 45 DEGREE BEND EACH $78.50 8.00 $628.00
W357.16 150 mm - 45 DEGREE BEND EACH $113.44 29.00 $3,289.80
W357.20 150 mm - 90 DEGREE BEND EACH $126.80 6.00 $760.80
W357.40 200 mm - 45 DEGREE BEND EACH $120.60 20.00 $2,412.00
W357.48 150 mm - 11 1/4 DEGREE BEND EACH $107.00 1.00 $107.00
W357.50 100 mm - 22 1/2 DEGREE BEND EACH $74.00 17.00 $1,258.00
W357.52 150 mm - 22 1/2 DEGREE BEND EACH $123.61 5.00 $618.04
W358.10 100 mm X 150 mm REDUCER EACH $100.35 3.00 $301.05
W358.14 150 mm X 50 mm REDUCER EACH $159.00 1.00 $159.00
W358.16 150 mm X 100 mm REDUCER EACH $91.33 3.00 $274.00
W358.18 200 mm X 150 mm REDUCER EACH $82.00 4.00 $328.00
W358.19 200 mm X 100 mm REDUCER EACH $70.00 6.00 $420.00
W359.04 100 mm CAP EACH $45.00 1.00 $45.00
W359.08 200 mm CAP EACH $65.00 1.00 $65.00
W370.00 150 mm X 150 mm 508 mm OFFSET EACH $455.00 1.00 $455.00
W600.03 ADJUST VALVE BOX TO GRADE EACH $198.75 4.00 $795.00
W722.50 ABANDON WATER MAIN EACH $300.00 1.00 $300.00
W722.51 ABANDON WATER MAIN m $8.61 1,149.21 $9,894.70
W724.50 DISCONNECT WATER SERVICE AT MAIN EACH $185.00 1.00 $185.00
W724.75 CONNECT TO WATER MAIN EACH $436.36 32.00 $13,963.42
W750.06 RELOCATE WATER VALVE AND BOX EACH $185.00 1.00 $185.00
W800.00 REMOVE CURB STOP AND BOX EACH $65.00 1.00 $65.00
W800.12 REMOVE TEE EACH $85.00 2.00 $170.00
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W800.20 REMOVE CROSS EACH $158.45 1.00 $158.45
W800.21 REMOVE WATER MAIN PIPE m $27.46 50.60 $1,389.48
W800.23 REMOVE WATER LINE m $30.00 2.00 $60.00
W800.33 REMOVE HYDRANT EACH $180.00 5.00 $900.00
W800.60 REMOVE WATER METER PIT EACH $150.00 1.00 $150.00
W800.62 REMOVE WATER VALVE BOX EACH $52.82 5.00 $264.10
W800.93 BORING 25 mm WATER SERVICE m $30.81 238.70 $7,354.20
W800.96 BORING 150 mm WATER MAIN m $81.30 8.40 $682.92


