
Metric AUP Summary For July 2002 Thru June 2003 Lettings

STANDARD AVERAGE TOTAL TOTAL
ITEM NO. ITEM DESCRIPTION UNITS UNIT PRICE QUANTITY BID

0001.08 BARRICADE, TYPE II BDAY $0.45 660,280.00 $293,967.50
0001.10 BARRICADE, TYPE III BDAY $1.74 322,847.00 $562,342.99
0001.30 TYPE B HIGH INTENSITY WARNING LIGHT LDAY $0.90 7,816.00 $6,999.40
0001.75 TEMPORARY SIGN DAY EACH $2.82 16,920.00 $47,669.20
0001.90 SIGN DAY EACH $0.39 765,585.00 $300,225.25
0001.98 CONTRACTOR FURNISHED SIGN EACH $1.04 39,931.00 $41,418.74
0001.99 CONTRACTOR FURNISHED SIGN DAY EACH $0.68 24,129.00 $16,338.12
0002.30 PAVEMENT MARKING REMOVAL m $0.89 108,990.00 $97,124.80
0002.31 TEMPORARY PAVEMENT MARKING m $1.16 2,950.00 $3,435.00
0002.38 TEMPORARY PAVEMENT MARKING, TYPE I m $0.31 17,600.00 $5,456.00
0002.39 TEMPORARY PAVEMENT MARKING, TYPE II m $2.41 70,880.00 $170,711.90
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT m $0.51 151,150.00 $77,584.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION m $0.99 88,275.00 $87,393.00
0002.55 OVERLAY BROKEN LINES StaM $22.69 4,772.80 $108,272.15
0002.60 OVERLAY SOLID LINES StaM $23.05 9,170.06 $211,412.40
0002.61 PLOWABLE PAVEMENT MARKER EACH $21.66 2,484.00 $53,801.40
0002.76 PERMANENT PAVEMENT MARKING PAINT m $0.75 1,172.00 $879.00
0002.85 TUBULAR POST EACH $26.00 120.00 $3,120.00
0002.97 FLASHING ARROW PANEL DAY $19.94 4,764.00 $94,993.96
0003.10 FLAGGING DAY $175.46 2,460.00 $431,624.30
0003.20 FURNISHING AND OPERATING PILOT VEHICLE DAY $267.92 495.00 $132,618.80
0003.50 CONCRETE PROTECTION BARRIER m $152.83 1,551.16 $237,056.74
0003.51 INSTALL CONCRETE PROTECTION BARRIER m $20.73 8,413.83 $174,378.44
0003.56 RELOCATE CONCRETE PROTECTION BARRIER m $9.41 9,494.34 $89,305.58
0003.57 RELOCATE INERTIAL BARRIER SYSTEM EACH $1,200.00 8.00 $9,600.00
0003.58 INERTIAL BARRIER SYSTEM EACH $1,550.00 12.00 $18,600.00
0003.64 REPLACEMENT MODULE EACH $550.00 5.00 $2,750.00
0003.70 TEMPORARY RUMBLE STRIP EACH $379.96 28.00 $10,639.00
0003.75 TEMPORARY TRAFFIC SIGNAL EACH $11,897.32 20.00 $237,946.48
0003.76 TEMPORARY TRAFFIC SIGNAL EACH $11,903.33 3.00 $35,710.00
0005.10 TRAFFIC CONTROL MANAGEMENT DAY $83.98 1,886.00 $158,391.56
0010.04 FIELD OFFICE EACH $2,312.02 30.00 $69,360.54
0020.00 TRAINING HOUR $0.80 16,000.00 $12,800.00
0024.00 TRIBAL EMPLOYMENT RIGHTS OFFICE (TERO) TAX LS $38,181.35 2.00 $76,362.70
0030.00 MOBILIZATION LS $6,667.02 25.00 $166,675.56
0030.10 MOBILIZATION LS $33,677.94 39.00 $1,313,439.58
0030.30 MOBILIZATION LS $176,687.99 15.00 $2,650,319.90
0030.40 MOBILIZATION LS $13,823.82 60.00 $829,429.00
0030.50 MOBILIZATION LS $1,415.74 19.00 $26,899.00
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0030.60 MOBILIZATION LS $35,422.34 52.00 $1,841,961.50
0030.70 MOBILIZATION LS $1,505.91 24.00 $36,141.87
0030.71 MOBILIZATION LS $250.50 2.00 $501.00
0030.80 MOBILIZATION LS $3,100.00 3.00 $9,300.00
0030.81 MOBILIZATION LS $5,325.51 15.00 $79,882.58
0030.82 MOBILIZATION LS $9,839.50 2.00 $19,679.00
0030.90 MOBILIZATION LS $49,487.60 15.00 $742,313.99
1000.00 LARGE TREE REMOVAL EACH $139.59 1,095.00 $152,846.12
1009.00 GENERAL CLEARING AND GRUBBING LS $13,444.36 40.00 $537,774.23
1009.01 GENERAL CLEARING AND GRUBBING LS $6,750.00 2.00 $13,500.00
1010.00 EXCAVATION m3 $1.65 5,878,123.00 $9,699,226.53
1010.01 EXCAVATION (ESTABLISHED QUANTITY) m3 $3.54 434,499.23 $1,537,394.97
1010.10 EXCAVATION, BORROW m3 $2.25 1,736,880.00 $3,907,594.63
1010.50 REMOVAL OF UNSUITABLE MATERIAL m3 $2.61 2,898.00 $7,577.00
1011.00 WATER kL $2.41 203,970.00 $490,961.49
1012.00 RIGHT-OF-WAY MARKERS EACH $60.53 3,036.00 $183,762.29
1016.00 RE-ESTABLISH PROPERTY CORNER EACH $167.96 225.00 $37,790.00
1017.00 CONSTRUCTION STAKING AND SURVEYING LS(km) $7,161.16 42.64 $305,380.40
1020.01 DELINEATOR,  TYPE I EACH $14.96 205.00 $3,066.28
1020.02 DELINEATOR,  TYPE II EACH $14.36 506.00 $7,267.61
1020.03 DELINEATOR,  TYPE III EACH $12.52 567.00 $7,096.74
1020.06 FLEXIBLE POST DELINEATOR EACH $21.54 765.00 $16,481.16
1020.20 INSTALL CHEVRONS EACH $20.48 244.00 $4,997.12
1021.10 REMOVE DELINEATOR UNITS EACH $5.87 593.00 $3,479.00
1030.00 EARTHWORK MEASURED IN EMBANKMENT m3 $4.32 325,441.00 $1,406,935.64
1040.00 SLOPE PROTECTION m2 $0.31 93,641.00 $28,728.56
1040.05 TEMPORARY SLOPE PROTECTION m2 $0.26 31,213.00 $8,181.90
1040.06 SLOPE PROTECTION MULCH Mg $101.02 109.60 $11,072.00
1041.00 SALVAGING AND PLACING TOPSOIL m2 $0.57 98,115.00 $56,373.25
1042.00 SALVAGING AND PLACING HYDRIC SOIL m2 $0.94 235,680.00 $222,159.00
1043.50 RIPRAP FILTER FABRIC m2 $1.86 50,663.82 $94,222.99
1090.00 ABANDON WELLS EACH $776.62 22.00 $17,085.68
1101.00 REMOVE PAVEMENT m2 $3.39 74,687.30 $253,131.67
1101.25 SAWING PAVEMENT m $7.89 10,633.90 $83,862.48
1102.00 REMOVE ASPHALT SURFACE m2 $3.35 159,147.30 $533,286.82
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT m2 $3.16 2,972.00 $9,391.52
1106.00 REMOVE DRIVEWAY m2 $2.73 16,703.70 $45,601.66
1107.00 REMOVE WALK m2 $2.64 759.70 $2,005.75
1108.00 REMOVE COMBINATION CURB AND GUTTER m $10.10 65.70 $663.57
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1109.00 REMOVE CURB m $11.97 4,859.75 $58,147.67
1109.20 REMOVE CONCRETE BARRIER m $277.60 24.00 $6,662.40
1111.00 REMOVE FENCE m $3.42 3,284.00 $11,217.84
1112.00 REMOVE HEADER EACH $25.00 2.00 $50.00
1114.00 REMOVE RETAINING WALL EACH $606.00 1.00 $606.00
1114.10 REMOVE RETAINING WALL m $79.35 82.38 $6,536.72
1116.00 REMOVE GUARD POST EACH $19.28 17.00 $327.70
1117.00 REMOVE MANHOLE EACH $299.04 46.00 $13,756.00
1118.25 REMOVE SPLASH BASIN EACH $300.00 1.00 $300.00
1119.00 REMOVE INLET EACH $252.85 87.00 $21,998.20
1120.00 REMOVE DISCHARGE STRUCTURE EACH $758.16 1.00 $758.16
1121.00 REMOVE CONCRETE FLUME EACH $422.25 4.00 $1,689.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING m2 $3.44 7,103.00 $24,441.27
1122.30 REMOVE ISLAND NOSE EACH $214.00 2.00 $428.00
1123.00 REMOVE CONCRETE DITCH LINER m2 $4.93 2,102.00 $10,352.88
1123.75 REMOVE CONCRETE SIGN BASE EACH $125.00 45.00 $5,625.00
1124.00 REMOVE BUILDING EACH $1,191.46 6.00 $7,148.78
1124.01 REMOVE BUILDING EACH $1,115.80 5.00 $5,579.00
1124.02 REMOVE BUILDING EACH $323.73 3.00 $971.20
1124.03 REMOVE BUILDING EACH $320.00 2.00 $640.00
1124.04 REMOVE BUILDING EACH $105.00 1.00 $105.00
1124.05 REMOVE BUILDING EACH $105.00 1.00 $105.00
1125.00 CLEAR TRACT EACH $1,326.59 9.00 $11,939.33
1125.01 CLEAR TRACT EACH $508.36 5.00 $2,541.78
1125.02 CLEAR TRACT EACH $609.11 3.00 $1,827.33
1125.03 CLEAR TRACT EACH $816.00 1.00 $816.00
1125.04 CLEAR TRACT EACH $102.00 1.00 $102.00
1128.00 REMOVE SLAB EACH $500.00 1.00 $500.00
1128.50 REMOVE SLAB m2 $2.82 1,153.00 $3,256.11
1130.48 ADJUST MONITOR WELL EACH $500.00 3.00 $1,500.00
1133.00 REMOVE TRACK m $132.00 56.90 $7,510.80
1136.01 REMOVE EACH $981.23 6.00 $5,887.40
1136.09 REMOVE m $50.00 30.00 $1,500.00
1137.00 REMOVE AND RESET HISTORICAL MARKER EACH $1,500.00 1.00 $1,500.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE m $16.92 40.10 $678.30
1300.24 600 mm DRIVEWAY CULVERT PIPE m $71.42 57.00 $4,070.92
1300.48 1200 mm DRIVEWAY CULVERT PIPE m $160.00 23.00 $3,680.00
1490.00 INSTALL DRIVEWAY CULVERT PIPE m $111.95 6.70 $750.07
1500.18 INSTALL 450 mm CORRUGATED METAL PIPE m $60.10 52.70 $3,167.27
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1600.00 MONITORING INSTRUMENTATION LS $8,900.00 1.00 $8,900.00
1701.18 450 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $46.51 154.70 $7,194.77
1701.24 600 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $52.56 4,210.50 $221,305.65
1701.30 750 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $84.12 291.00 $24,478.02
1701.36 900 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $92.90 299.50 $27,824.90
1702.24 600 mm DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 m $58.99 60.90 $3,592.50
1703.42 1050 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $100.29 32.50 $3,259.43
1703.48 1200 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $165.78 67.20 $11,140.63
1703.54 1350 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $212.30 52.00 $11,039.60
1703.72 1800 mm DRIVEWAY CULVERT PIPE 2,3,4 OR 5 m $190.50 22.00 $4,191.00
1705.30 750 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $97.22 17.00 $1,652.74
1705.36 900 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $114.94 64.00 $7,356.16
1705.42 1050 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 m $188.25 16.00 $3,012.00
1706.24 600 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2 m $154.00 249.00 $38,346.00
2001.00 GRAVEL SURFACE COURSE m3 $15.62 9,925.00 $154,982.68
2001.03 GRAVEL SURFACE COURSE Mg $11.91 1,364.00 $16,240.64
2009.10 GRAVEL EMBEDMENT StaM $295.36 68.95 $20,366.27
2009.51 CRUSHED ROCK EMBEDMENT StaM $261.69 31.04 $8,123.81
2010.00 CRUSHED ROCK SURFACE COURSE m3 $36.02 305.00 $10,985.20
2010.03 CRUSHED ROCK SURFACE COURSE Mg $13.87 8,645.00 $119,913.27
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS m2 $8.87 3,864.20 $34,291.21
2020.50 SURFACING m2 $33.92 1,607.00 $54,511.38
2021.00 MAILBOX POST EACH $47.76 193.00 $9,217.20
2021.05 REMOVE AND RESET MAILBOX EACH $75.07 8.00 $600.56
2030.01 AGGREGATE FOR SUB-SURFACE DRAINAGE m3 $8.50 137.00 $1,164.50
3008.05 TIE BARS EACH $5.40 2,373.00 $12,808.16
3010.00 CONCRETE CLASS 47B-20 CURB m $45.50 258.00 $11,739.00
3010.42 CONCRETE CURB REPAIR m $55.00 26.50 $1,457.50
3011.21 CONCRETE CLASS 47B-20 CURB TYPE I m $77.77 3.60 $279.97
3011.22 CONCRETE CLASS 47B-20 CURB TYPE II m $13.80 2,351.20 $32,446.56
3011.23 CONCRETE CLASS 47B-25 CURB, TYPE 1 m $52.56 119.30 $6,269.85
3011.25 CONCRETE CLASS 47B-25 CURB TYPE II m $29.00 81.00 $2,349.00
3012.04 CONCRETE CLASS 47B-25 MEDIAN CURB m $40.95 42.00 $1,719.90
3012.08 CONCRETE CLASS 47B-25 MEDIAN LIP CURB m $36.40 1,309.00 $47,647.60
3013.07 CONCRETE CLASS 47B-25 BARRIER CURB, TYPE I m $110.50 15.90 $1,756.95
3013.10 CONCRETE CLASS 47B-20 BARRIER CURB m $201.60 72.00 $14,515.20
3013.13 CONCRETE CLASS 47BD-30 BARRIER CURB m $103.88 1,307.57 $135,826.47
3013.15 CONCRETE CLASS 47B-25 BARRIER CURB m $60.00 923.00 $55,380.00
3013.25 CONCRETE CLASS 47BD-30 BARRIER TERMINAL SECTION EACH $732.40 6.00 $4,394.40
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3013.30 CONCRETE CLASS 47BD-30 BARRIER TRANSITION SECTION EACH $4,021.20 1.00 $4,021.20
3014.10 COMBINATION CONCRETE CLASS 47B-20 CURB AND GUTTER m $72.94 577.00 $42,087.36
3014.11 COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER m $54.26 144.90 $7,861.92
3014.12 COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER m $52.69 275.03 $14,491.53
3016.21 CONCRETE CLASS 47B-20 SIDEWALKS m2 $24.46 12,234.00 $299,285.07
3016.23 150 mm CONCRETE CLASS 47B-20 SIDEWALKS m2 $30.00 372.00 $11,160.00
3016.62 155 mm CONCRETE CLASS 47B-20 BIKEWAY m2 $38.83 135.80 $5,273.11
3017.38 200 mm REINFORCED CONCRETE CLASS 47B-20 MEDIAN SURFACING m2 $72.00 49.00 $3,528.00
3017.40 CONCRETE CLASS 47B-20 MEDIAN SURFACING m2 $18.36 30,017.80 $551,261.82
3017.46 150 mm CONCRETE CLASS 47B-20 IMPRINTED MEDIAN SURFACING m2 $54.10 620.00 $33,542.00
3017.48 150 mm REINFORCED CONCRETE CLASS 47B-20 IMPRINTED MEDIAN SURFACING m2 $42.10 4,660.00 $196,186.00
3017.50 INTERLOCKING CONCRETE PAVER BLOCK m2 $65.71 2,442.00 $160,454.58
3017.55 SOIL GRID CONFINEMENT SYSTEM m2 $18.00 1,041.00 $18,738.00
3020.24 CONCRETE CLASS 47B-25 DRIVEWAY m2 $27.36 4,979.90 $136,238.53
3020.26 CONCRETE CLASS 47B-25 DRIVEWAY m2 $31.81 2,125.50 $67,601.68
3020.30 CONCRETE CLASS 47B-25 DRIVEWAY m2 $42.03 200.00 $8,406.10
3025.00 CONCRETE CLASS 47BD-30 MEDIAN BARRIER m $117.50 885.05 $103,993.22
3025.04 CONCRETE CLASS 47BD-30 MEDIAN BARRIER m $231.00 11.50 $2,656.50
3025.05 CONCRETE CLASS 47BD-30 MEDIAN BARRIER m $242.50 35.00 $8,487.50
3027.00 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $1,980.80 2.00 $3,961.60
3027.03 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $1,418.60 1.00 $1,418.60
3027.04 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $1,304.30 1.00 $1,304.30
3027.05 CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION EACH $879.90 1.00 $879.90
3031.08 205 mm CONCRETE BASE COURSE m2 $38.95 4,304.00 $167,627.48
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH m2 $102.71 108.60 $11,154.03
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH m2 $112.84 717.40 $80,950.94
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH m2 $102.30 1,474.20 $150,813.69
3040.16 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH m2 $118.25 7.20 $851.40
3040.18 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH m2 $123.56 102.80 $12,702.35
3041.25 BITUMINOUS PATCHING Mg $750.00 38.00 $28,500.00
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-30 m3 $242.53 7,046.80 $1,709,067.48
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES kg $1.29 468,684.00 $604,597.51
3070.12 CONCRETE FOR HEADERS, CLASS 47B-25 m3 $140.00 0.94 $131.60
3075.11 155 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $36.36 61.00 $2,217.96
3075.12 155 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $26.04 2,657.90 $69,210.12
3075.22 180 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $20.00 1,495.00 $29,900.00
3075.31 205 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $22.28 4,795.00 $106,832.60
3075.32 205 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $24.68 1,179.00 $29,097.72
3075.42 230 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $28.10 52,948.50 $1,487,898.92
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3075.46 230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $28.74 203,737.20 $5,855,878.39
3075.51 255 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $26.83 30,382.00 $815,033.94
3075.52 255 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $30.28 14,001.00 $423,889.50
3075.55 255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $23.35 396,771.00 $9,263,715.21
3075.56 255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $27.16 282,732.00 $7,678,490.81
3075.72 305 mm CONCRETE PAVEMENT, CLASS 47B-25 m2 $33.00 12,644.00 $417,252.00
3075.76 305 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25 m2 $34.90 33,171.00 $1,157,667.90
3089.25 TEMPORARY SURFACING m2 $32.34 27,556.00 $891,192.73
3211.25 SEALING CRACKS m $8.00 78.00 $624.00
3211.30 SEALING JOINTS m $4.00 5,341.00 $21,364.00
3221.05 CONCRETE PAVEMENT, CLASS PR-25 m2 $120.50 543.70 $65,513.52
3221.15 CONCRETE PAVEMENT, CLASS PR-25 m2 $99.18 140.40 $13,924.50
3275.20 CRUSH CONCRETE PAVEMENT m2 $5.18 350,248.00 $1,813,896.62
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING LS(km) $869.92 90.50 $78,724.93
3300.65 CONCRETE PAVEMENT THICKNESS CORE EACH $62.27 427.00 $26,588.87
4002.00 CAST IRON COVER AND FRAME kg $3.07 17,117.00 $52,504.98
4003.00 CAST IRON COVER, FRAME, AND FLANGE kg $2.23 1,692.00 $3,781.17
4004.50 CAST IRON GRATE AND FRAME kg $2.79 55,211.00 $154,305.61
4005.00 CAST IRON RING AND COVER kg $2.55 2,966.00 $7,549.60
4011.45 SLOTTED VANE INLET EACH $2,610.10 1.00 $2,610.10
4011.46 SLOTTED VANE INLET EACH $2,610.10 1.00 $2,610.10
4011.66 AREA INLET EACH $1,710.00 1.00 $1,710.00
4011.68 AREA INLET EACH $1,600.00 1.00 $1,600.00
4012.04 INLET EACH $204.00 1.00 $204.00
4014.70 ADJUSTING INLET TO GRADE EACH $473.30 1.00 $473.30
4015.00 ADJUST MANHOLE TO GRADE EACH $223.30 35.00 $7,815.46
4015.50 RECONSTRUCT MANHOLE EACH $720.00 1.00 $720.00
4016.00 MANHOLE EACH $2,403.65 8.00 $19,229.20
4016.01 MANHOLE EACH $2,176.28 6.00 $13,057.70
4016.02 MANHOLE EACH $2,708.60 5.00 $13,543.00
4016.03 MANHOLE EACH $2,594.90 5.00 $12,974.50
4016.04 MANHOLE EACH $1,994.33 4.00 $7,977.30
4016.05 MANHOLE EACH $2,018.55 4.00 $8,074.20
4016.06 MANHOLE EACH $2,817.05 4.00 $11,268.20
4016.07 MANHOLE EACH $2,350.73 3.00 $7,052.20
4016.08 MANHOLE EACH $2,345.13 3.00 $7,035.40
4016.09 MANHOLE EACH $2,246.07 3.00 $6,738.20
4016.10 MANHOLE EACH $2,962.37 3.00 $8,887.10
4016.11 MANHOLE EACH $2,731.25 2.00 $5,462.50
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4016.12 MANHOLE EACH $1,955.95 2.00 $3,911.90
4016.13 MANHOLE EACH $2,055.95 2.00 $4,111.90
4016.14 MANHOLE EACH $1,855.95 2.00 $3,711.90
4016.15 MANHOLE EACH $2,000.00 1.00 $2,000.00
4016.16 MANHOLE EACH $2,200.00 1.00 $2,200.00
4016.17 MANHOLE EACH $2,100.00 1.00 $2,100.00
4016.18 MANHOLE EACH $2,100.00 1.00 $2,100.00
4016.19 MANHOLE EACH $2,300.00 1.00 $2,300.00
4016.20 MANHOLE EACH $1,900.00 1.00 $1,900.00
4016.21 MANHOLE EACH $2,300.00 1.00 $2,300.00
4016.22 MANHOLE EACH $2,000.00 1.00 $2,000.00
4018.00 TAPPING EXISTING STRUCTURE EACH $523.98 18.00 $9,431.63
4018.50 TAPPING EXISTING PIPE EACH $576.65 4.00 $2,306.60
4020.12 CONCRETE DITCH LINING - 1.8 m m $180.00 59.70 $10,746.00
4020.14 CONCRETE DITCH LINING - 2.4 m m $97.00 40.40 $3,918.80
4020.25 CONCRETE DITCH LINING m2 $35.65 2,648.00 $94,389.30
4024.55 FLUME SPILLWAY m $102.49 42.21 $4,326.13
4024.59 CONCRETE FLUME EACH $540.00 1.00 $540.00
4024.60 CONCRETE FLUME EACH $1,925.10 1.00 $1,925.10
4024.70 CONCRETE FLUME, TYPE I EACH $1,987.31 8.00 $15,898.49
4024.71 CONCRETE FLUME, TYPE II EACH $2,000.00 1.00 $2,000.00
4024.73 CONCRETE FLUME, TYPE IV EACH $1,963.07 6.00 $11,778.42
4024.74 CONCRETE FLUME, TYPE V EACH $1,706.21 2.00 $3,412.42
4030.00 RELAYING CORRUGATED METAL PIPE m $80.00 21.00 $1,680.00
4035.00 REMOVE FLARED-END SECTION EACH $97.05 103.00 $9,996.14
4035.25 REMOVE AND SALVAGE FLARED-END SECTION EACH $136.32 31.00 $4,226.00
4039.20 REMOVE AND RELAY CULVERT PIPE m $70.00 17.71 $1,239.70
4040.00 REMOVE HEADWALLS FROM CULVERTS EACH $131.55 456.00 $59,987.09
4041.00 CULVERT CLEANOUT EACH $1,473.60 5.00 $7,368.00
4043.00 REMOVE CULVERT PIPE m $31.68 92.90 $2,942.83
4043.50 REMOVE SEWER PIPE m $27.82 2,231.40 $62,070.82
4044.00 PREPARATION OF STRUCTURE EACH $2,302.11 24.00 $55,250.59
4044.01 PREPARATION OF STRUCTURE EACH $2,033.26 12.00 $24,399.17
4044.02 PREPARATION OF STRUCTURE EACH $1,857.09 10.00 $18,570.86
4044.03 PREPARATION OF STRUCTURE EACH $1,552.00 6.00 $9,312.00
4044.04 PREPARATION OF STRUCTURE EACH $1,067.80 5.00 $5,339.00
4044.05 PREPARATION OF STRUCTURE EACH $1,181.75 4.00 $4,727.00
4044.06 PREPARATION OF STRUCTURE EACH $1,907.50 4.00 $7,630.00
4044.07 PREPARATION OF STRUCTURE EACH $2,360.00 3.00 $7,080.00
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4044.08 PREPARATION OF STRUCTURE EACH $2,500.00 2.00 $5,000.00
4044.09 PREPARATION OF STRUCTURE EACH $2,400.00 2.00 $4,800.00
4044.10 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4044.11 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4044.12 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4044.13 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4044.14 PREPARATION OF STRUCTURE EACH $3,200.00 1.00 $3,200.00
4045.00 REMOVE STRUCTURE EACH $6,857.55 13.00 $89,148.18
4045.01 REMOVE STRUCTURE EACH $5,051.39 8.00 $40,411.12
4045.02 REMOVE STRUCTURE EACH $4,381.06 6.00 $26,286.34
4045.03 REMOVE STRUCTURE EACH $1,480.93 4.00 $5,923.70
4045.04 REMOVE STRUCTURE EACH $1,873.45 3.00 $5,620.34
4045.05 REMOVE STRUCTURE EACH $1,777.68 3.00 $5,333.03
4045.06 REMOVE STRUCTURE EACH $3,753.36 3.00 $11,260.08
4045.07 REMOVE STRUCTURE EACH $5,576.88 3.00 $16,730.64
4045.08 REMOVE STRUCTURE EACH $4,136.12 3.00 $12,408.35
4045.09 REMOVE STRUCTURE EACH $2,500.00 2.00 $5,000.00
4045.10 REMOVE STRUCTURE EACH $3,300.00 2.00 $6,600.00
4045.11 REMOVE STRUCTURE EACH $1,000.00 1.00 $1,000.00
4045.12 REMOVE STRUCTURE EACH $1,000.00 1.00 $1,000.00
4048.25 REMODEL EACH $8,544.40 1.00 $8,544.40
4049.00 PRECAST REINFORCED CONCRETE BOX CULVERT m $980.00 87.84 $86,083.20
4049.75 OUTLET STRUCTURE EACH $3,081.75 1.00 $3,081.75
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS m3 $8.70 53,418.80 $464,826.42
4051.01 EXCAVATION FOR BOX CULVERTS m3 $12.86 56,409.00 $725,695.96
4054.65 TEMPORARY SHORING LS $31,750.00 3.00 $95,250.00
4093.80 WALL MATERIALS m2 $170.00 30.00 $5,100.00
4095.00 CONCRETE FACE PANELS m2 $170.94 7,130.00 $1,218,796.60
4095.10 CONCRETE LEVELING PADS m $39.91 1,226.70 $48,960.94
4095.15 COMPACTED EARTH LEVELING PAD m $7.50 21.00 $157.50
4095.20 COPING m $144.39 1,361.00 $196,520.29
4100.06 CLASS 47B-20 OR AX-20 CONCRETE FOR HEADWALL m3 $713.80 81.30 $58,031.93
4101.06 CLASS 47B-20 OR AX-20 CONCRETE FOR BOX CULVERT m3 $331.86 16,168.99 $5,365,890.61
4101.09 CLASS 47B-HE-20 OR AX-HE-20 CONCRETE FOR BOX CULVERT m3 $470.00 23.04 $10,828.80
4102.11 CLASS 47B-20 OR AX-20 CONCRETE FOR RETAINING WALL m3 $520.00 35.66 $18,543.20
4105.58 CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX m3 $380.00 119.87 $45,550.60
4105.59 CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX m3 $609.86 615.64 $375,454.64
4107.07 CLASS 47B-20 OR AX-20 CONCRETE FOR CONCRETE COLLARS m3 $550.07 84.85 $46,673.54
4107.50 CLASS 47B-20 OR AX-20 CONCRETE FOR SPLASH BASIN m3 $753.00 1.40 $1,054.20
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4130.06 CLASS 47B-20 OR AX-20 CONCRETE FOR PIPE CULVERT PLUG m3 $699.04 2.79 $1,950.31
4150.00 REINFORCING STEEL FOR HEADWALL kg $1.68 5,083.00 $8,556.57
4151.00 REINFORCING STEEL FOR BOX CULVERT kg $1.27 1,027,029.00 $1,302,325.24
4152.00 REINFORCING STEEL FOR RETAINING WALL kg $1.25 2,150.00 $2,687.50
4154.50 REINFORCING STEEL FOR SPLASH BASIN kg $1.76 33.50 $58.96
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX kg $1.87 28,895.60 $54,152.34
4157.00 REINFORCING STEEL FOR COLLARS kg $1.96 2,729.00 $5,349.54
4200.48 1200 mm AUTOMATIC FLOOD CONTROL GATE EACH $6,189.00 1.00 $6,189.00
4230.21 BAR GRATE FOR 525 mm CONCRETE FLARED-END SECTION EACH $150.00 1.00 $150.00
4300.18 450 mm CULVERT PIPE m $63.08 36.90 $2,327.51
4300.30 750 mm CULVERT PIPE m $98.57 81.70 $8,053.30
4300.36 900 mm CULVERT PIPE m $97.33 64.00 $6,229.00
4300.48 1200 mm CULVERT PIPE m $172.01 171.90 $29,568.90
4305.48 1200 mm ROUND EQUIVALENT CULVERT PIPE m $170.00 32.00 $5,440.00
4305.54 1350 mm ROUND EQUIVALENT CULVERT PIPE m $218.00 16.00 $3,488.00
4310.12 300 mm FLARED-END SECTION EACH $187.86 2.00 $375.72
4310.15 375 mm FLARED-END SECTION EACH $220.00 3.00 $660.00
4310.18 450 mm FLARED-END SECTION EACH $207.88 154.00 $32,013.82
4310.24 600 mm FLARED-END SECTION EACH $225.87 341.00 $77,022.75
4310.30 750 mm FLARED-END SECTION EACH $319.00 132.00 $42,107.61
4310.36 900 mm FLARED-END SECTION EACH $450.35 119.00 $53,591.25
4310.42 1050 mm FLARED-END SECTION EACH $708.46 57.00 $40,382.50
4310.48 1200 mm FLARED-END SECTION EACH $882.28 56.00 $49,407.75
4310.54 1350 mm FLARED-END SECTION EACH $1,052.78 30.00 $31,583.38
4310.60 1500 mm FLARED-END SECTION EACH $978.55 31.00 $30,335.09
4310.66 1650 mm FLARED-END SECTION EACH $1,657.10 7.00 $11,599.73
4310.72 1800 mm FLARED-END SECTION EACH $1,700.00 4.00 $6,800.00
4310.78 1950 mm FLARED-END SECTION EACH $1,312.13 4.00 $5,248.52
4320.24 600 mm ROUND EQUIVALENT FLARED-END SECTION EACH $388.50 8.00 $3,108.00
4320.30 750 mm ROUND EQUIVALENT FLARED-END SECTION EACH $350.00 2.00 $700.00
4320.36 900 mm ROUND EQUIVALENT FLARED-END SECTION EACH $786.04 2.00 $1,572.08
4320.42 1050 mm ROUND EQUIVALENT FLARED-END SECTION EACH $690.00 1.00 $690.00
4320.48 1200 mm ROUND EQUIVALENT FLARED-END SECTION EACH $700.00 4.00 $2,800.00
4320.60 1500 mm ROUND EQUIVALENT FLARED-END SECTION EACH $800.00 2.00 $1,600.00
4350.18 450 mm CORRUGATED METAL PIPE m $45.81 239.00 $10,947.87
4350.21 525 mm CORRUGATED METAL PIPE m $52.04 183.00 $9,523.32
4350.24 600 mm CORRUGATED METAL PIPE m $39.12 221.60 $8,669.56
4350.30 750 mm CORRUGATED METAL PIPE m $100.00 4.60 $460.00
4350.36 900 mm CORRUGATED METAL PIPE m $122.78 65.60 $8,054.47
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4350.48 1200 mm CORRUGATED METAL PIPE m $275.00 20.00 $5,500.00
4350.54 1350 mm CORRUGATED METAL PIPE m $160.00 141.00 $22,560.00
4351.25 3660 mm CORRUGATED METAL PIPE m $945.00 33.00 $31,185.00
4360.18 450 mm METAL FLARED-END SECTION EACH $85.85 1.00 $85.85
4360.24 600 mm METAL FLARED-END SECTION EACH $121.20 2.00 $242.40
4360.30 750 mm METAL FLARED-END SECTION EACH $370.00 2.00 $740.00
4360.36 900 mm METAL FLARED-END SECTION EACH $518.00 5.00 $2,590.00
4362.18 INSTALL 450 mm METAL FLARED-END SECTION EACH $126.25 2.00 $252.50
4362.24 INSTALL 600 mm METAL FLARED-END SECTION EACH $124.08 5.00 $620.40
4362.36 INSTALL 900 mm METAL FLARED-END SECTION EACH $75.00 1.00 $75.00
4362.42 INSTALL 1050 mm METAL FLARED-END SECTION EACH $404.00 3.00 $1,212.00
4362.48 INSTALL 1200 mm  METAL FLARED-END SECTION EACH $75.00 2.00 $150.00
4362.54 INSTALL 1350 mm METAL FLARED-END SECTION EACH $464.60 2.00 $929.20
4450.24 600 mm REINFORCED CONCRETE PIPE m $210.00 116.30 $24,423.00
4450.36 900 mm REINFORCED CONCRETE PIPE m $295.55 89.10 $26,333.70
4450.48 1200 mm REINFORCED CONCRETE PIPE m $443.00 26.40 $11,695.20
4460.18 450 mm CONCRETE FLARED-END SECTION EACH $417.50 2.00 $835.00
4460.21 525 mm CONCRETE FLARED-END SECTION EACH $290.00 1.00 $290.00
4460.24 600 mm CONCRETE FLARED-END SECTION EACH $310.00 1.00 $310.00
4460.48 1200 mm CONCRETE FLARED-END SECTION EACH $1,200.00 2.00 $2,400.00
4461.24 INSTALL 600 mm CONCRETE FLARED-END SECTION EACH $195.50 4.00 $782.00
4461.30 INSTALL 750 mm CONCRETE FLARED-END SECTION EACH $324.00 2.00 $648.00
4461.36 INSTALL 900 mm CONCRETE FLARED-END SECTION EACH $100.00 2.00 $200.00
4461.42 INSTALL 1050 mm CONCRETE FLARED-END SECTION EACH $334.00 2.00 $668.00
4465.36 INSTALL 900 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $115.00 2.00 $230.00
4465.42 INSTALL 1050 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $140.00 2.00 $280.00
4465.48 INSTALL 1200 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $180.00 1.00 $180.00
4465.54 INSTALL 1350 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION EACH $200.00 1.00 $200.00
4600.15 375 mm REINFORCED CONCRETE SEWER PIPE m $86.10 177.10 $15,248.06
4600.18 450 mm REINFORCED CONCRETE SEWER PIPE m $88.95 1,323.30 $117,705.62
4600.21 525 mm REINFORCED CONCRETE SEWER PIPE m $103.50 8.10 $838.35
4600.24 600 mm REINFORCED CONCRETE SEWER PIPE m $99.00 216.00 $21,384.00
4600.30 750 mm REINFORCED CONCRETE SEWER PIPE m $122.00 242.50 $29,585.00
4600.36 900 mm REINFORCED CONCRETE SEWER PIPE m $198.00 29.00 $5,742.00
4600.42 1050 mm REINFORCED CONCRETE SEWER PIPE m $260.00 57.50 $14,950.00
4600.48 1200 mm REINFORCED CONCRETE SEWER PIPE m $280.00 156.00 $43,680.00
4670.05 CULVERT SANDFILL m3 $36.43 1,860.58 $67,775.15
4680.18 450 mm CORRUGATED METAL SLOTTED PIPE m $198.98 75.00 $14,923.50
4763.26 UNDERDRAIN HEADWALL EACH $101.17 46.00 $4,653.60
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4764.34 100 mm NONPERFORATED PIPE UNDERDRAIN m $11.86 277.50 $3,290.90
4764.35 100 mm PERFORATED PIPE UNDERDRAIN m $12.64 8,760.00 $110,735.02
4764.78 200 mm P.V.C. SEWER PIPE m $270.00 14.00 $3,780.00
4765.03 100 mm PERFORATED CORRUGATED POLYETHYLENE PIPE UNDERDRAIN m $14.10 2,525.00 $35,602.50
4766.06 150 mm DUCTILE IRON PIPE m $170.00 12.70 $2,159.00
4796.00 150 mm PLUG EACH $35.00 1.00 $35.00
4805.04 100 mm STEEL CASING m $72.02 69.00 $4,969.38
4850.42 JACKING 1050 mm CULVERT PIPE, TYPE m $521.00 30.00 $15,630.00
4850.60 JACKING 1500 mm CULVERT PIPE, TYPE m $1,204.00 56.00 $67,424.00
4870.15 JACKING 375 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $440.00 19.80 $8,712.00
4875.18 JACKING 450 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $463.53 44.00 $20,395.20
4880.42 JACKING 1050 mm CULVERT PIPE, TYPE 2 CLASS IV m $1,400.00 15.00 $21,000.00
4880.48 JACKING 1200 mm CULVERT PIPE, TYPE 2 CLASS IV m $824.33 32.00 $26,378.56
4885.48 JACKING 1200 mm CULVERT PIPE, TYPE 2 CLASS V m $1,000.00 50.00 $50,000.00
4900.24 AREA INLET SEDIMENT FILTER EACH $1,056.68 52.00 $54,947.47
4900.56 ADJUST EACH $317.00 3.00 $951.00
5875.75 TREATMENT SYSTEM EACH $59,652.55 2.00 $119,305.10
5875.76 VALVE PIT/CONTROL BUILDING EACH $26,594.76 2.00 $53,189.52
5875.77 ELECTRICAL WORK FOR TREATMENT SYSTEM EACH $10,115.00 2.00 $20,230.00
5875.78 ABANDONMENT OF TREATMENT PLANT EACH $7,800.00 2.00 $15,600.00
5875.79 ABSORPTION FIELD EACH $68,959.70 2.00 $137,919.40
5895.25 SITE WORK EACH $6,925.00 2.00 $13,850.00
6000.10 ABUTMENT NO.1 EXCAVATION LS(m3) $58.71 2,741.70 $160,975.42
6000.11 ABUTMENT NO.2 EXCAVATION LS(m3) $54.67 2,920.70 $159,660.82
6000.20 PIER NO.1 EXCAVATION LS(m3) $37.32 748.10 $27,919.28
6000.21 PIER NO.2 EXCAVATION LS(m3) $30.52 420.50 $12,832.68
6000.22 PIER NO.3 EXCAVATION LS(m3) $42.57 50.00 $2,128.30
6000.60 PIER NO.1 EXCAVATION LS(m3) $115.92 212.20 $24,598.76
6000.61 PIER NO.2 EXCAVATION LS(m3) $96.12 255.40 $24,548.76
6001.00 BENT NO.1 EXCAVATION LS(m3) $240.60 226.10 $54,400.00
6001.01 BENT NO.2 EXCAVATION LS(m3) $104.81 185.10 $19,400.00
6001.50 BENT NO.1 EXCAVATION LS(m3) $256.49 600.10 $153,922.50
6001.51 BENT NO.2 EXCAVATION LS(m3) $272.00 580.10 $157,789.50
6005.35 PRECOMPRESSED POLYURETHANE FOAM JOINT m $125.41 836.99 $104,969.87
6005.60 ELASTOMERIC BEARING EACH $99.64 660.00 $65,759.46
6005.78 EXPANSION BEARING, TFE TYPE EACH $612.47 274.00 $167,816.56
6005.83 FIXED BEARING EACH $515.98 180.00 $92,876.00
6007.02 CLASS II REPAIR m2 $168.00 93.00 $15,624.00
6007.03 CLASS III REPAIR m2 $240.00 8.00 $1,920.00
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6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF m2 $42.00 779.50 $32,739.00
6008.55 PLACING, FINISHING, AND CURING TYPE K CONCRETE OVERLAY m2 $13.87 1,039.60 $14,419.25
6010.22 CLASS 47B-20 CONCRETE FOR BRIDGE m3 $378.92 7,864.91 $2,980,150.38
6010.26 CLASS 47BD-30 CONCRETE FOR BRIDGE m3 $395.16 9,228.71 $3,646,812.74
6010.28 CLASS 47BD-35 CONCRETE FOR BRIDGE m3 $316.15 621.60 $196,521.94
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE LS(m3) $1,181.57 2,025.96 $2,393,810.37
6011.12 PRECAST-PRESTRESSED/POST-TENSIONED CONCRETE SUPERSTRUCTURE AT STA. LS(m3) $1,196.08 575.80 $688,705.00
6011.25 NU-DECK PANELS LS(m3) $1,561.22 137.90 $215,292.00
6016.02 CONCRETE FOR OVERLAYS-SF m3 $575.69 39.00 $22,452.00
6016.04 CONCRETE FOR OVERLAYS-TYPE K m3 $281.95 67.50 $19,031.63
6020.00 REINFORCING STEEL FOR BRIDGE kg $1.34 120,218.70 $161,610.47
6030.00 PREPARATION OF BRIDGE EACH $39,675.64 13.00 $515,783.30
6040.00 REMOVE STRUCTURE EACH $19,558.55 39.00 $762,783.52
6040.01 REMOVE STRUCTURE EACH $5,190.00 3.00 $15,570.00
6040.02 REMOVE STRUCTURE EACH $5,200.00 1.00 $5,200.00
6040.03 REMOVE STRUCTURE EACH $1,070.00 1.00 $1,070.00
6041.00 REMOVE DETOUR BRIDGE EACH $15,000.00 1.00 $15,000.00
6052.00 ERECTING DETOUR BRIDGE EACH $30,000.00 1.00 $30,000.00
6071.11 STEEL SUPERSTRUCTURE LS(kg) $1.77 889,776.00 $1,572,087.10
6071.12 STEEL SUPERSTRUCTURE LS(kg) $1.42 697,430.00 $992,228.20
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE kg $4.32 54,982.40 $237,400.38
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE kg $6.57 711.00 $4,672.89
6086.00 STRUCTURAL STEEL kg $50.00 21.50 $1,075.00
6095.00 STEEL DIAPHRAGM EACH $674.96 54.00 $36,447.60
6100.00 FLOOR DRAINS EACH $919.90 2.00 $1,839.80
6103.00 GEOGRID m2 $3.03 540.00 $1,636.20
6104.00 BROKEN CONCRETE RIPRAP Mg $14.51 2,805.68 $40,701.94
6105.01 ROCK RIPRAP, TYPE A Mg $26.48 13,245.00 $350,684.91
6105.02 ROCK RIPRAP, TYPE B Mg $27.77 39,699.58 $1,102,586.15
6105.03 ROCK RIPRAP, TYPE C Mg $32.35 5,132.00 $166,000.37
6107.00 CONCRETE SLOPE PROTECTION m2 $53.63 3,794.80 $203,502.54
6131.50 EPOXY COATED REINFORCING STEEL kg $1.24 1,386,821.00 $1,721,787.64
6139.50 SUBSURFACE DRAINAGE MATTING m2 $26.75 1,951.10 $52,183.83
6200.00 CONCRETE PILING m $88.59 3,932.10 $348,344.04
6210.12 HP 250 mm X 62 kg STEEL PILING m $49.98 12,283.00 $613,951.94
6210.14 HP 310 mm X 79 kg STEEL PILING m $60.84 2,526.00 $153,681.53
6210.42 HP 250 mm X 62 kg, PILE SPLICES EACH $50.00 18.00 $900.00
6210.44 HP 310 mm X 79 kg, PILE SPLICE EACH $50.00 3.00 $150.00
6210.50 PIPE PILING m $77.06 17,868.20 $1,376,854.53
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6251.00 TEST PILE EACH $2,000.00 6.00 $12,000.00
6251.40 ROCK SOCKET m $467.60 64.00 $29,926.40
6251.50 DRILLED SHAFT m $458.00 37.20 $17,037.60
6310.00 STEEL SHEET PILING m2 $167.70 11,650.25 $1,953,791.87
6401.00 PEDESTRIAN BARRIER RAIL m $89.79 323.02 $29,002.52
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) m $171.97 182.06 $31,308.13
6404.16 1.8 m PEDESTRIAN RAILING (CHAIN LINK TYPE) m $180.11 131.00 $23,594.41
6510.55 TEMPORARY BRIDGE SHORING LS(m2) $233.57 933.60 $218,061.27
6510.60 BRIDGE SHORING LS(m2) $255.77 52.00 $13,300.00
6601.15 38 mm CONDUIT IN BRIDGE m $21.34 1,204.45 $25,699.23
6610.45 STRIP SEALS m $420.50 78.80 $33,135.20
6614.10 TEMPORARY SUPPORTS EACH $4,178.00 4.00 $16,712.00
6616.65 BEARING DEVICE REPLACEMENT EACH $874.87 74.00 $64,740.62
6990.03 TEMPORARY EACH $10,620.00 2.00 $21,240.00
7001.50 CULVERT MOUNTED GUARDRAIL POST EACH $524.30 4.00 $2,097.20
7011.20 W-BEAM GUARDRAIL m $41.72 3,036.82 $126,704.13
7011.30 THRIE-BEAM GUARDRAIL m $65.21 256.25 $16,708.77
7015.00 CABLE GUARDRAIL m $18.61 3,381.50 $62,934.05
7017.00 REMOVE GUARDRAIL m $6.27 9,444.49 $59,238.64
7017.50 REMOVE & SALVAGE GUARDRAIL m $6.04 2,736.89 $16,539.07
7018.01 RESET GUARDRAIL m $49.91 130.89 $6,532.34
7019.50 IMPACT ATTENUATOR EACH $14,316.34 8.00 $114,530.75
7019.64 TEMPORARY IMPACT ATTENUATOR EACH $8,394.00 4.00 $33,576.00
7019.80 PERMANENT INERTIAL BARRIER SYSTEM EACH $5,000.00 1.00 $5,000.00
7020.00 BRIDGE APPROACH SECTIONS EACH $1,880.75 178.00 $334,773.38
7020.60 SPECIAL BRIDGE APPROACH SECTION EACH $1,608.00 4.00 $6,432.00
7021.45 BREAKAWAY CABLE TERMINAL EACH $1,050.00 1.00 $1,050.00
7021.47 MELT EACH $1,255.86 28.00 $35,164.00
7021.58 GUARDRAIL END TREATMENT, SRT-75 EACH $1,482.67 6.00 $8,896.00
7021.70 GUARDRAIL END TREATMENT, SRT-350 EACH $1,500.00 6.00 $9,000.00
7022.00 END ANCHORAGE ASSEMBLY EACH $525.14 7.00 $3,676.00
7022.50 BULLNOSE-3.8 m EACH $5,059.67 6.00 $30,358.00
7023.00 TERMINAL ANCHORAGE SECTIONS EACH $1,196.98 38.00 $45,485.08
7024.25 GUARDRAIL END TREATMENT, TYPE I EACH $1,880.80 25.00 $47,020.00
7024.27 GUARDRAIL END TREATMENT, TYPE II EACH $1,495.24 122.00 $182,418.93
7100.00 RIGHT-OF-WAY FENCE m $7.06 1,390.00 $9,813.40
7103.00 END POSTS EACH $84.00 8.00 $672.00
7104.00 PULL POSTS EACH $84.00 8.00 $672.00
7105.00 CORNER POSTS EACH $92.00 9.00 $828.00
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7106.12 3.7 m VEHICLE GATE EACH $331.00 2.00 $662.00
7110.02 0.9 METER CHAIN-LINK FENCE m $169.60 8.70 $1,475.52
7110.05 1.5 METER CHAIN-LINK FENCE m $19.96 6,477.00 $129,257.34
7110.08 2.4 METER CHAIN-LINK FENCE m $32.00 177.00 $5,664.00
7115.05 END POST FOR 1.5 METER CHAIN-LINK FENCE EACH $76.43 22.00 $1,681.40
7115.08 END POST FOR 2.4 METER CHAIN-LINK FENCE EACH $121.00 2.00 $242.00
7116.05 CORNER POST FOR 1.5 METER CHAIN-LINK FENCE EACH $86.38 67.00 $5,787.60
7116.08 CORNER POST FOR 2.4 METER CHAIN-LINK FENCE EACH $136.00 2.00 $272.00
7117.05 PULL POST FOR 1.5 METER CHAIN-LINK FENCE EACH $84.98 35.00 $2,974.26
7117.08 PULL POST FOR 2.4 METER CHAIN-LINK FENCE EACH $136.00 1.00 $136.00
7121.03 3.7 METER VEHICLE GATE FOR 1.5 METER CHAIN-LINK FENCE EACH $467.00 3.00 $1,401.00
7121.20 3.7 METER VEHICLE GATE FOR 2.4 METER CHAIN-LINK FENCE EACH $572.00 1.00 $572.00
7151.65 REMOVE AND RESET CATTLE GUARD EACH $1,500.00 1.00 $1,500.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION EACH $5,000.00 3.00 $15,000.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION EACH $39,926.00 2.00 $79,852.00
7312.01 OVERHEAD SIGN SUPPORT, LOCATION EACH $26,732.00 2.00 $53,464.00
7312.02 OVERHEAD SIGN SUPPORT, LOCATION EACH $28,069.50 2.00 $56,139.00
7312.03 OVERHEAD SIGN SUPPORT, LOCATION EACH $43,390.50 2.00 $86,781.00
7312.04 OVERHEAD SIGN SUPPORT, LOCATION EACH $43,138.50 2.00 $86,277.00
7312.05 OVERHEAD SIGN SUPPORT, LOCATION EACH $33,292.50 2.00 $66,585.00
7312.06 OVERHEAD SIGN SUPPORT, LOCATION EACH $48,307.50 2.00 $96,615.00
7312.07 OVERHEAD SIGN SUPPORT, LOCATION EACH $58,000.00 1.00 $58,000.00
7312.08 OVERHEAD SIGN SUPPORT, LOCATION EACH $75,000.00 1.00 $75,000.00
7312.09 OVERHEAD SIGN SUPPORT, LOCATION EACH $105,000.00 1.00 $105,000.00
7320.05 INSTALL OVERHEAD SIGN EACH $1,100.00 2.00 $2,200.00
7320.10 INSTALL OVERHEAD SIGN STRUCTURE EACH $12,000.00 1.00 $12,000.00
7322.01 TYPE B SIGN m2 $158.95 398.81 $63,391.28
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS kg $4.65 3,218.60 $14,950.65
7360.24 600 mm SIGN SUPPORT FOOTING EACH $399.16 34.00 $13,571.36
7492.04 100 mm WHITE THERMOPLASTIC, TYPE C m $1.71 18,200.00 $31,150.00
7492.05 100 mm YELLOW THERMOPLASTIC, TYPE C m $1.68 15,600.00 $26,260.00
7500.25 LEFT/THRU ARROW PREFORMED PAVEMENT MARKING, TYPE 4 EACH $225.00 1.00 $225.00
7500.32 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 EACH $206.98 57.00 $11,798.00
7502.04 100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $6.23 4,320.00 $26,904.00
7502.14 100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $6.84 81,178.00 $555,656.68
7503.04 100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 m $8.17 9,885.00 $80,723.30
7503.14 100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $6.61 72,167.00 $476,881.52
7508.03 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 3 m $7.84 40.00 $313.60
7508.04 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $26.50 4,000.00 $106,000.00
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7508.06 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED m $20.00 150.00 $3,000.00
7508.14 300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $22.10 325.00 $7,182.50
7509.04 300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 m $16.50 225.00 $3,712.50
7509.14 300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $14.73 110.00 $1,620.00
7512.03 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 3 m $15.68 75.00 $1,176.00
7512.04 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4 m $26.25 55.00 $1,443.75
7512.13 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 3, GROOVED m $40.00 290.00 $11,600.00
7512.14 600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED m $107.00 9.00 $963.00
7530.48 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 EACH $454.50 2.00 $909.00
7550.03 100 mm YELLOW EPOXY PAVEMENT MARKING m $1.28 34,000.00 $43,580.00
7550.04 100 mm WHITE EPOXY PAVEMENT MARKING m $1.23 53,000.00 $65,080.00
7550.12 300 mm WHITE EPOXY PAVEMENT MARKING m $6.30 600.00 $3,780.00
8008.00 ARMOR COAT AGGREGATE m3 $43.50 327.00 $14,223.00
8022.00 HYDRATED LIME Mg $86.78 11,658.62 $1,011,717.08
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE m3 $33.00 8.00 $264.00
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL m3 $14.66 33,120.00 $485,698.66
8029.10 AGGREGATE FOUNDATION COURSE-D 100 mm m2 $4.10 917,084.00 $3,758,723.70
8029.75 BITUMINOUS FOUNDATION COURSE m2 $3.00 4,088.00 $12,264.00
8029.84 BITUMINOUS FOUNDATION COURSE 100 mm m2 $2.31 112,696.00 $260,116.88
8032.00 CRUSHED CONCRETE FOUNDATION COURSE m2 $1.80 26,836.00 $48,304.80
8032.04 CRUSHED CONCRETE FOUNDATION COURSE 100 mm m2 $2.06 176,238.00 $363,140.46
8051.00 SOIL BINDER m3 $22.00 245.00 $5,390.00
8060.05 GRANULAR SUBDRAIN EACH $57.21 1,413.00 $80,836.31
8070.08 MINERAL FILLER FOR BITUMINOUS SAND BASE COURSE m3 $16.00 621.00 $9,936.00
8091.00 GRANULAR BACKFILL m3 $26.91 7,697.30 $207,113.44
8101.50 STABILIZED SUBGRADE m2 $1.34 523,220.00 $702,421.34
8110.50 HYDRATED LIME SLURRY STABILIZATION StaM $1,271.51 523.89 $666,136.59
8111.00 SHOULDER SUBGRADE PREPARATION StaM $183.37 1,133.46 $207,840.27
9000.73 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE Mg $18.35 500.00 $9,175.00
9000.75 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE Mg $18.99 5,500.00 $104,458.00
9003.40 ASPHALTIC CONCRETE, TYPE GGCRMLV Mg $26.40 13,250.00 $349,800.00
9004.90 COLD IN-PLACE RECYCLING m2 $3.85 3,378.00 $13,005.30
9005.00 ASPHALTIC CONCRETE FOR PATCHING, TYPE Mg $36.97 6,220.00 $229,975.35
9005.21 PATCHING BITUMINOUS SAND m2 $15.00 500.00 $7,500.00
9005.23 ASPHALTIC CONCRETE, TYPE SPS Mg $14.98 128,050.00 $1,917,705.20
9005.25 ASPHALTIC CONCRETE, TYPE SP1(12.5) Mg $20.02 34,120.00 $683,043.00
9005.30 ASPHALTIC CONCRETE, TYPE SP2(12.5) Mg $22.01 95,634.00 $2,104,480.96
9005.34 ASPHALTIC CONCRETE, TYPE SP3(9.5) Mg $18.35 17,800.00 $326,630.00
9005.35 ASPHALTIC CONCRETE, TYPE SP3(12.5) Mg $36.42 4,820.00 $175,567.50
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9005.45 ASPHALTIC CONCRETE, TYPE SP4(12.5) Mg $21.05 364,280.00 $7,667,752.30
9005.55 ASPHALTIC CONCRETE, TYPE SP5(12.5) Mg $22.30 8,950.00 $199,585.00
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS m2 $2.72 65,353.00 $177,635.59
9009.75 TEMPORARY SURFACING m2 $24.87 36,976.00 $919,537.27
9009.86 SURFACING 150mm m2 $12.07 140,075.00 $1,691,264.99
9009.87 SURFACING 200mm m2 $19.27 12,640.00 $243,549.85
9009.88 SURFACING 250mm m2 $30.00 6,080.00 $182,400.00
9010.00 PRIME COAT ASPHALTIC OIL L $0.05 36,320.00 $1,816.00
9020.70 ASPHALT-RUBBER BINDER Mg $285.00 1,060.00 $302,100.00
9020.91 PERFORMANCE GRADED BINDER (64-22) FOR STATE MAINTENANCE PATCHING Mg $209.89 129.60 $27,201.96
9020.92 PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING Mg $219.56 86.40 $18,969.82
9020.94 PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING Mg $248.31 91.80 $22,795.29
9020.96 PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING Mg $258.00 16.20 $4,179.60
9021.01 PERFORMANCE GRADED BINDER (64-22) Mg $214.03 15,199.13 $3,253,123.44
9021.03 PERFORMANCE GRADED BINDER (58-28) Mg $215.32 6,786.78 $1,461,329.66
9021.04 PERFORMANCE GRADED BINDER (70-28) Mg $258.00 526.50 $135,837.00
9021.08 PERFORMANCE GRADED BINDER (64-28) Mg $261.89 13,198.14 $3,456,423.56
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB m $13.72 2,150.00 $29,489.89
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS m2 $1.44 38,022.00 $54,592.68
9052.00 ARMOR COAT EMULSIFIED ASPHALT kL $345.00 44.70 $15,422.88
9052.03 ARMOR COAT EMULSIFIED ASPHALT L $0.46 10,140.00 $4,708.80
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION L $0.26 1,315,319.00 $336,490.27
9052.50 BITUMINOUS SAND BASE COURSE EMULSIFIED ASPHALT kL $345.00 279.48 $96,419.91
9053.00 TACK COAT L $0.27 1,256,529.00 $334,276.24
9053.20 FOG SEAL L $0.30 22,957.00 $6,826.34
9053.90 EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING L $0.34 104,467.00 $35,518.78
9110.01 RENTAL OF LOADER, FULLY OPERATED HOUR $65.29 2,165.00 $141,354.05
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED HOUR $80.48 827.00 $66,560.20
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED HOUR $51.18 2,165.00 $110,808.90
9110.06 RENTAL OF BACKHOE, FULLY OPERATED HOUR $64.87 1,515.00 $98,281.55
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED HOUR $46.34 2,115.00 $98,007.00
9110.09 RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED HOUR $76.57 230.00 $17,611.80
9111.00 WATER kL $2.12 43,547.00 $92,193.74
9111.25 WATER FOR COLD IN-PLACE RECYCLING, APPLIED kL $8.00 80.00 $640.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE StaM $137.42 303.73 $41,739.16
9170.00 EARTH SHOULDER CONSTRUCTION StaM $197.27 4,778.57 $942,668.14
9173.00 SUBGRADE PREPARATION StaM $516.00 372.26 $192,086.53
9173.15 TRENCHED WIDENING StaM $69.08 967.64 $66,842.48
9173.20 SUBGRADE PREPARATION m2 $1.02 841,608.00 $857,444.21
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9179.21 COLD MILLING, CLASS 1 StaM $727.78 25.91 $18,856.80
9179.23 COLD MILLING, CLASS 3 StaM $350.78 679.47 $238,341.18
9179.24 COLD MILLING, CLASS 4 StaM $1,234.94 360.92 $445,717.34
9179.31 COLD MILLING, CLASS 1 m2 $0.78 14,944.00 $11,656.32
9179.33 COLD MILLING, CLASS 3 m2 $0.86 132,770.00 $114,095.33
9179.34 COLD MILLING, CLASS 4 m2 $1.78 238,925.00 $425,911.76
9179.44 COLD MILLING, CLASS 4 StaM $975.62 90.95 $88,732.64
9179.54 COLD MILLING, CLASS 4 m2 $3.15 14,971.00 $47,167.55
9179.80 MILLING CONCRETE FOR INLAYS EACH $928.67 3.00 $2,786.00
9185.75 RUMBLE STRIPS StaM $55.00 600.00 $33,000.00
9185.77 RUMBLE STRIPS, CONCRETE StaM $92.93 296.78 $27,578.71
9188.01 BITUMINOUS SURFACE COURSE m2 $3.35 9,236.00 $30,983.01
9188.50 SURFACING UNDER GUARDRAIL m2 $18.58 19,775.00 $367,484.34
9261.00 BITUMINOUS SAND BASE COURSE StaM $2,200.00 14.42 $31,719.60
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING LS(km) $251.11 56.95 $14,300.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D LS(km) $274.96 136.34 $37,487.00
A001.01 PULL BOX, TYPE PB-1 EACH $536.53 112.00 $60,091.05
A001.02 PULL BOX, TYPE PB-1A EACH $468.79 41.00 $19,220.32
A001.03 PULL BOX, TYPE PB-1B EACH $561.00 3.00 $1,683.00
A001.05 PULL BOX, TYPE PB-2 EACH $833.82 11.00 $9,172.00
A001.06 PULL BOX, TYPE PB-2A EACH $660.00 12.00 $7,920.00
A001.12 PULL BOX, TYPE PB-5 EACH $349.21 65.00 $22,698.70
A001.16 PULL BOX, TYPE PB-6 EACH $491.37 43.00 $21,129.00
A002.00 TRAFFIC DETECTOR EACH $9,000.00 1.00 $9,000.00
A002.01 TRAFFIC DETECTOR EACH $9,000.00 1.00 $9,000.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 EACH $750.00 31.00 $23,250.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 EACH $711.19 58.00 $41,248.80
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL EACH $1,330.00 8.00 $10,640.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A EACH $609.00 4.00 $2,436.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L EACH $719.00 4.00 $2,876.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 EACH $665.00 9.00 $5,985.00
A005.25 TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 EACH $9,972.00 1.00 $9,972.00
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 EACH $508.83 48.00 $24,424.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB EACH $97.17 24.00 $2,332.00
A006.83 PEDESTAL POLE, TYPE PP-3.7 EACH $467.00 2.00 $934.00
A006.85 PEDESTAL POLE, TYPE PP-3.0 EACH $776.00 9.00 $6,984.00
A006.93 VEHICLE DETECTOR, TYPE C PREFORMED EACH $152.00 2.00 $304.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED EACH $215.60 225.00 $48,509.79
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED EACH $241.06 153.00 $36,881.56
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A007.08 VEHICLE DETECTOR, TYPE TD-3 EACH $461.45 11.00 $5,076.00
A008.64 STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.2-0.25F EACH $1,500.00 10.00 $15,000.00
A008.76 STREET LIGHTING UNIT, TYPE SL-S-12.2-1.2-0.20 EACH $1,894.00 1.00 $1,894.00
A008.78 STREET LIGHTING UNIT, TYPE SL-A-12.2-1.8-0.25F EACH $1,600.00 26.00 $41,600.00
A008.89 STREET LIGHTING UNIT, TYPE SL-S-12.2-0.3 & 0.3-0.20 EACH $2,114.19 14.00 $29,598.66
A008.91 STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.8-0.25F EACH $1,510.00 17.00 $25,670.00
A009.09 STREET LIGHTING UNIT TYPE SL-A-12.2-2.4-0.25 EACH $1,456.00 18.00 $26,208.00
A009.11 STREET LIGHTING UNIT, TYPE SL-A-12.2-3.7-0.25 EACH $1,350.00 1.00 $1,350.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.25 EACH $1,709.40 43.00 $73,504.00
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.20 EACH $1,609.14 78.00 $125,513.00
A009.29 STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.8-0.25 EACH $1,490.00 1.00 $1,490.00
A009.52 STREET LIGHTING UNIT, TYPE SL-BT-13.7-1.8-0.20 EACH $2,000.00 11.00 $22,000.00
A009.57 STREET LIGHTING UNIT, TYPE SL-BT-13.7-3.7-0.25 EACH $1,686.36 11.00 $18,550.00
A009.59 STREET LIGHTING UNIT, TYPE SL-BT-13.7-3.7-0.20 EACH $1,685.00 4.00 $6,740.00
A010.08 LUMINAIRE, TYPE HPS-150 EACH $812.33 35.00 $28,431.68
A010.20 LUMINAIRE, TYPE HML-A-1KW EACH $800.00 58.00 $46,400.00
A010.26 LUMINAIRE, TYPE HML-V-1KW EACH $800.00 30.00 $24,000.00
A010.59 UNDERDECK LUMINAIRE, TYPE UD-200 EACH $588.00 6.00 $3,528.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 EACH $524.00 34.00 $17,816.00
A010.64 LUMINAIRE, TYPE WL-100 EACH $800.00 5.00 $4,000.00
A010.70 LUMINAIRE EACH $280.00 1.00 $280.00
A010.76 LUMINAIRE ARM EACH $392.00 1.00 $392.00
A011.06 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-8.0-1.8 EACH $4,200.00 5.00 $21,000.00
A011.15 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-9.5-0.0 EACH $4,480.00 8.00 $35,840.00
A011.36 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-11-1.8 EACH $5,000.00 3.00 $15,000.00
A011.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-12.5-1.8 EACH $5,100.00 3.00 $15,300.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-14-3.7 EACH $7,631.00 2.00 $15,262.00
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-15.5-3.7 EACH $6,387.25 4.00 $25,549.00
A012.73 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-17-1.8 EACH $6,600.00 1.00 $6,600.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-18.5-3.7 EACH $6,648.00 1.00 $6,648.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20-3.7 EACH $11,935.00 2.00 $23,870.00
A013.02 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-23.0-3.7 EACH $8,310.00 4.00 $33,240.00
A013.80 COMBINATION LIGHT AND SIGN POLE EACH $5,000.00 2.00 $10,000.00
A016.45 MAST ARM SIGNAL POLE, TYPE MP-8 EACH $3,500.00 2.00 $7,000.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-11 EACH $4,100.00 2.00 $8,200.00
A016.60 MAST ARM SIGNAL POLE, TYPE MP-12.5 EACH $3,360.00 1.00 $3,360.00
A018.81 FOUNDATION DESIGN EACH $2,600.00 10.00 $26,000.00
A018.82 CONCRETE FOR FOUNDATION m3 $230.00 115.00 $26,450.00
A018.83 REINFORCING STEEL kg $3.00 5,502.00 $16,506.00
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A018.86 ANCHOR BOLT CAGE EACH $1,600.00 10.00 $16,000.00
A020.10 LIGHTING CONTROL CENTER, TYPE D EACH $1,049.68 5.00 $5,248.40
A020.17 LIGHTING CONTROL CENTER, TYPE P EACH $2,245.00 1.00 $2,245.00
A020.30 LIGHTING CONTROL CENTER, TYPE R EACH $1,458.04 23.00 $33,535.00
A020.36 LIGHTING CONTROL CENTER, TYPE R-2 EACH $5,500.00 3.00 $16,500.00
A030.90 TELEPHONE DROP EACH $400.00 4.00 $1,600.00
A069.13 100 mm CONDUIT ON STRUCTURE m $131.24 60.00 $7,874.40
A069.14 25 mm CONDUIT IN TRENCH m $11.00 60.00 $660.00
A069.15 38 mm  CONDUIT IN MEDIAN BARRIER m $12.07 786.55 $9,493.66
A070.10 38 mm CONDUIT IN TRENCH m $7.60 13,993.00 $106,376.79
A070.14 50 mm CONDUIT IN TRENCH m $8.67 4,650.20 $40,312.80
A070.18 75 mm CONDUIT IN TRENCH m $16.74 1,084.00 $18,147.12
A070.22 100 mm CONDUIT IN TRENCH m $32.80 66.00 $2,164.80
A072.10 38 mm CONDUIT UNDER ROADWAY m $8.97 2,842.00 $25,499.44
A072.14 50 mm CONDUIT UNDER ROADWAY m $8.86 1,137.50 $10,076.50
A072.18 75 mm CONDUIT UNDER ROADWAY m $14.74 807.20 $11,901.22
A074.12 38 mm CONDUIT, JACKED m $38.39 784.00 $30,098.99
A074.14 50 mm CONDUIT, JACKED m $38.78 21.80 $845.40
A074.18 75 mm CONDUIT, JACKED m $50.00 68.00 $3,400.00
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE m $1.30 810.30 $1,056.60
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE m $1.16 1,265.80 $1,468.33
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE m $2.52 758.00 $1,910.16
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE m $3.43 2,381.40 $8,170.12
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE m $3.87 1,410.50 $5,463.93
A077.88 3/C #14 AWG TRAFFIC SIGNAL CABLE, AERIAL m $3.00 20.00 $60.00
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE m $1.38 5,464.10 $7,562.66
A079.07 OPTICAL DETECTOR CABLE m $2.31 484.00 $1,118.04
A079.50 GROUNDING CONDUCTOR m $1.57 5,167.20 $8,090.48
A079.55 SERVICE CABLE m $2.65 585.00 $1,547.52
A079.57 SERVICE CABLE m $3.80 756.00 $2,872.80
A079.58 SERVICE CABLE m $3.20 906.00 $2,899.20
A079.59 SERVICE CABLE m $2.50 552.00 $1,380.00
A079.70 SERVICE CABLE, NO. 6, AERIAL m $3.00 15.00 $45.00
A080.04 STREET LIGHTING CABLE, NO. 1/0 USE m $5.50 1,776.00 $9,768.00
A080.10 STREET LIGHTING CABLE, NO. 2 USE m $4.47 11,594.00 $51,773.40
A080.22 STREET LIGHTING CABLE, NO. 6 BARE m $1.73 19,850.00 $34,435.57
A080.24 STREET LIGHTING CABLE, NO. 6 USE m $2.05 37,067.00 $76,050.66
A080.27 STREET LIGHT CABLE, NO. 6 AERIAL m $3.00 39.00 $117.00
A080.35 STREET LIGHTING CABLE, NO. 10 USE m $2.30 120.00 $276.00
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A080.38 STREET LIGHTING CABLE, NO. 10 BARE m $2.00 60.00 $120.00
A081.00 6 PAIR COMMUNICATION CABLE m $2.94 453.10 $1,331.62
A110.70 LUMINAIRE EXTENSION EACH $840.00 1.00 $840.00
A450.00 INSTALL PULL BOX EACH $150.00 22.00 $3,300.00
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER EACH $813.33 3.00 $2,440.00
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 EACH $1,068.00 8.00 $8,544.00
A501.40 INSTALL TRAFFIC SIGNAL, TYPE TS-4 EACH $200.00 1.00 $200.00
A502.03 INSTALL PEDESTRIAN SIGNAL EACH $168.00 8.00 $1,344.00
A505.85 INSTALL COMBINATION SPAN WIRE SIGNAL AND LIGHTING POLE EACH $1,600.00 2.00 $3,200.00
A565.04 INSTALL 100 MM CONDUIT IN TRENCH m $6.00 840.00 $5,040.00
A565.09 INSTALL 100 MM CONDUIT UNDER ROADWAY m $6.00 685.00 $4,110.00
A580.94 INSTALL EACH $2,400.00 4.00 $9,600.00
A580.95 INSTALL EACH $3,400.00 4.00 $13,600.00
A580.96 INSTALL m $3.10 375.00 $1,162.50
A600.00 REMOVE LIGHTING UNIT EACH $255.16 49.00 $12,502.95
A610.00 REMOVE TRAFFIC SIGNAL EACH $2,050.50 4.00 $8,202.00
A610.01 REMOVE TRAFFIC SIGNAL EACH $3,170.67 3.00 $9,512.00
A610.02 REMOVE TRAFFIC SIGNAL EACH $3,000.00 1.00 $3,000.00
A610.03 REMOVE TRAFFIC SIGNAL EACH $3,000.00 1.00 $3,000.00
A610.20 REMOVE LIGHTING SYSTEM EACH $4,500.00 2.00 $9,000.00
A620.02 REMOVE LIGHTING CONTROL CENTER EACH $900.00 2.00 $1,800.00
A620.10 REMOVE ELECTRICAL SERVICE EACH $500.00 2.00 $1,000.00
A630.03 REMOVE PEDESTAL POLE EACH $136.00 2.00 $272.00
A630.04 REMOVE HIGH MAST LIGHTING UNIT EACH $5,000.00 1.00 $5,000.00
A630.20 REMOVE PULL BOX EACH $139.00 6.00 $834.00
A639.90 REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE EACH $560.00 8.00 $4,480.00
A700.20 RELOCATE STREET LIGHTING UNIT EACH $758.40 60.00 $45,504.00
A703.60 RELOCATE MAST ARM SIGNAL POLE EACH $1,232.00 1.00 $1,232.00
A705.20 RELOCATE LIGHTING CONTROL CENTER, TYPE EACH $670.00 1.00 $670.00
A706.00 RELOCATE PULL BOX EACH $245.00 1.00 $245.00
A750.10 MODIFY HIGH MAST TOWER EACH $20,000.00 3.00 $60,000.00
A750.11 MODIFY HIGH MAST TOWER EACH $19,000.00 6.00 $114,000.00
A750.12 MODIFY HIGH MAST TOWER EACH $18,000.00 1.00 $18,000.00
A780.05 TEMPORARY LIGHTING SYSTEM EACH $4,596.00 1.00 $4,596.00
A780.10 CROSSOVER LIGHTING SYSTEM EACH $5,362.00 1.00 $5,362.00
A780.11 CROSSOVER LIGHTING SYSTEM EACH $5,257.00 1.00 $5,257.00
A800.51 OPERATION & MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY $10.23 1,000.00 $10,230.00
A800.53 OPERATION & MAINTENANCE OF CROSSOVER LIGHTING SYSTEM DAY $10.23 735.00 $7,519.05
A800.56 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM DAY $10.23 660.00 $6,751.80
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A800.70 MAINTENANCE OF LIGHTING UNITS DAY $12.84 1,635.00 $20,995.80
L001.01 SEEDING, TYPE A ha $1,309.85 522.56 $684,478.37
L001.02 SEEDING, TYPE B ha $1,020.57 231.88 $236,650.25
L001.03 SEEDING, TYPE C ha $1,152.25 3.32 $3,825.48
L001.32 SEEDING, TYPE B-1 ha $805.00 7.20 $5,796.00
L006.00 COVER CROP SEEDING ha $190.61 614.85 $117,195.13
L006.50 TEMPORARY SEEDING ha $1,917.96 16.30 $31,262.73
L010.00 SODDING m2 $6.29 11,433.00 $71,861.86
L010.98 TEMPORARY EROSION CONTROL m2 $2.63 346.00 $909.98
L020.00 EROSION CONTROL m2 $1.38 239,772.30 $330,713.10
L020.01 EROSION CONTROL, TYPE A m2 $5.13 227,912.20 $1,168,858.57
L020.02 EROSION CONTROL, TYPE B m2 $1.32 2,392.00 $3,157.44
L020.03 EROSION CONTROL, TYPE C m2 $1.93 35,262.00 $68,111.82
L020.07 EROSION CONTROL, TYPE B-1 m2 $3.66 31,871.00 $116,586.30
L020.08 EROSION CONTROL, TYPE AA m2 $5.25 119,849.40 $629,661.05
L020.09 EROSION CONTROL, TYPE AAA m2 $10.08 44,398.60 $447,672.37
L020.10 EROSION CONTROL, TYPE HV m2 $1.53 157,681.40 $241,895.60
L020.20 SLOPE PROTECTION NETTING m2 $0.17 42,676.00 $7,422.60
L021.00 EROSION CHECKS BALE $11.84 2,793.00 $33,063.06
L021.01 EROSION CHECKS, TYPE A BALE $17.12 8,228.00 $140,896.79
L021.03 EROSION CHECKS, TYPE C BALE $15.96 1,263.00 $20,161.96
L021.06 EROSION CHECKS, TYPE HV BALE $15.65 10,617.00 $166,187.86
L021.10 EROSION CHECKS, TYPE ST BALE $14.65 728.00 $10,665.20
L021.11 EROSION CHECKS, TYPE ST-A BALE $22.70 1,536.00 $34,870.40
L021.13 EROSION CHECKS, TYPE ST-AA BALE $23.07 1,222.00 $28,187.68
L021.14 EROSION CHECKS, TYPE ST-C BALE $16.62 48.00 $797.76
L021.15 EROSION CHECKS, TYPE ST-HV BALE $20.50 1,394.00 $28,575.52
L021.16 EROSION CHECKS, TYPE ST-AAA BALE $27.96 320.00 $8,946.25
L021.21 EROSION CHECKS, TYPE AA BALE $19.40 5,750.00 $111,522.15
L021.22 EROSION CHECKS, TYPE AAA BALE $25.14 1,267.00 $31,854.33
L022.00 FABRIC SILT CHECKS m $4.35 1,751.90 $7,627.01
L022.11 FABRIC SILT FENCE-LOW POROSITY m $6.74 45,676.80 $308,062.35
L022.12 FABRIC SILT FENCE-HIGH POROSITY m $8.34 8,638.00 $72,043.47
L022.13 FABRIC SILT FENCE-LOW PROFILE HIGH POROSITY m $7.21 316.00 $2,277.44
L022.14 FABRIC SILT FENCE-LOW PROFILE LOW POROSITY m $6.58 436.80 $2,875.91
L022.23 FABRIC SILT FENCE-WP-WW-LOW POROSITY m $17.00 18.00 $306.00
L022.24 FABRIC SILT FENCE-WP-WW-HIGH POROSITY m $19.89 80.00 $1,591.20
L022.25 FABRIC SILT FENCE, TYPE COIR FIBER m $9.20 13,392.00 $123,163.03
L022.75 TEMPORARY SILT CHECK m $15.37 13,888.35 $213,531.20
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L032.75 MULCH Mg $80.12 3,665.22 $293,659.01
L032.80 HYDROMULCH Mg $883.87 40.25 $35,575.69
L033.00 REMOVE AND RESET TREE EACH $157.50 4.00 $630.00
P070.18 450 mm CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $75.00 8.00 $600.00
P070.24 600 mm CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 m $88.00 50.20 $4,417.60
P120.18 450 mm CULVERT PIPE, TYPE 2 m $91.00 1.20 $109.20
P120.24 600 mm CULVERT PIPE, TYPE 2 m $95.98 364.20 $34,955.85
P120.30 750 mm CULVERT PIPE, TYPE 2 m $143.10 136.00 $19,461.19
P120.36 900 mm CULVERT PIPE, TYPE 2 m $185.11 125.30 $23,194.32
P120.42 1050 mm CULVERT PIPE TYPE 2 m $261.84 294.70 $77,165.17
P120.48 1200 mm CULVERT PIPE, TYPE 2 m $293.28 228.60 $67,043.56
P120.54 1350 mm CULVERT PIPE, TYPE 2 m $368.69 76.20 $28,094.10
P120.60 1500 mm CULVERT PIPE, TYPE 2 m $455.56 179.00 $81,545.11
P120.66 1650 mm CULVERT PIPE, TYPE 2 m $534.24 209.50 $111,923.28
P127.24 600 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $166.70 28.50 $4,750.95
P127.36 900 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $272.92 60.70 $16,566.23
P127.42 1050 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $328.00 28.40 $9,315.20
P127.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $387.00 37.50 $14,512.50
P127.54 1350 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2 m $426.00 20.00 $8,520.00
P128.42 1050 mm CULVERT PIPE, TYPE 2 CLASS IV m $700.00 15.00 $10,500.00
P128.48 1200 mm CULVERT PIPE, TYPE 2 CLASS IV m $235.17 32.00 $7,525.44
P129.42 1050 mm CULVERT PIPE, TYPE 2 CLASS V m $210.00 30.00 $6,300.00
P129.48 1200 mm CULVERT PIPE, TYPE 2 CLASS V m $284.00 50.00 $14,200.00
P129.60 1500 mm CULVERT PIPE, TYPE 2 CLASS V m $400.00 56.00 $22,400.00
P130.15 375 mm CULVERT PIPE, TYPE 3 m $102.00 8.50 $867.00
P150.54 1350 mm CULVERT PIPE, TYPE 5 m $241.00 60.60 $14,604.60
P150.60 1500 mm CULVERT PIPE, TYPE 5 m $292.00 52.50 $15,330.00
P200.42 1050 mm CULVERT PIPE, TYPE 2 OR 5 m $196.88 18.00 $3,543.84
P200.48 1200 mm CULVERT PIPE, TYPE 2 OR 5 m $233.59 32.50 $7,591.68
P200.54 1350 mm CULVERT PIPE, TYPE 2 OR 5 m $392.75 327.60 $128,664.32
P200.60 1500 mm CULVERT PIPE, TYPE 2 OR 5 m $363.80 326.00 $118,599.48
P200.66 1650 mm CULVERT PIPE, TYPE 2 OR 5 m $373.53 51.50 $19,236.80
P255.24 600 mm CULVERT PIPE, TYPE 4 OR 5 m $80.02 220.30 $17,627.80
P255.30 750 mm CULVERT PIPE, TYPE 4 OR 5 m $116.94 214.30 $25,059.90
P255.36 900 mm CULVERT PIPE, TYPE 4 OR 5 m $143.84 283.60 $40,793.00
P255.42 1050 mm CULVERT PIPE, TYPE 4 OR 5 m $211.43 393.30 $83,155.50
P255.48 1200 mm CULVERT PIPE, TYPE 4 OR 5 m $217.21 153.20 $33,277.00
P255.54 1350 mm CULVERT PIPE, TYPE 4 OR 5 m $270.00 51.00 $13,770.00
P255.60 1500 mm CULVERT PIPE, TYPE 4 OR 5 m $366.00 29.50 $10,797.00
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P255.66 1650 mm CULVERT PIPE, TYPE 4 OR 5 m $402.00 50.00 $20,100.00
P255.72 1800 mm CULVERT PIPE, TYPE 4 OR 5 m $443.00 74.50 $33,003.50
P300.18 450 mm CULVERT PIPE, TYPE 3,4 OR 5 m $69.60 92.20 $6,416.90
P300.24 600 mm CULVERT PIPE, TYPE 3,4 OR 5 m $70.83 1,100.90 $77,974.17
P300.30 750 mm CULVERT PIPE, TYPE 3,4 OR 5 m $85.87 347.60 $29,848.44
P300.36 900 mm CULVERT PIPE, TYPE 3,4 OR 5 m $102.85 250.90 $25,805.81
P300.42 1050 mm CULVERT PIPE, TYPE 3,4 OR 5 m $148.98 131.90 $19,650.85
P300.48 1200 mm CULVERT PIPE, TYPE 3,4 OR 5 m $142.73 277.00 $39,535.02
P300.54 1350 mm CULVERT PIPE, TYPE 3,4 OR 5 m $268.19 59.60 $15,984.30
P300.60 1500 mm CULVERT PIPE, TYPE 3,4 OR 5 m $222.26 85.90 $19,091.87
P300.72 1800 mm CULVERT PIPE, TYPE 3,4 OR 5 m $269.00 27.40 $7,370.60
P302.60 1500 mm CULVERT PIPE, TYPE 2,3 OR 5 m $212.10 17.50 $3,711.75
P302.66 1650 mm CULVERT PIPE, TYPE 2,3 OR 5 m $237.35 24.50 $5,815.08
P310.42 1050 mm CULVERT PIPE, TYPE 2,4 OR 5 m $207.00 74.50 $15,421.50
P310.54 1350 mm CULVERT PIPE, TYPE 2,4 OR 5 m $345.38 52.50 $18,132.51
P310.60 1500 mm CULVERT PIPE, TYPE 2,4 OR 5 m $288.87 120.50 $34,809.15
P311.24 600 mm CULVERT PIPE, TYPE 2, 7 OR 8 m $116.63 314.50 $36,680.14
P311.30 750 mm CULVERT PIPE, TYPE 2,7 OR 8 m $173.40 280.90 $48,708.06
P311.36 900 mm CULVERT PIPE, TYPE 2,7 OR 8 m $203.90 223.10 $45,490.09
P372.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 m $212.00 28.00 $5,936.00
P375.30 750 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $113.00 6.00 $678.00
P375.42 1050 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $250.00 1.00 $250.00
P375.48 1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $222.11 69.00 $15,325.50
P375.54 1350 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $241.00 47.10 $11,351.10
P375.60 1500 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 m $275.00 2.50 $687.50
P400.18 450 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $77.86 1,632.40 $127,094.73
P400.24 600 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $85.79 424.70 $36,434.88
P400.30 750 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $131.52 210.50 $27,685.09
P400.36 900 mm CULVERT PIPE, TYPE 2,5,7 OR 8 m $163.88 391.90 $64,223.42
P402.15 375 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $81.01 295.00 $23,897.64
P402.24 600 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $61.44 664.00 $40,793.13
P402.30 750 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $115.04 116.70 $13,425.47
P402.36 900 mm CULVERT PIPE, TYPE 3,4,5 OR 6 m $106.50 30.60 $3,258.90
P406.42 1050 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $154.97 33.50 $5,191.60
P406.48 1200 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $277.00 36.80 $10,193.60
P406.78 1950 mm CULVERT PIPE, TYPE 2,3,4 OR 5 m $409.68 25.00 $10,242.00
P420.24 600 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5 m $85.00 40.30 $3,425.50
P500.24 600 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $91.03 958.00 $87,204.45
P500.30 750 mm CULVERT PIPE, TYPE 2,4,5,7 or 8 m $120.19 301.30 $36,214.00
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P500.36 900 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8 m $163.65 209.50 $34,284.21
P502.18 450 mm CULVERT PIPE, TYPE 2,3,5,7 OR 8 m $40.40 27.60 $1,115.04
P502.24 600 mm CULVERT PIPE, TYPE 2,3,5,7 OR 8 m $50.50 10.60 $535.30
P600.24 600 mm CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 m $81.25 45.80 $3,721.25
P600.30 750 mm CULVERT PIPE, TYPE 2, 3, 4, 5, 7 OR 8 m $80.00 42.40 $3,392.00
P700.12 300 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $78.29 605.60 $47,413.37
P700.15 375 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $89.31 383.50 $34,249.42
P700.18 450 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $77.88 3,956.90 $308,171.98
P700.24 600 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $116.55 1,528.20 $178,109.54
P700.30 750 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $134.75 878.30 $118,348.28
P700.36 900 mm STORM SEWER PIPE, TYPE 1,7 OR 8 m $211.40 76.10 $16,087.75
P702.15 375 mm STORM SEWER PIPE, TYPE 1 m $70.00 10.20 $714.00
P702.18 450 mm STORM SEWER PIPE, TYPE 1 m $98.19 117.10 $11,497.64
P702.24 600 mm STORM SEWER PIPE, TYPE 1 m $99.65 18.50 $1,843.60
P702.30 750 mm STORM SEWER PIPE, TYPE 1 m $102.24 169.00 $17,278.67
P702.42 1050 mm STORM SEWER PIPE, TYPE 1 m $167.12 16.50 $2,757.45
P702.48 1200 mm STORM SEWER PIPE, TYPE 1 m $287.80 119.10 $34,276.98
P702.54 1350 mm STORM SEWER PIPE, TYPE 1 m $251.59 103.70 $26,089.88
P705.15 375 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $50.00 19.80 $990.00
P705.18 450 mm STORM SEWER PIPE, TYPE 1 CLASS IV m $77.79 44.00 $3,422.60
P707.24 600 mm STORM SEWER PIPE, TYPE 3,4 OR 5 m $77.70 10.50 $815.85
P775.30 750 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $190.40 18.00 $3,427.20
P775.36 900 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $280.00 8.00 $2,240.00
P775.48 1200 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 m $403.20 86.00 $34,675.20
W100.55 WET TAP CUT-IN EACH $410.00 2.00 $820.00
W175.00 19 mm CORPORATION STOP EACH $210.00 6.00 $1,260.00
W175.01 25 mm CORPORATION STOP EACH $430.00 24.00 $10,320.00
W175.05 31 mm CORPORATION STOP EACH $500.00 2.00 $1,000.00
W175.09 50 mm CORPORATION STOP EACH $557.50 2.00 $1,115.00
W176.12 50 mm  COPPER WATER SERVICE m $125.00 31.00 $3,875.00
W176.24 19 mm WATER SERVICE m $33.45 84.00 $2,809.80
W176.26 25 mm WATER SERVICE m $40.00 232.00 $9,280.00
W176.28 31 mm WATER SERVICE m $39.00 113.00 $4,406.54
W176.30 50 mm WATER SERVICE m $46.48 26.00 $1,208.48
W176.34 100 mm WATER SERVICE m $60.00 19.00 $1,140.00
W176.70 WATER SERVICE CONNECTION EACH $65.00 8.00 $520.00
W180.00 CONCRETE CLASS 47B-25 FOR BLOCKS AND ANCHORAGES m3 $200.00 2.30 $460.00
W180.66 WATER METER PIT ASSEMBLY EACH $3,500.00 1.00 $3,500.00
W200.04 DUCTILE IRON FITTINGS, M.J. kg $3.70 1,922.00 $7,111.40
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W202.11 150 mm P.V.C. PIPE AND FITTINGS m $72.00 1,801.00 $129,672.00
W202.13 250 mm P.V.C. PIPE AND FITTINGS m $104.00 52.00 $5,408.00
W202.15 300 mm P.V.C. PIPE AND FITTINGS m $135.00 39.00 $5,265.00
W205.06 150 mm WATER MAIN PIPE m $55.00 274.00 $15,070.00
W219.64 100 mm GATE VALVE AND BOX EACH $460.00 1.00 $460.00
W219.66 150 mm GATE VALVE AND BOX EACH $596.68 44.00 $26,254.00
W219.70 250 mm GATE VALVE AND BOX EACH $1,100.00 2.00 $2,200.00
W219.72 300 mm GATE VALVE AND BOX EACH $1,300.00 2.00 $2,600.00
W221.90 250 mm INSERTABLE VALVE EACH $8,500.00 2.00 $17,000.00
W222.00 FIRE HYDRANT EACH $1,500.00 12.00 $18,000.00
W222.06 150 mm FIRE HYDRANT EACH $4,500.00 2.00 $9,000.00
W222.80 150 mm PUMPER HYDRANT, M.J. EACH $1,850.00 2.00 $3,700.00
W222.91 SALVAGE FIRE HYDRANT EACH $250.00 1.00 $250.00
W350.30 250 mm X 250 mm TAPPING SLEEVE AND VALVE EACH $3,000.00 1.00 $3,000.00
W355.10 250 mm SLEEVE EACH $226.83 2.00 $453.66
W356.10 150 mm X 100 mm TEE EACH $185.00 1.00 $185.00
W356.12 150 mm X 150 mm TEE EACH $200.00 2.00 $400.00
W356.18 250 mm X 150 mm TEE EACH $326.00 1.00 $326.00
W357.16 150 mm - 45 DEGREE BEND EACH $135.00 3.00 $405.00
W359.04 100 mm CAP EACH $45.00 1.00 $45.00
W359.08 200 mm CAP EACH $65.00 1.00 $65.00
W370.00 150 mm X 150 mm 508 mm OFFSET EACH $455.00 1.00 $455.00
W600.03 ADJUST VALVE BOX TO GRADE EACH $175.89 35.00 $6,156.08
W600.21 ADJUST FIRE HYDRANT TO GRADE EACH $1,680.00 5.00 $8,400.00
W722.50 ABANDON WATER MAIN EACH $300.00 1.00 $300.00
W800.33 REMOVE HYDRANT EACH $300.00 1.00 $300.00


