

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
0001.08	BARRICADE, TYPE II	BDAY	\$0.36	599,323.00	\$217,888.70
0001.10	BARRICADE, TYPE III	BDAY	\$1.57	144,317.00	\$226,550.65
0001.75	TEMPORARY SIGN DAY	EACH	\$4.38	6,414.00	\$28,080.40
0001.90	SIGN DAY	EACH	\$0.45	277,741.00	\$125,184.68
0001.98	CONTRACTOR FURNISHED SIGN	EACH	\$1.10	12,834.00	\$14,117.40
0001.99	CONTRACTOR FURNISHED SIGN DAY	EACH	\$0.76	75,171.00	\$56,755.81
0002.30	PAVEMENT MARKING REMOVAL	m	\$1.00	52,892.00	\$52,776.16
0002.39	TEMPORARY PAVEMENT MARKING, TYPE II	m	\$2.54	11,450.00	\$29,050.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	m	\$0.33	181,741.00	\$60,472.95
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	m	\$0.90	86,091.00	\$77,463.53
0002.55	OVERLAY BROKEN LINES	StaM	\$22.12	2,801.03	\$61,957.94
0002.60	OVERLAY SOLID LINES	StaM	\$22.40	5,184.78	\$116,129.53
0002.61	PLOWABLE PAVEMENT MARKER	EACH	\$24.75	985.00	\$24,379.00
0002.76	PERMANENT PAVEMENT MARKING PAINT	m	\$0.18	91,680.00	\$16,423.00
0002.97	FLASHING ARROW PANEL	DAY	\$22.19	3,332.00	\$73,925.16
0003.10	FLAGGING	DAY	\$212.05	862.00	\$182,785.00
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	DAY	\$287.66	261.00	\$75,080.00
0003.35	MOBILE TRAFFIC CONTROL OPERATION	DAY	\$1,730.71	7.00	\$12,115.00
0003.50	CONCRETE PROTECTION BARRIER	m	\$132.78	823.39	\$109,329.82
0003.51	INSTALL CONCRETE PROTECTION BARRIER	m	\$20.20	283.50	\$5,726.70
0003.56	RELOCATE CONCRETE PROTECTION BARRIER	m	\$13.30	396.17	\$5,268.04
0003.70	TEMPORARY RUMBLE STRIP	EACH	\$300.00	4.00	\$1,200.00
0003.75	TEMPORARY TRAFFIC SIGNAL	EACH	\$11,350.00	2.00	\$22,700.00
0003.77	TEMPORARY TRAFFIC SIGNAL	EACH	\$39,034.00	1.00	\$39,034.00
0005.10	TRAFFIC CONTROL MANAGEMENT	DAY	\$87.08	1,782.00	\$155,183.05
0009.00	PERMANENT BARRICADE	EACH	\$1,550.00	1.00	\$1,550.00
0010.04	FIELD OFFICE	EACH	\$2,586.73	15.00	\$38,801.00
0020.00	TRAINING	HOUR	\$0.80	12,000.00	\$9,600.00
0030.00	MOBILIZATION	LS	\$6,097.61	15.00	\$91,464.09
0030.10	MOBILIZATION	LS	\$18,291.27	28.00	\$512,155.61
0030.30	MOBILIZATION	LS	\$248,699.00	5.00	\$1,243,495.00
0030.40	MOBILIZATION	LS	\$10,595.32	19.00	\$201,311.00
0030.50	MOBILIZATION	LS	\$3,206.86	7.00	\$22,448.00
0030.60	MOBILIZATION	LS	\$43,705.11	27.00	\$1,880,038.00
0030.70	MOBILIZATION	LS	\$899.13	15.00	\$13,487.00
0030.71	MOBILIZATION	LS	\$1,250.50	2.00	\$2,501.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
0030.81	MOBILIZATION	LS	\$6,093.14	7.00	\$42,652.00
0030.82	MOBILIZATION	LS	\$3,089.33	3.00	\$9,268.00
0030.90	MOBILIZATION	LS	\$41,120.00	10.00	\$411,200.00
1000.00	LARGE TREE REMOVAL	EACH	\$101.58	330.00	\$33,520.00
1009.00	GENERAL CLEARING AND GRUBBING	LS	\$15,641.42	24.00	\$375,394.00
1010.00	EXCAVATION	m3	\$1.68	1,665,380.00	\$2,805,689.07
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	m3	\$2.82	189,624.00	\$535,585.92
1010.10	EXCAVATION, BORROW	m3	\$3.32	69,941.00	\$231,956.00
1010.50	REMOVAL OF UNSUITABLE MATERIAL	m3	\$4.97	14,247.00	\$70,795.67
1011.00	WATER	kL	\$2.00	101,524.00	\$203,148.00
1012.00	RIGHT-OF-WAY MARKERS	EACH	\$64.95	1,166.00	\$75,732.10
1013.00	RESET RIGHT-OF-WAY MARKERS	EACH	\$31.00	12.00	\$372.00
1015.00	REMOVE RIGHT-OF-WAY MARKERS	EACH	\$21.00	12.00	\$252.00
1017.00	CONSTRUCTION STAKING AND SURVEYING	LS(km)	\$1,777.57	16.88	\$30,000.00
1020.01	DELINEATOR, TYPE I	EACH	\$15.90	174.00	\$2,765.92
1020.02	DELINEATOR, TYPE II	EACH	\$15.44	444.00	\$6,854.00
1020.03	DELINEATOR, TYPE III	EACH	\$14.44	280.00	\$4,043.88
1020.06	FLEXIBLE POST DELINEATOR	EACH	\$22.00	298.00	\$6,556.00
1020.20	INSTALL CHEVRONS	EACH	\$23.56	112.00	\$2,638.40
1021.10	REMOVE DELINEATOR UNITS	EACH	\$6.00	10.00	\$60.00
1030.00	EARTHWORK MEASURED IN EMBANKMENT	m3	\$5.47	1,439,115.00	\$7,879,078.37
1040.00	SLOPE PROTECTION	m2	\$0.30	1,315,962.00	\$399,811.60
1040.05	TEMPORARY SLOPE PROTECTION	m2	\$0.31	37,882.00	\$11,595.69
1040.06	SLOPE PROTECTION MULCH	Mg	\$107.63	1,447.50	\$155,793.00
1041.00	SALVAGING AND PLACING TOPSOIL	m2	\$0.37	975,015.00	\$363,484.48
1042.00	SALVAGING AND PLACING HYDRIC SOIL	m2	\$0.41	18,800.00	\$7,708.00
1043.50	RIPRAP FILTER FABRIC	m2	\$2.09	18,713.00	\$39,038.56
1090.00	ABANDON WELLS	EACH	\$600.00	1.00	\$600.00
1101.00	REMOVE PAVEMENT	m2	\$3.19	168,092.00	\$536,836.47
1101.25	SAWING PAVEMENT	m	\$8.20	2,520.50	\$20,668.10
1102.00	REMOVE ASPHALT SURFACE	m2	\$2.30	91,223.20	\$209,382.81
1106.00	REMOVE DRIVEWAY	m2	\$3.22	4,708.00	\$15,175.66
1107.00	REMOVE WALK	m2	\$3.58	1,536.82	\$5,502.04
1108.00	REMOVE COMBINATION CURB AND GUTTER	m	\$4.00	179.00	\$716.00
1109.00	REMOVE CURB	m	\$18.11	1,416.00	\$25,643.76
1109.20	REMOVE CONCRETE BARRIER	m	\$36.43	113.10	\$4,120.23

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
1111.00	REMOVE FENCE	m	\$5.42	6,520.50	\$35,369.60
1114.10	REMOVE RETAINING WALL	m	\$22.08	120.00	\$2,649.60
1117.00	REMOVE MANHOLE	EACH	\$231.00	3.00	\$693.00
1119.00	REMOVE INLET	EACH	\$238.07	104.00	\$24,759.72
1119.50	REMOVE JUNCTION BOX	EACH	\$180.00	3.00	\$540.00
1121.20	REMOVE FLUME SPILLWAY	m	\$3.60	15.00	\$54.00
1122.01	REMOVE CONCRETE MEDIAN SURFACING	m2	\$3.64	1,920.00	\$6,981.60
1124.00	REMOVE BUILDING	EACH	\$6,724.50	2.00	\$13,449.00
1124.01	REMOVE BUILDING	EACH	\$200.00	1.00	\$200.00
1124.02	REMOVE BUILDING	EACH	\$100.00	1.00	\$100.00
1124.03	REMOVE BUILDING	EACH	\$300.00	1.00	\$300.00
1125.00	CLEAR TRACT	EACH	\$4,158.25	4.00	\$16,633.00
1128.50	REMOVE SLAB	m2	\$10.00	23.00	\$230.00
1136.01	REMOVE	EACH	\$277.33	3.00	\$832.00
1136.11	REMOVE	m2	\$6.62	60.00	\$397.20
1143.00	REMOVE DRIVEWAY CULVERT PIPE	m	\$27.62	44.70	\$1,234.44
1300.18	450 mm DRIVEWAY CULVERT PIPE	m	\$42.39	292.00	\$12,378.00
1300.24	600 mm DRIVEWAY CULVERT PIPE	m	\$70.56	146.50	\$10,336.88
1300.30	750 mm DRIVEWAY CULVERT PIPE	m	\$107.67	58.00	\$6,244.86
1300.36	900 mm DRIVEWAY CULVERT PIPE	m	\$82.00	18.00	\$1,476.00
1300.42	1050 mm DRIVEWAY CULVERT PIPE	m	\$112.00	18.00	\$2,016.00
1320.24	600 mm CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	m	\$74.00	13.00	\$962.00
1701.18	450 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	m	\$80.00	45.40	\$3,632.00
1701.24	600 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	m	\$40.30	1,108.00	\$44,650.79
1701.30	750 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	m	\$44.80	99.50	\$4,457.16
1701.36	900 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	m	\$69.66	42.00	\$2,925.72
2001.00	GRAVEL SURFACE COURSE	m3	\$16.96	1,072.50	\$18,189.50
2001.03	GRAVEL SURFACE COURSE	Mg	\$15.19	168.40	\$2,557.20
2009.10	GRAVEL EMBEDMENT	StaM	\$601.25	7.18	\$4,317.00
2009.51	CRUSHED ROCK EMBEDMENT	StaM	\$380.60	25.76	\$9,805.08
2009.52	CRUSHED ROCK EMBEDMENT	m2	\$0.99	10,191.00	\$10,089.09
2010.00	CRUSHED ROCK SURFACE COURSE	m3	\$38.97	634.50	\$24,725.51
2010.03	CRUSHED ROCK SURFACE COURSE	Mg	\$17.97	2,630.00	\$47,274.13
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	m2	\$8.18	819.00	\$6,702.00
2021.00	MAILBOX POST	EACH	\$58.05	56.00	\$3,251.00
2021.05	REMOVE AND RESET MAILBOX	EACH	\$304.00	2.00	\$608.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
3001.00	BREAK CONCRETE PAVEMENT	m2	\$2.00	2,981.50	\$5,963.00
3008.05	TIE BARS	EACH	\$3.98	1,027.00	\$4,087.94
3010.42	CONCRETE CURB REPAIR	m	\$101.72	56.00	\$5,696.32
3011.23	CONCRETE CLASS 47B-25 CURB, TYPE 1	m	\$38.00	63.00	\$2,394.00
3012.04	CONCRETE CLASS 47B-25 MEDIAN CURB	m	\$34.57	628.00	\$21,709.96
3013.13	CONCRETE CLASS 47BD-30 BARRIER CURB	m	\$80.00	147.40	\$11,792.00
3013.25	CONCRETE CLASS 47BD-30 BARRIER TERMINAL SECTION	EACH	\$1,800.00	4.00	\$7,200.00
3013.26	CONCRETE CLASS 47BD-30 BARRIER TERMINAL SECTION	EACH	\$3,600.00	4.00	\$14,400.00
3013.30	CONCRETE CLASS 47BD-30 BARRIER TRANSITION SECTION	EACH	\$949.00	1.00	\$949.00
3013.32	CONCRETE CLASS 47BD-30 BARRIER TRANSITION SECTION	EACH	\$659.00	2.00	\$1,318.00
3014.11	COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER	m	\$50.00	954.00	\$47,700.00
3016.21	CONCRETE CLASS 47B-20 SIDEWALKS	m2	\$24.33	4,138.92	\$100,716.48
3017.40	CONCRETE CLASS 47B-20 MEDIAN SURFACING	m2	\$25.01	10,876.00	\$272,022.80
3017.43	150 mm CONCRETE CLASS 47B-20 MEDIAN SURFACING	m2	\$40.00	10.00	\$400.00
3017.46	150 mm CONCRETE CLASS 47B-20 IMPRINTED MEDIAN SURFACING	m2	\$48.02	292.00	\$14,021.84
3017.50	INTERLOCKING CONCRETE PAVER BLOCK	m2	\$63.43	652.00	\$41,356.36
3020.24	CONCRETE CLASS 47B-25 DRIVEWAY	m2	\$25.33	1,495.00	\$37,871.42
3020.26	CONCRETE CLASS 47B-25 DRIVEWAY	m2	\$25.16	1,349.00	\$33,940.84
3020.33	CONCRETE CLASS 47B-25 DRIVEWAY 230 mm	m2	\$29.50	89.00	\$2,625.50
3025.00	CONCRETE CLASS 47BD-30 MEDIAN BARRIER	m	\$105.00	3,642.89	\$382,503.87
3026.05	CONCRETE CLASS 47BD-30 BARRIER END SECTION	EACH	\$520.00	1.00	\$520.00
3027.00	CONCRETE CLASS 47BD-30 MEDIAN BARRIER TRANSITION SECTION	EACH	\$2,636.00	4.00	\$10,544.00
3031.11	280 mm CONCRETE BASE COURSE	m2	\$49.50	684.00	\$33,858.00
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	m2	\$81.00	72.60	\$5,880.60
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	m2	\$80.00	1,069.30	\$85,544.00
3041.25	BITUMINOUS PATCHING	Mg	\$800.00	9.00	\$7,200.00
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-30	m3	\$251.24	2,343.99	\$588,893.29
3050.16	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-35	m3	\$221.19	256.40	\$56,714.39
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	kg	\$1.30	199,075.00	\$258,661.20
3075.11	155 mm CONCRETE PAVEMENT, CLASS 47B-25	m2	\$27.00	952.00	\$25,704.00
3075.32	205 mm CONCRETE PAVEMENT, CLASS 47B-25	m2	\$22.76	31,733.00	\$722,187.65
3075.42	230 mm CONCRETE PAVEMENT, CLASS 47B-25	m2	\$24.34	19,428.00	\$472,888.68
3075.45	230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25	m2	\$27.50	41,814.00	\$1,149,885.00
3075.46	230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25	m2	\$27.32	27,268.00	\$744,961.76
3075.51	255 mm CONCRETE PAVEMENT, CLASS 47B-25	m2	\$26.00	26,833.00	\$697,658.00
3075.52	255 mm CONCRETE PAVEMENT, CLASS 47B-25	m2	\$27.89	31,793.00	\$886,791.94

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
3075.55	255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25	m2	\$28.60	80,966.00	\$2,315,627.60
3075.56	255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25	m2	\$28.95	151,374.00	\$4,382,515.88
3089.25	TEMPORARY SURFACING	m2	\$29.23	9,338.00	\$272,954.70
3221.15	CONCRETE PAVEMENT, CLASS PR-25	m2	\$150.00	5.10	\$765.00
3275.20	CRUSH CONCRETE PAVEMENT	m2	\$6.96	25,564.00	\$177,925.44
3300.15	TYPE A SAWING	m	\$8.20	4,150.00	\$34,030.00
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	LS(km)	\$3,526.79	14.78	\$52,126.00
4002.00	CAST IRON COVER AND FRAME	kg	\$2.42	10,934.00	\$26,435.10
4003.00	CAST IRON COVER, FRAME, AND FLANGE	kg	\$3.00	526.00	\$1,578.00
4004.50	CAST IRON GRATE AND FRAME	kg	\$2.90	47,487.00	\$137,762.50
4005.00	CAST IRON RING AND COVER	kg	\$1.73	3,278.00	\$5,667.80
4011.60	AREA INLET	EACH	\$1,498.43	14.00	\$20,978.02
4015.00	ADJUST MANHOLE TO GRADE	EACH	\$415.86	7.00	\$2,911.00
4015.50	RECONSTRUCT MANHOLE	EACH	\$615.33	6.00	\$3,692.00
4016.00	MANHOLE	EACH	\$1,638.25	4.00	\$6,553.00
4016.01	MANHOLE	EACH	\$3,133.33	3.00	\$9,400.00
4016.02	MANHOLE	EACH	\$3,248.00	3.00	\$9,744.00
4016.03	MANHOLE	EACH	\$2,078.67	3.00	\$6,236.00
4016.04	MANHOLE	EACH	\$3,380.67	3.00	\$10,142.00
4016.05	MANHOLE	EACH	\$2,577.50	2.00	\$5,155.00
4016.06	MANHOLE	EACH	\$2,407.00	2.00	\$4,814.00
4016.07	MANHOLE	EACH	\$1,584.00	2.00	\$3,168.00
4016.08	MANHOLE	EACH	\$1,554.00	2.00	\$3,108.00
4016.09	MANHOLE	EACH	\$1,643.50	2.00	\$3,287.00
4016.10	MANHOLE	EACH	\$3,281.00	2.00	\$6,562.00
4016.11	MANHOLE	EACH	\$1,649.50	2.00	\$3,299.00
4016.12	MANHOLE	EACH	\$1,440.00	1.00	\$1,440.00
4016.13	MANHOLE	EACH	\$1,878.00	1.00	\$1,878.00
4017.00	TAPPING EXISTING MANHOLE	EACH	\$313.33	9.00	\$2,820.00
4018.00	TAPPING EXISTING STRUCTURE	EACH	\$278.20	10.00	\$2,782.00
4018.50	TAPPING EXISTING PIPE	EACH	\$232.00	2.00	\$464.00
4020.25	CONCRETE DITCH LINING	m2	\$46.10	64.10	\$2,955.01
4024.55	FLUME SPILLWAY	m	\$168.58	247.00	\$41,640.00
4024.70	CONCRETE FLUME, TYPE I	EACH	\$2,151.22	41.00	\$88,200.00
4024.71	CONCRETE FLUME, TYPE II	EACH	\$2,750.00	8.00	\$22,000.00
4024.73	CONCRETE FLUME, TYPE IV	EACH	\$2,500.00	11.00	\$27,500.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4024.74	CONCRETE FLUME, TYPE V	EACH	\$2,750.00	12.00	\$33,000.00
4024.75	CONCRETE FLUME, TYPE VI	EACH	\$1,350.00	3.00	\$4,050.00
4035.00	REMOVE FLARED-END SECTION	EACH	\$98.96	54.00	\$5,343.66
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	EACH	\$174.00	3.00	\$522.00
4040.00	REMOVE HEADWALLS FROM CULVERTS	EACH	\$119.55	166.00	\$19,846.00
4043.00	REMOVE CULVERT PIPE	m	\$25.43	57.50	\$1,462.20
4043.50	REMOVE SEWER PIPE	m	\$28.10	1,576.80	\$44,312.68
4044.00	PREPARATION OF STRUCTURE	EACH	\$1,770.60	5.00	\$8,853.00
4044.01	PREPARATION OF STRUCTURE	EACH	\$3,529.00	4.00	\$14,116.00
4044.02	PREPARATION OF STRUCTURE	EACH	\$1,400.00	1.00	\$1,400.00
4045.00	REMOVE STRUCTURE	EACH	\$5,769.88	8.00	\$46,159.00
4045.01	REMOVE STRUCTURE	EACH	\$2,308.33	3.00	\$6,925.00
4045.02	REMOVE STRUCTURE	EACH	\$2,537.50	2.00	\$5,075.00
4045.03	REMOVE STRUCTURE	EACH	\$2,625.00	2.00	\$5,250.00
4045.04	REMOVE STRUCTURE	EACH	\$1,667.50	2.00	\$3,335.00
4045.05	REMOVE STRUCTURE	EACH	\$1,212.50	2.00	\$2,425.00
4045.06	REMOVE STRUCTURE	EACH	\$1,300.00	1.00	\$1,300.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	m3	\$6.63	15,761.10	\$104,511.23
4051.01	EXCAVATION FOR BOX CULVERTS	m3	\$12.48	14,606.00	\$182,245.33
4054.68	TEMPORARY SHORING	LS(m2)	\$122.75	260.00	\$31,915.00
4093.80	WALL MATERIALS	m2	\$126.68	17.40	\$2,204.23
4095.00	CONCRETE FACE PANELS	m2	\$248.42	2,710.10	\$673,248.87
4095.10	CONCRETE LEVELING PADS	m	\$40.90	446.40	\$18,257.93
4095.15	COMPACTED EARTH LEVELING PAD	m	\$13.87	20.00	\$277.40
4095.20	COPING	m	\$123.78	526.60	\$65,180.40
4100.06	CLASS 47B-20 OR AX-20 CONCRETE FOR HEADWALL	m3	\$957.47	13.61	\$13,031.20
4101.06	CLASS 47B-20 OR AX-20 CONCRETE FOR BOX CULVERT	m3	\$343.95	3,889.24	\$1,337,716.49
4102.03	CLASS 47B-20 CONCRETE FOR RETAINING WALL	m3	\$440.02	264.30	\$116,297.29
4105.59	CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX	m3	\$429.65	622.01	\$267,246.94
4107.07	CLASS 47B-20 OR AX-20 CONCRETE FOR CONCRETE COLLARS	m3	\$633.15	24.75	\$15,670.36
4150.00	REINFORCING STEEL FOR HEADWALL	kg	\$1.62	776.00	\$1,258.68
4151.00	REINFORCING STEEL FOR BOX CULVERT	kg	\$1.30	235,537.00	\$305,185.15
4152.20	EPOXY COATED REINFORCING STEEL FOR RETAINING WALL	kg	\$1.45	21,349.00	\$30,956.05
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	kg	\$1.66	28,093.30	\$46,770.95
4157.00	REINFORCING STEEL FOR COLLARS	kg	\$1.15	1,055.00	\$1,213.34
4260.60	BAR GRATE FOR 1500 mm ROUND EQUIVALENT FLARED-END SECTION	EACH	\$544.00	4.00	\$2,176.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4300.24	600 mm CULVERT PIPE	m	\$75.31	437.50	\$32,946.34
4300.30	750 mm CULVERT PIPE	m	\$94.00	64.50	\$6,063.00
4300.36	900 mm CULVERT PIPE	m	\$99.97	88.40	\$8,837.20
4300.42	1050 mm CULVERT PIPE	m	\$167.38	53.50	\$8,954.81
4300.48	1200 mm CULVERT PIPE	m	\$137.68	94.60	\$13,025.00
4300.54	1350 mm CULVERT PIPE	m	\$161.00	32.90	\$5,296.90
4300.60	1500 mm CULVERT PIPE	m	\$236.00	51.00	\$12,036.00
4305.36	900 mm ROUND EQUIVALENT CULVERT PIPE	m	\$106.00	42.40	\$4,494.40
4310.15	375 mm FLARED-END SECTION	EACH	\$119.71	19.00	\$2,274.49
4310.18	450 mm FLARED-END SECTION	EACH	\$407.56	41.00	\$16,709.76
4310.24	600 mm FLARED-END SECTION	EACH	\$242.47	137.00	\$33,218.23
4310.30	750 mm FLARED-END SECTION	EACH	\$390.56	32.00	\$12,498.00
4310.36	900 mm FLARED-END SECTION	EACH	\$473.53	17.00	\$8,050.00
4310.42	1050 mm FLARED-END SECTION	EACH	\$740.88	20.00	\$14,817.54
4310.48	1200 mm FLARED-END SECTION	EACH	\$927.27	22.00	\$20,400.00
4310.54	1350 mm FLARED-END SECTION	EACH	\$1,200.00	2.00	\$2,400.00
4310.60	1500 mm FLARED-END SECTION	EACH	\$1,126.67	15.00	\$16,900.00
4310.72	1800 mm FLARED-END SECTION	EACH	\$1,725.00	2.00	\$3,450.00
4310.84	2100 mm FLARED-END SECTION	EACH	\$2,080.00	2.00	\$4,160.00
4320.24	600 mm ROUND EQUIVALENT FLARED-END SECTION	EACH	\$477.00	2.00	\$954.00
4320.60	1500 mm ROUND EQUIVALENT FLARED-END SECTION	EACH	\$1,277.00	4.00	\$5,108.00
4350.18	450 mm CORRUGATED METAL PIPE	m	\$44.00	29.50	\$1,298.00
4350.24	600 mm CORRUGATED METAL PIPE	m	\$76.65	1,703.20	\$130,546.05
4350.30	750 mm CORRUGATED METAL PIPE	m	\$85.96	19.60	\$1,684.82
4350.36	900 mm CORRUGATED METAL PIPE	m	\$96.30	103.10	\$9,928.10
4360.18	450 mm METAL FLARED-END SECTION	EACH	\$95.00	2.00	\$190.00
4360.24	600 mm METAL FLARED-END SECTION	EACH	\$232.50	4.00	\$930.00
4360.36	900 mm METAL FLARED-END SECTION	EACH	\$440.00	16.00	\$7,040.00
4360.48	1200 mm METAL FLARED-END SECTION	EACH	\$760.00	6.00	\$4,560.00
4362.24	INSTALL 600 mm METAL FLARED-END SECTION	EACH	\$181.50	2.00	\$363.00
4450.24	600 mm REINFORCED CONCRETE PIPE	m	\$110.00	114.00	\$12,540.00
4460.12	300 mm CONCRETE FLARED-END SECTION	EACH	\$300.00	1.00	\$300.00
4460.24	600 mm CONCRETE FLARED-END SECTION	EACH	\$385.00	10.00	\$3,850.00
4461.18	INSTALL 450 mm CONCRETE FLARED-END SECTION	EACH	\$365.00	1.00	\$365.00
4600.12	300 mm REINFORCED CONCRETE SEWER PIPE	m	\$70.00	38.00	\$2,660.00
4670.05	CULVERT SANDFILL	m3	\$80.67	261.14	\$21,065.36

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
4763.26	UNDERDRAIN HEADWALL	EACH	\$331.43	14.00	\$4,640.00
4764.34	100 mm NONPERFORATED PIPE UNDERDRAIN	m	\$15.00	75.00	\$1,125.00
4764.35	100 mm PERFORATED PIPE UNDERDRAIN	m	\$12.31	10,618.60	\$130,691.56
4796.10	50 mm P.V.C. PLUG	EACH	\$54.00	1.00	\$54.00
4796.11	63 mm P.V.C. PLUG	EACH	\$57.00	1.00	\$57.00
4852.18	JACKING 450 mm STORM SEWER PIPE, TYPE	m	\$408.45	31.50	\$12,866.18
4852.24	JACKING 600 mm STORM SEWER PIPE, TYPE	m	\$457.46	75.00	\$34,309.50
4852.30	JACKING 750 mm STORM SEWER PIPE, TYPE	m	\$495.00	40.00	\$19,800.00
4852.42	JACKING 1050 mm STORM SEWER PIPE, TYPE	m	\$688.00	40.00	\$27,520.00
4875.18	JACKING 450 mm STORM SEWER PIPE, TYPE 1 CLASS IV	m	\$490.00	10.00	\$4,900.00
4875.36	JACKING 900MM STORM SEWER PIPE, TYPE 1 CLASS IV	m	\$590.00	35.00	\$20,650.00
4875.42	JACKING 1050MM STORM SEWER PIPE, TYPE 1 CLASS IV	m	\$688.00	36.00	\$24,768.00
4880.30	JACKING 750 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$671.25	40.00	\$26,850.00
4880.36	JACKING 900 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$800.00	25.50	\$20,400.00
4880.42	JACKING 1050 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$673.90	33.50	\$22,575.65
4880.48	JACKING 1200 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$1,012.86	72.50	\$73,432.60
4880.54	JACKING 1350 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$1,010.00	21.00	\$21,210.00
4880.60	JACKING 1500 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$1,400.00	40.00	\$56,000.00
4900.24	AREA INLET SEDIMENT FILTER	EACH	\$559.11	9.00	\$5,032.00
6000.10	ABUTMENT NO.1 EXCAVATION	LS(m3)	\$49.86	2,699.00	\$134,582.82
6000.11	ABUTMENT NO.2 EXCAVATION	LS(m3)	\$48.80	2,799.00	\$136,582.82
6000.20	PIER NO.1 EXCAVATION	LS(m3)	\$69.97	723.00	\$50,589.36
6000.21	PIER NO.2 EXCAVATION	LS(m3)	\$148.61	58.00	\$8,619.36
6000.60	PIER NO.1 EXCAVATION	LS(m3)	\$293.62	470.00	\$138,000.00
6000.61	PIER NO.2 EXCAVATION	LS(m3)	\$276.00	500.00	\$138,000.00
6001.00	BENT NO.1 EXCAVATION	LS(m3)	\$1,000.00	5.00	\$5,000.00
6001.01	BENT NO.2 EXCAVATION	LS(m3)	\$1,000.00	5.00	\$5,000.00
6001.50	BENT NO.1 EXCAVATION	LS(m3)	\$236.37	243.00	\$57,438.00
6001.51	BENT NO.2 EXCAVATION	LS(m3)	\$289.56	188.00	\$54,438.00
6001.52	BENT NO.3 EXCAVATION	LS(m3)	\$360.00	50.00	\$18,000.00
6004.50	EXPANSION JOINT	m	\$3,400.00	15.30	\$52,020.00
6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	m	\$125.06	394.88	\$49,382.30
6005.60	ELASTOMERIC BEARING	EACH	\$447.78	54.00	\$24,180.00
6005.78	EXPANSION BEARING, TFE TYPE	EACH	\$727.31	139.00	\$101,096.00
6005.83	FIXED BEARING	EACH	\$742.72	69.00	\$51,248.00
6007.01	CLASS I REPAIR	m2	\$105.00	98.40	\$10,332.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
6007.02	CLASS II REPAIR	m2	\$145.00	19.70	\$2,856.50
6007.03	CLASS III REPAIR	m2	\$165.00	4.00	\$660.00
6008.40	PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF	m2	\$42.00	136.60	\$5,737.20
6010.22	CLASS 47B-20 CONCRETE FOR BRIDGE	m3	\$356.58	4,737.90	\$1,689,456.38
6010.26	CLASS 47BD-30 CONCRETE FOR BRIDGE	m3	\$374.65	5,240.80	\$1,963,472.81
6010.28	CLASS 47BD-35 CONCRETE FOR BRIDGE	m3	\$376.95	571.60	\$215,467.39
6010.40	CLASS 47BD-30 CONCRETE FOR BARRIER	m3	\$304.23	938.81	\$285,616.06
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE	LS(m3)	\$1,091.16	786.80	\$858,528.00
6016.02	CONCRETE FOR OVERLAYS-SF	m3	\$665.00	6.80	\$4,522.00
6020.00	REINFORCING STEEL FOR BRIDGE	kg	\$1.27	182,627.00	\$231,819.70
6030.00	PREPARATION OF BRIDGE	EACH	\$6,250.00	2.00	\$12,500.00
6040.00	REMOVE STRUCTURE	EACH	\$14,608.36	16.00	\$233,733.77
6040.01	REMOVE STRUCTURE	EACH	\$98,098.98	1.00	\$98,098.98
6040.02	REMOVE STRUCTURE	EACH	\$30,000.00	1.00	\$30,000.00
6040.03	REMOVE STRUCTURE	EACH	\$30,000.00	1.00	\$30,000.00
6071.11	STEEL SUPERSTRUCTURE	LS(kg)	\$1.81	1,009,250.00	\$1,829,666.00
6071.12	STEEL SUPERSTRUCTURE	LS(kg)	\$1.59	629,865.00	\$1,003,000.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	kg	\$5.26	27,781.00	\$146,124.25
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	kg	\$4.81	518.50	\$2,491.99
6104.00	BROKEN CONCRETE RIPRAP	Mg	\$13.61	917.00	\$12,478.40
6105.01	ROCK RIPRAP, TYPE A	Mg	\$39.81	2,803.00	\$111,590.00
6105.02	ROCK RIPRAP, TYPE B	Mg	\$31.15	19,224.00	\$598,861.77
6105.03	ROCK RIPRAP, TYPE C	Mg	\$38.00	740.00	\$28,120.00
6107.00	CONCRETE SLOPE PROTECTION	m2	\$38.90	2,718.00	\$105,718.13
6131.22	SURFACE COATING	m2	\$42.78	130.00	\$5,561.40
6131.50	EPOXY COATED REINFORCING STEEL	kg	\$1.32	768,977.00	\$1,011,220.63
6131.61	EPOXY COATED REINFORCING STEEL FOR BARRIER	kg	\$1.24	175,744.00	\$218,037.64
6133.15	ANTI-GRAFFITI COATING	m2	\$9.38	130.00	\$1,219.40
6139.50	SUBSURFACE DRAINAGE MATTING	m2	\$20.04	1,658.20	\$33,230.11
6200.00	CONCRETE PILING	m	\$81.42	2,906.10	\$236,611.83
6210.12	HP 250 mm X 62 kg STEEL PILING	m	\$64.90	4,741.40	\$307,705.47
6210.14	HP 310 mm X 79 kg STEEL PILING	m	\$58.75	12,466.18	\$732,337.86
6210.50	PIPE PILING	m	\$94.23	5,727.28	\$539,686.39
6310.00	STEEL SHEET PILING	m2	\$135.86	3,081.70	\$418,688.35
6404.00	PEDESTRIAN RAILING (CHAIN LINK TYPE)	m	\$129.96	168.73	\$21,928.39
6404.16	1.8 m PEDESTRIAN RAILING (CHAIN LINK TYPE)	m	\$300.00	32.00	\$9,600.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
6501.00	PENETRATING PROTECTIVE CONCRETE SEALANT	LS(m2)	\$10.24	1,445.00	\$14,800.00
6510.60	BRIDGE SHORING	LS(m2)	\$0.01	97.00	\$1.00
6600.03	75 mm CONDUIT IN BRIDGE	m	\$47.00	59.60	\$2,801.20
6601.15	38 mm CONDUIT IN BRIDGE	m	\$26.25	383.50	\$10,065.90
7001.50	CULVERT MOUNTED GUARDRAIL POST	EACH	\$150.00	16.00	\$2,400.00
7011.20	W-BEAM GUARDRAIL	m	\$41.11	1,253.10	\$51,513.56
7011.30	THRIE-BEAM GUARDRAIL	m	\$51.67	305.00	\$15,759.35
7017.00	REMOVE GUARDRAIL	m	\$4.35	3,229.20	\$14,055.14
7017.50	REMOVE & SALVAGE GUARDRAIL	m	\$6.00	49.30	\$295.80
7018.01	RESET GUARDRAIL	m	\$95.00	49.30	\$4,683.50
7019.50	IMPACT ATTENUATOR	EACH	\$17,219.50	4.00	\$68,878.00
7019.64	TEMPORARY IMPACT ATTENUATOR	EACH	\$5,412.33	3.00	\$16,237.00
7019.65	RELOCATE IMPACT ATTENUATOR	EACH	\$2,488.33	3.00	\$7,465.00
7019.70	REMOVE IMPACT ATTENUATOR	EACH	\$1,000.00	2.00	\$2,000.00
7020.00	BRIDGE APPROACH SECTIONS	EACH	\$1,489.56	95.00	\$141,508.08
7020.60	SPECIAL BRIDGE APPROACH SECTION	EACH	\$1,653.00	2.00	\$3,306.00
7021.47	MELT	EACH	\$1,348.73	40.00	\$53,949.36
7021.48	MELT, TYPE I	EACH	\$1,249.00	4.00	\$4,996.00
7022.00	END ANCHORAGE ASSEMBLY	EACH	\$533.00	5.00	\$2,665.00
7022.50	BULLNOSE-3.8 m	EACH	\$4,134.00	8.00	\$33,072.00
7024.25	GUARDRAIL END TREATMENT, TYPE I	EACH	\$1,964.83	12.00	\$23,578.00
7024.27	GUARDRAIL END TREATMENT, TYPE II	EACH	\$1,399.98	48.00	\$67,199.16
7100.00	RIGHT-OF-WAY FENCE	m	\$4.92	10,570.00	\$52,004.40
7102.01	CHANNEL CROSSING, TYPE"A"	EACH	\$92.00	9.00	\$828.00
7103.00	END POSTS	EACH	\$85.57	34.00	\$2,909.38
7104.00	PULL POSTS	EACH	\$75.39	62.00	\$4,674.18
7105.00	CORNER POSTS	EACH	\$89.63	47.00	\$4,212.61
7106.12	3.7 m VEHICLE GATE	EACH	\$205.45	11.00	\$2,260.00
7108.00	DRAINAGE STRUCTURE TERMINALS	EACH	\$93.28	14.00	\$1,305.92
7110.05	1.5 METER CHAIN-LINK FENCE	m	\$21.23	6,749.80	\$143,306.29
7115.05	END POST FOR 1.5 METER CHAIN-LINK FENCE	EACH	\$84.69	26.00	\$2,202.00
7116.05	CORNER POST FOR 1.5 METER CHAIN-LINK FENCE	EACH	\$86.59	51.00	\$4,416.00
7117.05	PULL POST FOR 1.5 METER CHAIN-LINK FENCE	EACH	\$92.53	43.00	\$3,979.00
7121.05	7.3 METER VEHICLE GATE FOR 1.5 METER CHAIN-LINK FENCE	EACH	\$883.00	1.00	\$883.00
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	EACH	\$1,104.00	2.00	\$2,208.00
7311.00	CONCRETE FOR FOUNDATION	m3	\$432.14	109.70	\$47,405.60

## Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
7311.10	REINFORCING STEEL	kg	\$2.01	4,910.00	\$9,883.70
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$27,732.00	3.00	\$83,196.00
7312.01	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$25,951.00	2.00	\$51,902.00
7312.02	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$14,201.00	2.00	\$28,402.00
7312.03	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$9,404.00	1.00	\$9,404.00
7312.04	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$24,500.00	2.00	\$49,000.00
7312.05	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$24,000.00	1.00	\$24,000.00
7312.06	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$24,000.00	1.00	\$24,000.00
7312.07	OVERHEAD SIGN SUPPORT, LOCATION	EACH	\$27,000.00	1.00	\$27,000.00
7321.01	TYPE A SIGN	m2	\$217.01	15.00	\$3,254.28
7322.01	TYPE B SIGN	m2	\$208.04	267.14	\$55,574.68
7336.04	100 mm X 150 mm WOOD SIGN SUPPORT	m	\$57.87	68.80	\$3,981.46
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	kg	\$4.45	5,704.60	\$25,412.69
7360.24	600 mm SIGN SUPPORT FOOTING	EACH	\$413.83	62.00	\$25,657.32
7490.03	100 mm YELLOW THERMOPLASTIC	m	\$1.08	11,153.29	\$12,045.55
7490.04	100 mm WHITE THERMOPLASTIC	m	\$1.08	10,593.90	\$11,441.41
7500.27	WRONG WAY ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$205.00	4.00	\$820.00
7500.31	ARROW, PREFORMED PAVEMENT MARKING, TYPE 3	EACH	\$195.00	24.00	\$4,680.00
7500.32	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$208.31	13.00	\$2,708.00
7500.33	ARROW	EACH	\$180.84	19.00	\$3,435.96
7500.38	ONLY, PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$271.83	6.00	\$1,631.00
7500.48	YIELD PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$205.00	10.00	\$2,050.00
7502.04	100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4	m	\$6.25	96.00	\$600.00
7502.14	100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	m	\$8.73	13,135.00	\$114,728.60
7503.04	100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	m	\$6.75	1,300.00	\$8,775.00
7503.14	100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	m	\$9.87	6,000.00	\$59,223.00
7508.04	300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4	m	\$18.75	30.00	\$562.50
7508.14	300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	m	\$22.17	4,555.00	\$100,965.00
7509.04	300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	m	\$19.50	100.00	\$1,950.00
7509.14	300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	m	\$31.69	190.00	\$6,020.25
7512.04	600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4	m	\$54.60	30.00	\$1,638.00
7512.14	600 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	m	\$63.00	54.00	\$3,402.00
7530.48	RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4	EACH	\$1,000.00	2.00	\$2,000.00
7550.03	100 mm YELLOW EPOXY PAVEMENT MARKING	m	\$1.50	9,340.00	\$14,010.00
7550.04	100 mm WHITE EPOXY PAVEMENT MARKING	m	\$1.50	8,900.00	\$13,350.00
8022.50	FLY ASH FOR SUBGRADE	Mg	\$14.00	5,555.00	\$77,770.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	m3	\$18.53	955.10	\$17,698.00
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	m3	\$26.05	13,403.00	\$349,151.25
8029.10	AGGREGATE FOUNDATION COURSE-D 100 mm	m2	\$5.62	172,704.00	\$969,742.40
8029.25	FOUNDATION COURSE	m2	\$4.99	37,705.00	\$188,147.95
8029.84	BITUMINOUS FOUNDATION COURSE 100 mm	m2	\$1.82	138,819.00	\$252,941.44
8032.04	CRUSHED CONCRETE FOUNDATION COURSE 100 mm	m2	\$2.79	39,622.00	\$110,545.38
8051.00	SOIL BINDER	m3	\$22.37	7,420.00	\$165,985.40
8060.05	GRANULAR SUBDRAIN	EACH	\$60.70	513.00	\$31,140.40
8091.00	GRANULAR BACKFILL	m3	\$16.81	16,811.20	\$282,665.72
8101.40	SUBGRADE STABILIZATION	m2	\$1.27	181,713.00	\$230,775.51
8101.50	STABILIZED SUBGRADE	m2	\$2.05	117,109.00	\$240,073.45
8111.00	SHOULDER SUBGRADE PREPARATION	StaM	\$136.01	1,098.94	\$149,464.90
8111.20	SHOULDER SUBGRADE PREPARATION	m2	\$1.75	1,742.00	\$3,048.50
9000.75	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	Mg	\$18.65	1,925.00	\$35,903.00
9004.89	COLD IN-PLACE RECYCLING	StaM	\$2,750.00	68.77	\$189,109.25
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	Mg	\$30.89	3,660.00	\$113,061.40
9005.21	PATCHING BITUMINOUS SAND	m2	\$35.00	200.00	\$7,000.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	Mg	\$15.14	86,800.00	\$1,314,044.10
9005.45	ASPHALTIC CONCRETE, TYPE SP4(12.5)	Mg	\$22.46	211,543.00	\$4,751,249.54
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(9.5)	Mg	\$26.37	20,250.00	\$533,992.50
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(12.5)	Mg	\$21.31	31,440.00	\$669,854.10
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	m2	\$3.27	26,289.00	\$86,014.31
9009.10	PLACEMENT OF ASPHALTIC CONCRETE FOR DITCH LINER	m2	\$4.45	6,598.00	\$29,361.10
9009.75	TEMPORARY SURFACING	m2	\$30.50	50,552.00	\$1,541,887.12
9009.86	SURFACING 150mm	m2	\$12.42	33,581.00	\$417,183.10
9009.88	SURFACING 250mm	m2	\$31.05	4,297.00	\$133,423.26
9020.91	PERFORMANCE GRADED BINDER (64-22) FOR STATE MAINTENANCE PATCHING	Mg	\$187.00	6.75	\$1,262.25
9020.92	PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING	Mg	\$204.00	32.40	\$6,609.60
9020.94	PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING	Mg	\$245.26	64.80	\$15,892.74
9021.01	PERFORMANCE GRADED BINDER (64-22)	Mg	\$203.61	3,117.42	\$634,741.92
9021.03	PERFORMANCE GRADED BINDER (58-28)	Mg	\$195.02	4,687.20	\$914,112.54
9021.08	PERFORMANCE GRADED BINDER (64-28)	Mg	\$247.94	11,247.28	\$2,788,673.47
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	m	\$5.74	13,501.00	\$77,544.84
9031.00	CONSTRUCTING ASPHALTIC CONCRETE FLUME	EACH	\$1,994.00	4.00	\$7,976.00
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	m2	\$3.08	16,818.00	\$51,863.05
9053.00	TACK COAT	L	\$0.26	844,434.00	\$216,636.96

## Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
9053.90	EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING	L	\$0.17	1,049,384.00	\$178,395.28
9110.01	RENTAL OF LOADER, FULLY OPERATED	HOURL	\$62.62	1,015.00	\$63,559.10
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	HOURL	\$61.19	420.00	\$25,700.00
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	HOURL	\$48.82	1,115.00	\$54,433.80
9110.06	RENTAL OF BACKHOE, FULLY OPERATED	HOURL	\$71.63	705.00	\$50,498.80
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	HOURL	\$51.07	1,015.00	\$51,832.90
9110.09	RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED	HOURL	\$351.36	25.00	\$8,784.00
9111.00	WATER	kL	\$3.00	20,336.00	\$61,021.43
9111.25	WATER FOR COLD IN-PLACE RECYCLING, APPLIED	kL	\$7.40	621.00	\$4,595.40
9140.00	JOINT SEALING - ASPHALT TO CONCRETE	StaM	\$146.63	117.63	\$17,247.14
9170.00	EARTH SHOULDER CONSTRUCTION	StaM	\$268.68	1,661.59	\$446,436.43
9173.00	SUBGRADE PREPARATION	StaM	\$330.00	31.00	\$10,228.35
9173.15	TRENCHED WIDENING	StaM	\$137.96	113.07	\$15,599.14
9173.20	SUBGRADE PREPARATION	m2	\$1.04	349,739.00	\$363,432.79
9179.21	COLD MILLING, CLASS 1	StaM	\$265.00	129.02	\$34,191.36
9179.23	COLD MILLING, CLASS 3	StaM	\$375.02	490.39	\$183,903.26
9179.33	COLD MILLING, CLASS 3	m2	\$0.96	58,120.00	\$55,829.26
9179.34	COLD MILLING, CLASS 4	m2	\$2.06	139,648.00	\$287,572.32
9179.35	COLD MILLING, CLASS 5	m2	\$0.50	2,769.00	\$1,384.50
9179.43	COLD MILLING, CLASS 3	StaM	\$635.00	31.46	\$19,979.64
9185.77	RUMBLE STRIPS, CONCRETE	StaM	\$83.65	206.52	\$17,276.04
9186.00	CONCRETE SURFACE MILLING	m2	\$0.48	10,574.00	\$5,075.52
9188.50	SURFACING UNDER GUARDRAIL	m2	\$26.13	3,736.00	\$97,634.94
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	LS(km)	\$316.51	76.85	\$24,325.00
A001.01	PULL BOX, TYPE PB-1	EACH	\$505.96	57.00	\$28,840.00
A001.02	PULL BOX, TYPE PB-1A	EACH	\$454.93	15.00	\$6,824.00
A001.06	PULL BOX, TYPE PB-2A	EACH	\$700.00	2.00	\$1,400.00
A001.12	PULL BOX, TYPE PB-5	EACH	\$403.70	78.00	\$31,488.68
A001.16	PULL BOX, TYPE PB-6	EACH	\$489.13	8.00	\$3,913.00
A001.60	JUNCTION BOX	EACH	\$518.00	2.00	\$1,036.00
A002.97	INSTALL EMERGENCY VEHICLE PREEMPTION SYSTEM	EACH	\$650.00	1.00	\$650.00
A003.10	TRAFFIC SIGNAL, TYPE TS-1	EACH	\$713.64	22.00	\$15,700.00
A003.20	TRAFFIC SIGNAL, TYPE TS-1A	EACH	\$620.00	2.00	\$1,240.00
A004.20	TRAFFIC SIGNAL, TYPE TS-1L	EACH	\$750.00	4.00	\$3,000.00
A004.40	TRAFFIC SIGNAL, TYPE TS-2	EACH	\$600.00	2.00	\$1,200.00
A006.14	PEDESTRIAN SIGNAL, TYPE PS-1	EACH	\$600.00	4.00	\$2,400.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
A006.15	PEDESTRIAN SIGNAL, TYPE PS-1	EACH	\$550.00	12.00	\$6,600.00
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	EACH	\$150.00	4.00	\$600.00
A006.83	PEDESTAL POLE, TYPE PP-3.7	EACH	\$700.00	6.00	\$4,200.00
A006.85	PEDESTAL POLE, TYPE PP-3.0	EACH	\$715.00	8.00	\$5,720.00
A006.98	VEHICLE DETECTOR, TYPE A PREFORMED	EACH	\$185.91	66.00	\$12,270.18
A007.00	VEHICLE DETECTOR, TYPE B PREFORMED	EACH	\$175.84	84.00	\$14,770.20
A007.08	VEHICLE DETECTOR, TYPE TD-3	EACH	\$300.00	2.00	\$600.00
A008.62	STREET LIGHTING UNIT, TYPE SL-S-12.2-0-0.20	EACH	\$1,855.00	3.00	\$5,565.00
A008.63	STREET LIGHTING UNIT, TYPE SL-BT-12.2-0-0.20	EACH	\$2,257.82	42.00	\$94,828.44
A008.69	STREET LIGHTING UNIT TYPE SL-S-12.2-1.2-0.20	EACH	\$1,390.00	2.00	\$2,780.00
A009.14	STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.25	EACH	\$2,042.86	7.00	\$14,300.00
A009.16	STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.20	EACH	\$1,827.80	216.00	\$394,804.90
A009.29	STREET LIGHTING UNIT, TYPE SL-BT-12.2-1.8-0.25	EACH	\$1,600.00	20.00	\$32,000.00
A009.90	STREET LIGHTING UNIT, TYPE SL-S-13.7-0.3 & 0.3-0.20	EACH	\$1,800.00	62.00	\$111,600.00
A010.08	LUMINAIRE, TYPE HPS-150	EACH	\$795.06	17.00	\$13,516.00
A010.35	LUMINAIRE, TYPE OH-200	EACH	\$850.00	2.00	\$1,700.00
A010.60	UNDERDECK LUMINAIRE, TYPE UD-100	EACH	\$400.00	10.00	\$4,000.00
A011.40	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-11-3.7	EACH	\$4,500.00	1.00	\$4,500.00
A012.60	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-15.5-3.7	EACH	\$4,850.00	1.00	\$4,850.00
A012.90	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-18.5-3.7	EACH	\$6,000.00	2.00	\$12,000.00
A020.10	LIGHTING CONTROL CENTER, TYPE D	EACH	\$1,000.00	1.00	\$1,000.00
A020.17	LIGHTING CONTROL CENTER, TYPE P	EACH	\$1,498.00	7.00	\$10,486.00
A020.30	LIGHTING CONTROL CENTER, TYPE R	EACH	\$1,458.45	11.00	\$16,043.00
A020.36	LIGHTING CONTROL CENTER, TYPE R-2	EACH	\$3,119.00	3.00	\$9,357.00
A025.10	SIGNAL STRUCTURE	EACH	\$40,000.00	1.00	\$40,000.00
A069.14	25 mm CONDUIT IN TRENCH	m	\$10.76	79.00	\$850.04
A069.15	38 mm CONDUIT IN MEDIAN BARRIER	m	\$6.50	3,642.89	\$23,678.81
A070.10	38 mm CONDUIT IN TRENCH	m	\$7.56	14,363.20	\$108,645.21
A070.13	50 mm CONDUIT IN TRENCH	m	\$11.50	190.70	\$2,193.05
A070.14	50 mm CONDUIT IN TRENCH	m	\$10.12	3,068.00	\$31,051.95
A070.18	75 mm CONDUIT IN TRENCH	m	\$16.34	57.60	\$941.20
A070.22	100 mm CONDUIT IN TRENCH	m	\$19.00	8.00	\$152.00
A072.07	19 mm CONDUIT UNDER ROADWAY	m	\$9.84	22.00	\$216.48
A072.08	25 mm CONDUIT UNDER ROADWAY	m	\$10.79	14.00	\$151.06
A072.10	38 mm CONDUIT UNDER ROADWAY	m	\$9.86	1,364.00	\$13,448.00
A072.14	50 mm CONDUIT UNDER ROADWAY	m	\$11.36	479.30	\$5,445.55

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
A072.18	75 mm CONDUIT UNDER ROADWAY	m	\$16.10	399.10	\$6,423.98
A074.12	38 mm CONDUIT, JACKED	m	\$21.86	319.00	\$6,972.00
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	m	\$1.05	173.00	\$181.65
A077.13	3/C #14 AWG TRAFFIC SIGNAL CABLE	m	\$1.10	281.00	\$309.10
A077.15	5/C #14 AWG TRAFFIC SIGNAL CABLE	m	\$2.50	516.50	\$1,291.25
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	m	\$3.10	420.30	\$1,302.93
A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	m	\$3.72	304.60	\$1,131.90
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	m	\$1.80	1,894.90	\$3,416.80
A079.07	OPTICAL DETECTOR CABLE	m	\$1.05	137.00	\$143.85
A079.50	GROUNDING CONDUCTOR	m	\$1.32	1,049.50	\$1,390.10
A079.55	SERVICE CABLE	m	\$2.65	140.00	\$370.40
A079.57	SERVICE CABLE	m	\$2.01	25.00	\$50.25
A079.58	SERVICE CABLE	m	\$2.00	5.00	\$10.00
A080.08	STREET LIGHTING CABLE, NO. 3 XHHW	m	\$3.92	7,044.00	\$27,612.48
A080.10	STREET LIGHTING CABLE, NO. 2 USE	m	\$3.90	306.00	\$1,193.40
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	m	\$1.50	19,682.00	\$29,489.87
A080.24	STREET LIGHTING CABLE, NO. 6 USE	m	\$1.78	39,133.00	\$69,573.22
A080.26	STREET LIGHTING CABLE, NO. 6 XHHW	m	\$2.78	219.00	\$608.82
A080.34	STREET LIGHTING CABLE, NO. 8 XHHW	m	\$2.38	5,784.00	\$13,765.92
A080.36	STREET LIGHTING CABLE, NO. 10 XHHW	m	\$1.87	992.00	\$1,855.04
A081.00	6 PAIR COMMUNICATION CABLE	m	\$2.00	228.00	\$456.00
A500.20	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170	EACH	\$1,893.50	2.00	\$3,787.00
A600.00	REMOVE LIGHTING UNIT	EACH	\$167.35	82.00	\$13,723.10
A610.00	REMOVE TRAFFIC SIGNAL	EACH	\$1,083.50	2.00	\$2,167.00
A700.20	RELOCATE STREET LIGHTING UNIT	EACH	\$842.00	8.00	\$6,736.00
A700.25	RELOCATE TEMPORARY LIGHTING SYSTEM	EACH	\$2,997.00	2.00	\$5,994.00
A780.00	TEMPORARY LIGHTING SYSTEM, TYPE	EACH	\$15,554.50	2.00	\$31,109.00
A780.02	TEMPORARY LIGHTING SYSTEM, TYPE	EACH	\$8,386.50	2.00	\$16,773.00
A780.04	TEMPORARY LIGHTING SYSTEM, TYPE	EACH	\$6,768.50	2.00	\$13,537.00
A780.05	TEMPORARY LIGHTING SYSTEM	EACH	\$10,203.00	3.00	\$30,609.00
A780.06	TEMPORARY LIGHTING SYSTEM	EACH	\$28,882.00	1.00	\$28,882.00
A780.07	TEMPORARY LIGHTING SYSTEM	EACH	\$8,380.00	1.00	\$8,380.00
A780.10	CROSSOVER LIGHTING SYSTEM	EACH	\$5,064.00	1.00	\$5,064.00
A800.50	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, TYPE	DAY	\$4.39	516.00	\$2,265.24
A800.51	OPERATION & MAINTENANCE OF CROSSOVER LIGHTING SYSTEM	DAY	\$3.36	538.00	\$1,807.68
A800.52	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, TYPE	DAY	\$3.36	803.00	\$2,698.08

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
A800.54	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, TYPE	DAY	\$4.39	516.00	\$2,265.24
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	DAY	\$3.15	700.00	\$2,205.00
A800.70	MAINTENANCE OF LIGHTING UNITS	DAY	\$6.03	460.00	\$2,773.80
L001.01	SEEDING, TYPE A	ha	\$1,425.52	138.25	\$197,082.69
L001.02	SEEDING, TYPE B	ha	\$1,180.68	45.91	\$54,205.98
L001.18	SEEDING, TYPE WETLAND-HIGH	ha	\$1,250.00	4.25	\$5,312.50
L001.19	SEEDING, TYPE WETLAND-LOW	ha	\$2,013.00	6.84	\$13,768.92
L006.00	COVER CROP SEEDING	ha	\$148.41	214.21	\$31,791.97
L006.50	TEMPORARY SEEDING	ha	\$1,884.08	3.70	\$6,971.08
L010.00	SODDING	m2	\$4.31	10,221.00	\$44,001.87
L020.00	EROSION CONTROL	m2	\$1.59	15,236.00	\$24,161.21
L020.01	EROSION CONTROL, TYPE A	m2	\$5.10	55,059.12	\$280,658.96
L020.02	EROSION CONTROL, TYPE B	m2	\$1.46	8,426.00	\$12,301.96
L020.03	EROSION CONTROL, TYPE C	m2	\$2.55	2,892.82	\$7,376.69
L020.07	EROSION CONTROL, TYPE B-1	m2	\$4.53	8,873.00	\$40,167.10
L020.08	EROSION CONTROL, TYPE AA	m2	\$6.04	10,743.20	\$64,871.70
L020.09	EROSION CONTROL, TYPE AAA	m2	\$10.81	7,545.40	\$81,579.37
L020.10	EROSION CONTROL, TYPE HV	m2	\$1.56	57,679.44	\$90,125.62
L020.20	SLOPE PROTECTION NETTING	m2	\$0.53	44,969.53	\$24,057.86
L021.01	EROSION CHECKS, TYPE A	BALE	\$18.54	1,609.00	\$29,835.25
L021.03	EROSION CHECKS, TYPE C	BALE	\$23.50	133.00	\$3,125.50
L021.06	EROSION CHECKS, TYPE HV	BALE	\$17.60	2,808.00	\$49,416.25
L021.11	EROSION CHECKS, TYPE ST-A	BALE	\$22.67	838.00	\$18,997.00
L021.13	EROSION CHECKS, TYPE ST-AA	BALE	\$29.34	331.00	\$9,711.00
L021.15	EROSION CHECKS, TYPE ST-HV	BALE	\$18.30	171.00	\$3,130.00
L021.16	EROSION CHECKS, TYPE ST-AAA	BALE	\$35.00	33.00	\$1,155.00
L021.17	EROSION CHECKS, TYPE ST-HVC	BALE	\$25.00	21.00	\$525.00
L021.21	EROSION CHECKS, TYPE AA	BALE	\$21.85	208.00	\$4,545.00
L022.11	FABRIC SILT FENCE-LOW POROSITY	m	\$7.72	16,780.50	\$129,619.48
L022.12	FABRIC SILT FENCE-HIGH POROSITY	m	\$8.60	4,518.70	\$38,854.12
L022.13	FABRIC SILT FENCE-LOW PROFILE HIGH POROSITY	m	\$6.98	462.00	\$3,224.76
L022.14	FABRIC SILT FENCE-LOW PROFILE LOW POROSITY	m	\$6.67	315.00	\$2,101.05
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	m	\$9.12	4,449.80	\$40,568.15
L022.75	TEMPORARY SILT CHECK	m	\$13.17	1,472.90	\$19,390.75
L022.90	TEMPORARY SILT FENCE	m	\$12.76	460.00	\$5,870.00
L022.91	TEMPORARY BALE CHECK	BALE	\$21.08	312.00	\$6,576.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
L022.92	TEMPORARY EARTH CHECK	m	\$43.64	145.00	\$6,328.25
L022.93	TEMPORARY ROCK CHECK	m	\$25.00	200.00	\$5,000.00
L030.75	MANURE TOPDRESSING	m3	\$9.66	8,096.00	\$78,239.00
L032.70	TEMPORARY MULCH	Mg	\$118.00	40.00	\$4,720.00
L032.75	MULCH	Mg	\$80.24	921.50	\$73,944.60
L940.00	SILVER MAPLE SEEDLING	EACH	\$2.84	108.00	\$306.72
L940.10	GREEN ASH SEEDLING	EACH	\$3.20	108.00	\$345.60
L940.15	AMERICAN SYCAMORE SEEDLING	EACH	\$3.20	58.00	\$185.60
L940.16	RED-OISER DOGWOOD SEEDLING	EACH	\$3.20	66.00	\$211.20
P070.24	600 mm CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	m	\$58.90	36.50	\$2,149.85
P120.30	750 mm CULVERT PIPE, TYPE 2	m	\$149.77	11.00	\$1,647.50
P120.36	900 mm CULVERT PIPE, TYPE 2	m	\$250.00	3.50	\$875.00
P120.48	1200 mm CULVERT PIPE, TYPE 2	m	\$340.00	31.50	\$10,710.00
P120.54	1350 mm CULVERT PIPE, TYPE 2	m	\$330.00	11.00	\$3,630.00
P120.60	1500 mm CULVERT PIPE, TYPE 2	m	\$400.00	56.00	\$22,400.00
P127.24	600 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2	m	\$155.91	11.60	\$1,808.56
P127.60	1500 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2	m	\$612.83	58.00	\$35,544.14
P128.30	750 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$204.13	40.00	\$8,165.00
P128.36	900 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$270.00	25.50	\$6,885.00
P128.42	1050 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$235.65	97.20	\$22,905.18
P128.48	1200 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$359.37	88.10	\$31,660.18
P128.54	1350 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$410.00	21.00	\$8,610.00
P128.60	1500 mm CULVERT PIPE, TYPE 2 CLASS IV	m	\$500.00	40.00	\$20,000.00
P150.30	750 mm CULVERT PIPE, TYPE 5	m	\$150.00	43.10	\$6,465.00
P150.36	900 mm CULVERT PIPE, TYPE 5	m	\$165.00	24.80	\$4,092.00
P155.48	1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 5	m	\$228.48	36.00	\$8,225.28
P180.08	200 mm CULVERT PIPE, TYPE 8	m	\$66.00	26.00	\$1,716.00
P200.36	900 mm CULVERT PIPE, TYPE 2 OR 5	m	\$190.72	50.80	\$9,688.58
P200.42	1050 mm CULVERT PIPE, TYPE 2 OR 5	m	\$228.50	40.00	\$9,140.00
P200.48	1200 mm CULVERT PIPE, TYPE 2 OR 5	m	\$358.65	136.20	\$48,848.13
P200.60	1500 mm CULVERT PIPE, TYPE 2 OR 5	m	\$406.00	123.40	\$50,100.40
P200.84	2100 mm CULVERT PIPE, TYPE 2 OR 5	m	\$826.82	14.60	\$12,071.57
P250.24	600 mm CULVERT PIPE, TYPE 3 OR 4	m	\$82.00	2.50	\$205.00
P300.12	300 mm CULVERT PIPE, TYPE 3,4, OR 5	m	\$66.00	35.00	\$2,310.00
P300.24	600 mm CULVERT PIPE, TYPE 3,4 OR 5	m	\$65.53	511.30	\$33,504.70
P300.30	750 mm CULVERT PIPE, TYPE 3,4 OR 5	m	\$93.25	399.10	\$37,215.50

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
P300.36	900 mm CULVERT PIPE, TYPE 3,4 OR 5	m	\$103.14	9.70	\$1,000.50
P300.42	1050 mm CULVERT PIPE, TYPE 3,4 OR 5	m	\$130.15	90.60	\$11,791.83
P300.48	1200 mm CULVERT PIPE, TYPE 3,4 OR 5	m	\$157.97	139.90	\$22,099.50
P300.72	1800 mm CULVERT PIPE, TYPE 3,4 OR 5	m	\$268.36	94.90	\$25,467.00
P310.48	1200 mm CULVERT PIPE, TYPE 2,4 OR 5	m	\$174.85	27.30	\$4,773.41
P310.60	1500 mm CULVERT PIPE, TYPE 2,4 OR 5	m	\$246.56	101.00	\$24,902.56
P400.18	450 mm CULVERT PIPE, TYPE 2,5,7 OR 8	m	\$86.88	514.80	\$44,726.99
P400.24	600 mm CULVERT PIPE, TYPE 2,5,7 OR 8	m	\$102.33	365.50	\$37,401.04
P400.30	750 mm CULVERT PIPE, TYPE 2,5,7 OR 8	m	\$153.62	213.30	\$32,767.06
P402.15	375 mm CULVERT PIPE, TYPE 3,4,5 OR 6	m	\$82.33	1,511.70	\$124,456.47
P402.24	600 mm CULVERT PIPE, TYPE 3,4,5 OR 6	m	\$80.45	102.65	\$8,258.19
P402.30	750 mm CULVERT PIPE, TYPE 3,4,5 OR 6	m	\$94.70	26.00	\$2,462.20
P402.36	900 mm CULVERT PIPE, TYPE 3,4,5 OR 6	m	\$120.00	34.80	\$4,176.00
P406.48	1200 mm CULVERT PIPE, TYPE 2,3,4 OR 5	m	\$124.03	49.00	\$6,077.37
P500.15	375 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	m	\$75.71	53.10	\$4,020.20
P500.24	600 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	m	\$92.46	531.10	\$49,105.51
P500.30	750 mm CULVERT PIPE, TYPE 2,4,5,7 or 8	m	\$112.43	3.00	\$337.29
P500.36	900 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	m	\$124.29	25.10	\$3,119.68
P504.15	375 mm CULVERT PIPE, TYPE 3,4,5,6 OR 7	m	\$49.00	4.00	\$196.00
P700.18	450 mm STORM SEWER PIPE, TYPE 1,7 OR 8	m	\$67.98	3,081.40	\$209,471.00
P700.24	600 mm STORM SEWER PIPE, TYPE 1,7 OR 8	m	\$98.71	583.10	\$57,560.00
P700.30	750 mm STORM SEWER PIPE, TYPE 1,7 OR 8	m	\$141.55	123.50	\$17,482.00
P700.36	900 mm STORM SEWER PIPE, TYPE 1,7 OR 8	m	\$160.00	67.00	\$10,720.00
P702.15	375 mm STORM SEWER PIPE, TYPE 1	m	\$79.85	242.40	\$19,355.64
P702.18	450 mm STORM SEWER PIPE, TYPE 1	m	\$73.36	871.90	\$63,962.58
P702.24	600 mm STORM SEWER PIPE, TYPE 1	m	\$120.03	295.80	\$35,504.87
P702.30	750 mm STORM SEWER PIPE, TYPE 1	m	\$162.21	366.00	\$59,368.86
P702.36	900 mm STORM SEWER PIPE, TYPE 1	m	\$160.00	8.00	\$1,280.00
P702.42	1050 mm STORM SEWER PIPE, TYPE 1	m	\$160.00	93.50	\$14,960.00
P703.30	750 mm STORM SEWER PIPE, TYPE 1 CLASS V	m	\$145.00	40.00	\$5,800.00
P703.42	1050 mm STORM SEWER PIPE, TYPE 1 CLASS V	m	\$231.00	40.00	\$9,240.00
P705.18	450 mm STORM SEWER PIPE, TYPE 1 CLASS IV	m	\$46.35	41.50	\$1,923.57
P705.24	600 mm STORM SEWER PIPE, TYPE 1 CLASS IV	m	\$80.56	75.00	\$6,042.00
P705.36	900mm STORM SEWER PIPE, TYPE 1 CLASS IV	m	\$165.00	35.00	\$5,775.00
P705.42	1050mm STORM SEWER PIPE, TYPE 1 CLASS IV	m	\$207.00	36.00	\$7,452.00
W175.01	25 mm CORPORATION STOP	EACH	\$231.00	2.00	\$462.00

Metric AUP Summary For July 2003 Thru June 2004 Lettings

STANDARD ITEM NO.	ITEM DESCRIPTION	UNITS	AVERAGE UNIT PRICE	TOTAL QUANTITY	TOTAL BID
W176.70	WATER SERVICE CONNECTION	EACH	\$828.00	6.00	\$4,968.00
W205.02	50 mm WATER MAIN PIPE	m	\$34.00	43.00	\$1,462.00
W205.03	63 mm WATER MAIN PIPE	m	\$35.00	34.00	\$1,190.00
W205.50	ADOPTER FITTING 100 mm HDPE TO 75 mm PVC	EACH	\$500.00	2.00	\$1,000.00
W208.00	50 mm X 25 mm SADDLE FOR PVC WATER LINE	EACH	\$77.00	1.00	\$77.00
W208.01	63 mm X 25 mm SADDLE FOR PVC WATER LINE	EACH	\$83.00	1.00	\$83.00
W219.62	50 mm GATE VALVE AND BOX	EACH	\$518.00	1.00	\$518.00
W219.65	75 mm GATE VALVE AND BOX	EACH	\$671.00	1.00	\$671.00
W356.03	75 mm X 75 mm TEE	EACH	\$175.00	2.00	\$350.00
W357.15	75 mm - 90 DEGREE BEND	EACH	\$147.00	1.00	\$147.00
W358.07	75 mm X 50 mm REDUCER	EACH	\$140.00	1.00	\$140.00
W358.08	75 mm X 63 mm REDUCER	EACH	\$144.00	1.00	\$144.00
W600.03	ADJUST VALVE BOX TO GRADE	EACH	\$125.00	4.00	\$500.00
W800.97	BORING 100 mm WATER MAIN	m	\$80.00	72.00	\$5,760.00