

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
0001.08	BARRICADE, TYPE II	116,885.00	BDAY	\$0.50	\$58,442.50
0001.10	BARRICADE, TYPE III	48,538.00	BDAY	\$1.40	\$67,949.10
0001.75	TEMPORARY SIGN DAY	1,517.00	EACH	\$3.05	\$4,625.50
0001.90	SIGN DAY	86,230.00	EACH	\$0.36	\$31,243.15
0001.99	CONTRACTOR FURNISHED SIGN DAY	18,719.00	EACH	\$0.67	\$12,628.35
0002.30	PAVEMENT MARKING REMOVAL	19,000.00	m	\$0.80	\$15,240.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	56,600.00	m	\$0.28	\$15,738.00
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	30,100.00	m	\$1.00	\$30,100.00
0002.55	OVERLAY BROKEN LINES	585.40	StaM	\$22.76	\$13,323.71
0002.60	OVERLAY SOLID LINES	930.80	StaM	\$23.26	\$21,647.30
0002.61	PLOWABLE PAVEMENT MARKER	230.00	EACH	\$18.00	\$4,140.00
0002.76	PERMANENT PAVEMENT MARKING PAINT	118,997.00	m	\$0.22	\$26,579.15
0002.97	FLASHING ARROW PANEL	279.00	DAY	\$25.00	\$6,975.00
0003.10	FLAGGING	185.00	DAY	\$189.77	\$35,107.85
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	45.00	DAY	\$295.00	\$13,275.00
0005.10	TRAFFIC CONTROL MANAGEMENT	974.00	DAY	\$75.05	\$73,100.00
0010.04	FIELD OFFICE	5.00	EACH	\$1,180.20	\$5,901.00
0020.00	TRAINING	3,000.00	HOUR	\$0.80	\$2,400.00
0030.00	MOBILIZATION	6.00	LS	\$3,839.00	\$23,034.00
0030.10	MOBILIZATION	13.00	LS	\$19,193.85	\$249,520.00
0030.30	MOBILIZATION	3.00	LS	\$324,637.00	\$973,911.00
0030.40	MOBILIZATION	9.00	LS	\$26,413.22	\$237,719.00
0030.50	MOBILIZATION	4.00	LS	\$1,962.75	\$7,851.00
0030.60	MOBILIZATION	10.00	LS	\$48,826.30	\$488,263.00
0030.70	MOBILIZATION	7.00	LS	\$706.09	\$4,942.64
0030.80	MOBILIZATION	1.00	LS	\$1,359.00	\$1,359.00
0030.81	MOBILIZATION	4.00	LS	\$2,719.00	\$10,876.00
0030.82	MOBILIZATION	2.00	LS	\$1,016.50	\$2,033.00
0030.90	MOBILIZATION	3.00	LS	\$45,333.33	\$136,000.00
1000.00	LARGE TREE REMOVAL	37.00	EACH	\$344.59	\$12,750.00
1009.00	GENERAL CLEARING AND GRUBBING	8.00	LS	\$9,170.63	\$73,365.00
1009.01	GENERAL CLEARING AND GRUBBING	1.00	LS	\$5,165.00	\$5,165.00
1010.00	EXCAVATION	1,549,483.00	m3	\$2.32	\$3,594,800.56
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	31,035.00	m3	\$3.79	\$117,602.02
1010.10	EXCAVATION, BORROW	10,616.00	m3	\$3.00	\$31,848.00
1011.00	WATER	33,928.00	kL	\$2.90	\$98,391.20
1012.00	RIGHT-OF-WAY MARKERS	230.00	EACH	\$65.00	\$14,950.00

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
1016.00	RE-ESTABLISH PROPERTY CORNER	110.00	EACH	\$150.00	\$16,500.00
1017.00	CONSTRUCTION STAKING AND SURVEYING	26.16	LS/km	\$10,832.21	\$283,349.00
1020.01	DELINEATOR, TYPE I	400.00	EACH	\$16.50	\$6,600.00
1020.02	DELINEATOR, TYPE II	40.00	EACH	\$16.50	\$660.00
1020.20	INSTALL CHEVRONS	27.00	EACH	\$35.00	\$945.00
1030.00	EARTHWORK MEASURED IN EMBANKMENT	95,302.00	m3	\$5.18	\$494,015.73
1041.00	SALVAGING AND PLACING TOPSOIL	800,000.00	m2	\$0.42	\$336,000.00
1043.50	RIPRAP FILTER FABRIC	5,687.00	m2	\$2.03	\$11,563.34
1090.00	ABANDON WELLS	1.00	EACH	\$575.00	\$575.00
1101.25	SAWING PAVEMENT	3,289.00	m	\$8.20	\$26,969.80
1102.00	REMOVE ASPHALT SURFACE	2,758.70	m2	\$4.43	\$12,230.58
1106.00	REMOVE DRIVEWAY	96.00	m2	\$6.00	\$576.00
1111.00	REMOVE FENCE	287.00	m	\$7.00	\$2,009.00
1113.00	REMOVE STEP	1.00	EACH	\$200.00	\$200.00
1114.10	REMOVE RETAINING WALL	179.00	m	\$23.00	\$4,117.00
1114.15	REMOVE RAILROAD TIE WALL	87.00	m	\$8.00	\$696.00
1119.00	REMOVE INLET	20.00	EACH	\$208.30	\$4,166.00
1123.75	REMOVE CONCRETE SIGN BASE	22.00	EACH	\$200.00	\$4,400.00
1124.00	REMOVE BUILDING	1.00	EACH	\$2,500.00	\$2,500.00
1124.01	REMOVE BUILDING	1.00	EACH	\$2,500.00	\$2,500.00
1125.00	CLEAR TRACT	1.00	EACH	\$4,000.00	\$4,000.00
1136.01	REMOVE	2.00	EACH	\$100.00	\$200.00
1136.07	REMOVE	1,213.00	m	\$6.00	\$7,278.00
1230.50	REMOVE AND SALVAGE INERTIAL BARRIER	2.00	EACH	\$559.00	\$1,118.00
1300.24	600 mm DRIVEWAY CULVERT PIPE	163.00	m	\$59.01	\$9,619.27
1300.36	900 mm DRIVEWAY CULVERT PIPE	14.00	m	\$114.87	\$1,608.18
1305.36	900 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	10.00	m	\$105.45	\$1,054.50
1571.70	TEMPORARY RAILROAD CROSSING	1.00	EACH	\$135,858.50	\$135,858.50
1571.75	RAILROAD CROSSING	1.00	EACH	\$207,062.50	\$207,062.50
1701.24	600 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	509.90	m	\$55.77	\$28,437.12
1701.36	900 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	16.00	m	\$97.38	\$1,558.08
1703.42	1050 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	36.00	m	\$146.63	\$5,278.68
1706.24	600 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	20.30	m	\$134.00	\$2,720.20
2001.00	GRAVEL SURFACE COURSE	180.63	m3	\$23.89	\$4,315.13
2001.03	GRAVEL SURFACE COURSE	4,899.00	Mg	\$9.00	\$44,091.00
2009.20	GRAVEL EMBEDMENT	40,583.00	m2	\$0.83	\$33,683.89
2009.51	CRUSHED ROCK EMBEDMENT	9.63	StaM	\$359.74	\$3,464.27

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
2010.00	CRUSHED ROCK SURFACE COURSE	50.00	m3	\$39.16	\$1,958.00
2010.03	CRUSHED ROCK SURFACE COURSE	988.00	Mg	\$19.13	\$18,898.82
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	1,306.00	m2	\$8.13	\$10,622.00
2021.00	MAILBOX POST	27.00	EACH	\$50.00	\$1,350.00
3008.05	TIE BARS	371.00	EACH	\$4.51	\$1,673.57
3010.13	CONCRETE CLASS 47B-25 LIP CURB	1,013.30	m	\$66.37	\$67,255.80
3013.13	CONCRETE CLASS 47BD-30 BARRIER CURB	1,671.90	m	\$366.62	\$612,951.98
3013.14	CONCRETE CLASS 47BD-30 BARRIER CURB	85.00	m	\$201.87	\$17,158.95
3013.15	CONCRETE CLASS 47B-25 BARRIER CURB	526.00	m	\$72.57	\$38,171.82
3013.30	CONCRETE CLASS 47BD-30 BARRIER TRANSITION SECTION	2.00	EACH	\$1,328.00	\$2,656.00
3013.31	CONCRETE CLASS 47BD-30 BARRIER TRANSITION SECTION	4.00	EACH	\$1,019.00	\$4,076.00
3014.11	COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER	229.80	m	\$48.85	\$11,225.73
3016.21	CONCRETE CLASS 47B-20 SIDEWALKS	3,778.00	m2	\$27.21	\$102,799.38
3016.23	150 mm CONCRETE CLASS 47B-20 SIDEWALKS	62.00	m2	\$49.19	\$3,049.78
3017.50	INTERLOCKING CONCRETE PAVER BLOCK	250.00	m2	\$62.71	\$15,677.50
3020.24	CONCRETE CLASS 47B-25 DRIVEWAY	1,382.00	m2	\$32.28	\$44,610.96
3026.30	CONCRETE CLASS 47BD-30 BARRIER CURB	1.00	EACH	\$687.00	\$687.00
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	177.30	m2	\$94.11	\$16,685.27
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	50.90	m2	\$103.16	\$5,250.84
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-30	751.20	m3	\$222.64	\$167,250.66
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	62,591.00	kg	\$1.75	\$109,292.23
3075.32	205 mm CONCRETE PAVEMENT, CLASS 47B-25	4,264.00	m2	\$24.97	\$106,472.08
3075.42	230 mm CONCRETE PAVEMENT, CLASS 47B-25	8,406.00	m2	\$37.60	\$316,065.60
3075.46	230 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25	21,342.00	m2	\$39.81	\$849,625.02
3075.52	255 mm CONCRETE PAVEMENT, CLASS 47B-25	6,087.00	m2	\$32.49	\$197,761.75
3075.56	255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25	253,819.00	m2	\$29.58	\$7,507,081.18
3089.25	TEMPORARY SURFACING	30,633.00	m2	\$34.91	\$1,069,347.32
3221.15	CONCRETE PAVEMENT, CLASS PR-25	339.30	m2	\$104.65	\$35,507.75
3275.20	CRUSH CONCRETE PAVEMENT	103,682.00	m2	\$4.96	\$513,868.19
3275.21	CRUSH CONCRETE	1,390.00	Mg	\$8.60	\$11,954.00
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	25.36	LS/km	\$276.03	\$7,000.00
3900.29	TEMPORARY TRAIL COVER	3.00	EACH	\$1,405.00	\$4,215.00
4002.00	CAST IRON COVER AND FRAME	2,164.00	kg	\$3.80	\$8,223.20
4003.00	CAST IRON COVER, FRAME, AND FLANGE	95.00	kg	\$9.00	\$855.00
4004.50	CAST IRON GRATE AND FRAME	28,494.00	kg	\$3.98	\$113,529.26
4005.00	CAST IRON RING AND COVER	468.00	kg	\$2.26	\$1,057.68
4015.00	ADJUST MANHOLE TO GRADE	5.00	EACH	\$350.00	\$1,750.00

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4016.00	MANHOLE	3.00	EACH	\$2,938.33	\$8,815.00
4016.01	MANHOLE	2.00	EACH	\$1,952.50	\$3,905.00
4016.02	MANHOLE	1.00	EACH	\$1,585.00	\$1,585.00
4017.00	TAPPING EXISTING MANHOLE	4.00	EACH	\$194.00	\$776.00
4018.00	TAPPING EXISTING STRUCTURE	6.00	EACH	\$276.00	\$1,656.00
4020.25	CONCRETE DITCH LINING	343.00	m2	\$48.59	\$16,664.87
4035.00	REMOVE FLARED-END SECTION	8.00	EACH	\$102.50	\$820.00
4040.00	REMOVE HEADWALLS FROM CULVERTS	55.00	EACH	\$140.00	\$7,700.00
4043.50	REMOVE SEWER PIPE	790.70	m	\$21.97	\$17,375.48
4044.00	PREPARATION OF STRUCTURE	2.00	EACH	\$900.00	\$1,800.00
4044.01	PREPARATION OF STRUCTURE	2.00	EACH	\$900.00	\$1,800.00
4044.02	PREPARATION OF STRUCTURE	2.00	EACH	\$1,000.00	\$2,000.00
4044.03	PREPARATION OF STRUCTURE	1.00	EACH	\$800.00	\$800.00
4045.00	REMOVE STRUCTURE	1.00	EACH	\$5,490.00	\$5,490.00
4045.01	REMOVE STRUCTURE	1.00	EACH	\$2,790.00	\$2,790.00
4045.02	REMOVE STRUCTURE	1.00	EACH	\$3,990.00	\$3,990.00
4045.03	REMOVE STRUCTURE	1.00	EACH	\$3,990.00	\$3,990.00
4045.04	REMOVE STRUCTURE	1.00	EACH	\$2,490.00	\$2,490.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	7,209.00	m3	\$15.77	\$113,718.50
4051.01	EXCAVATION FOR BOX CULVERTS	8,061.00	m3	\$25.19	\$203,087.00
4093.80	WALL MATERIALS	436.00	m2	\$188.00	\$81,968.00
4095.00	CONCRETE FACE PANELS	2,164.50	m2	\$207.51	\$449,164.88
4095.10	CONCRETE LEVELING PADS	487.80	m	\$32.53	\$15,869.44
4095.15	COMPACTED EARTH LEVELING PAD	205.00	m	\$23.00	\$4,715.00
4095.20	COPING	496.70	m	\$153.96	\$76,470.51
4096.00	SOLDIER PILE	876.80	m	\$194.87	\$170,862.02
4096.05	TIEBACKS	89.00	EACH	\$2,774.07	\$246,892.23
4096.10	DRAINAGE MATTING	677.00	m2	\$16.62	\$11,251.74
4100.06	CLASS 47B-20 OR AX-20 CONCRETE FOR HEADWALL	29.05	m3	\$758.66	\$22,039.00
4101.06	CLASS 47B-20 OR AX-20 CONCRETE FOR BOX CULVERT	2,372.09	m3	\$376.34	\$892,711.96
4101.50	CLASS 47B-20 CONCRETE FOR ENERGY DISSIPATOR	43.80	m3	\$426.00	\$18,658.80
4102.09	CLASS 47B-25 CONCRETE FOR RETAINING WALL	412.70	m3	\$906.87	\$374,265.25
4103.06	CLASS 47B-20 CONCRETE FOR STEP	0.60	m3	\$3,300.00	\$1,980.00
4105.59	CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX	228.02	m3	\$698.77	\$159,334.23
4107.07	CLASS 47B-20 OR AX-20 CONCRETE FOR CONCRETE COLLARS	0.64	m3	\$730.02	\$467.21
4130.06	CLASS 47B-20 OR AX-20 CONCRETE FOR PIPE CULVERT PLUG	0.16	m3	\$3,217.94	\$514.87
4150.00	REINFORCING STEEL FOR HEADWALL	1,799.00	kg	\$2.10	\$3,776.20

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4151.00	REINFORCING STEEL FOR BOX CULVERT	145,576.00	kg	\$1.58	\$230,063.43
4151.50	REINFORCING STEEL FOR ENERGY DISSIPATOR	2,496.00	kg	\$2.10	\$5,241.60
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	10,368.00	kg	\$1.76	\$18,265.15
4157.00	REINFORCING STEEL FOR COLLARS	34.00	kg	\$1.82	\$61.71
4300.24	600 mm CULVERT PIPE	106.60	m	\$73.73	\$7,859.44
4300.36	900 mm CULVERT PIPE	158.20	m	\$108.63	\$17,185.41
4300.42	1050 mm CULVERT PIPE	18.00	m	\$189.72	\$3,414.96
4300.72	1800 mm CULVERT PIPE	109.00	m	\$320.00	\$34,880.00
4305.36	900 mm ROUND EQUIVALENT CULVERT PIPE	37.00	m	\$132.60	\$4,906.20
4310.18	450 mm FLARED-END SECTION	42.00	EACH	\$240.40	\$10,097.00
4310.24	600 mm FLARED-END SECTION	32.00	EACH	\$342.86	\$10,971.62
4310.30	750 mm FLARED-END SECTION	12.00	EACH	\$630.33	\$7,564.00
4310.36	900 mm FLARED-END SECTION	21.00	EACH	\$540.21	\$11,344.36
4310.42	1050 mm FLARED-END SECTION	14.00	EACH	\$424.69	\$5,945.60
4310.48	1200 mm FLARED-END SECTION	4.00	EACH	\$1,317.00	\$5,268.00
4310.54	1350 mm FLARED-END SECTION	6.00	EACH	\$1,177.33	\$7,064.00
4320.36	900 mm ROUND EQUIVALENT FLARED-END SECTION	12.00	EACH	\$959.00	\$11,508.00
4320.42	1050 mm ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$1,138.00	\$2,276.00
4320.48	1200 mm ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$1,317.00	\$2,634.00
4350.24	600 mm CORRUGATED METAL PIPE	73.60	m	\$51.84	\$3,815.42
4450.42	1050 mm REINFORCED CONCRETE PIPE	13.50	m	\$312.00	\$4,212.00
4460.42	1050 mm CONCRETE FLARED-END SECTION	2.00	EACH	\$915.00	\$1,830.00
4500.42	1050 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	11.50	m	\$400.15	\$4,601.73
4510.42	1050 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2.00	EACH	\$1,052.00	\$2,104.00
4763.26	UNDERDRAIN HEADWALL	8.00	EACH	\$291.00	\$2,328.00
4764.34	100 mm NONPERFORATED PIPE UNDERDRAIN	32.00	m	\$8.96	\$286.72
4764.35	100 mm PERFORATED PIPE UNDERDRAIN	4,405.20	m	\$18.60	\$81,934.91
4850.24	JACKING 600 mm CULVERT PIPE, TYPE	33.00	m	\$612.00	\$20,196.00
4850.30	JACKING 750 mm CULVERT PIPE, TYPE	28.00	m	\$739.00	\$20,692.00
4900.13	SHOTCRETE	813.00	m2	\$208.05	\$169,144.65
4900.24	AREA INLET SEDIMENT FILTER	41.00	EACH	\$439.15	\$18,005.00
6000.10	ABUTMENT NO.1 EXCAVATION	885.00	LS/m3	\$31.96	\$28,288.00
6000.11	ABUTMENT NO.2 EXCAVATION	710.00	LS/m3	\$39.84	\$28,288.00
6000.20	PIER NO.1 EXCAVATION	375.00	LS/m3	\$97.00	\$36,375.00
6001.50	BENT NO.1 EXCAVATION	92.80	LS/m3	\$258.62	\$24,000.00
6001.51	BENT NO.2 EXCAVATION	92.80	LS/m3	\$258.62	\$24,000.00
6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	146.27	m	\$127.71	\$18,679.80

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
6005.78	EXPANSION BEARING, TFE TYPE	36.00	EACH	\$822.90	\$29,624.24
6005.83	FIXED BEARING	32.00	EACH	\$772.71	\$24,726.64
6005.85	GUIDED BEARING DEVICE, TYPE II	2.00	EACH	\$2,984.00	\$5,968.00
6010.22	CLASS 47B-20 CONCRETE FOR BRIDGE	1,277.30	m3	\$407.69	\$520,736.62
6010.26	CLASS 47BD-30 CONCRETE FOR BRIDGE	1,904.50	m3	\$360.44	\$686,459.81
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE	345.60	LS/m3	\$1,330.65	\$459,872.00
6020.00	REINFORCING STEEL FOR BRIDGE	69,350.00	kg	\$1.34	\$93,011.70
6030.00	PREPARATION OF BRIDGE	1.00	EACH	\$2,250.00	\$2,250.00
6040.00	REMOVE STRUCTURE	4.00	EACH	\$12,875.00	\$51,500.00
6040.01	REMOVE STRUCTURE	3.00	EACH	\$6,300.00	\$18,900.00
6040.02	REMOVE STRUCTURE	1.00	EACH	\$6,000.00	\$6,000.00
6040.03	REMOVE STRUCTURE	1.00	EACH	\$6,000.00	\$6,000.00
6071.11	STEEL SUPERSTRUCTURE	376,965.00	LS/kg	\$2.77	\$1,042,549.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	38,134.00	kg	\$3.97	\$151,298.65
6100.00	FLOOR DRAINS	4.00	EACH	\$1,262.00	\$5,048.00
6104.00	BROKEN CONCRETE RIPRAP	43.00	Mg	\$45.00	\$1,935.00
6105.01	ROCK RIPRAP, TYPE A	326.00	Mg	\$31.90	\$10,399.40
6105.02	ROCK RIPRAP, TYPE B	4,271.00	Mg	\$27.16	\$115,991.74
6105.03	ROCK RIPRAP, TYPE C	183.00	Mg	\$34.80	\$6,368.40
6107.00	CONCRETE SLOPE PROTECTION	3,621.00	m2	\$39.06	\$141,418.92
6131.50	EPOXY COATED REINFORCING STEEL	287,258.00	kg	\$1.75	\$502,802.70
6133.14	ANTI-GRAFFITI COATING	1,558.40	LS/m2	\$4.11	\$6,412.00
6139.50	SUBSURFACE DRAINAGE MATTING	405.00	m2	\$18.90	\$7,656.20
6200.00	CONCRETE PILING	1,287.00	m	\$77.00	\$99,099.00
6210.12	HP 250 mm X 62 kg STEEL PILING	530.80	m	\$74.00	\$39,279.20
6210.14	HP 310 mm X 79 kg STEEL PILING	1,210.10	m	\$77.87	\$94,226.70
6210.50	PIPE PILING	442.00	m	\$75.00	\$33,150.00
6251.40	ROCK SOCKET	180.00	m	\$581.77	\$104,719.12
6251.44	SOCKET	508.30	m	\$245.31	\$124,691.07
6251.50	DRILLED SHAFT	211.30	m	\$576.14	\$121,737.81
6390.00	BRIDGE RAIL	10.02	m	\$671.15	\$6,724.25
6390.12	REMOVE BRIDGE RAIL	30.48	m	\$131.23	\$3,999.89
6401.00	PEDESTRIAN BARRIER RAIL	26.20	m	\$134.00	\$3,510.80
6404.00	PEDESTRIAN RAILING (CHAIN LINK TYPE)	150.50	m	\$149.67	\$22,525.51
6406.00	PEDESTRIAN HANDRAIL	33.30	m	\$255.25	\$8,499.83
6415.00	DRAINAGE SYSTEM	2.00	EACH	\$3,932.50	\$7,865.00
6601.04	19 mm CONDUIT IN BRIDGE	115.00	m	\$26.72	\$3,072.42

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
6601.14	31 mm CONDUIT IN BRIDGE	353.00	m	\$38.74	\$13,674.55
6602.11	INSTALL ANTI-ICING SYSTEM	1.00	EACH	\$41,840.00	\$41,840.00
6602.12	ANTI-ICING SYSTEM	1.00	EACH	\$148,330.00	\$148,330.00
6602.13	INSTALL ANTI-ICING SYSTEM	1.00	EACH	\$41,840.00	\$41,840.00
6602.14	ANTI-ICING SYSTEM	1.00	EACH	\$75,015.00	\$75,015.00
6602.31	CONCRETE COATING	11,887.60	LS/m2	\$7.00	\$83,186.00
6602.35	SPECIAL SURFACE COATING	1,558.40	LS/m2	\$27.46	\$42,799.00
7001.00	SPECIAL GUARDRAIL POST	16.00	EACH	\$269.00	\$4,304.00
7011.20	W-BEAM GUARDRAIL	342.91	m	\$67.94	\$23,298.89
7011.30	THRIE-BEAM GUARDRAIL	110.29	m	\$93.36	\$10,296.60
7017.00	REMOVE GUARDRAIL	2,230.99	m	\$6.19	\$13,816.46
7019.10	REMODEL RAIL	9.81	m	\$646.03	\$6,340.14
7019.50	IMPACT ATTENUATOR	5.00	EACH	\$14,412.00	\$72,060.00
7020.00	BRIDGE APPROACH SECTIONS	27.00	EACH	\$2,195.24	\$59,271.38
7021.47	MELT	18.00	EACH	\$1,698.67	\$30,575.99
7022.00	END ANCHORAGE ASSEMBLY	2.00	EACH	\$909.00	\$1,818.00
7022.50	BULLNOSE-3.8 m	2.00	EACH	\$6,000.00	\$12,000.00
7024.25	GUARDRAIL END TREATMENT, TYPE I	3.00	EACH	\$2,257.21	\$6,771.62
7024.27	GUARDRAIL END TREATMENT, TYPE II	8.00	EACH	\$1,500.00	\$12,000.00
7026.05	W-THRIE BEAM TRANSITION SECTION	4.00	EACH	\$515.00	\$2,060.00
7110.03	1.1 METER CHAIN-LINK FENCE	182.00	m	\$34.05	\$6,197.10
7115.03	END POST FOR 1.1 METER CHAIN-LINK FENCE	6.00	EACH	\$90.00	\$540.00
7116.03	CORNER POST FOR 1.1 METER CHAIN-LINK FENCE	6.00	EACH	\$115.00	\$690.00
7151.00	REMOVE AND RESET FENCE	13.00	m	\$6.30	\$81.90
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	2.00	EACH	\$650.00	\$1,300.00
7308.10	REMOVE SIGN	1.00	EACH	\$30.00	\$30.00
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$61,985.00	\$61,985.00
7312.01	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$45,973.00	\$45,973.00
7312.02	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$41,324.00	\$41,324.00
7322.01	TYPE B SIGN	120.74	m2	\$158.28	\$19,109.36
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	612.20	kg	\$7.50	\$4,591.50
7360.24	600 mm SIGN SUPPORT FOOTING	4.00	EACH	\$400.00	\$1,600.00
7360.30	750 mm SIGN SUPPORT FOOTING	2.00	EACH	\$450.00	\$900.00
7390.00	REMOVE SIGN AND POST	6.00	EACH	\$200.00	\$1,200.00
7500.43	ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	18.00	EACH	\$250.00	\$4,500.00
7502.14	100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	8,500.00	m	\$7.75	\$65,890.00
7503.14	100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	4,900.00	m	\$8.04	\$39,380.00

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
7508.14	300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	350.00	m	\$24.00	\$8,400.00
7509.14	300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	310.00	m	\$24.19	\$7,500.00
8022.00	HYDRATED LIME	117.00	Mg	\$144.00	\$16,848.00
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	751.80	Mg	\$311.97	\$234,536.27
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	706.00	m3	\$17.00	\$12,002.00
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	7,985.60	m3	\$17.81	\$142,215.11
8029.25	FOUNDATION COURSE	299,993.00	m2	\$2.45	\$734,982.85
8032.04	CRUSHED CONCRETE FOUNDATION COURSE 100 mm	47,411.00	m2	\$1.87	\$88,844.45
8091.00	GRANULAR BACKFILL	2,286.50	m3	\$25.88	\$59,173.43
8101.50	STABILIZED SUBGRADE	295,729.00	m2	\$1.30	\$384,447.70
8110.50	HYDRATED LIME SLURRY STABILIZATION	47.40	StaM	\$1,770.00	\$83,896.23
9000.75	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	500.00	Mg	\$28.77	\$14,385.00
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	700.00	Mg	\$36.62	\$25,634.00
9005.04	ASPHALTIC CONCRETE FOR PATCHING	100.00	Mg	\$90.00	\$9,000.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	2,760.00	Mg	\$19.03	\$52,522.80
9005.45	ASPHALTIC CONCRETE, TYPE SP4(12.5)	18,600.00	Mg	\$28.77	\$535,122.00
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(9.5)	5,180.00	Mg	\$27.93	\$144,677.40
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(12.5)	52,870.00	Mg	\$22.27	\$1,177,359.00
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	9,140.00	m2	\$2.90	\$26,479.00
9009.86	SURFACING 150mm	58,989.00	m2	\$12.97	\$765,087.33
9009.88	SURFACING 250mm	16,906.00	m2	\$33.04	\$558,574.24
9010.00	PRIME COAT ASPHALTIC OIL	40,460.00	L	\$0.40	\$16,184.00
9020.94	PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING	27.00	Mg	\$272.00	\$7,344.00
9021.01	PERFORMANCE GRADED BINDER (64-22)	1,906.74	Mg	\$217.00	\$413,762.58
9021.03	PERFORMANCE GRADED BINDER (58-28)	149.04	Mg	\$216.00	\$32,192.64
9021.08	PERFORMANCE GRADED BINDER (64-28)	2,311.16	Mg	\$278.98	\$644,765.56
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	9,124.00	m2	\$2.81	\$25,595.60
9052.15	EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION	174,590.00	L	\$0.20	\$34,918.00
9053.00	TACK COAT	206,170.00	L	\$0.25	\$52,299.40
9110.01	RENTAL OF LOADER, FULLY OPERATED	495.00	HOUR	\$75.24	\$37,244.20
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	100.00	HOUR	\$60.50	\$6,050.00
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	495.00	HOUR	\$54.29	\$26,872.40
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	495.00	HOUR	\$51.97	\$25,723.40
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	395.00	HOUR	\$113.69	\$44,906.00
9111.00	WATER	55,358.00	kL	\$2.09	\$115,543.48
9170.00	EARTH SHOULDER CONSTRUCTION	1,356.70	StaM	\$193.90	\$263,069.30
9173.00	SUBGRADE PREPARATION	120.55	StaM	\$575.00	\$69,317.98

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
9173.20	SUBGRADE PREPARATION	75,734.00	m2	\$1.53	\$115,604.86
9179.23	COLD MILLING, CLASS 3	88.04	StaM	\$405.00	\$35,654.58
9179.33	COLD MILLING, CLASS 3	56,879.00	m2	\$0.54	\$30,714.66
9179.34	COLD MILLING, CLASS 4	88,166.00	m2	\$2.49	\$219,533.34
9179.54	COLD MILLING, CLASS 4	3,158.00	m2	\$4.94	\$15,600.52
9185.77	RUMBLE STRIPS, CONCRETE	426.00	StaM	\$54.00	\$23,004.00
9188.50	SURFACING UNDER GUARDRAIL	1,789.00	m2	\$20.80	\$37,205.00
9190.50	FLY ASH	15,830.00	Mg	\$24.00	\$379,920.00
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	71,595.00	m2	\$1.20	\$85,914.00
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	13.60	LS/km	\$698.38	\$9,500.00
A001.12	PULL BOX, TYPE PB-5	8.00	EACH	\$397.75	\$3,182.00
A001.16	PULL BOX, TYPE PB-6	6.00	EACH	\$378.17	\$2,269.00
A003.10	TRAFFIC SIGNAL, TYPE TS-1	2.00	EACH	\$550.00	\$1,100.00
A006.83	PEDESTAL POLE, TYPE PP-3.7	2.00	EACH	\$800.00	\$1,600.00
A008.62	STREET LIGHTING UNIT, TYPE SL-S-12.2-0-0.20	18.00	EACH	\$413.24	\$7,438.32
A008.63	STREET LIGHTING UNIT, TYPE SL-BT-12.2-0-0.20	18.00	EACH	\$2,030.02	\$36,540.36
A009.08	STREET LIGHTING UNIT, TYPE SL-A-12.2-1.8-0.25	31.00	EACH	\$1,455.00	\$45,105.00
A009.14	STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.25	11.00	EACH	\$1,777.27	\$19,550.00
A009.16	STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.20	21.00	EACH	\$2,000.00	\$42,000.00
A009.19	STREET LIGHTING UNIT, TYPE SL-S-12.2-0-0-0.20	6.00	EACH	\$1,643.00	\$9,858.00
A010.08	LUMINAIRE, TYPE HPS-150	8.00	EACH	\$775.00	\$6,200.00
A010.61	UNDERDECK LUMINAIRE, TYPE UD-150	2.00	EACH	\$723.00	\$1,446.00
A010.66	LUMINAIRE, TYPE WL-150	10.00	EACH	\$672.00	\$6,720.00
A020.10	LIGHTING CONTROL CENTER, TYPE D	2.00	EACH	\$1,100.00	\$2,200.00
A020.30	LIGHTING CONTROL CENTER, TYPE R	5.00	EACH	\$1,229.60	\$6,148.00
A030.00	FUSED DISCONNECT	1.00	EACH	\$3,892.00	\$3,892.00
A067.15	19 mm PVC COATED GRS CONDUIT	54.00	m	\$38.22	\$2,063.88
A067.20	19 mm PVC COATED GRS FLEXIBLE CONDUIT	18.00	m	\$26.86	\$483.48
A069.18	31 mm CONDUIT IN BARRIER	466.00	m	\$15.50	\$7,223.00
A070.07	31 mm CONDUIT IN TRENCH	455.00	m	\$11.11	\$5,055.05
A070.10	38 mm CONDUIT IN TRENCH	3,130.00	m	\$7.11	\$22,263.00
A070.14	50 mm CONDUIT IN TRENCH	171.00	m	\$13.00	\$2,223.00
A072.09	31 mm CONDUIT UNDER ROADWAY	84.00	m	\$13.43	\$1,128.12
A072.10	38 mm CONDUIT UNDER ROADWAY	642.00	m	\$7.61	\$4,886.00
A074.12	38 mm CONDUIT, JACKED	108.00	m	\$31.11	\$3,360.00
A074.14	50 mm CONDUIT, JACKED	24.00	m	\$64.00	\$1,536.00
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	195.00	m	\$2.00	\$390.00

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
A079.50	GROUNDING CONDUCTOR	195.00	m	\$1.90	\$370.50
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	3,870.00	m	\$1.79	\$6,933.20
A080.24	STREET LIGHTING CABLE, NO. 6 USE	7,736.00	m	\$2.28	\$17,671.00
A080.32	STREET LIGHTING CABLE, NO. 8 USE	6,260.00	m	\$2.07	\$12,958.20
A080.38	STREET LIGHTING CABLE, NO. 10 BARE	1,565.00	m	\$1.81	\$2,832.65
A080.45	STREET LIGHTING CABLE, NO. 12 BARE	199.00	m	\$1.55	\$308.45
A080.49	STREET LIGHTING CABLE, NO. 12 USE	398.00	m	\$1.45	\$577.10
A450.00	INSTALL PULL BOX	8.00	EACH	\$350.00	\$2,800.00
A565.04	INSTALL 100 MM CONDUIT IN TRENCH	1,056.00	m	\$5.00	\$5,280.00
A565.09	INSTALL 100 MM CONDUIT UNDER ROADWAY	410.00	m	\$7.00	\$2,870.00
A600.00	REMOVE LIGHTING UNIT	39.00	EACH	\$290.00	\$11,310.00
A780.05	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$3,200.00	\$3,200.00
A800.70	MAINTENANCE OF LIGHTING UNITS	544.00	DAY	\$7.23	\$3,933.12
L001.01	SEEDING, TYPE A	82.50	ha	\$1,169.19	\$96,458.50
L001.02	SEEDING, TYPE B	28.00	ha	\$1,185.98	\$33,207.50
L006.00	COVER CROP SEEDING	107.50	ha	\$282.56	\$30,375.17
L006.50	TEMPORARY SEEDING	4.00	ha	\$988.00	\$3,952.00
L010.00	SODDING	1,152.00	m2	\$12.00	\$13,824.00
L020.00	EROSION CONTROL	26,875.00	m2	\$1.22	\$32,787.50
L020.01	EROSION CONTROL, TYPE A	23,324.30	m2	\$4.98	\$116,051.58
L020.02	EROSION CONTROL, TYPE B	15,025.40	m2	\$1.49	\$22,387.85
L020.03	EROSION CONTROL, TYPE C	2,289.20	m2	\$2.38	\$5,448.30
L020.04	EROSION CONTROL, TYPE C-1	4,129.20	m2	\$2.27	\$9,373.28
L020.08	EROSION CONTROL, TYPE AA	9,364.20	m2	\$5.01	\$46,917.00
L020.09	EROSION CONTROL, TYPE AAA	2,070.70	m2	\$11.67	\$24,174.35
L020.10	EROSION CONTROL, TYPE HV	35,238.20	m2	\$1.46	\$51,349.92
L021.01	EROSION CHECKS, TYPE A	892.00	BALE	\$14.71	\$13,120.00
L021.06	EROSION CHECKS, TYPE HV	1,730.00	BALE	\$12.51	\$21,640.00
L021.11	EROSION CHECKS, TYPE ST-A	49.00	BALE	\$19.00	\$931.00
L021.13	EROSION CHECKS, TYPE ST-AA	21.00	BALE	\$19.00	\$399.00
L021.14	EROSION CHECKS, TYPE ST-C	144.00	BALE	\$12.00	\$1,728.00
L021.15	EROSION CHECKS, TYPE ST-HV	262.00	BALE	\$14.29	\$3,744.00
L021.21	EROSION CHECKS, TYPE AA	578.00	BALE	\$14.03	\$8,111.00
L021.22	EROSION CHECKS, TYPE AAA	96.00	BALE	\$30.00	\$2,880.00
L022.00	FABRIC SILT CHECKS	72.80	m	\$6.67	\$485.58
L022.11	FABRIC SILT FENCE-LOW POROSITY	9,198.70	m	\$7.11	\$65,376.97
L022.12	FABRIC SILT FENCE-HIGH POROSITY	564.00	m	\$8.25	\$4,651.26

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
L022.14	FABRIC SILT FENCE-LOW PROFILE LOW POROSITY	186.00	m	\$12.50	\$2,325.00
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	1,815.00	m	\$8.01	\$14,538.15
L022.75	TEMPORARY SILT CHECK	1,199.30	m	\$15.38	\$18,439.50
L022.90	TEMPORARY SILT FENCE	1,450.00	m	\$10.10	\$14,650.00
L022.92	TEMPORARY EARTH CHECK	400.00	m	\$21.25	\$8,500.00
L022.93	TEMPORARY ROCK CHECK	100.00	m	\$20.00	\$2,000.00
L032.70	TEMPORARY MULCH	16.00	Mg	\$157.81	\$2,525.00
L032.75	MULCH	490.70	Mg	\$66.11	\$32,440.40
L032.80	HYDROMULCH	6.45	Mg	\$477.21	\$3,078.00
P120.24	600 mm CULVERT PIPE, TYPE 2	36.50	m	\$128.00	\$4,672.00
P120.30	750 mm CULVERT PIPE, TYPE 2	33.70	m	\$171.00	\$5,762.70
P127.36	900 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2	206.30	m	\$310.00	\$63,953.00
P127.42	1050 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2	12.00	m	\$434.00	\$5,208.00
P127.48	1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2	78.00	m	\$459.00	\$35,802.00
P129.24	600 mm CULVERT PIPE, TYPE 2 CLASS V	33.00	m	\$84.00	\$2,772.00
P129.30	750 mm CULVERT PIPE, TYPE 2 CLASS V	28.00	m	\$149.00	\$4,172.00
P150.30	750 mm CULVERT PIPE, TYPE 5	17.10	m	\$158.00	\$2,701.80
P180.10	250 mm CULVERT PIPE, TYPE 8	21.60	m	\$52.80	\$1,140.48
P200.42	1050 mm CULVERT PIPE, TYPE 2 OR 5	121.00	m	\$268.00	\$32,428.00
P200.48	1200 mm CULVERT PIPE, TYPE 2 OR 5	90.50	m	\$321.00	\$29,050.50
P200.54	1350 mm CULVERT PIPE, TYPE 2 OR 5	51.00	m	\$393.00	\$20,043.00
P300.24	600 mm CULVERT PIPE, TYPE 3,4 OR 5	54.30	m	\$83.22	\$4,519.10
P300.30	750 mm CULVERT PIPE, TYPE 3,4 OR 5	93.70	m	\$120.00	\$11,244.00
P300.36	900 mm CULVERT PIPE, TYPE 3,4 OR 5	26.10	m	\$137.74	\$3,595.03
P300.42	1050 mm CULVERT PIPE, TYPE 3,4 OR 5	64.10	m	\$178.01	\$11,410.64
P300.54	1350 mm CULVERT PIPE, TYPE 3,4 OR 5	33.40	m	\$216.42	\$7,228.43
P300.72	1800 mm CULVERT PIPE, TYPE 3,4 OR 5	10.40	m	\$318.57	\$3,313.13
P310.42	1050 mm CULVERT PIPE, TYPE 2,4 OR 5	38.00	m	\$268.00	\$10,184.00
P400.18	450 mm CULVERT PIPE, TYPE 2,5,7 OR 8	1,247.60	m	\$67.60	\$84,333.00
P400.24	600 mm CULVERT PIPE, TYPE 2,5,7 OR 8	208.70	m	\$119.00	\$24,835.30
P400.36	900 mm CULVERT PIPE, TYPE 2,5,7 OR 8	101.50	m	\$211.00	\$21,416.50
P402.24	600 mm CULVERT PIPE, TYPE 3,4,5 OR 6	196.30	m	\$97.00	\$19,041.10
P402.36	900 mm CULVERT PIPE, TYPE 3,4,5 OR 6	20.00	m	\$99.63	\$1,992.60
P500.24	600 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	89.00	m	\$119.00	\$10,591.00
P500.30	750 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	40.50	m	\$171.00	\$6,925.50
P500.36	900 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	17.00	m	\$211.00	\$3,587.00
P700.15	375 mm STORM SEWER PIPE, TYPE 1,7 OR 8	281.30	m	\$88.00	\$24,754.40

Metric AUP Summary For July 2004 thru June 2005 Letting

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
P700.18	450 mm STORM SEWER PIPE, TYPE 1,7 OR 8	419.10	m	\$93.00	\$38,976.30
P700.24	600 mm STORM SEWER PIPE, TYPE 1,7 OR 8	286.20	m	\$127.00	\$36,347.40
P700.30	750 mm STORM SEWER PIPE, TYPE 1,7 OR 8	354.80	m	\$162.00	\$57,477.60
P702.18	450 mm STORM SEWER PIPE, TYPE 1	706.50	m	\$88.15	\$62,277.98
P775.30	750 mm ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	23.60	m	\$270.14	\$6,375.30
W100.60	25 mm TAP	45.00	EACH	\$295.00	\$13,275.00
W100.61	31 mm TAP	1.00	EACH	\$340.00	\$340.00
W175.01	25 mm CORPORATION STOP	45.00	EACH	\$165.00	\$7,425.00
W175.05	31 mm CORPORATION STOP	1.00	EACH	\$195.00	\$195.00
W176.26	25 mm WATER SERVICE	437.00	m	\$38.00	\$16,606.00
W176.28	31 mm WATER SERVICE	46.00	m	\$40.00	\$1,840.00
W200.04	DUCTILE IRON FITTINGS, M.J.	913.00	kg	\$4.30	\$3,925.90
W205.04	100 mm WATER MAIN PIPE	62.00	m	\$71.00	\$4,402.00
W205.06	150 mm WATER MAIN PIPE	923.50	m	\$67.00	\$61,874.50
W205.10	250 mm WATER MAIN PIPE	33.00	m	\$127.00	\$4,191.00
W205.16	400 mm WATER MAIN PIPE	36.00	m	\$175.00	\$6,300.00
W219.64	100 mm GATE VALVE AND BOX	1.00	EACH	\$500.00	\$500.00
W219.66	150 mm GATE VALVE AND BOX	10.00	EACH	\$630.00	\$6,300.00
W219.75	400 mm GATE VALVE AND BOX	1.00	EACH	\$3,275.00	\$3,275.00
W222.00	FIRE HYDRANT	5.00	EACH	\$1,500.00	\$7,500.00
W800.40	REMOVE BEND	1.00	EACH	\$60.00	\$60.00