

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
0001.08	BARRICADE, TYPE II	55,430.00	B DAY	\$0.50	\$27,715.00
0001.10	BARRICADE, TYPE III	33,664.00	B DAY	\$1.46	\$49,258.80
0001.75	TEMPORARY SIGN DAY	1,157.00	EACH	\$3.38	\$3,905.50
0001.90	SIGN DAY	66,891.00	EACH	\$0.33	\$22,300.97
0001.99	CONTRACTOR FURNISHED SIGN DAY	9,929.00	EACH	\$0.86	\$8,572.91
0002.30	PAVEMENT MARKING REMOVAL	15,600.00	m	\$0.65	\$10,140.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	50,400.00	m	\$0.22	\$11,088.00
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	28,000.00	m	\$1.00	\$28,000.00
0002.55	OVERLAY BROKEN LINES	204.28	StaM	\$20.55	\$4,197.95
0002.60	OVERLAY SOLID LINES	408.56	StaM	\$19.75	\$8,069.06
0002.61	PLOWABLE PAVEMENT MARKER	230.00	EACH	\$18.00	\$4,140.00
0002.76	PERMANENT PAVEMENT MARKING PAINT	85,242.00	m	\$0.21	\$18,140.40
0003.10	FLAGGING	130.00	DAY	\$187.31	\$24,350.00
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	25.00	DAY	\$295.00	\$7,375.00
0005.10	TRAFFIC CONTROL MANAGEMENT	730.00	DAY	\$50.00	\$36,500.00
0010.04	FIELD OFFICE	5.00	EACH	\$1,280.20	\$6,401.00
0020.00	TRAINING	3,000.00	HOUR	\$0.80	\$2,400.00
0030.00	MOBILIZATION	4.00	LS	\$3,133.50	\$12,534.00
0030.10	MOBILIZATION	9.00	LS	\$22,957.78	\$206,620.00
0030.30	MOBILIZATION	2.00	LS	\$456,955.50	\$913,911.00
0030.40	MOBILIZATION	6.00	LS	\$36,948.17	\$221,689.00
0030.50	MOBILIZATION	3.00	LS	\$2,400.33	\$7,201.00
0030.60	MOBILIZATION	9.00	LS	\$50,133.72	\$451,203.50
0030.70	MOBILIZATION	5.00	LS	\$609.45	\$3,047.24
0030.80	MOBILIZATION	1.00	LS	\$1,359.00	\$1,359.00
0030.81	MOBILIZATION	3.00	LS	\$2,036.33	\$6,109.00
0030.82	MOBILIZATION	2.00	LS	\$1,016.50	\$2,033.00
0030.90	MOBILIZATION	1.00	LS	\$30,000.00	\$30,000.00
1000.00	LARGE TREE REMOVAL	32.00	EACH	\$359.38	\$11,500.00
1009.00	GENERAL CLEARING AND GRUBBING	5.00	LS	\$11,958.00	\$59,790.00
1009.01	GENERAL CLEARING AND GRUBBING	1.00	LS	\$5,165.00	\$5,165.00
1010.00	EXCAVATION	1,549,483.00	m3	\$2.32	\$3,594,800.56
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	8,056.00	m3	\$3.28	\$26,423.68
1010.10	EXCAVATION, BORROW	10,616.00	m3	\$3.00	\$31,848.00
1011.00	WATER	31,764.00	kL	\$2.90	\$92,115.60
1012.00	RIGHT-OF-WAY MARKERS	230.00	EACH	\$65.00	\$14,950.00
1017.00	CONSTRUCTION STAKING AND SURVEYING	26.16	LS(km)	\$10,832.21	\$283,349.00
1020.01	DELINEATOR, TYPE I	400.00	EACH	\$16.50	\$6,600.00
1020.02	DELINEATOR, TYPE II	40.00	EACH	\$16.50	\$660.00
1020.20	INSTALL CHEVRONS	27.00	EACH	\$35.00	\$945.00

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
1030.00	EARTHWORK MEASURED IN EMBANKMENT	69,980.00	m3	\$6.49	\$454,086.02
1041.00	SALVAGING AND PLACING TOPSOIL	800,000.00	m2	\$0.42	\$336,000.00
1043.50	RIPRAP FILTER FABRIC	3,925.00	m2	\$2.48	\$9,717.95
1101.25	SAWING PAVEMENT	42.00	m	\$8.20	\$344.40
1106.00	REMOVE DRIVEWAY	96.00	m2	\$6.00	\$576.00
1119.00	REMOVE INLET	8.00	EACH	\$183.25	\$1,466.00
1124.00	REMOVE BUILDING	1.00	EACH	\$2,500.00	\$2,500.00
1124.01	REMOVE BUILDING	1.00	EACH	\$2,500.00	\$2,500.00
1136.07	REMOVE	1,213.00	m	\$6.00	\$7,278.00
1230.50	REMOVE AND SALVAGE INERTIAL BARRIER	2.00	EACH	\$559.00	\$1,118.00
1300.24	600 mm DRIVEWAY CULVERT PIPE	33.00	m	\$71.38	\$2,355.45
1571.70	TEMPORARY RAILROAD CROSSING	1.00	EACH	\$135,858.50	\$135,858.50
1571.75	RAILROAD CROSSING	1.00	EACH	\$207,062.50	\$207,062.50
1701.24	600 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	509.90	m	\$55.77	\$28,437.12
1701.36	900 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	16.00	m	\$97.38	\$1,558.08
1703.42	1050 mm DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	36.00	m	\$146.63	\$5,278.68
1706.24	600 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	20.30	m	\$134.00	\$2,720.20
2001.03	GRAVEL SURFACE COURSE	4,899.00	Mg	\$9.00	\$44,091.00
2009.20	GRAVEL EMBEDMENT	40,583.00	m2	\$0.83	\$33,683.89
2009.51	CRUSHED ROCK EMBEDMENT	2.38	StaM	\$433.24	\$1,031.98
2010.03	CRUSHED ROCK SURFACE COURSE	269.00	Mg	\$21.69	\$5,834.61
2021.00	MAILBOX POST	5.00	EACH	\$50.00	\$250.00
3008.05	TIE BARS	360.00	EACH	\$4.50	\$1,620.00
3010.13	CONCRETE CLASS 47B-25 LIP CURB	1,013.30	m	\$66.37	\$67,255.80
3013.13	CONCRETE CLASS 47BD-30 BARRIER CURB	1,671.90	m	\$366.62	\$612,951.98
3013.14	CONCRETE CLASS 47BD-30 BARRIER CURB	85.00	m	\$201.87	\$17,158.95
3013.30	CONCRETE CLASS 47BD-30 BARRIER TRANSITION SECTION	2.00	EACH	\$1,328.00	\$2,656.00
3013.31	CONCRETE CLASS 47BD-30 BARRIER TRANSITION SECTION	4.00	EACH	\$1,019.00	\$4,076.00
3014.11	COMBINATION CONCRETE CLASS 47B-25 CURB AND GUTTER	229.80	m	\$48.85	\$11,225.73
3026.30	CONCRETE CLASS 47BD-30 BARRIER CURB	1.00	EACH	\$687.00	\$687.00
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	177.30	m2	\$94.11	\$16,685.27
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	50.90	m2	\$103.16	\$5,250.84
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-30	751.20	m3	\$222.64	\$167,250.66
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	62,591.00	kg	\$1.75	\$109,292.23
3075.32	205 mm CONCRETE PAVEMENT, CLASS 47B-25	4,264.00	m2	\$24.97	\$106,472.08
3075.52	255 mm CONCRETE PAVEMENT, CLASS 47B-25	6,087.00	m2	\$32.49	\$197,761.75
3075.56	255 mm DOWELED CONCRETE PAVEMENT, CLASS 47B-25	253,819.00	m2	\$29.58	\$7,507,081.18
3089.25	TEMPORARY SURFACING	28,853.00	m2	\$34.44	\$993,697.32
3221.15	CONCRETE PAVEMENT, CLASS PR-25	339.30	m2	\$104.65	\$35,507.75
3275.20	CRUSH CONCRETE PAVEMENT	74,883.00	m2	\$4.65	\$348,561.93

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	25.36	LS(km)	\$276.03	\$7,000.00
3900.29	TEMPORARY TRAIL COVER	3.00	EACH	\$1,405.00	\$4,215.00
4004.50	CAST IRON GRATE AND FRAME	28,126.00	kg	\$3.93	\$110,530.06
4005.00	CAST IRON RING AND COVER	468.00	kg	\$2.26	\$1,057.68
4016.00	MANHOLE	1.00	EACH	\$1,465.00	\$1,465.00
4016.01	MANHOLE	1.00	EACH	\$1,465.00	\$1,465.00
4016.02	MANHOLE	1.00	EACH	\$1,585.00	\$1,585.00
4017.00	TAPPING EXISTING MANHOLE	4.00	EACH	\$194.00	\$776.00
4018.00	TAPPING EXISTING STRUCTURE	4.00	EACH	\$194.00	\$776.00
4020.25	CONCRETE DITCH LINING	343.00	m2	\$48.59	\$16,664.87
4035.00	REMOVE FLARED-END SECTION	8.00	EACH	\$102.50	\$820.00
4040.00	REMOVE HEADWALLS FROM CULVERTS	25.00	EACH	\$154.40	\$3,860.00
4043.00	REMOVE CULVERT PIPE	61.70	m	\$19.56	\$1,207.00
4043.50	REMOVE SEWER PIPE	79.70	m	\$21.75	\$1,733.48
4044.00	PREPARATION OF STRUCTURE	1.00	EACH	\$800.00	\$800.00
4044.01	PREPARATION OF STRUCTURE	1.00	EACH	\$800.00	\$800.00
4044.02	PREPARATION OF STRUCTURE	1.00	EACH	\$1,000.00	\$1,000.00
4044.03	PREPARATION OF STRUCTURE	1.00	EACH	\$800.00	\$800.00
4045.00	REMOVE STRUCTURE	1.00	EACH	\$5,490.00	\$5,490.00
4045.01	REMOVE STRUCTURE	1.00	EACH	\$2,790.00	\$2,790.00
4045.02	REMOVE STRUCTURE	1.00	EACH	\$3,990.00	\$3,990.00
4045.03	REMOVE STRUCTURE	1.00	EACH	\$3,990.00	\$3,990.00
4045.04	REMOVE STRUCTURE	1.00	EACH	\$2,490.00	\$2,490.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	5,872.00	m3	\$15.07	\$88,510.05
4051.01	EXCAVATION FOR BOX CULVERTS	7,992.00	m3	\$25.11	\$200,672.00
4095.00	CONCRETE FACE PANELS	2,164.50	m2	\$207.51	\$449,164.88
4095.10	CONCRETE LEVELING PADS	487.80	m	\$32.53	\$15,869.44
4095.20	COPING	496.70	m	\$153.96	\$76,470.51
4096.00	SOLDIER PILE	876.80	m	\$194.87	\$170,862.02
4096.05	TIEBACKS	89.00	EACH	\$2,774.07	\$246,892.23
4096.10	DRAINAGE MATTING	677.00	m2	\$16.62	\$11,251.74
4100.06	CLASS 47B-20 OR AX-20 CONCRETE FOR HEADWALL	15.13	m3	\$697.46	\$10,552.50
4101.06	CLASS 47B-20 OR AX-20 CONCRETE FOR BOX CULVERT	2,328.04	m3	\$374.00	\$870,686.96
4101.50	CLASS 47B-20 CONCRETE FOR ENERGY DISSIPATOR	43.80	m3	\$426.00	\$18,658.80
4102.09	CLASS 47B-25 CONCRETE FOR RETAINING WALL	412.70	m3	\$906.87	\$374,265.25
4105.59	CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX	126.52	m3	\$697.79	\$88,284.23
4107.07	CLASS 47B-20 OR AX-20 CONCRETE FOR CONCRETE COLLARS	0.32	m3	\$695.03	\$222.41
4130.06	CLASS 47B-20 OR AX-20 CONCRETE FOR PIPE CULVERT PLUG	0.16	m3	\$3,217.94	\$514.87
4150.00	REINFORCING STEEL FOR HEADWALL	1,052.00	kg	\$2.32	\$2,440.80
4151.00	REINFORCING STEEL FOR BOX CULVERT	143,410.00	kg	\$1.59	\$227,897.43

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4151.50	REINFORCING STEEL FOR ENERGY DISSIPATOR	2,496.00	kg	\$2.10	\$5,241.60
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	6,252.00	kg	\$1.44	\$9,004.15
4157.00	REINFORCING STEEL FOR COLLARS	17.00	kg	\$1.13	\$19.21
4300.24	600 mm CULVERT PIPE	69.10	m	\$73.15	\$5,054.67
4300.42	1050 mm CULVERT PIPE	74.00	m	\$180.00	\$13,320.00
4310.18	450 mm FLARED-END SECTION	41.00	EACH	\$237.98	\$9,757.00
4310.24	600 mm FLARED-END SECTION	20.00	EACH	\$428.77	\$8,575.40
4310.30	750 mm FLARED-END SECTION	7.00	EACH	\$877.00	\$6,139.00
4310.36	900 mm FLARED-END SECTION	6.00	EACH	\$886.00	\$5,316.00
4310.42	1050 mm FLARED-END SECTION	4.00	EACH	\$1,138.00	\$4,552.00
4310.48	1200 mm FLARED-END SECTION	4.00	EACH	\$1,317.00	\$5,268.00
4310.54	1350 mm FLARED-END SECTION	2.00	EACH	\$1,482.00	\$2,964.00
4320.36	900 mm ROUND EQUIVALENT FLARED-END SECTION	12.00	EACH	\$959.00	\$11,508.00
4320.42	1050 mm ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$1,138.00	\$2,276.00
4320.48	1200 mm ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$1,317.00	\$2,634.00
4350.24	600 mm CORRUGATED METAL PIPE	73.60	m	\$51.84	\$3,815.42
4763.26	UNDERDRAIN HEADWALL	8.00	EACH	\$291.00	\$2,328.00
4764.34	100 mm NONPERFORATED PIPE UNDERDRAIN	307.00	m	\$32.29	\$9,911.72
4764.35	100 mm PERFORATED PIPE UNDERDRAIN	2,342.20	m	\$14.11	\$33,059.91
4850.24	JACKING 600 mm CULVERT PIPE, TYPE	33.00	m	\$612.00	\$20,196.00
4850.30	JACKING 750 mm CULVERT PIPE, TYPE	28.00	m	\$739.00	\$20,692.00
4900.13	SHOTCRETE	813.00	m2	\$208.05	\$169,144.65
4900.24	AREA INLET SEDIMENT FILTER	41.00	EACH	\$439.15	\$18,005.00
6000.10	ABUTMENT NO.1 EXCAVATION	860.00	LS(m3)	\$28.03	\$24,103.00
6000.11	ABUTMENT NO.2 EXCAVATION	685.00	LS(m3)	\$35.19	\$24,103.00
6000.20	PIER NO.1 EXCAVATION	375.00	LS(m3)	\$97.00	\$36,375.00
6000.60	PIER NO.1 EXCAVATION	125.00	LS(m3)	\$72.00	\$9,000.00
6000.61	PIER NO.2 EXCAVATION	125.00	LS(m3)	\$72.00	\$9,000.00
6001.50	BENT NO.1 EXCAVATION	140.00	LS(m3)	\$35.71	\$5,000.00
6001.51	BENT NO.2 EXCAVATION	80.00	LS(m3)	\$62.50	\$5,000.00
6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	146.27	m	\$127.71	\$18,679.80
6005.78	EXPANSION BEARING, TFE TYPE	52.00	EACH	\$796.32	\$41,408.60
6005.83	FIXED BEARING	40.00	EACH	\$732.53	\$29,301.16
6005.85	GUIDED BEARING DEVICE, TYPE II	2.00	EACH	\$2,984.00	\$5,968.00
6010.22	CLASS 47B-20 CONCRETE FOR BRIDGE	1,319.83	m3	\$429.00	\$566,200.77
6010.26	CLASS 47BD-30 CONCRETE FOR BRIDGE	1,757.07	m3	\$367.43	\$645,603.21
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE	345.60	LS(m3)	\$1,330.65	\$459,872.00
6020.00	REINFORCING STEEL FOR BRIDGE	64,073.00	kg	\$1.51	\$96,866.11
6040.00	REMOVE STRUCTURE	4.00	EACH	\$11,141.08	\$44,564.30
6040.01	REMOVE STRUCTURE	1.00	EACH	\$14,400.00	\$14,400.00

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
6040.02	REMOVE STRUCTURE	1.00	EACH	\$6,000.00	\$6,000.00
6040.03	REMOVE STRUCTURE	1.00	EACH	\$6,000.00	\$6,000.00
6071.11	STEEL SUPERSTRUCTURE	376,965.00	LS(kg)	\$2.77	\$1,042,549.00
6071.12	STEEL SUPERSTRUCTURE	98,508.00	LS(kg)	\$1.94	\$190,892.40
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	38,470.00	kg	\$3.99	\$153,625.37
6100.00	FLOOR DRAINS	4.00	EACH	\$1,262.00	\$5,048.00
6104.00	BROKEN CONCRETE RIPRAP	43.00	Mg	\$45.00	\$1,935.00
6105.01	ROCK RIPRAP, TYPE A	326.00	Mg	\$31.90	\$10,399.40
6105.02	ROCK RIPRAP, TYPE B	3,137.00	Mg	\$32.60	\$102,261.41
6105.03	ROCK RIPRAP, TYPE C	183.00	Mg	\$34.80	\$6,368.40
6107.00	CONCRETE SLOPE PROTECTION	3,621.00	m2	\$39.06	\$141,418.92
6131.50	EPOXY COATED REINFORCING STEEL	287,258.00	kg	\$1.75	\$502,802.70
6133.14	ANTI-GRAFFITI COATING	1,558.40	LS(m2)	\$4.11	\$6,412.00
6139.50	SUBSURFACE DRAINAGE MATTING	405.00	m2	\$18.90	\$7,656.20
6200.00	CONCRETE PILING	1,457.40	m	\$79.26	\$115,518.74
6210.12	HP 250 mm X 62 kg STEEL PILING	97.80	m	\$102.00	\$9,975.60
6210.14	HP 310 mm X 79 kg STEEL PILING	1,597.10	m	\$79.42	\$126,840.44
6251.40	ROCK SOCKET	203.70	m	\$685.93	\$139,724.02
6251.44	SOCKET	508.30	m	\$245.31	\$124,691.07
6251.50	DRILLED SHAFT	220.80	m	\$643.12	\$142,001.31
6310.00	STEEL SHEET PILING	466.70	m2	\$138.94	\$64,841.12
6390.12	REMOVE BRIDGE RAIL	30.48	m	\$131.23	\$3,999.89
6404.00	PEDESTRIAN RAILING (CHAIN LINK TYPE)	150.50	m	\$149.67	\$22,525.51
6415.00	DRAINAGE SYSTEM	2.00	EACH	\$3,932.50	\$7,865.00
6601.04	19 mm CONDUIT IN BRIDGE	115.00	m	\$26.72	\$3,072.42
6601.14	31 mm CONDUIT IN BRIDGE	353.00	m	\$38.74	\$13,674.55
6602.11	INSTALL ANTI-ICING SYSTEM	1.00	EACH	\$41,840.00	\$41,840.00
6602.12	ANTI-ICING SYSTEM	1.00	EACH	\$148,330.00	\$148,330.00
6602.13	INSTALL ANTI-ICING SYSTEM	1.00	EACH	\$41,840.00	\$41,840.00
6602.14	ANTI-ICING SYSTEM	1.00	EACH	\$75,015.00	\$75,015.00
6602.31	CONCRETE COATING	11,887.60	LS(m2)	\$7.00	\$83,186.00
6602.35	SPECIAL SURFACE COATING	1,558.40	LS(m2)	\$27.46	\$42,799.00
7001.00	SPECIAL GUARDRAIL POST	16.00	EACH	\$269.00	\$4,304.00
7011.20	W-BEAM GUARDRAIL	211.46	m	\$70.67	\$14,943.77
7011.30	THRIE-BEAM GUARDRAIL	110.29	m	\$93.36	\$10,296.60
7017.00	REMOVE GUARDRAIL	1,194.60	m	\$6.00	\$7,167.60
7019.50	IMPACT ATTENUATOR	5.00	EACH	\$14,412.00	\$72,060.00
7020.00	BRIDGE APPROACH SECTIONS	11.00	EACH	\$1,931.58	\$21,247.38
7021.47	MELT	10.00	EACH	\$1,578.00	\$15,780.00
7022.00	END ANCHORAGE ASSEMBLY	2.00	EACH	\$783.00	\$1,566.00

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
7022.50	BULLNOSE-3.8 m	2.00	EACH	\$6,000.00	\$12,000.00
7024.25	GUARDRAIL END TREATMENT, TYPE I	3.00	EACH	\$2,257.21	\$6,771.62
7026.05	W-THRIE BEAM TRANSITION SECTION	4.00	EACH	\$515.00	\$2,060.00
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	2.00	EACH	\$650.00	\$1,300.00
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$61,985.00	\$61,985.00
7312.01	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$45,973.00	\$45,973.00
7312.02	OVERHEAD SIGN SUPPORT, LOCATION	1.00	EACH	\$41,324.00	\$41,324.00
7322.01	TYPE B SIGN	120.74	m2	\$158.28	\$19,109.36
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	612.20	kg	\$7.50	\$4,591.50
7360.24	600 mm SIGN SUPPORT FOOTING	4.00	EACH	\$400.00	\$1,600.00
7360.30	750 mm SIGN SUPPORT FOOTING	2.00	EACH	\$450.00	\$900.00
7502.14	100 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	7,700.00	m	\$7.70	\$59,290.00
7503.14	100 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	1,900.00	m	\$7.70	\$14,630.00
7508.14	300 mm WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	350.00	m	\$24.00	\$8,400.00
7509.14	300 mm YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	250.00	m	\$24.00	\$6,000.00
8022.00	HYDRATED LIME	117.00	Mg	\$144.00	\$16,848.00
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	227.80	Mg	\$272.19	\$62,005.20
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	7,985.60	m3	\$17.81	\$142,215.11
8029.25	FOUNDATION COURSE	299,993.00	m2	\$2.45	\$734,982.85
8032.04	CRUSHED CONCRETE FOUNDATION COURSE 100 mm	17,663.00	m2	\$1.51	\$26,671.13
8090.00	GRANULAR FILL	99.00	m3	\$20.00	\$1,980.00
8091.00	GRANULAR BACKFILL	2,286.50	m3	\$25.88	\$59,173.43
8101.50	STABILIZED SUBGRADE	295,729.00	m2	\$1.30	\$384,447.70
8110.50	HYDRATED LIME SLURRY STABILIZATION	47.40	StaM	\$1,770.00	\$83,896.23
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	300.00	Mg	\$33.75	\$10,126.00
9005.04	ASPHALTIC CONCRETE FOR PATCHING	100.00	Mg	\$90.00	\$9,000.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	2,760.00	Mg	\$19.03	\$52,522.80
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(9.5)	5,180.00	Mg	\$27.93	\$144,677.40
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(12.5)	17,560.00	Mg	\$21.00	\$368,760.00
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	2,446.00	m2	\$2.00	\$4,892.00
9009.86	SURFACING 150mm	58,989.00	m2	\$12.97	\$765,087.33
9009.88	SURFACING 250mm	16,906.00	m2	\$33.04	\$558,574.24
9021.03	PERFORMANCE GRADED BINDER (58-28)	149.04	Mg	\$216.00	\$32,192.64
9021.08	PERFORMANCE GRADED BINDER (64-28)	1,285.16	Mg	\$284.55	\$365,693.56
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	5,342.00	m2	\$3.01	\$16,071.60
9052.15	EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION	174,590.00	L	\$0.20	\$34,918.00
9053.00	TACK COAT	111,770.00	L	\$0.25	\$27,755.40
9110.01	RENTAL OF LOADER, FULLY OPERATED	320.00	HOUR	\$84.76	\$27,123.20
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	60.00	HOUR	\$57.50	\$3,450.00
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	320.00	HOUR	\$58.15	\$18,608.40

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	320.00	HOUR	\$58.26	\$18,643.40
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	260.00	HOUR	\$100.96	\$26,248.50
9111.00	WATER	52,162.00	kL	\$2.05	\$106,950.48
9170.00	EARTH SHOULDER CONSTRUCTION	920.85	StaM	\$181.92	\$167,517.29
9173.20	SUBGRADE PREPARATION	44,061.00	m2	\$1.78	\$78,230.72
9179.33	COLD MILLING, CLASS 3	56,879.00	m2	\$0.54	\$30,714.66
9179.34	COLD MILLING, CLASS 4	88,166.00	m2	\$2.49	\$219,533.34
9179.54	COLD MILLING, CLASS 4	3,158.00	m2	\$4.94	\$15,600.52
9185.77	RUMBLE STRIPS, CONCRETE	426.00	StaM	\$54.00	\$23,004.00
9188.50	SURFACING UNDER GUARDRAIL	285.00	m2	\$25.00	\$7,125.00
9190.50	FLY ASH	15,830.00	Mg	\$24.00	\$379,920.00
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	71,595.00	m2	\$1.20	\$85,914.00
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	4.80	LS(km)	\$1,458.64	\$7,000.00
A001.12	PULL BOX, TYPE PB-5	6.00	EACH	\$408.67	\$2,452.00
A001.16	PULL BOX, TYPE PB-6	5.00	EACH	\$373.80	\$1,869.00
A003.10	TRAFFIC SIGNAL, TYPE TS-1	2.00	EACH	\$550.00	\$1,100.00
A006.83	PEDESTAL POLE, TYPE PP-3.7	2.00	EACH	\$800.00	\$1,600.00
A008.62	STREET LIGHTING UNIT, TYPE SL-S-12.2-0-0.20	18.00	EACH	\$413.24	\$7,438.32
A008.63	STREET LIGHTING UNIT, TYPE SL-BT-12.2-0-0.20	18.00	EACH	\$2,030.02	\$36,540.36
A009.14	STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.25	6.00	EACH	\$1,875.00	\$11,250.00
A009.16	STREET LIGHTING UNIT, TYPE SL-BT-12.2-3.7-0.20	21.00	EACH	\$2,000.00	\$42,000.00
A009.19	STREET LIGHTING UNIT, TYPE SL-S-12.2-0-0-0.20	6.00	EACH	\$1,643.00	\$9,858.00
A010.08	LUMINAIRE, TYPE HPS-150	8.00	EACH	\$775.00	\$6,200.00
A010.61	UNDERDECK LUMINAIRE, TYPE UD-150	2.00	EACH	\$723.00	\$1,446.00
A010.66	LUMINAIRE, TYPE WL-150	10.00	EACH	\$672.00	\$6,720.00
A020.10	LIGHTING CONTROL CENTER, TYPE D	2.00	EACH	\$1,100.00	\$2,200.00
A020.30	LIGHTING CONTROL CENTER, TYPE R	3.00	EACH	\$1,416.00	\$4,248.00
A030.00	FUSED DISCONNECT	1.00	EACH	\$3,892.00	\$3,892.00
A067.15	19 mm PVC COATED GRS CONDUIT	54.00	m	\$38.22	\$2,063.88
A067.20	19 mm PVC COATED GRS FLEXIBLE CONDUIT	18.00	m	\$26.86	\$483.48
A069.18	31 mm CONDUIT IN BARRIER	466.00	m	\$15.50	\$7,223.00
A070.07	31 mm CONDUIT IN TRENCH	455.00	m	\$11.11	\$5,055.05
A070.10	38 mm CONDUIT IN TRENCH	1,105.00	m	\$7.32	\$8,088.00
A070.14	50 mm CONDUIT IN TRENCH	171.00	m	\$13.00	\$2,223.00
A072.09	31 mm CONDUIT UNDER ROADWAY	84.00	m	\$13.43	\$1,128.12
A072.10	38 mm CONDUIT UNDER ROADWAY	125.00	m	\$6.00	\$750.00
A074.12	38 mm CONDUIT, JACKED	108.00	m	\$31.11	\$3,360.00
A074.14	50 mm CONDUIT, JACKED	24.00	m	\$64.00	\$1,536.00
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	195.00	m	\$2.00	\$390.00
A079.50	GROUNDING CONDUCTOR	195.00	m	\$1.90	\$370.50

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	1,328.00	m	\$2.16	\$2,866.00
A080.24	STREET LIGHTING CABLE, NO. 6 USE	2,652.00	m	\$2.83	\$7,503.00
A080.32	STREET LIGHTING CABLE, NO. 8 USE	6,260.00	m	\$2.07	\$12,958.20
A080.38	STREET LIGHTING CABLE, NO. 10 BARE	1,565.00	m	\$1.81	\$2,832.65
A080.45	STREET LIGHTING CABLE, NO. 12 BARE	199.00	m	\$1.55	\$308.45
A080.49	STREET LIGHTING CABLE, NO. 12 USE	398.00	m	\$1.45	\$577.10
A780.05	TEMPORARY LIGHTING SYSTEM	1.00	EACH	\$3,200.00	\$3,200.00
A800.70	MAINTENANCE OF LIGHTING UNITS	544.00	DAY	\$7.23	\$3,933.12
L001.01	SEEDING, TYPE A	61.50	ha	\$1,132.12	\$69,625.50
L001.02	SEEDING, TYPE B	21.00	ha	\$1,125.36	\$23,632.50
L006.00	COVER CROP SEEDING	81.50	ha	\$253.94	\$20,696.50
L006.50	TEMPORARY SEEDING	4.00	ha	\$988.00	\$3,952.00
L020.00	EROSION CONTROL	167.00	m2	\$3.45	\$576.15
L020.01	EROSION CONTROL, TYPE A	19,524.80	m2	\$5.00	\$97,624.00
L020.02	EROSION CONTROL, TYPE B	15,025.40	m2	\$1.49	\$22,387.85
L020.03	EROSION CONTROL, TYPE C	2,289.20	m2	\$2.38	\$5,448.30
L020.04	EROSION CONTROL, TYPE C-1	4,129.20	m2	\$2.27	\$9,373.28
L020.08	EROSION CONTROL, TYPE AA	8,404.20	m2	\$5.00	\$42,021.00
L020.09	EROSION CONTROL, TYPE AAA	1,853.50	m2	\$11.90	\$22,056.65
L020.10	EROSION CONTROL, TYPE HV	16,060.20	m2	\$1.66	\$26,633.52
L021.00	EROSION CHECKS	48.00	BALE	\$24.00	\$1,152.00
L021.01	EROSION CHECKS, TYPE A	696.00	BALE	\$13.50	\$9,396.00
L021.06	EROSION CHECKS, TYPE HV	804.00	BALE	\$12.90	\$10,368.00
L021.14	EROSION CHECKS, TYPE ST-C	144.00	BALE	\$12.00	\$1,728.00
L021.15	EROSION CHECKS, TYPE ST-HV	150.00	BALE	\$16.00	\$2,400.00
L021.21	EROSION CHECKS, TYPE AA	522.00	BALE	\$13.50	\$7,047.00
L021.22	EROSION CHECKS, TYPE AAA	96.00	BALE	\$30.00	\$2,880.00
L022.00	FABRIC SILT CHECKS	72.80	m	\$6.67	\$485.58
L022.11	FABRIC SILT FENCE-LOW POROSITY	6,058.00	m	\$7.01	\$42,488.93
L022.12	FABRIC SILT FENCE-HIGH POROSITY	1,083.00	m	\$8.57	\$9,283.89
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	1,815.00	m	\$8.01	\$14,538.15
L022.75	TEMPORARY SILT CHECK	1,024.30	m	\$14.83	\$15,189.50
L022.90	TEMPORARY SILT FENCE	506.00	m	\$12.76	\$6,458.00
L022.92	TEMPORARY EARTH CHECK	200.00	m	\$33.00	\$6,600.00
L032.70	TEMPORARY MULCH	7.00	Mg	\$130.86	\$916.00
L032.75	MULCH	364.70	Mg	\$66.73	\$24,335.40
L032.80	HYDROMULCH	4.20	Mg	\$465.00	\$1,953.00
P120.24	600 mm CULVERT PIPE, TYPE 2	36.50	m	\$128.00	\$4,672.00
P120.30	750 mm CULVERT PIPE, TYPE 2	33.70	m	\$171.00	\$5,762.70
P127.36	900 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2	206.30	m	\$310.00	\$63,953.00

Metric AUP Summary for January 2005 thru December 2005

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
P127.42	1050 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2	12.00	m	\$434.00	\$5,208.00
P127.48	1200 mm ROUND EQUIVALENT CULVERT PIPE, TYPE 2	78.00	m	\$459.00	\$35,802.00
P129.24	600 mm CULVERT PIPE, TYPE 2 CLASS V	33.00	m	\$84.00	\$2,772.00
P129.30	750 mm CULVERT PIPE, TYPE 2 CLASS V	28.00	m	\$149.00	\$4,172.00
P150.30	750 mm CULVERT PIPE, TYPE 5	17.10	m	\$158.00	\$2,701.80
P180.10	250 mm CULVERT PIPE, TYPE 8	21.60	m	\$52.80	\$1,140.48
P200.42	1050 mm CULVERT PIPE, TYPE 2 OR 5	121.00	m	\$268.00	\$32,428.00
P200.48	1200 mm CULVERT PIPE, TYPE 2 OR 5	90.50	m	\$321.00	\$29,050.50
P200.54	1350 mm CULVERT PIPE, TYPE 2 OR 5	51.00	m	\$393.00	\$20,043.00
P300.24	600 mm CULVERT PIPE, TYPE 3,4 OR 5	44.00	m	\$80.00	\$3,520.00
P300.30	750 mm CULVERT PIPE, TYPE 3,4 OR 5	42.50	m	\$120.00	\$5,100.00
P300.36	900 mm CULVERT PIPE, TYPE 3,4 OR 5	9.00	m	\$145.00	\$1,305.00
P300.42	1050 mm CULVERT PIPE, TYPE 3,4 OR 5	3.00	m	\$196.00	\$588.00
P310.42	1050 mm CULVERT PIPE, TYPE 2,4 OR 5	38.00	m	\$268.00	\$10,184.00
P400.18	450 mm CULVERT PIPE, TYPE 2,5,7 OR 8	1,247.60	m	\$67.60	\$84,333.00
P400.24	600 mm CULVERT PIPE, TYPE 2,5,7 OR 8	208.70	m	\$119.00	\$24,835.30
P400.36	900 mm CULVERT PIPE, TYPE 2,5,7 OR 8	101.50	m	\$211.00	\$21,416.50
P500.24	600 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	89.00	m	\$119.00	\$10,591.00
P500.30	750 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	40.50	m	\$171.00	\$6,925.50
P500.36	900 mm CULVERT PIPE, TYPE 2,4,5,7 OR 8	17.00	m	\$211.00	\$3,587.00
P702.18	450 mm STORM SEWER PIPE, TYPE 1	706.50	m	\$88.15	\$62,277.98