

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
0001.08	BARRICADE, TYPE II	16,860.00	B DAY	\$0.50	\$8,430.00
0001.10	BARRICADE, TYPE III	12,923.00	B DAY	\$1.58	\$20,481.14
0001.75	TEMPORARY SIGN DAY	350.00	EACH	\$5.00	\$1,750.00
0001.90	SIGN DAY	17,859.00	EACH	\$0.59	\$10,563.40
0001.99	CONTRACTOR FURNISHED SIGN DAY	5,283.00	EACH	\$1.15	\$6,082.12
0002.55	OVERLAY BROKEN LINES	144.00	StaM	\$21.75	\$3,132.00
0002.60	OVERLAY SOLID LINES	288.00	StaM	\$21.55	\$6,206.40
0002.76	PERMANENT PAVEMENT MARKING PAINT	28,780.79	m	\$0.23	\$6,547.83
0003.10	FLAGGING	50.00	DAY	\$182.00	\$9,100.00
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	25.00	DAY	\$280.00	\$7,000.00
0010.04	FIELD OFFICE	5.00	EACH	\$1,530.00	\$7,650.00
0030.00	MOBILIZATION	2.00	LS	\$3,250.00	\$6,500.00
0030.10	MOBILIZATION	12.00	LS	\$1,820.83	\$21,850.00
0030.30	MOBILIZATION	2.00	LS	\$45,500.00	\$91,000.00
0030.40	MOBILIZATION	6.00	LS	\$6,600.00	\$39,600.00
0030.50	MOBILIZATION	1.00	LS	\$500.00	\$500.00
0030.60	MOBILIZATION	4.00	LS	\$23,097.63	\$92,390.50
0030.70	MOBILIZATION	5.00	LS	\$590.00	\$2,950.00
0030.90	MOBILIZATION	1.00	LS	\$14,500.00	\$14,500.00
1000.00	LARGE TREE REMOVAL	6.00	EACH	\$466.67	\$2,800.00
1009.00	GENERAL CLEARING AND GRUBBING	8.00	LS	\$5,765.63	\$46,125.00
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	25,267.00	m3	\$3.80	\$96,070.18
1011.00	WATER	2,332.00	kL	\$2.90	\$6,762.80
1030.00	EARTHWORK MEASURED IN EMBANKMENT	38,855.00	m3	\$5.19	\$201,597.45
1043.50	RIPRAP FILTER FABRIC	4,861.00	m2	\$2.41	\$11,719.01
1101.00	REMOVE PAVEMENT	818.00	m2	\$5.86	\$4,793.40
1102.00	REMOVE ASPHALT SURFACE	248.00	m2	\$4.90	\$1,215.20
1106.00	REMOVE DRIVEWAY	160.00	m2	\$6.00	\$960.00
1107.00	REMOVE WALK	461.00	m2	\$6.00	\$2,766.00
1108.00	REMOVE COMBINATION CURB AND GUTTER	728.00	m	\$6.00	\$4,368.00
1109.00	REMOVE CURB	972.00	m	\$8.30	\$8,067.60
1117.00	REMOVE MANHOLE	7.00	EACH	\$195.00	\$1,365.00
1119.00	REMOVE INLET	6.00	EACH	\$195.00	\$1,170.00
1119.50	REMOVE JUNCTION BOX	8.00	EACH	\$176.25	\$1,410.00
1300.18	450 mm DRIVEWAY CULVERT PIPE	9.00	m	\$54.00	\$486.00
1300.24	600 mm DRIVEWAY CULVERT PIPE	105.50	m	\$64.12	\$6,764.95
1305.24	600 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	5.50	m	\$64.00	\$352.00
1305.36	900 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	24.00	m	\$124.00	\$2,976.00
2001.03	GRAVEL SURFACE COURSE	594.00	Mg	\$17.50	\$10,395.00
2009.51	CRUSHED ROCK EMBEDMENT	16.24	StaM	\$198.13	\$3,217.98

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
2010.00	CRUSHED ROCK SURFACE COURSE	228.00	m3	\$56.00	\$12,768.00
2010.03	CRUSHED ROCK SURFACE COURSE	818.00	Mg	\$19.55	\$15,991.11
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	240.00	m2	\$4.60	\$1,104.00
2021.00	MAILBOX POST	14.00	EACH	\$50.00	\$700.00
3008.05	TIE BARS	616.00	EACH	\$4.98	\$3,064.70
3016.21	CONCRETE CLASS 47B-20 SIDEWALKS	486.00	m2	\$34.08	\$16,561.54
3016.27	COLORED IMPRINTED CONCRETE 47B-20 SIDEWALKS	654.00	m2	\$47.00	\$30,738.00
3020.24	CONCRETE CLASS 47B-25 DRIVEWAY	304.00	m2	\$37.00	\$11,248.00
3020.26	CONCRETE CLASS 47B-25 DRIVEWAY	710.00	m2	\$41.12	\$29,195.20
3075.12	155 mm CONCRETE PAVEMENT, CLASS 47B-25	7,605.00	m2	\$32.20	\$244,881.00
3075.22	180 mm CONCRETE PAVEMENT, CLASS 47B-25	1,600.00	m2	\$35.00	\$56,000.00
3075.32	205 mm CONCRETE PAVEMENT, CLASS 47B-25	24,265.00	m2	\$28.40	\$689,169.56
4002.00	CAST IRON COVER AND FRAME	2,282.00	kg	\$3.52	\$8,021.37
4004.50	CAST IRON GRATE AND FRAME	791.00	kg	\$4.03	\$3,186.21
4005.00	CAST IRON RING AND COVER	156.00	kg	\$3.30	\$514.80
4011.60	AREA INLET	2.00	EACH	\$460.00	\$920.00
4016.00	MANHOLE	1.00	EACH	\$2,400.00	\$2,400.00
4016.01	MANHOLE	1.00	EACH	\$2,700.00	\$2,700.00
4016.02	MANHOLE	1.00	EACH	\$2,700.00	\$2,700.00
4016.03	MANHOLE	1.00	EACH	\$4,000.00	\$4,000.00
4016.04	MANHOLE	1.00	EACH	\$1,700.00	\$1,700.00
4016.05	MANHOLE	1.00	EACH	\$2,100.00	\$2,100.00
4016.06	MANHOLE	1.00	EACH	\$1,900.00	\$1,900.00
4016.07	MANHOLE	1.00	EACH	\$3,200.00	\$3,200.00
4016.08	MANHOLE	1.00	EACH	\$3,800.00	\$3,800.00
4018.00	TAPPING EXISTING STRUCTURE	1.00	EACH	\$220.00	\$220.00
4024.55	FLUME SPILLWAY	20.00	m	\$208.00	\$4,160.00
4024.70	CONCRETE FLUME, TYPE I	5.00	EACH	\$2,875.00	\$14,375.00
4040.00	REMOVE HEADWALLS FROM CULVERTS	1.00	EACH	\$500.00	\$500.00
4043.00	REMOVE CULVERT PIPE	82.30	m	\$22.17	\$1,825.00
4043.50	REMOVE SEWER PIPE	412.50	m	\$13.31	\$5,489.56
4045.00	REMOVE STRUCTURE	2.00	EACH	\$1,325.00	\$2,650.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	1,969.00	m3	\$7.48	\$14,719.35
4051.01	EXCAVATION FOR BOX CULVERTS	985.00	m3	\$5.50	\$5,417.50
4100.06	CLASS 47B-20 OR AX-20 CONCRETE FOR HEADWALL	4.53	m3	\$750.00	\$3,397.50
4101.06	CLASS 47B-20 OR AX-20 CONCRETE FOR BOX CULVERT	202.26	m3	\$265.00	\$53,598.90
4105.59	CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX	23.85	m3	\$744.16	\$17,748.31
4107.07	CLASS 47B-20 OR AX-20 CONCRETE FOR CONCRETE COLLARS	0.41	m3	\$750.00	\$307.50
4130.06	CLASS 47B-20 OR AX-20 CONCRETE FOR PIPE CULVERT PLUG	0.15	m3	\$815.00	\$122.25
4150.00	REINFORCING STEEL FOR HEADWALL	210.00	kg	\$2.00	\$420.00

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4151.00	REINFORCING STEEL FOR BOX CULVERT	12,650.00	kg	\$1.81	\$22,896.50
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	1,004.00	kg	\$1.88	\$1,890.64
4157.00	REINFORCING STEEL FOR COLLARS	20.00	kg	\$2.15	\$43.00
4300.24	600 mm CULVERT PIPE	189.70	m	\$79.31	\$15,044.67
4300.36	900 mm CULVERT PIPE	30.60	m	\$130.00	\$3,978.00
4300.42	1050 mm CULVERT PIPE	74.00	m	\$180.00	\$13,320.00
4300.48	1200 mm CULVERT PIPE	12.00	m	\$200.00	\$2,400.00
4310.18	450 mm FLARED-END SECTION	2.00	EACH	\$295.00	\$590.00
4310.24	600 mm FLARED-END SECTION	7.00	EACH	\$213.49	\$1,494.40
4310.36	900 mm FLARED-END SECTION	2.00	EACH	\$500.00	\$1,000.00
4310.48	1200 mm FLARED-END SECTION	2.00	EACH	\$750.00	\$1,500.00
4320.24	600 mm ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$350.00	\$700.00
4320.36	900 mm ROUND EQUIVALENT FLARED-END SECTION	4.00	EACH	\$650.00	\$2,600.00
4360.24	600 mm METAL FLARED-END SECTION	10.00	EACH	\$350.00	\$3,500.00
4450.24	600 mm REINFORCED CONCRETE PIPE	16.50	m	\$95.39	\$1,573.94
4450.30	750 mm REINFORCED CONCRETE PIPE	19.00	m	\$127.63	\$2,424.97
4460.15	375 mm CONCRETE FLARED-END SECTION	3.00	EACH	\$250.00	\$750.00
4460.24	600 mm CONCRETE FLARED-END SECTION	3.00	EACH	\$365.00	\$1,095.00
4460.30	750 mm CONCRETE FLARED END SECTION	2.00	EACH	\$420.00	\$840.00
4500.18	450 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	16.50	m	\$130.92	\$2,160.18
4500.48	1200 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	13.50	m	\$361.84	\$4,884.84
4500.60	1500 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	17.00	m	\$493.42	\$8,388.14
4500.72	1800 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	27.00	m	\$815.79	\$22,026.33
4510.18	450 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2.00	EACH	\$398.00	\$796.00
4510.48	1200 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2.00	EACH	\$990.00	\$1,980.00
4600.15	375 mm REINFORCED CONCRETE SEWER PIPE	141.50	m	\$62.17	\$8,797.06
4600.18	450 mm REINFORCED CONCRETE SEWER PIPE	89.00	m	\$89.81	\$7,993.13
4600.24	600 mm REINFORCED CONCRETE SEWER PIPE	84.50	m	\$101.90	\$8,610.27
4600.30	750 mm REINFORCED CONCRETE SEWER PIPE	117.00	m	\$195.00	\$22,815.00
4600.36	900 mm REINFORCED CONCRETE SEWER PIPE	3.00	m	\$280.00	\$840.00
4674.75	100 mm P.V.C. SEWER PIPE	204.00	m	\$72.00	\$14,688.00
4674.78	200 mm P.V.C. SEWER PIPE	334.00	m	\$85.00	\$28,390.00
4764.34	100 mm NONPERFORATED PIPE UNDERDRAIN	275.00	m	\$35.00	\$9,625.00
4764.35	100 mm PERFORATED PIPE UNDERDRAIN	180.00	m	\$40.00	\$7,200.00
6000.10	ABUTMENT NO.1 EXCAVATION	340.00	LS(m3)	\$40.63	\$13,815.00
6000.11	ABUTMENT NO.2 EXCAVATION	340.00	LS(m3)	\$40.63	\$13,815.00
6000.60	PIER NO.1 EXCAVATION	125.00	LS(m3)	\$72.00	\$9,000.00
6000.61	PIER NO.2 EXCAVATION	125.00	LS(m3)	\$72.00	\$9,000.00
6001.50	BENT NO.1 EXCAVATION	160.00	LS(m3)	\$68.75	\$11,000.00
6001.51	BENT NO.2 EXCAVATION	100.00	LS(m3)	\$110.00	\$11,000.00

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
6005.78	EXPANSION BEARING, TFE TYPE	16.00	EACH	\$736.52	\$11,784.36
6005.83	FIXED BEARING	8.00	EACH	\$571.82	\$4,574.52
6010.22	CLASS 47B-20 CONCRETE FOR BRIDGE	694.43	m3	\$426.12	\$295,911.29
6010.26	CLASS 47BD-30 CONCRETE FOR BRIDGE	485.37	m3	\$423.93	\$205,760.87
6020.00	REINFORCING STEEL FOR BRIDGE	87,263.00	kg	\$1.55	\$135,129.61
6040.00	REMOVE STRUCTURE	4.00	EACH	\$8,641.08	\$34,564.30
6040.01	REMOVE STRUCTURE	1.00	EACH	\$6,000.00	\$6,000.00
6071.12	STEEL SUPERSTRUCTURE	98,508.00	LS(kg)	\$1.94	\$190,892.40
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	4,361.00	kg	\$5.46	\$23,798.07
6105.02	ROCK RIPRAP, TYPE B	4,671.00	Mg	\$32.28	\$150,788.67
6200.00	CONCRETE PILING	520.60	m	\$94.77	\$49,338.54
6210.12	HP 250 mm X 62 kg STEEL PILING	97.80	m	\$102.00	\$9,975.60
6210.14	HP 310 mm X 79 kg STEEL PILING	889.80	m	\$83.00	\$73,853.40
6251.40	ROCK SOCKET	23.70	m	\$1,477.00	\$35,004.90
6251.50	DRILLED SHAFT	9.50	m	\$2,133.00	\$20,263.50
6310.00	STEEL SHEET PILING	466.70	m2	\$138.94	\$64,841.12
7011.20	W-BEAM GUARDRAIL	1,783.08	m	\$54.72	\$97,577.00
7015.00	CABLE GUARDRAIL	509.74	m	\$29.00	\$14,782.46
7017.00	REMOVE GUARDRAIL	541.00	m	\$4.50	\$2,434.50
7017.50	REMOVE & SALVAGE GUARDRAIL	1,834.00	m	\$4.05	\$7,427.70
7020.00	BRIDGE APPROACH SECTIONS	12.00	EACH	\$1,889.33	\$22,672.00
7021.47	MELT	30.00	EACH	\$1,425.60	\$42,768.00
7022.00	END ANCHORAGE ASSEMBLY	2.00	EACH	\$783.00	\$1,566.00
7023.00	TERMINAL ANCHORAGE SECTIONS	4.00	EACH	\$1,700.00	\$6,800.00
7105.94	1.2 m GATE	1.00	EACH	\$520.00	\$520.00
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	118.00	Mg	\$275.00	\$32,450.00
8029.84	BITUMINOUS FOUNDATION COURSE 100 mm	14,616.00	m2	\$2.30	\$33,616.80
8090.00	GRANULAR FILL	99.00	m3	\$20.00	\$1,980.00
8111.20	SHOULDER SUBGRADE PREPARATION	2,219.00	m2	\$2.50	\$5,547.50
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	80.00	Mg	\$30.00	\$2,400.00
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(9.5)	11,700.00	Mg	\$26.90	\$314,730.00
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	1,949.00	m2	\$2.20	\$4,287.80
9021.08	PERFORMANCE GRADED BINDER (64-28)	753.92	Mg	\$600.00	\$452,352.00
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	1,680.00	m	\$6.40	\$10,752.00
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	217.00	m2	\$2.80	\$607.60
9053.00	TACK COAT	52,700.00	L	\$0.33	\$17,391.00
9110.01	RENTAL OF LOADER, FULLY OPERATED	55.00	HOUR	\$62.80	\$3,454.00
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	20.00	HOUR	\$53.00	\$1,060.00
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	55.00	HOUR	\$53.84	\$2,961.00
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	55.00	HOUR	\$52.18	\$2,870.00

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR,FULLY OPERATED	35.00	HOURL	\$114.93	\$4,022.50
9111.00	WATER	890.00	kL	\$3.32	\$2,952.95
9170.00	EARTH SHOULDER CONSTRUCTION	199.73	StaM	\$201.58	\$40,260.89
9173.20	SUBGRADE PREPARATION	35,324.00	m2	\$2.16	\$76,427.33
9179.33	COLD MILLING, CLASS 3	51,170.00	m2	\$0.82	\$41,959.40
9179.34	COLD MILLING, CLASS 4	14,076.00	m2	\$5.50	\$77,418.00
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	51,890.00	m2	\$1.56	\$80,948.40
A017.56	STREET LIGHT FOUNDATION	14.00	EACH	\$460.00	\$6,440.00
A070.10	38 mm CONDUIT IN TRENCH	658.00	m	\$11.20	\$7,369.60
L001.01	SEEDING, TYPE A	9.70	ha	\$1,395.05	\$13,532.00
L001.02	SEEDING, TYPE B	4.00	ha	\$1,395.00	\$5,580.00
L006.00	COVER CROP SEEDING	16.70	ha	\$323.95	\$5,410.00
L010.00	SODDING	4,507.00	m2	\$4.70	\$21,182.90
L020.00	EROSION CONTROL	277.00	m2	\$3.19	\$884.15
L020.10	EROSION CONTROL, TYPE HV	426.00	m2	\$3.80	\$1,618.80
L021.00	EROSION CHECKS	48.00	BALE	\$24.00	\$1,152.00
L021.06	EROSION CHECKS, TYPE HV	36.00	BALE	\$32.00	\$1,152.00
L022.11	FABRIC SILT FENCE-LOW POROSITY	97.00	m	\$12.00	\$1,164.00
L022.12	FABRIC SILT FENCE-HIGH POROSITY	537.00	m	\$8.89	\$4,773.93
L022.75	TEMPORARY SILT CHECK	175.00	m	\$14.00	\$2,450.00
L022.90	TEMPORARY SILT FENCE	806.00	m	\$18.93	\$15,258.00
L032.70	TEMPORARY MULCH	2.00	Mg	\$83.00	\$166.00
L032.75	MULCH	68.50	Mg	\$74.28	\$5,088.00
W100.00	CURB STOP AND BOX	58.00	EACH	\$250.00	\$14,500.00
W100.01	CURB STOP AND BOX	1.00	EACH	\$380.00	\$380.00
W100.60	25 mm TAP	58.00	EACH	\$70.00	\$4,060.00
W100.70	50 mm TAP	1.00	EACH	\$110.00	\$110.00
W100.72	100 mm TAP	23.00	EACH	\$245.00	\$5,635.00
W175.01	25 mm CORPORATION STOP	58.00	EACH	\$70.00	\$4,060.00
W175.09	50 mm CORPORATION STOP	1.00	EACH	\$160.00	\$160.00
W176.26	25 mm WATER SERVICE	693.00	m	\$31.00	\$21,483.00
W180.64	METER PIT	44.00	EACH	\$700.00	\$30,800.00
W205.02	50 mm WATER MAIN PIPE	16.00	m	\$39.00	\$624.00
W205.04	100 mm WATER MAIN PIPE	59.00	m	\$60.00	\$3,540.00
W205.06	150 mm WATER MAIN PIPE	837.00	m	\$67.00	\$56,079.00
W219.66	150 mm GATE VALVE AND BOX	20.00	EACH	\$630.00	\$12,600.00
W222.00	FIRE HYDRANT	4.00	EACH	\$1,600.00	\$6,400.00
W224.90	100 mm BOLTED FLEX COUPLING	4.00	EACH	\$370.00	\$1,480.00
W224.92	150 mm BOLTED FLEX COUPLING	4.00	EACH	\$450.00	\$1,800.00
W356.10	150 mm X 100 mm TEE	3.00	EACH	\$180.00	\$540.00

Metric AUP Summary for July 2005 thru June 2006

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
W356.12	150 mm X 150 mm TEE	7.00	EACH	\$190.00	\$1,330.00
W356.50	CROSS	2.00	EACH	\$295.00	\$590.00
W357.16	150 mm - 45 DEGREE BEND	4.00	EACH	\$135.00	\$540.00
W357.20	150 mm - 90 DEGREE BEND	2.00	EACH	\$135.00	\$270.00
W358.10	100 mm X 150 mm REDUCER	2.00	EACH	\$175.00	\$350.00
W600.03	ADJUST VALVE BOX TO GRADE	4.00	EACH	\$125.00	\$500.00
W600.27	ADJUST WATER METER	13.00	EACH	\$150.00	\$1,950.00
W800.33	REMOVE HYDRANT	1.00	EACH	\$300.00	\$300.00
W800.60	REMOVE WATER METER PIT	1.00	EACH	\$220.00	\$220.00
W800.62	REMOVE WATER VALVE BOX	13.00	EACH	\$75.00	\$975.00