

Metric AUP Summary For January 2006 thru December 2006

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
0001.08	BARRICADE, TYPE II	55,015.00	BDAY	\$0.50	\$27,507.50
0001.10	BARRICADE, TYPE III	10,207.00	BDAY	\$1.70	\$17,355.22
0001.75	TEMPORARY SIGN DAY	1,250.00	EACH	\$4.87	\$6,088.00
0001.90	SIGN DAY	23,301.00	EACH	\$0.65	\$15,205.60
0001.99	CONTRACTOR FURNISHED SIGN DAY	4,791.00	EACH	\$0.91	\$4,376.64
0002.30	PAVEMENT MARKING REMOVAL	200.00	m	\$2.21	\$442.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	800.00	m	\$2.21	\$1,768.00
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	300.00	m	\$2.21	\$663.00
0002.55	OVERLAY BROKEN LINES	675.90	StaM	\$25.97	\$17,555.39
0002.60	OVERLAY SOLID LINES	1,351.80	StaM	\$24.75	\$33,461.32
0002.76	PERMANENT PAVEMENT MARKING PAINT	75,014.69	m	\$0.25	\$18,865.63
0003.10	FLAGGING	170.00	DAY	\$195.00	\$33,150.00
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	25.00	DAY	\$280.00	\$7,000.00
0003.70	TEMPORARY RUMBLE STRIP	4.00	EACH	\$442.80	\$1,771.20
0003.75	TEMPORARY TRAFFIC SIGNAL	1.00	EACH	\$13,989.00	\$13,989.00
0010.04	FIELD OFFICE	6.00	EACH	\$1,216.67	\$7,300.00
0030.00	MOBILIZATION	3.00	LS	\$3,089.17	\$9,267.50
0030.10	MOBILIZATION	9.00	LS	\$3,655.11	\$32,896.00
0030.30	MOBILIZATION	2.00	LS	\$45,500.00	\$91,000.00
0030.40	MOBILIZATION	5.00	LS	\$10,100.00	\$50,500.00
0030.50	MOBILIZATION	1.00	LS	\$5,000.00	\$5,000.00
0030.60	MOBILIZATION	2.00	LS	\$27,000.00	\$54,000.00
0030.70	MOBILIZATION	3.00	LS	\$833.33	\$2,500.00
0030.90	MOBILIZATION	3.00	LS	\$33,166.67	\$99,500.00
1000.00	LARGE TREE REMOVAL	4.00	EACH	\$450.00	\$1,800.00
1009.00	GENERAL CLEARING AND GRUBBING	6.00	LS	\$5,416.67	\$32,500.00
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	18,429.00	m3	\$4.31	\$79,488.54
1011.00	WATER	2,236.00	kL	\$2.90	\$6,484.40
1030.00	EARTHWORK MEASURED IN EMBANKMENT	20,555.00	m3	\$5.24	\$107,671.73
1043.50	RIPRAP FILTER FABRIC	2,144.00	m2	\$2.77	\$5,945.60
1101.00	REMOVE PAVEMENT	818.00	m2	\$5.86	\$4,793.40
1102.00	REMOVE ASPHALT SURFACE	548.00	m2	\$8.73	\$4,782.20
1106.00	REMOVE DRIVEWAY	160.00	m2	\$6.00	\$960.00
1107.00	REMOVE WALK	461.00	m2	\$6.00	\$2,766.00
1108.00	REMOVE COMBINATION CURB AND GUTTER	728.00	m	\$6.00	\$4,368.00
1109.00	REMOVE CURB	972.00	m	\$8.30	\$8,067.60
1117.00	REMOVE MANHOLE	7.00	EACH	\$195.00	\$1,365.00

Metric AUP Summary For January 2006 thru December 2006

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
1119.00	REMOVE INLET	6.00	EACH	\$195.00	\$1,170.00
1119.50	REMOVE JUNCTION BOX	8.00	EACH	\$176.25	\$1,410.00
1300.18	450 mm DRIVEWAY CULVERT PIPE	9.00	m	\$54.00	\$486.00
1300.24	600 mm DRIVEWAY CULVERT PIPE	72.50	m	\$60.82	\$4,409.50
1305.24	600 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	5.50	m	\$64.00	\$352.00
1305.36	900 mm ROUND EQUIVALENT DRIVEWAY CULVERT PIPE	24.00	m	\$124.00	\$2,976.00
2001.00	GRAVEL SURFACE COURSE	33.00	m3	\$46.87	\$1,546.71
2001.03	GRAVEL SURFACE COURSE	594.00	Mg	\$17.50	\$10,395.00
2009.10	GRAVEL EMBEDMENT	1.31	StaM	\$2,907.00	\$3,805.26
2009.51	CRUSHED ROCK EMBEDMENT	13.86	StaM	\$157.72	\$2,186.00
2010.00	CRUSHED ROCK SURFACE COURSE	228.00	m3	\$56.00	\$12,768.00
2010.03	CRUSHED ROCK SURFACE COURSE	549.00	Mg	\$18.50	\$10,156.50
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	747.00	m2	\$4.68	\$3,497.55
2021.00	MAILBOX POST	35.00	EACH	\$55.29	\$1,935.00
3008.05	TIE BARS	616.00	EACH	\$4.98	\$3,064.70
3016.21	CONCRETE CLASS 47B-20 SIDEWALKS	486.00	m2	\$34.08	\$16,561.54
3016.27	COLORED IMPRINTED CONCRETE 47B-20 SIDEWALKS	654.00	m2	\$47.00	\$30,738.00
3020.24	CONCRETE CLASS 47B-25 DRIVEWAY	304.00	m2	\$37.00	\$11,248.00
3020.26	CONCRETE CLASS 47B-25 DRIVEWAY	710.00	m2	\$41.12	\$29,195.20
3075.12	155 mm CONCRETE PAVEMENT, CLASS 47B-25	7,605.00	m2	\$32.20	\$244,881.00
3075.22	180 mm CONCRETE PAVEMENT, CLASS 47B-25	1,600.00	m2	\$35.00	\$56,000.00
3075.32	205 mm CONCRETE PAVEMENT, CLASS 47B-25	24,265.00	m2	\$28.40	\$689,169.56
4002.00	CAST IRON COVER AND FRAME	2,282.00	kg	\$3.52	\$8,021.37
4004.50	CAST IRON GRATE AND FRAME	791.00	kg	\$4.03	\$3,186.21
4005.00	CAST IRON RING AND COVER	156.00	kg	\$3.30	\$514.80
4011.60	AREA INLET	2.00	EACH	\$460.00	\$920.00
4016.00	MANHOLE	1.00	EACH	\$2,400.00	\$2,400.00
4016.01	MANHOLE	1.00	EACH	\$2,700.00	\$2,700.00
4016.02	MANHOLE	1.00	EACH	\$2,700.00	\$2,700.00
4016.03	MANHOLE	1.00	EACH	\$4,000.00	\$4,000.00
4016.04	MANHOLE	1.00	EACH	\$1,700.00	\$1,700.00
4016.05	MANHOLE	1.00	EACH	\$2,100.00	\$2,100.00
4016.06	MANHOLE	1.00	EACH	\$1,900.00	\$1,900.00
4016.07	MANHOLE	1.00	EACH	\$3,200.00	\$3,200.00
4016.08	MANHOLE	1.00	EACH	\$3,800.00	\$3,800.00
4018.00	TAPPING EXISTING STRUCTURE	1.00	EACH	\$220.00	\$220.00
4024.55	FLUME SPILLWAY	20.00	m	\$208.00	\$4,160.00

Metric AUP Summary For January 2006 thru December 2006

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4024.70	CONCRETE FLUME, TYPE I	5.00	EACH	\$2,875.00	\$14,375.00
4043.00	REMOVE CULVERT PIPE	20.60	m	\$30.00	\$618.00
4043.50	REMOVE SEWER PIPE	412.50	m	\$13.31	\$5,489.56
4045.00	REMOVE STRUCTURE	2.00	EACH	\$1,325.00	\$2,650.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	1,248.00	m3	\$6.91	\$8,625.30
4051.01	EXCAVATION FOR BOX CULVERTS	1,260.00	m3	\$9.10	\$11,467.50
4054.68	TEMPORARY SHORING	45.00	LS (m2)	\$288.42	\$12,979.00
4095.20	COPING	63.00	m	\$145.74	\$9,181.62
4101.06	CLASS 47B-20 OR AX-20 CONCRETE FOR BOX CULVERT	405.22	m3	\$459.88	\$186,350.98
4105.59	CLASS 47B-20 CONCRETE FOR INLET AND JUNCTION BOX	23.85	m3	\$744.16	\$17,748.31
4107.07	CLASS 47B-20 OR AX-20 CONCRETE FOR CONCRETE COLLARS	0.41	m3	\$750.00	\$307.50
4130.06	CLASS 47B-20 OR AX-20 CONCRETE FOR PIPE CULVERT PLUG	0.15	m3	\$815.00	\$122.25
4151.00	REINFORCING STEEL FOR BOX CULVERT	26,696.00	kg	\$1.89	\$50,567.12
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	1,004.00	kg	\$1.88	\$1,890.64
4157.00	REINFORCING STEEL FOR COLLARS	20.00	kg	\$2.15	\$43.00
4300.24	600 mm CULVERT PIPE	120.60	m	\$82.84	\$9,990.00
4300.36	900 mm CULVERT PIPE	30.60	m	\$130.00	\$3,978.00
4300.48	1200 mm CULVERT PIPE	12.00	m	\$200.00	\$2,400.00
4310.18	450 mm FLARED-END SECTION	2.00	EACH	\$295.00	\$590.00
4310.24	600 mm FLARED-END SECTION	4.00	EACH	\$223.00	\$892.00
4310.36	900 mm FLARED-END SECTION	2.00	EACH	\$500.00	\$1,000.00
4310.48	1200 mm FLARED-END SECTION	2.00	EACH	\$750.00	\$1,500.00
4320.24	600 mm ROUND EQUIVALENT FLARED-END SECTION	2.00	EACH	\$350.00	\$700.00
4320.36	900 mm ROUND EQUIVALENT FLARED-END SECTION	4.00	EACH	\$650.00	\$2,600.00
4360.24	600 mm METAL FLARED-END SECTION	10.00	EACH	\$350.00	\$3,500.00
4450.24	600 mm REINFORCED CONCRETE PIPE	16.50	m	\$95.39	\$1,573.94
4450.30	750 mm REINFORCED CONCRETE PIPE	19.00	m	\$127.63	\$2,424.97
4460.15	375 mm CONCRETE FLARED-END SECTION	3.00	EACH	\$250.00	\$750.00
4460.24	600 mm CONCRETE FLARED-END SECTION	3.00	EACH	\$365.00	\$1,095.00
4460.30	750 mm CONCRETE FLARED END SECTION	2.00	EACH	\$420.00	\$840.00
4500.18	450 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	16.50	m	\$130.92	\$2,160.18
4500.48	1200 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	13.50	m	\$361.84	\$4,884.84
4500.60	1500 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	17.00	m	\$493.42	\$8,388.14
4500.72	1800 mm ROUND EQUIVALENT REINFORCED CONCRETE PIPE	27.00	m	\$815.79	\$22,026.33
4510.18	450 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2.00	EACH	\$398.00	\$796.00
4510.48	1200 mm ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2.00	EACH	\$990.00	\$1,980.00
4600.15	375 mm REINFORCED CONCRETE SEWER PIPE	141.50	m	\$62.17	\$8,797.06

Metric AUP Summary For January 2006 thru December 2006

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
4600.18	450 mm REINFORCED CONCRETE SEWER PIPE	89.00	m	\$89.81	\$7,993.13
4600.24	600 mm REINFORCED CONCRETE SEWER PIPE	84.50	m	\$101.90	\$8,610.27
4600.30	750 mm REINFORCED CONCRETE SEWER PIPE	117.00	m	\$195.00	\$22,815.00
4600.36	900 mm REINFORCED CONCRETE SEWER PIPE	3.00	m	\$280.00	\$840.00
4674.75	100 mm P.V.C. SEWER PIPE	204.00	m	\$72.00	\$14,688.00
4674.78	200 mm P.V.C. SEWER PIPE	334.00	m	\$85.00	\$28,390.00
6000.10	ABUTMENT NO.1 EXCAVATION	310.00	LS (m2)	\$17.74	\$5,500.00
6000.11	ABUTMENT NO.2 EXCAVATION	310.00	LS (m2)	\$17.74	\$5,500.00
6001.50	BENT NO.1 EXCAVATION	60.00	LS (m2)	\$250.00	\$15,000.00
6001.51	BENT NO.2 EXCAVATION	60.00	LS (m2)	\$250.00	\$15,000.00
6010.22	CLASS 47B-20 CONCRETE FOR BRIDGE	338.30	m3	\$454.63	\$153,800.46
6010.26	CLASS 47BD-30 CONCRETE FOR BRIDGE	258.00	m3	\$432.76	\$111,653.12
6020.00	REINFORCING STEEL FOR BRIDGE	23,190.00	kg	\$1.65	\$38,263.50
6040.00	REMOVE STRUCTURE	3.00	EACH	\$4,166.67	\$12,500.00
6040.01	REMOVE STRUCTURE	1.00	EACH	\$6,000.00	\$6,000.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	2,290.00	kg	\$7.28	\$16,679.80
6086.00	STRUCTURAL STEEL	216.00	kg	\$3.07	\$663.12
6105.01	ROCK RIPRAP, TYPE A	500.00	Mg	\$42.00	\$21,000.00
6105.02	ROCK RIPRAP, TYPE B	1,562.00	Mg	\$31.75	\$49,593.50
6131.50	EPOXY COATED REINFORCING STEEL	22,455.00	kg	\$1.86	\$41,766.30
6200.00	CONCRETE PILING	643.00	m	\$118.59	\$76,253.20
6310.00	STEEL SHEET PILING	321.00	m2	\$207.61	\$66,642.81
7011.20	W-BEAM GUARDRAIL	1,710.69	m	\$54.30	\$92,886.85
7015.00	CABLE GUARDRAIL	509.74	m	\$29.00	\$14,782.46
7017.00	REMOVE GUARDRAIL	541.00	m	\$4.50	\$2,434.50
7017.50	REMOVE & SALVAGE GUARDRAIL	1,910.00	m	\$4.43	\$8,459.78
7020.00	BRIDGE APPROACH SECTIONS	4.00	EACH	\$2,200.00	\$8,800.00
7021.47	MELT	24.00	EACH	\$1,408.33	\$33,800.00
7023.00	TERMINAL ANCHORAGE SECTIONS	4.00	EACH	\$1,700.00	\$6,800.00
7105.94	1.2 m GATE	1.00	EACH	\$520.00	\$520.00
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	360.00	Mg	\$268.93	\$96,814.00
8022.14	HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING	1.00	Mg	\$278.00	\$278.00
8029.84	BITUMINOUS FOUNDATION COURSE 100 mm	14,616.00	m2	\$2.30	\$33,616.80
8111.20	SHOULDER SUBGRADE PREPARATION	2,219.00	m2	\$2.50	\$5,547.50
9000.74	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	100.00	Mg	\$23.30	\$2,330.00
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	924.00	Mg	\$36.42	\$33,648.00
9005.50	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(9.5)	25,150.00	Mg	\$24.97	\$628,115.00

Metric AUP Summary For January 2006 thru December 2006

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(12.5)	10,360.00	Mg	\$29.50	\$305,620.00
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	6,941.00	m2	\$2.63	\$18,282.90
9009.87	SURFACING 200mm	432.00	m2	\$63.00	\$27,216.00
9020.94	PERFORMANCE GRADED BINDER (64-28) FOR STATE MAINTENANCE PATCHING	6.40	Mg	\$457.00	\$2,924.80
9021.08	PERFORMANCE GRADED BINDER (64-28)	2,222.74	Mg	\$524.84	\$1,166,584.48
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	1,680.00	m	\$6.40	\$10,752.00
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	2,793.00	m2	\$2.26	\$6,314.35
9053.00	TACK COAT	165,580.00	L	\$0.35	\$58,675.50
9110.01	RENTAL OF LOADER, FULLY OPERATED	85.00	HOUR	\$60.12	\$5,110.00
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	60.00	HOUR	\$58.67	\$3,520.00
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	85.00	HOUR	\$48.12	\$4,090.00
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	85.00	HOUR	\$43.29	\$3,680.00
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	25.00	HOUR	\$93.20	\$2,330.00
9111.00	WATER	1,936.00	kL	\$5.90	\$11,414.95
9170.00	EARTH SHOULDER CONSTRUCTION	549.67	StaM	\$141.18	\$77,603.21
9173.20	SUBGRADE PREPARATION	35,756.00	m2	\$2.18	\$77,917.73
9179.23	COLD MILLING, CLASS 3	98.48	StaM	\$440.00	\$43,329.00
9179.33	COLD MILLING, CLASS 3	105,528.00	m2	\$0.68	\$71,856.30
9179.34	COLD MILLING, CLASS 4	14,076.00	m2	\$5.50	\$77,418.00
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	51,890.00	m2	\$1.56	\$80,948.40
A017.56	STREET LIGHT FOUNDATION	14.00	EACH	\$460.00	\$6,440.00
A070.10	38 mm CONDUIT IN TRENCH	658.00	m	\$11.20	\$7,369.60
L001.01	SEEDING, TYPE A	4.70	ha	\$1,831.28	\$8,607.00
L001.02	SEEDING, TYPE B	9.40	ha	\$1,834.47	\$17,244.00
L006.00	COVER CROP SEEDING	12.10	ha	\$364.55	\$4,411.00
L006.50	TEMPORARY SEEDING	0.07	ha	\$22,140.00	\$1,571.94
L010.00	SODDING	4,507.00	m2	\$4.70	\$21,182.90
L020.00	EROSION CONTROL	110.00	m2	\$2.80	\$308.00
L020.03	EROSION CONTROL, TYPE C	1,843.00	m2	\$3.87	\$7,132.41
L022.11	FABRIC SILT FENCE-LOW POROSITY	453.00	m	\$15.62	\$7,077.16
L022.90	TEMPORARY SILT FENCE	700.00	m	\$20.36	\$14,250.00
L032.75	MULCH	70.50	Mg	\$98.47	\$6,942.00
L435.01	CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH) 225mm-300mm B.R.	231.00	EACH	\$5.50	\$1,270.50
L441.23	CORNUS SERICEA (REDOSIER DOGWOOD) 225mm-300mm B.R.	69.00	EACH	\$9.75	\$672.75
L549.88	PRUNUS AMERICANA (AMERICAN WILD PLUM) 500mm-600mm B.R.	124.00	EACH	\$3.90	\$483.60
L562.35	RIBES MISSOURIENSE (GOOSEBERRY) 300mm-400mm B.R.	59.00	EACH	\$43.00	\$2,537.00
L569.99	SHEPERDIA ARGENTEA (SILVER BUFFALO BERRY) 400mm-500mm B.R.	51.00	EACH	\$11.75	\$599.25

Metric AUP Summary For January 2006 thru December 2006

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNITS	AVERAGE UNIT PRICE	TOTAL BID
L600.98	SYMPHORICARPOS ORBICULATUS 'ALBA' (SNOWBERRY) 300mm-400mm B.R.	271.00	EACH	\$3.60	\$975.60
L600.99	SYMPHORICARPOS ORBICULATUS (INDIAN CURRANT CORALBERRY) 300mm-400mm B.R.	147.00	EACH	\$7.20	\$1,058.40
L705.21	ACER SACCHARINUM (SILVER QUEEN MAPLE) 1.8 m - 2.0 m BRANCHED B.R.	4.00	EACH	\$67.50	\$270.00
L707.95	AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' (AUTUMN BRILLIANCE SERVICEBERRY) 1.8 m -2.0 m BRANCHED B.R.	93.00	EACH	\$60.00	\$5,580.00
L717.13	CELTIS OCCIDENTALIS (COMMON HACKBERRY) 2.0 m - 2.5 m B&B OR CONTAINER GROWN	28.00	EACH	\$88.50	\$2,478.00
L750.23	FRAXINUS AMERICANA 'AUTUMN PURPLE' (AUTUMN PURPLE ASH) 2.0 m - 2.5 m BRANCHED B.R.	51.00	EACH	\$105.00	\$5,355.00
L750.46	FRAXINUS PENNSYLVANICA 'CIMMERON' (CIMMERON ASH) 2.0 m - 2.5 m BRANCHED B.R.	102.00	EACH	\$77.50	\$7,905.00
L755.08	FRAXINUS PENNSYLVANICA 'PATMORE' (PATMORE ASH) 2.0 m - 2.5 m BRANCHED B.R.	150.00	EACH	\$75.00	\$11,250.00
L774.05	MALUS "PRAIRIFIRE" (PRAIRIFIRE CRABAPPLE) 1.8 m - 2.0 m BRANCHED B.R.	89.00	EACH	\$64.00	\$5,696.00
L774.18	MALUS 'INDIAN SUMMER' (INDIAN SUMMER CRABAPPLE) 1.8 m - 2.0 m BRANCHED B.R.	62.00	EACH	\$60.50	\$3,751.00
L787.81	PLATANUS AMERICANA (AMERICAN PLANE TREE) 2.0 m - 2.5 m BRANCHED B.R.	13.00	EACH	\$300.00	\$3,900.00
L793.16	POPULUS DELTOIDES 'MIGHTY MOE' (MIGHTY MOE COTTONWOOD) 2.0 m - 2.5 m BRANCHED B.R.	65.00	EACH	\$50.50	\$3,282.50
L800.71	PRUNUS SEROTINA (COMMON BLACK CHERRY) 1.8 m - 2.0 m BRANCHED B.R.	16.00	EACH	\$194.40	\$3,110.40
L807.21	QUERCUS BICOLOR (SWAMP WHITE OAK) 2.0 m - 2.5 m B&B OR C. G.	19.00	EACH	\$101.50	\$1,928.50
L808.05	QUERCUS RUBRA (NORTHERN RED OAK) 2.0 m - 2.5 m B&B OR C.G.	5.00	EACH	\$115.00	\$575.00
L825.51	SALIX INTERIOR (SANDBAR WILLOW) 1.8 m - 2.0 m BRANCHED B.R.	141.00	EACH	\$43.00	\$6,063.00
L835.17	TILIA AMERICANA (AMERICAN LINDEN) 2.0 m - 2.5 m B&B OR C.G.	15.00	EACH	\$82.00	\$1,230.00
W100.00	CURB STOP AND BOX	58.00	EACH	\$250.00	\$14,500.00
W100.01	CURB STOP AND BOX	1.00	EACH	\$380.00	\$380.00
W100.60	25 mm TAP	58.00	EACH	\$70.00	\$4,060.00
W100.70	50 mm TAP	1.00	EACH	\$110.00	\$110.00
W100.72	100 mm TAP	23.00	EACH	\$245.00	\$5,635.00
W175.01	25 mm CORPORATION STOP	58.00	EACH	\$70.00	\$4,060.00
W175.09	50 mm CORPORATION STOP	1.00	EACH	\$160.00	\$160.00
W176.26	25 mm WATER SERVICE	693.00	m	\$31.00	\$21,483.00
W180.64	METER PIT	44.00	EACH	\$700.00	\$30,800.00
W205.02	50 mm WATER MAIN PIPE	16.00	m	\$39.00	\$624.00
W205.04	100 mm WATER MAIN PIPE	59.00	m	\$60.00	\$3,540.00
W205.06	150 mm WATER MAIN PIPE	837.00	m	\$67.00	\$56,079.00

Metric AUP Summary For January 2006 thru December 2006

STANDARD		TOTAL	AVERAGE	TOTAL	
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	
				BID	
W219.66	150 mm GATE VALVE AND BOX	20.00	EACH	\$630.00	\$12,600.00
W222.00	FIRE HYDRANT	4.00	EACH	\$1,600.00	\$6,400.00
W224.90	100 mm BOLTED FLEX COUPLING	4.00	EACH	\$370.00	\$1,480.00
W224.92	150 mm BOLTED FLEX COUPLING	4.00	EACH	\$450.00	\$1,800.00
W356.10	150 mm X 100 mm TEE	3.00	EACH	\$180.00	\$540.00
W356.12	150 mm X 150 mm TEE	7.00	EACH	\$190.00	\$1,330.00
W356.50	CROSS	2.00	EACH	\$295.00	\$590.00
W357.16	150 mm - 45 DEGREE BEND	4.00	EACH	\$135.00	\$540.00
W357.20	150 mm - 90 DEGREE BEND	2.00	EACH	\$135.00	\$270.00
W358.10	100 mm X 150 mm REDUCER	2.00	EACH	\$175.00	\$350.00
W600.03	ADJUST VALVE BOX TO GRADE	4.00	EACH	\$125.00	\$500.00
W600.27	ADJUST WATER METER	13.00	EACH	\$150.00	\$1,950.00
W800.33	REMOVE HYDRANT	1.00	EACH	\$300.00	\$300.00
W800.60	REMOVE WATER METER PIT	1.00	EACH	\$220.00	\$220.00
W800.62	REMOVE WATER VALVE BOX	13.00	EACH	\$75.00	\$975.00