

Metric AUP Summary For January 1, 2007 thru December 31, 2007 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
0001.08	BARRICADE, TYPE II	24,160.00	BDAY	\$0.50	\$12,080.00
0001.10	BARRICADE, TYPE III	4,040.00	BDAY	\$1.87	\$7,551.40
0001.75	TEMPORARY SIGN DAY	840.00	EACH	\$3.67	\$3,080.00
0001.90	SIGN DAY	13,677.00	EACH	\$0.39	\$5,366.66
0001.99	CONTRACTOR FURNISHED SIGN DAY	1,184.00	EACH	\$0.38	\$453.00
0002.55	OVERLAY BROKEN LINES	452.90	StaM	\$22.09	\$10,006.60
0002.60	OVERLAY SOLID LINES	905.80	StaM	\$23.28	\$21,090.20
0002.76	PERMANENT PAVEMENT MARKING PAINT	63,493.00	m	\$0.25	\$16,070.75
0003.10	FLAGGING	80.00	DAY	\$255.00	\$20,400.00
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	20.00	DAY	\$400.00	\$8,000.00
0010.04	FIELD OFFICE	2.00	EACH	\$850.00	\$1,700.00
0030.00	MOBILIZATION	2.00	LS	\$500.00	\$1,000.00
0030.10	MOBILIZATION	3.00	LS	\$4,000.00	\$12,000.00
0030.30	MOBILIZATION	1.00	LS	\$20,000.00	\$20,000.00
0030.40	MOBILIZATION	1.00	LS	\$1,500.00	\$1,500.00
0030.60	MOBILIZATION	2.00	LS	\$27,000.00	\$54,000.00
0030.70	MOBILIZATION	2.00	LS	\$250.00	\$500.00
0030.90	MOBILIZATION	1.00	LS	\$65,500.00	\$65,500.00
1000.00	LARGE TREE REMOVAL	66.00	EACH	\$58.48	\$3,860.00
1009.00	GENERAL CLEARING AND GRUBBING	3.00	LS	\$4,600.00	\$13,800.00
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	5,203.00	m3	\$3.03	\$15,765.09
1011.00	WATER	429.00	kL	\$2.90	\$1,244.10
1030.00	EARTHWORK MEASURED IN EMBANKMENT	6,130.00	m3	\$8.82	\$54,051.00
1043.50	RIPRAP FILTER FABRIC	2,314.00	m2	\$2.46	\$5,687.60
1143.00	REMOVE DRIVEWAY CULVERT PIPE	6.00	m	\$20.00	\$120.00
1300.42	1050 mm DRIVEWAY CULVERT PIPE	23.00	m	\$158.41	\$3,643.43
1320.24	600 mm CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE	12.50	m	\$92.54	\$1,156.75
2009.51	CRUSHED ROCK EMBEDMENT	5.86	StaM	\$421.43	\$2,470.00
2010.03	CRUSHED ROCK SURFACE COURSE	577.00	Mg	\$21.98	\$12,684.55
2020.00	SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS	615.00	m2	\$4.49	\$2,763.00
2021.00	MAILBOX POST	24.00	EACH	\$50.00	\$1,200.00
4015.00	ADJUST MANHOLE TO GRADE	5.00	EACH	\$400.00	\$2,000.00
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	878.00	m3	\$9.59	\$8,420.80
4100.06	CLASS 47B-20 CONCRETE FOR HEADWALL	9.74	m3	\$605.00	\$5,892.70
4150.00	REINFORCING STEEL FOR HEADWALL	380.00	kg	\$2.65	\$1,007.00
4300.24	600 mm CULVERT PIPE	20.00	m	\$70.49	\$1,409.80
4300.48	1200 mm CULVERT PIPE	15.30	m	\$208.96	\$3,197.09

Metric AUP Summary For January 1, 2007 thru December 31, 2007 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
4310.24	600 mm FLARED-END SECTION	1.00	EACH	\$202.00	\$202.00
4310.48	1200 mm FLARED-END SECTION	2.00	EACH	\$740.00	\$1,480.00
4350.24	600 mm CORRUGATED METAL PIPE	38.10	m	\$102.00	\$3,886.20
4350.60	1500 mm CORRUGATED METAL PIPE	60.00	m	\$356.00	\$21,360.00
4360.24	600 mm METAL FLARED-END SECTION	6.00	EACH	\$353.33	\$2,120.00
6000.10	ABUTMENT NO.1 EXCAVATION	34.60	LS/m3	\$216.76	\$7,500.00
6000.11	ABUTMENT NO.2 EXCAVATION	35.20	LS/m3	\$213.07	\$7,500.00
6001.00	BENT NO.1 EXCAVATION	32.00	LS/m3	\$218.75	\$7,000.00
6001.01	BENT NO.2 EXCAVATION	32.00	LS/m3	\$218.75	\$7,000.00
6001.50	BENT NO.1 EXCAVATION	85.00	LS/m3	\$76.47	\$6,500.00
6001.51	BENT NO.2 EXCAVATION	25.00	LS/m3	\$260.00	\$6,500.00
6001.52	BENT NO.3 EXCAVATION	85.00	LS/m3	\$76.47	\$6,500.00
6005.78	EXPANSION BEARING, TFE TYPE	12.00	EACH	\$800.00	\$9,600.00
6005.83	FIXED BEARING	4.00	EACH	\$800.00	\$3,200.00
6010.22	CLASS 47B-20 CONCRETE FOR BRIDGE	300.00	m3	\$411.09	\$123,327.50
6010.26	CLASS 47BD-30 CONCRETE FOR BRIDGE	377.50	m3	\$382.16	\$144,266.50
6020.00	REINFORCING STEEL FOR BRIDGE	34,925.00	kg	\$1.40	\$48,895.00
6040.00	REMOVE STRUCTURE	2.00	EACH	\$16,500.00	\$33,000.00
6071.12	STEEL SUPERSTRUCTURE	47,300.00	LS/kg	\$2.96	\$140,000.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	3,930.00	kg	\$5.58	\$21,944.90
6105.02	ROCK RIPRAP, TYPE B	2,267.00	Mg	\$34.11	\$77,325.12
6131.50	EPOXY COATED REINFORCING STEEL	19,980.00	kg	\$1.65	\$32,967.00
6200.00	CONCRETE PILING	896.20	m	\$85.00	\$76,177.00
6210.12	HP 250 mm X 62 kg STEEL PILING	709.00	m	\$103.35	\$73,275.15
6310.00	STEEL SHEET PILING	600.30	m2	\$142.52	\$85,555.35
7017.00	REMOVE GUARDRAIL	23.20	m	\$10.00	\$232.00
7020.00	BRIDGE APPROACH SECTIONS	6.00	EACH	\$1,967.33	\$11,804.00
7021.47	MELT	6.00	EACH	\$1,527.00	\$9,162.00
8022.12	HYDRATED LIME FOR ASPHALT MIXTURES	412.00	Mg	\$302.73	\$124,724.00
8091.00	GRANULAR BACKFILL	95.00	m3	\$32.00	\$3,040.00
9005.00	ASPHALTIC CONCRETE FOR PATCHING, TYPE	1,030.00	Mg	\$40.88	\$42,110.00
9005.45	ASPHALTIC CONCRETE, TYPE SP4(12.5)	23,320.00	Mg	\$31.50	\$734,580.00
9005.51	ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(12.5)	13,070.00	Mg	\$36.06	\$471,304.20
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	4,675.00	m2	\$2.80	\$13,092.50
9021.08	PERFORMANCE GRADED BINDER (64-28)	2,020.68	Mg	\$435.02	\$879,040.62
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	3,431.00	m2	\$1.94	\$6,643.50
9053.00	TACK COAT	142,650.00	L	\$0.37	\$52,502.00

Metric AUP Summary For January 1, 2007 thru December 31, 2007 Lettings

STANDARD		TOTAL		AVERAGE	TOTAL
ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNITS	UNIT PRICE	BID
9110.01	RENTAL OF LOADER, FULLY OPERATED	67.00	HOURL	\$69.70	\$4,670.00
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	50.00	HOURL	\$79.00	\$3,950.00
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	67.00	HOURL	\$62.54	\$4,190.00
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	67.00	HOURL	\$62.31	\$4,175.00
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	17.00	HOURL	\$94.12	\$1,600.00
9111.00	WATER	1,381.00	kL	\$2.62	\$3,621.00
9170.00	EARTH SHOULDER CONSTRUCTION	438.61	StaM	\$316.49	\$138,813.31
9173.00	SUBGRADE PREPARATION	5.34	StaM	\$1,500.00	\$8,014.50
9179.24	COLD MILLING, CLASS 4	5.34	StaM	\$2,000.00	\$10,686.00
9179.35	COLD MILLING, CLASS 5	1,935.00	m2	\$3.50	\$6,772.50
9179.80	MILLING CONCRETE FOR INLAYS	2.00	EACH	\$2,600.00	\$5,200.00
L001.01	SEEDING, TYPE A	3.50	ha	\$1,768.00	\$6,188.00
L001.02	SEEDING, TYPE B	7.10	ha	\$1,205.49	\$8,559.00
L006.00	COVER CROP SEEDING	6.00	ha	\$444.33	\$2,666.00
L020.10	EROSION CONTROL, TYPE HV	381.00	m2	\$1.49	\$567.69
L022.11	FABRIC SILT FENCE-LOW POROSITY	139.00	m	\$6.45	\$896.55
L022.12	FABRIC SILT FENCE-HIGH POROSITY	148.00	m	\$8.00	\$1,184.00
L022.90	TEMPORARY SILT FENCE	350.00	m	\$5.00	\$1,750.00
L032.75	MULCH	52.50	Mg	\$88.18	\$4,629.50