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   INFORMATIONAL PROPOSAL 
        FOR INFORMATION ONLY, NOT TO BE USED FOR BIDDING 
 
 
                                 NEBRASKA DEPARTMENT OF ROADS 
                                 LETTING DATE : March 14, 2002 
 
                                                                 ______________ 
                                                                |              | 
                                                                |    METRIC    | 
                                                                |______________| 
 
            CALL ORDER: F29       CONTRACT ID: 6166 
            CONTROL NO./SEQ. NO.: 61166  /000 PROJECT  NO.: STPN-TMT-25-2(105) 
 
               TENTATIVE START DATE: 05/13/02     CONTRACT TIME:  165 WORKING DAYS 
 
            LOCATION: ON N-25, SUTHERLAND VIADUCT. 
            IN COUNTY: LINCOLN 
 
               GROUP 1 GRADING 
               GROUP 1A MSE WALL 
               GROUP 4 CULVERTS 
               GROUP 5 SEEDING 
               GROUP 6 BRIDGE AT STA. 100+30.11 
               GROUP 6B BRIDGE AT STA. 20+05.615 
               GROUP 6C BRIDGE AT STA. 20+05.615 
               GROUP 7 GUARDRAIL 
               GROUP 8B ELECTRICAL 
               GROUP 9 BITUMINOUS 
               GROUP 10 GENERAL ITEMS 
 
            CALL ORDER: F30       CONTRACT ID: 6166Y 
            CONTROL NO./SEQ. NO.: 61166 Y/000 PROJECT  NO.: STPN-TMT-25-2(105) 
 
               TENTATIVE START DATE: 05/13/02     CONTRACT TIME:  165 WORKING DAYS 
 
            LOCATION: ON N-25, SUTHERLAND VIADUCT. 
            IN COUNTY: LINCOLN 
 
               GROUP 1 GRADING 
               GROUP 1A MSE WALL 
               GROUP 4 CULVERTS                                            BIDDER 
               GROUP 5 SEEDING 
               GROUP 6A BRIDGE AT STA. 100+30.11                         
               GROUP 6B BRIDGE AT STA. 20+05.615 
               GROUP 6C BRIDGE AT STA. 20+05.615 
               GROUP 7 GUARDRAIL 
               GROUP 8B ELECTRICAL 
               GROUP 9 BITUMINOUS 
               GROUP 10 GENERAL ITEMS 
 
 
 
                                 THIS PROPOSAL CONTAINS A DBE GOAL OF   6.0 %. 
 
                                     SEE SPECIAL PROVISIONS FOR GROUP TIES 
                                                     NOTES 
          ____________________________________________________________________________________________ 
         |THE TOTAL AMOUNT OF WORK WHICH WILL BE ACCEPTED IN THIS LETTING IS LIMITED TO $____________.| 
         |____________________________________________________________________________________________| 
          ____________________________________________________________________________________________ 
         |THE NUMBER OF _________ CONTRACTS WHICH WILL BE ACCEPTED IN THIS LETTING IS LIMITED TO ____.| 
         |____________________________________________________________________________________________| 
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NOTICE TO ALL BIDDERS 
 
 To report bid rigging activities, call:  1-800-424-9071 
 
 The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” 
Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of 
possible bid rigging, bidder collusion, or other fraudulent activities should use the “hotline” to 
report such activities. 
 
 The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
 
 

LETTING QUESTIONS 
 
 Prior to the letting, any questions pertaining to the Special Provisions or the plans for this 
project should be directed to Construction Division personnel at (402) 479-4568 or 
(402) 479-4529. 
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GENERAL DECISION NE000002 03/02/01 NE2 
 General Decision Number NE010002 
 
 Superseded General Decision No. NE000002 
 
 State: Nebraska 
 
 Construction Type: 
 HEAVY 
 HIGHWAY 
 
 County(ies): 
 ADAMS              FURNAS              NANCE 
 ANTELOPE           GAGE                NEMAHA 
 ARTHUR             GARDEN              NUCKOLLS 
 BANNER             GARFIELD            OTOE 
 BLAINE             GOSPER              PAWNEE 
 BOONE              GRANT               PERKINS 
 BOX BUTTE          GREELEY             PHELPS 
 BOYD               HALL                PIERCE 
 BROWN              HAMILTON            PLATTE 
 BUFFALO            HARLAN              POLK 
 BURT               HAYES               RED WILLOW 
 BUTLER             HITCHCOCK           RICHARDSON 
 CEDAR              HOLT                ROCK 
 CHASE              HOOKER              SALINE 
 CHERRY             HOWARD              SAUNDERS 
 CHEYENNE           JEFFERSON           SCOTTS BLUFF 
 CLAY               JOHNSON             SEWARD 
 COLFAX             KEARNEY             SHERIDAN 
 CUMING             KEITH               SHERMAN 
 CUSTER             KEYA PAHA           SIOUX 
 DAKOTA             KIMBALL             STANTON 
 DAWES              KNOX                THAYER 
 DAWSON             LANCASTER           THOMAS 
 DEUEL              LINCOLN             THURSTON 
 DIXON              LOGAN               VALLEY 
 DODGE              LOUP                WAYNE 
 DUNDY              MADISON             WEBSTER 
 FILLMORE           MCPHERSON           WHEELER 
 FRANKLIN           MERRICK             YORK 
 FRONTIER           MORRILL 
 
 HEAVY CONSTRUCTION PROJECTS (does not include water well 
 drilling); HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, 
 building structures in rest area projects, and railroad 
 construction; bascule, suspension & spandrel arch bridges; 
 bridges designed for commercial navigation; bridges involving 
 marine construction; other major bridges) 
 
 SAUNDERS COUNTY (WEST OF HWY. #109 EXTENDED NORTH AND SOUTH TO 
THE COUNTY LINE) 
 
 Modification Number     Publication Date 
             0             03/02/2001 
 
COUNTY(ies): 
ADAMS              FURNAS              NANCE 
ANTELOPE           GAGE                NEMAHA 
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ARTHUR             GARDEN              NUCKOLLS 
BANNER             GARFIELD            OTOE 
BLAINE             GOSPER              PAWNEE 
BOONE              GRANT               PERKINS 
BOX BUTTE          GREELEY             PHELPS 
BOYD               HALL                PIERCE 
BROWN              HAMILTON            PLATTE 
BUFFALO            HARLAN              POLK 
BURT               HAYES               RED WILLOW 
BUTLER             HITCHCOCK           RICHARDSON 
CEDAR              HOLT                ROCK 
CHASE              HOOKER              SALINE 
CHERRY             HOWARD              SAUNDERS 
CHEYENNE           JEFFERSON           SCOTTS BLUFF 
CLAY               JOHNSON             SEWARD 
COLFAX             KEARNEY             SHERIDAN 
CUMING             KEITH               SHERMAN 
CUSTER             KEYA PAHA           SIOUX 
DAKOTA             KIMBALL             STANTON 
DAWES              KNOX                THAYER 
DAWSON             LANCASTER           THOMAS 
DEUEL              LINCOLN             THURSTON 
DIXON              LOGAN               VALLEY 
DODGE              LOUP                WAYNE 
DUNDY              MADISON             WEBSTER 
FILLMORE           MCPHERSON           WHEELER 
FRANKLIN           MERRICK             YORK 
FRONTIER           MORRILL 
 
 SUNE2002E  06/16/1999 
                                     Rates           Fringes 
CARPENTER                             13.30 
CEMENT FINISHER                       12.50 
ELECTRICIAN                           11.90 
FLAGGER                                7.60 
FORM SETTER                           10.80 
LABORER                                8.30 
MANHOLE BUILDER                       10.20 
MECHANIC                              12.95 
PAINTER                                8.35 
PILE DRIVER LEADPERSON                 8.35 
POWER EQUIPMENT OPERATORS: 
  Asphalt distributor                  9.65 
  Asphalt paving machine              12.35 
  Asphalt paving machine (screed)     10.45 
  Asphalt roller, self-propelled      11.20 
  Backhoe excavator (track type)      12.55 
 
  Concrete finishing machine or slip 
 form paver                        12.80 
  Concrete saw operator               11.20 
  Concrete cure machine                9.20 
  Concrete texture machine             9.20 
  Bulldozer or push tractors: 
 Less than 115 drawbar h.p.        11.60 
 115 drawbar h.p. and over         12.80 
  Material stockpiler                 10.20 
  Motor grader (finisher)             13.15 
  Motor grader (rough)                10.90 
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  Power broom operator                 9.15 
  Roller or compactor, earthwork, 
 self-propelled                    10.05 
  Scraper                             12.40 
  Traveling plant stabilization       11.60 
  Water tankers: 
 Under 6000 gallons                 9.65 
 6000 gallons and over             11.20 
  All purpose spreader                 9.50 
  Clamshell, dragline, crane, 
 pile driver/shovel                13.60 
  Dredge pump                          9.50 
  Front end loaders: 
 4 cu. yds. or less                11.40 
 Over 4 cu. yds.                   12.10 
  Hydrohammer                          9.60 
  Loader/backhoe (rubber-tired)        9.85 
  Power grader machine (trimmer & 
 profiler)                         12.80 
  Skid steer loader                    9.50 
  Tractor (farm type)                  9.50 
  Trenching machine                    9.85 
  Stationary plant (base or stabili- 
 zation)                           11.75 
  Stationary plant (asphalt or 
 concrete)                         12.75 
  Crusher (including those with 
 integral screening plant)         11.75 
TRUCK DRIVERS: 
  Single axle                          8.40 
  Tandem axle                          9.65 
  Semi-trailer or lowboy              10.85 
  Transit mix                          9.65 
WELDER                                12.25 
---------------------------------------------------------------- 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(v)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
 
indicate unions whose rates have been determined to be 
prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
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On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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SPECIAL PROVISIONS 
FOR 

FEDERAL-AID 
PROJECT NO. STPN-TMT-25-2(105) 

 
GENERAL CONDITIONS 

 
 Sealed bids for the work contemplated in this proposal form will be received at the office 
of the Nebraska Department of Roads in Room 104 of the Central Office Building at 1500 
Highway 2 at Lincoln, Nebraska, on March 14, 2002, until 1:30 P.M.   
 
 Bids submitted by mail should be addressed to the Nebraska Department of Roads, 
c/o Contract Lettings Section, P.O. Box 94759, Lincoln, NE 68509-4759. 
 
 The 1997 Metric Edition of the Standard Specifications for Highway Construction, 
including all amendments and additions thereto effective at the date of the contract, are made a 
part of these Special Provisions, through reference. 
 
 The Supplemental Specifications to the 1997 Metric Edition of the Standard 
Specifications for Highway Construction dated July 12, 2001, including all amendments and 
additions thereto effective at the date of the contract, are made part of these Special Provisions, 
through reference. 
 
 The Required Contract Provisions, Form FHWA 1273, (Rev. 4-93), and the Notice of 
Requirement for Affirmative Action to Ensure Equal Employment Opportunity and Standard 
Federal Equal Employment Opportunity Construction Contract Specifications dated 
November 3, 1980, are attached to and are a part of this proposal form.  The Standard Labor 
Classifications and Descriptions for Highway Construction dated September 1, 1996, are made 
a part of these special provisions, through reference. 
 
 The General Wage Decision issued under the Davis-Bacon and Related Acts is attached 
to and is a part of this proposal form. 
 
 The attention of bidders is directed to the Required Contract Provisions covering 
subletting or assigning the contract.   
 
 GROUPS 1, 1A, 4, 5, 6, 6B OR 6C, 7, 8B, 9 AND 10 ARE TIED TOGETHER FOR CALL 
F29 AND GROUPS 1, 1A, 4, 5, 6A, 6B OR 6C, 7, 8B, 9 AND 10 ARE TIED TOGETHER FOR 
CALL F30.  BIDDING PROPOSAL FORMS FOR THIS WORK WILL BE ISSUED AND A 
CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR BRIDGES. 
 
 GROUP 6C IS AN ALTERNATE FOR GROUP 6B AND BIDDERS ARE TO SUBMIT 
THEIR LOWEST BID ONLY. 
 
 

NOTICE TO BIDDERS 
 
 To be eligible for the award of this contract, bidders shall submit prices for each item in 
each of the groups in Call Order Number F29 and Call Order Number F30. 
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 The purpose of the two Call Order Numbers is to give the State the ability to receive bids 
on the two options for the ramps on the pedestrian structure.  The State will award the contract 
to the lowest responsible bidder of both Call Order Numbers. 
 
 

DISADVANTAGED BUSINESS ENTERPRISES 
(S1-8-0801) 

 
A. Policy 
 
 The Contractor agrees to ensure that disadvantaged business enterprises as defined in 
49 CFR Part 26 shall have a “level playing field” and equal opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds under this contract.  
Consequently, the disadvantaged business requirements of 49 CFR Part 26 are hereby made a 
part of and incorporated by this reference into this contract. 
 
B. Disadvantaged Business Enterprises Obligation 
 
 The Contractor agrees to ensure that disadvantaged business enterprises as defined in 
49 CFR Part 26 have a “level playing field” and equal opportunity to participate in the 
performance of contracts and subcontracts financed in whole or in part with Federal funds 
provided under this agreement.  In this regard, the Contractor shall take all necessary and 
reasonable steps in accordance with 49 CFR Part 26 to ensure that disadvantaged business 
enterprises have a “level playing field” and equal opportunity to compete for and perform 
contracts.  The Contractor shall not discriminate on the basis of race, color, national origin, or 
sex in the award and performance of FHWA assisted contracts. 
 
 Failure of the Contractor to carry out the requirements set forth above shall constitute 
breach of contract and, after the notification of the FHWA, may result in termination of the 
agreement or contract by the State or such remedy as the State deems appropriate. 
 
 

USE OF DISADVANTAGED BUSINESS ENTERPRISES 
(S1-9-0801) 

 
I.  INTRODUCTION:  The specific requirements of the use of Disadvantaged Business 
Enterprises, hereinafter referred to as DBEs, are set forth in these Required Contract Provisions 
and are imposed pursuant to 49 CFR Part 26.   
 
A. Definitions: 
 

1. Whenever “NDR” is used within these special provisions it shall refer to the 
Nebraska Department of Roads. 

 
2. For the purpose of these special provisions, the following definitions will apply: 

 
a. Disadvantaged Business Enterprise (DBE) means a for profit small 

business concern, as defined pursuant to Section 3 of the Small Business 
Act and Small Business Administration regulations implementing it, which 
is independently owned and controlled by one or more socially and 
economically disadvantaged individuals. 
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b. Owned and controlled means a business: 
 

(1) Which is at least 51 percent (51%) owned by one or more socially 
and economically disadvantaged individuals or women, or, in the 
case of a public owned business, such individuals must own at 
least 51 percent (51%) of each class of voting stock and 
51 percent of the aggregate of all stock outstanding. 

 
(2) Whose management and daily business operations are controlled 

by one or more of the socially and economically disadvantaged 
owners. 

 
c. Socially and economically disadvantaged individual means a person who 

is a citizen (or lawful permanent resident) of the United States, and who 
is: 

 
(1) “African American,” which includes persons having origins in any 

of the Black racial groups of Africa; 
 

(2) “Hispanic American,” which includes persons of Mexican, Puerto 
Rican, Cuban, Dominican, Central or South American, or other 
Spanish or Portuguese culture or origin, regardless of race; 

 
(3) “Native American,” which includes persons who are American 

Indians, Eskimos, Aleuts, or Native Hawaiians; 
 

(4) “Asian-Pacific American,” which includes persons whose origins 
are from Japan, China, Taiwan, Korea, Burma (Myanmar), 
Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, 
Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust 
Territories of the Pacific Islands (Republic of Palau), the 
Commonwealth of the Northern Marianas Islands, Macao, Fiji, 
Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or 
Hong Kong; 

 
(5) “Subcontinent Asian American,” which includes persons whose 

origins are from India, Pakistan, Bangladesh, Bhutan, the 
Maldives Islands, Nepal or Sri Lanka; 

 
(6) A Woman; 

 
(7) Any additional groups whose members are designated as socially 

and economically disadvantaged by the SBA, at such time as the 
SBA designation becomes effective. 

 
II.  DBE CONTRACT GOALS: 
 
A. DBE goals are set by the NDR for specific contracts.  The specific DBE contract goals 

are stated on the Required DBE Participation Form included in the proposal.  The 
Contractor must meet or exceed the goal or demonstrate good faith efforts to meet the 
goal.  Requirements for submission of DBE good faith effort information are contained in 
Section IV of these special provisions. 
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B. A current list of certified DBE Contractors will be posted on the NDR website 
(www.dor.state.ne.us).  Only the DBE firms whose names appear on the list will be 
considered in meeting the contract goal for this project.  The DBE firms will be 
considered only for the items of work listed under the heading, “Nature of Business”.  
DBE firms may request to have additional items of work added to their “Nature of 
Business”; however, no items of work will be added after 5:00 p.m., ten (10) calendar  
days preceding the letting. 

 
C. Contractors shall, as a minimum, seek DBE subcontractors in the same geographic area 

in which they seek subcontractors generally for a given solicitation.  If the contractor 
cannot meet the DBE goals using DBEs from the normal area, the contractor will expand 
its search to a reasonably greater geographic area. 

 
D. Contractors are required to make good faith efforts to replace a DBE subcontractor that 

is unable to perform with another DBE.  In order to ensure compliance with this 
requirement, any substitution of DBE subcontractors after execution of the contract must 
be approved by the NDR.   

 
E. Contractors are also encouraged to use the services of banks owned and controlled by 

minorities and women; however, this will not be counted toward the contract DBE goal. 
 
III.  MEETING DBE CONTRACT GOAL CRITERIA:  The award of the contract will be made 
upon  satisfaction of the requirements of these special provisions.  The apparent low bidder 
must either meet or exceed the DBE goals for the contract or satisfy the NDR that good faith 
efforts were made to meet the goals.   
 
A. REQUIRED DBE PARTICIPATION INFORMATION:  All bidders are required to submit 

to the NDR the "Required DBE Participation Form" with their bid proposal on the form 
provided in this proposal.   

 
B. THE REQUIRED DBE PARTICIPATION FORM SHALL INCLUDE: 
 

1. The names and addresses of the DBE subcontractors that will actually participate 
in meeting the contract goal. 

 
2. A complete description (by item number or group, etc.) of the work each named 

DBE subcontractor will perform. 
 
3. The dollar amount of participation by each named DBE subcontractor. 
 
4. Written and signed documentation from the bidder of commitment to use a DBE 

subcontractor whose participation it submits to meet a contract goal. 
 
5. The apparent low bidder must submit written and signed confirmation from each 

DBE that it is participating in the contract as provided in the prime contractor’s 
commitment, BY 5:00 P.M. ON THE FIRST WEDNESDAY FOLLOWING THE 
LETTING.  IF THE WEDNESDAY FALLS ON A STATE HOLIDAY, THE TIME 
WILL BE EXTENDED UNTIL 10:00 A.M. ON THE NEXT OFFICIAL WORKING 
DAY OF THE NEBRASKA DEPARTMENT OF ROADS. 

 
6. If the contract goal is not met, evidence of good faith efforts. 
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C. THE PROPOSAL WILL NOT BE READ IF THE "REQUIRED DBE PARTICIPATION 
FORM" IS NOT INCLUDED.   
 
IF NO DBE PARTICIPATION IS INTENDED, THE FORM MUST INDICATE THAT 
GOOD FAITH EFFORT DOCUMENTATION WILL BE SUBMITTED.  A BLANK FORM 
THAT IS SIGNED WILL BE INTERPRETED AS MEANING NO DBE PARTICIPATION 
IS INTENDED AND WILL BE READ. 
 
LISTING OPTIONS AND/OR ALTERNATES FOR DBE SUBCONTRACTORS AND/OR 
ITEMS OR GROUPS OF WORK TO BE PERFORMED IS NOT ALLOWED, AND WILL 
CAUSE THIS BID TO BE DECLARED NON-RESPONSIVE. 
 
REQUIRED DBE INFORMATION SHALL NOT BE SUBJECT TO REVISION AFTER 
BIDS ARE OPENED. 

 
D. The information submitted on the DBE Participation Form will be verified by the NDR.  

Errors in addition will be treated in accordance with current NDR specifications and 
procedures. 

 
E. If the use of non-certified firms or the use of DBE firms not certified for the type of work 

indicated results in under achievement of the goal, the bid will be declared non-
responsive. 

 
F. If, at any time prior to execution of the contract, previously undetected errors result in 

under-achievement of the goal, the low bidder, along with the other bidders on the 
project, will be given 5 days from receipt of notification by the NDR to submit good faith 
information as outlined in Section IV of these specifications. 

 
G. REQUIRED BIDDERS LIST INFORMATION:  All bidders must provide to the NDR the 

identity of all firms who bid or quote subcontracts on DOT-assisted projects, including 
both DBEs and non-DBEs.  This information must be provided with the bid proposal on a 
form provided to the contractors by the NDR Contracts Office.   

 
IV.  GOOD FAITH DETERMINATION:  It is the low bidder's responsibility to meet the DBE 
contract goals or to provide sufficient information to enable the NDR to determine that, prior to 
bidding, the low bidder actually made good faith efforts to meet such goals. 
 
A. The NDR will, in the "Apparent Low Bidder" listing (available 24 hours after bid opening) 

identify all projects which contain a DBE goal.  The listing will indicate the apparent low 
bidder's status in attaining the goal, i.e. "Contractor Meets DBE Goal," or "Contractor 
Requires Good Faith Determination."  

 

B. If the low bidder's “Required DBE Participation Form” submitted with the bid indicates 
the DBE contract goal will be met, and the NDR concurs, the contract will proceed 
toward award and the low bidder need not submit any further DBE information prior to 
award. 

 
C. Good Faith Information Submittal:  If the contract DBE goals have not been met, the 

"Apparent Low Bidders" listing will reflect that the apparent low bidder is required to 
submit good faith effort information.  Complete and accurate documented information to 
support a good faith efforts determination MUST BE SUBMITTED BY 5:00 P.M. ON THE 
FIRST WEDNESDAY FOLLOWING THE LETTING.  IF THE WEDNESDAY FALLS ON 
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A STATE HOLIDAY, THE TIME WILL BE EXTENDED UNTIL 10:00 A.M. ON THE 
NEXT OFFICIAL WORKING DAY OF THE NEBRASKA DEPARTMENT OF ROADS. 

 
D. Any other bidder on the contract who requires a good faith effort submittal must also 

follow the time frames set forth in "C" above if they wish to be considered for award of 
the contract.  Any bidder who does not meet the submittal deadlines, WILL BE NOT BE 
ELIGIBLE FOR AWARD OF THE CONTRACT.  (The only exception is a case where the 
apparent low bidder who met the goal initially is declared ineligible for the award for 
reasons other than DBE goal attainment.)  If this results in a new apparent low bidder 
who did not initially meet the goal, ALL other bidders on the contract indicating good faith 
effort will be notified, and given 5 days after receipt, to submit complete information to 
support their good faith efforts.  Bidders are cautioned by the NDR to retain 
documentation of their good faith efforts until an award is made, or all bids are rejected. 

 
E. The NDR will review all information submitted to determine whether the apparent low 

bidder actually made good faith efforts to meet the contract goal.  The decision as to 
whether the good faith efforts are acceptable will be made jointly by a committee 
comprised of the NDR’ Highway Civil Rights Coordinator, the Contracts Letting Manager, 
and the Legal Counsel. 

 
 A NDR determination that the low bidder's information failed to show acceptable good 

faith efforts shall be cause for declaring the low bid non-responsive.  In making a 
determination, information submitted by other bidders will be considered.  If the low bid 
is declared non-responsive, the above procedure will be applied to the next lowest bid, 
and other higher bids if necessary, until a bid is found that meets the goal, or establishes 
that good faith efforts were made to meet it.  NDR reserves the right to reject all bids and 
readvertise the contract if none of the bids result in a satisfactory level of DBE 
participation at a reasonable price. 

 
F. Establishing Good Faith Efforts:  To demonstrate good faith efforts to meet the DBE 

contract goals, documentation shall be maintained and submitted to the NDR as set forth 
above.  Such documentation may include any or all of the following: (This list is not 
intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive. 
Other factors or types of efforts may be relevant in appropriate cases.) 

 
1. Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all Certified DBE firms 
that have the capability to perform the work of the contract.  The bidder must 
solicit this interest within sufficient time to allow the DBE firms to respond to the 
solicitation.  The bidder must determine with certainty if the DBE firms are 
interested, by taking steps to follow up initial solicitations. 

 
2. Selecting portions of the work to be performed by DBE firms in order to increase 

the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform work items with its own workforce. 

  
3. Providing interested DBE firms with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 
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4. (1) Negotiating in good faith with interested DBE firms.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers, and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation should include the names, 
addresses, and telephone numbers of DBE firms that were considered; a 
description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for DBE firms to perform the work. 
 
(2) A bidder using good business judgement would consider a number of factors 
in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE firms, is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability or 
desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Prime contractors are not, however, required to accept higher quotes 
from DBE firms if the price difference is excessive or unreasonable. 

 
5. Not rejecting DBE firms as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The contractor’s standing within its 
industry, membership in specific groups, organizations, or associations and 
political or social affiliations (for example union vs. non-union employee status) 
are not legitimate causes for the rejection, or non-solicitation of bids in the 
contractor’s efforts to meet the project DBE goal. 

 
6. Making efforts to assist interested DBE firms in obtaining bonding, lines of credit, 

or insurance as required by the recipient or contractor.   
 

7. Making efforts to assist interested DBE firms in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

8. Effectively using the services of available minority/women community 
organizations; minority/women contractors’ groups; local, state, and Federal 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement 
of DBEs. 

 
G. If the NDR's preliminary finding is that the bidder did not demonstrate a satisfactory effort 

to meet the contract goal, the bidder may appeal the decision by submitting a written 
request for reconsideration within three (3) days of the decision.  The bidder may then 
present information either in a written narrative supporting its good faith effort submittal, 
or may appear in person.  Any new information not included in the original submittal will 
not be used in the final determination.  The appeal will be heard by a Hearing Officer 
appointed by the NDR’ Director.  The Hearing Officer will be an individual who is 
knowledgeable about the DBE Program and its good faith efforts provision, but who had 
no part in the initial decision.  

 
The Hearing Officer will hear the appeal within five (5) days of receipt of the written 
request, and will issue a written decision within three (3) days after the appeal.  The 
reconsideration process is administratively final and has no further appeal. 
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V.  COMMERCIALLY USEFUL FUNCTION: 
 
A. A contractor may count toward its DBE goals only expenditures to DBE firms that 

perform a commercially useful function in the work of a contract.  A DBE firm is 
considered to perform a commercially useful function when it is responsible for the 
execution of a distinct element of the work of a contract, and carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  
The DBE firm must also be responsible for materials and supplies used on the contract, 
for negotiating price, determining quality and quantity, ordering the material, installing 
(where applicable), and paying for the material. 

 
Guidelines: 
 

1. As a general rule, it is expected that workers on a DBE subcontract shall be 
regular employees of the DBE subcontractor, and shall be listed on the 
subcontractor's payroll.  A regular employee is a person who would normally be 
working for the DBE firm on any other subcontract with any other prime 
contractor, and whose immediate past employment has not been with the prime 
contractor on the present project, or with the renter-lessor of equipment being 
used on the present project. 

 
2. On DBE subcontracts, the DBE must perform or exercise responsibility for at 

least 30 percent of the total cost of its contract with its own work force, or the 
DBE will not be considered to be performing a commercially useful function.  (If a 
DBE subcontracts part of its work to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the DBE's subcontractor is itself a 
DBE.  Work that a DBE subcontracts to a non-DBE firm does not count toward 
DBE goals.)   
 
Operators of leased specialized equipment are included under this provision.  In 
any case, all employees shall be listed on the DBE firm’s payroll and paid by that 
firm.   
 

3. In addition, a DBE subcontractor shall be required to designate a project 
superintendent/foreman who is a regular employee of the subcontractor, and who 
shall be active in the day-to-day management of the project.  

 
4. DBE subcontractors who purchase supplies and materials from the prime 

contractor, which are to be incorporated into the project WILL NOT count toward 
the established DBE contract goals.   

 
5. TWO PARTY CHECKS:  The NDR does not prohibit the practice of a DBE firm 

and a prime contractor using two party checks, so long as the prime contractor 
acts solely as a guarantor, and the funds do not come from the prime contractor.  
Two party checks cannot be used unless formal written requests to do so from 
the DBE firm and the prime contractor are delivered to the NDR Disadvantaged 
Business Enterprise Office and the NDR DBE Office gives its written approval to 
do so.  The NDR will closely monitor the use of two party checks to avoid abuse 
of this practice.   
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VI.  PROHIBITED PRACTICES: 
 
A. An area of special concern is exclusive arrangements between the prime contractor and 

DBE subcontractors.  The DBE subcontractors must be willing to contract with more than 
one prime contractor.   

 
B. Any subcontracting arrangement which artificially inflates DBE participation is not 

acceptable.  Of utmost concern are the interjection of DBE middlemen or passive 
conduits and arrangements in which a DBE subcontractor is acting essentially as a 
broker.   

 
VII.  ADMINISTRATION OF THE DBE PROGRAM: 
 
A. The Nebraska Department of Roads intends to achieve its annual overall DBE 

participation goal with a “narrowly tailored” DBE Program that meets the “strict scrutiny” 
requirements as defined by case law.  The NDR will adhere to all of the rules and 
regulations of the DOT’s DBE Program Regulations as contained in CFR 49 part 26. 

 
 It is the intention of the NDR that DBE subcontractors be independent companies, and 

function in the same capacity as majority contractors.  It is not the intention of the NDR 
to be involved with "in name only" DBE subcontractors who are not providing a 
commercially useful function to the highway industry.  The following will be used in 
administering the DBE Program. 

 
Situation #1: 

 
Prime Contractor “A” subcontracts to a DBE subcontractor, who performs the work with 
its own workforce (the employees work on a full-time basis for the DBE firm, or were 
hired from a union hall, employment service, or other hiring sources by the DBE firm, 
and are supervised by a full-time employee of the DBE), and uses its own equipment, or 
equipment rented or leased from an equipment dealer.  Prime Contractor “A” is not 
involved in the DBE firm’s operation, other than coordinating when the work is to be 
performed, and/or other normal industry practices of contracts between a prime 
contractor and a subcontractor.  
 
THIS IS THE IDEAL SITUATION, IS TOTALLY ACCEPTABLE, AND IS WITHIN THE 
INTENT OF THE DBE PROGRAM.  
 
Situation #2: 

 
Prime Contractor “A” subcontracts to a DBE firm, that performs the work with its own 
workforce, (the employees work on a full-time basis for the DBE firm, or were hired from 
a union hall, employment service, or other sources by the DBE firm for the project, and 
are supervised by a full-time employee of the DBE).  The DBE firm uses equipment 
owned by a majority contractor, (either Prime Contractor “A”, or some other majority 
contractor), on a long-term rent or lease arrangement at rates consistent with normal 
industry standards, and not leased on an “as equipment is needed” basis.  This situation 
would be no different than the DBE firm leasing or renting equipment from a commercial 
equipment supplier.  Many majority contractors lease equipment, and the action is 
standard industry practice.  THIS IS TOTALLY ACCEPTABLE, AND IS WITHIN THE 
INTENT OF THE DBE PROGRAM. 
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Situation #3: 
 

A DBE firm is a subcontractor to Prime Contractor "A", on a NDR’ project.  When it is 
time for the subcontract work to be performed, the work is actually performed using 
Prime Contractor "A's" equipment, work force, and supervisory personnel.  The DBE firm 
then makes a certified payroll using the names of Prime Contractor "A's" employees.  
Basically, the subcontract work was performed by Prime Contractor “A”.  While the NDR 
cannot tell the DBE subcontractor who to hire, or where to obtain equipment, we find this 
to be a very close association with the prime contractor, and the DBE’s owner is not 
considered to be in control of the DBE firm, or the project in question.  This situation 
described is not considered to be a commercially useful function, and may be subject to 
any of the administrative actions as cited in Section VIII, C. below. 

 
 Note:  If a DBE subcontractor is performing work on a project with his own equipment, 

workforce and supervisory personnel, and an equipment failure or unusual circumstance 
occurs, and the prime contractor rents or loans equipment and/or employees on a short-
term basis to the DBE, the NDR could find this acceptable as long as this only occurs 
occasionally and is kept to an absolute minimum. 

 
Situation #4: 

 
A DBE firm is a subcontractor to Prime Contractor "A" on a NDR project.  When it is time 
for the subcontract work to be performed, the work is actually done using the workforce, 
equipment, and supervisory personnel of a majority contractor, Contractor “B”.  The DBE 
firm makes a certified payroll showing Contractor "B's" employees.  While the NDR 
cannot tell the DBE subcontractor who to hire, or where to obtain equipment, this 
condition is not considered to be within the intent of the DBE Program.  In reality, 
majority Contractor "B" is the one that performed the work.  The NDR does not consider 
this to be a commercially useful function, as Prime Contractor "A" is actually 
subcontracting to majority Contractor "B", in an unapproved status, rather than the DBE 
firm.  This situation described is not considered to be a commercially useful function, and 
may be subject to any of the administrative actions as cited in Section VIII, C. below. 

 
Situation #5: 

 
Prime Contractor "A" is buying supplies from a DBE supplier or contractor to fulfill the 
DBE goal.  This is only acceptable if the DBE firm is a true supplier.  The mere fact that 
the DBE firm purchases the material from another supplier, then adds some cost and 
sells the material to a prime contractor, does not constitute the DBE as being a supplier.  
A supplier must have an inventory and be generally recognized as a material supplier.  
This situation described may be subject to any of the administrative actions as cited in 
Section VIII, C. below. 
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Situation #6: 
 

A DBE firm is a subcontractor to Prime Contractor “A”.  When it is time for the 
subcontract work to be performed, the DBE firm brings in its workforce to do the work, 
and uses equipment already at the site that belongs to Prime Contractor "A".  The DBE 
subcontractor says it is leasing the equipment from Prime Contractor "A".  The NDR will 
closely review this arrangement.  This situation resembles a "specific equipment lease" 
where the equipment is made available on a convenience basis to the DBE firm.  The 
test is whether or not the DBE firm can use the equipment at the DBE's convenience, 
and not be tied to the availability of the equipment by Prime Contractor “A”.  If the 
equipment lease arrangement indicates the DBE firm has total control of the equipment, 
but in fact Prime Contractor "A" controls the equipment, the NDR would question the 
relationship to determine whether or not a commercially useful function had been 
provided.  This situation described may be subject to any of the administrative actions 
cited in Section VIII, C. below. 

 
 
The above situations are very broad and general.  While it is known that many different 
situations may arise, these are basic guidelines used to administer the DBE Program. 
 
The NDR is more than willing to discuss particular situations with either DBE firms or 
prime contractors prior to a letting in the hope of developing DBE firms. 

 
 
VIII.  INVESTIGATORY POWERS, ADMINISTRATIVE PROCEDURES FOR ENFORCEMENT 
     AND PENALTIES 
 
A. INVESTIGATORY POWERS: 
 

1. The NDR specifically reserves the right and power to investigate, monitor and/or 
review all actions taken, statements made, documents submitted, by any 
contractor, subcontractor or DBE firm under the terms of these provisions. 

 
B. ADMINISTRATIVE PROCEDURES FOR ENFORCEMENT: 

 
Whenever the NDR believes a contractor, subcontractor or DBE firm may not be 
operating in compliance with the terms of these provisions, the NDR will conduct an 
investigation.  If the NDR finds any person or entity not in compliance with these 
provisions, the NDR will notify such person or entity in writing as to the specific instances 
or matters found to be in non-compliance.  At the option of the NDR, the person or entity 
shall then be allowed a reasonable time to correct any deficiencies noted, and to come 
into compliance.  In the event that the person or entity cannot, thereafter, come into 
compliance, or fails or refuses to do so, then the NDR may impose one or more of the 
penalties hereafter provided for.  It is specifically provided by the NDR that any person or 
entity will be found to be out of compliance with these provisions if an investigation 
reveals any violation or act of such serious or compelling nature that the violation or act 
indicates a serious lack of business integrity or honesty. 
 

C. PENALTIES: 
 
 1. In the event the NDR finds any contractor, subcontractor, or DBE firm, to be out 

of compliance with these provisions, the NDR may impose one or more of the 
following sanctions: 
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a. Termination of the contract. 
 
b. The DBE firm may be decertified and/or suspended from participating in 

the NDR’ DBE Program. 
 
c. The prime contractor may not be able to count the work performed toward 

his project DBE goal, and if possible to do so, may need to subcontract 
other work on the project to DBE subcontractors to achieve the goal. 

 
d. The contract items involved may be considered for a monetary reduction 

equal to the amount of work not done by the DBE subcontractor. 
 
e. The prime contractor may be suspended and/or debarred. 
 
f. If at any time during the life of the contract, it is determined that the 

contractor is out of compliance with these provisions, the NDR may 
withhold payment of progress payments. 

 
g. If at the completion of the project, the contractor is determined to be out 

of compliance, the NDR may sustain damages, the exact extent of which 
would be difficult or impossible to ascertain and, therefore, in order to 
liquidate such damages, the monetary difference between the amount 
stated by the contractor and the amount actually paid to the DBEs will be 
deducted from the contractor's payment as liquidated damages.  These 
damages would be in addition to any liquidated damages assessed in 
accordance with Subsection 108.08 of the Standard Specifications. 

 
h. Referral to the Attorney General for possible prosecution for fraud. 
 
i. Other action as appropriate, within the discretion of the NDR. 

 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) GOAL 
(S1-9-0801) 

 
 ALL BIDDERS SHALL SUBMIT WRITTEN ASSURANCE THAT THE MINIMUM GOAL 
FOR DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION WILL BE MET.  
THE REQUIRED DBE PARTICIPATION FORM INCLUDED IN THIS PROPOSAL SHALL BE 
USED. The bidder shall submit the name and address of the DBE(s), a complete description of 
the participation by the DBE(s), and the dollar value of the participation.  If the bidder cannot 
meet the minimum goal for DBE participation, as specified herein, the bidder shall submit 
complete documentation of its efforts, following the time limits set forth in IV. A., "Good Faith 
Information Submittal".  These efforts shall include but not be limited to those stated previously 
in IV. E., "Establishing Good Faith Efforts". 
 
 Bidders that fail to meet DBE goals or fail to demonstrate sufficient good faith efforts 
shall be declared non-responsive and ineligible for award of the contract. 
 
 Bidders shall assume the responsibility of determining if they are the apparent low 
bidders by contacting the Nebraska Department of Roads, Contract Lettings Section in Lincoln, 
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Nebraska.  Such information is made public 24 hours after the announced time for opening bids.  
This information is available from the NDR’ Internet web site (http://www.dor.state.ne.us/).   
 
 The contract shall be awarded to the lowest responsive responsible bidder.   
 
 The standard NDR’ procedure concerning subcontractors and suppliers shall apply. 
 
 The DBE firms identified at the time of bid opening are the firms to whom subcontracts 
will be issued.  The work subcontracted to be done, and the amount to be paid for the work, 
shall be as identified at the time of bid opening. 
 
 If the prime contractor desires to alter this list after execution of the contract, it must 
demonstrate to the NDR that the listed DBE firm(s) is unable to perform, and provide the 
necessary written justification for approval.  Justification must also include written 
documentation from the affected DBE firm(s) stating their position on the prime contractor’s 
request.  There must be a solid basis for any change. 
 
 Any substitution of the named DBE firms must be approved by the Department of Roads 
Disadvantaged Business Enterprise Office. Substitution of DBE's will only be allowed when the 
DBE firm(s) is not able to perform because of default or over-extension on other jobs or other 
similar justification.  A prime contractor's ability to negotiate a more advantageous contract with 
another subcontractor is not considered as a valid basis for change.   
 
 PRIOR TO FINAL PAYMENT THE FOLLOWING FORMS MUST BE COMPLETED AND 
SUBMITTED TO THE NDR DISADVANTAGED BUSINESS ENTERPRISE OFFICE.   
 

A. DR Form 441, DBE I.  This form shall be filled out by the prime contractor, 
indicating the DBE firms used, actual work performed, and actual amount of 
money paid to the DBE Firms.   

 
B. DR Form 442, DBE II.  This form shall be filled out by the DBE subcontractor, 

indicating the name of the DBE firm, actual work performed, and actual amount of 
money received from the prime contractor.  

 
C. The above referenced forms are available from the NDR’ Disadvantaged Business 

Enterprise Office, upon request.  The forms are also available electronically from 
the NDR’ Internet web site (http://www.dor.state.ne.us/).   

 
 The Code of Federal Regulations, Title 49, Part 26 and the Nebraska Department of 
Roads’ Disadvantaged Business Enterprise (DBE) Program, are hereby made a part of and 
incorporated by this reference into this proposal.  Copies of these documents are available, 
upon request, from the Nebraska Department of Roads, Disadvantaged Business Enterprise 
Office, P.O. Box 94759, Lincoln, Nebraska 68509-4759.   
 
 

SUBLETTING OR ASSIGNING OF CONTRACT 
(S1-9-0801) 

 
 Prior to beginning work, a copy of all executed subcontracts, written agreements and/or 
lease agreements used to meet DBE goals shall be submitted to the construction engineer for 
forwarding to the minority business office.  These copies must contain prices.   
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PROMPT PAYMENT CLAUSE: 
 
 The prime contractor shall include a “Prompt Payment Clause” as a part of every 
subcontract (including second tier subcontracts) for work and material.  The “Prompt Payment 
Clause” will require payment to all subcontractors for all labor and material, for work completed, 
within twenty (20) calendar days of receipt of progress payments from the NDR for said work.  
The “Prompt Payment Clause” will also stipulate the return of retainage within thirty (30) 
calendar days after the subcontractor achieves the specified work as verified by payment from 
the NDR.  
 
 The failure by the prime contractor to carry out the requirements of the “Prompt Payment 
Clause” and/or timely return of retainage, without just cause, is a material breech of this 
contract, which may result in the NDR withholding the amount of payment from the prime 
contractor that should have been paid to the subcontractor, termination of this contract, or other 
such remedy as the NDR deems appropriate. 
 
NOTE:  The prime contractor may withhold payment only for just cause, and must notify the 
NDR in writing of its intent to withhold payment prior to actually withholding payment.  The prime 
contractor shall not withhold, delay or postpone payment without first receiving written approval 
from the NDR.  
 
 

DBE GOAL CREDIT 
(S1-9-0801) 

 
 It is the intent of the NDR to assure eligible DBE firms have a “level playing field” and 
equal opportunity to participate in federal-aid contracts, and maintain the integrity of the DBE 
program. DBE participation is counted toward goals as follows: 
 
 When a DBE firm participates in a contract, only the value of the work actually performed 
by the DBE firm counts toward the goal. 
 
1. The entire amount of that portion of a construction contract that is performed by the DBE 

firm’s own forces is counted toward the goal.  This includes the cost of supplies and 
materials obtained by the DBE firm for the work of the contract, including supplies 
purchased or equipment leased by the DBE, but not supplies or equipment the DBE 
purchases or leases from the prime contractor or its affiliate. 

 
Example:  A DBE firm furnishing and erecting steel or concrete superstructure members, 
furnishing and driving piling for bridge structures, furnishing and placing prestressed 
concrete deck panels, and furnishing and placing panels for retained earth walls will be 
considered a commercially useful function for attaining contract goals for disadvantaged 
business enterprise (DBE) participation unless the supplies or materials are purchased 
from the prime contractor or its affiliate.  

 
When a DBE subcontractor is responsible for substantially constructing a complete 
structure the total value of the subcontract may be credited to the DBE goal.   

 
 Paragraph 8.a. (5) of Subsection 109.07 in the 1997 English Edition of the Standard 
Specifications is void and superseded by the following: 
 

When applicable a DR Form 441, "Identification of DBE Goal Achievement".  
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B. Manufacturers, Suppliers, and Haulers: 
 
 DBE Manufacturers may be given 100% credit towards the DBE goal for products they 

produce for the contract.   
 
 DBE Suppliers may be given 60% credit towards the DBE goal for products they furnish 

for the contract.   
 
 DBE Haulers may be given 100% credit towards a DBE goal for the delivery fees 

charged.   
 
 A DBE firm certified as both a supplier and hauler may be given 60% credit for supplying 

a given product and 100% credit for hauling that same product. 
 
 See the DBE Goal Credit Table for a guide to DBE credit.   
 
 

DESCRIPTIONS 
(S1-9-0801) 

 
Manufacturer - To be certified as a manufacturer, a DBE firm must operate or maintain a factory 
or establishment that produces, on the premises, the materials, supplies, articles or equipment 
required under the contract and of the general character described by the specifications.   
 
Supplier - A DBE supplier, or regular dealer, is a firm that owns, operates, or maintains a store, 
warehouse, or other establishment in which the materials, supplies, articles, or equipment of the 
general character described by the specifications, and required under the contract are bought, 
kept in stock, and regularly sold or leased to the public in the usual course of business. 
To be a supplier or regular dealer, the firm must be an established, regular business that 
engages, as its principal business and under its own name, in the purchase and sale or lease of 
the products in question. 
 
A DBE firm may be a supplier or regular dealer in such bulk products as petroleum products, 
steel, cement, gravel, stone, or asphalt without owning a place of business if the DBE firm both 
owns and operates distribution equipment for the products.  Any supplementing of a DBE 
supplier’s or regular dealer’s own distribution equipment shall be by a long-term lease 
agreement and not on an ad hoc or contract-by-contract basis.   
 
Hauler - The DBE firm must be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on a particular contract.  There cannot be a 
contrived arrangement for the purpose of meeting DBE goals. 
 
The DBE firm must itself own and operate at least one fully licensed, insured, and operational 
truck used on the contract. 
 
The DBE firm receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs. 
The DBE firm may lease trucks from another DBE firm, including an owner-operator who is 
certified as a DBE.  The DBE firm that leases trucks from another DBE firm receives credit for 
the total value of the transportation services the lessee DBE firm provides on the contract. 
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The DBE firm may also lease trucks from a non-DBE firm, including an owner-operator.  The 
DBE firm that leases the trucks from a non-DBE firm is entitled to credit only for the fee or 
commission it receives as a result of the lease agreement.  The DBE firm does not receive 
credit for the total value of the transportation services provided by the lessee, since these 
services are not provided by a DBE firm. 
 
For the purposes of the above paragraphs, a lease must indicate that the DBE firm has 
exclusive use of, and control over the truck.  This does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE firm, so long as the 
lease gives the DBE firm absolute priority for the use of the leased truck.  Leased trucks must 
display the name and identification number of the DBE firm. 
 
If a DBE firm performs in the manner outlined above, it will be performing a commercially useful 
function.   
 
Pass-throughs and/or brokering will not be tolerated.  A pass-through/brokering situation is one 
in which a DBE firm contracts to haul materials for a project, then hires another hauler to 
actually perform on the contract. 

 
 

CERTIFICATION 
(S1-9-0801) 

 
 Certain DBE’s may be certified in multiple classifications as manufacturers, suppliers, 
and haulers.  The certification will be limited by the products being manufactured, supplied, or 
hauled. 
 
 For example, a manufacturer of certain steel products or aggregates, may also be a 
supplier of products they store or deliver, but do not manufacture. 
 
 A supplier of bulk products, such as aggregates or fuel, may also be certified as a 
hauler. 
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DBE GOAL CREDIT TABLE 

 Type of firm used as source of construction materials: 

 

DBE 
Manufacturer 

DBE Supplier 
(Regular 
Dealer) 

 
NOT BULK 

PRODUCTS 

DBE Supplier 
(Regular Dealer) 

BULK 
PRODUCTS 

 

Non-DBE 
Manufacturer 
or Supplier 

 

Delivered by: Amount of DBE credit allowed, expressed as percentage of cost: 

Non-DBE 
Delivery Firm 

(Hauler) 

100% of Materials 

0% of Hauling 

60% of Materials 

0% of Hauling 

No Credit No Credit 

Another DBE 
Delivery Firm 

(Hauler) 

100% of Materials 

100% of Hauling 

60% of Materials 

100% of Hauling 

60% of Materials 

100% of Hauling 

100% of Hauling 

Manufacturer 
or Supplier 

is also 
certified 
to haul 

100% of All 

60% of Materials 

100% of Hauling 

60% of Materials 

100% of Hauling 
Not Applicable 

 
 

TRAINING SPECIAL PROVISIONS 
 
 This Training Special Provision supplements subparagraph 7e of the Contract Provision 
entitled "Standard Federal Equal Opportunity Construction Contract Specification (Executive 
Order 11246)" and is in implementation of 23 U.S.C. 140(a).   
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 As part of the contractor's equal employment opportunity affirmative action program, 
training shall be provided as follows:   
 
 The contractor shall provide on-the-job training aimed at developing full journeymen in 

the type of trade or job classification involved.   
 
 The number of trainees to be trained under this contract will be as follows:   
 

No. of Trainees 
 

1 
 
 Trainees may be utilized in any group of work included in the contract.  Payment will be 
made under the bid item "Training". 
 
 In the event the contractor subcontracts a portion of the contract work, they shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The contractor shall also insure that this 
training special provision is made applicable to such subcontract.  Where feasible, 25 percent of 
apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training.   
 
 The number of trainees shall be distributed among the work classifications on the basis 
of the contractor's needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit 
to Department of Roads’ Highway Civil Rights Office (EEO Section) for approval, the names of 
trainees to be trained in each classification and the training program to be used.  The contractor 
also must submit the names and classifications of the trainees to the Project Manager.  
Furthermore, the contractor shall specify the starting time for each trainee.  The contractor will 
be credited for each approved trainee employed by them on the contract work who is currently 
enrolled or becomes enrolled in an approved program and will be reimbursed for such trainees 
as provided hereinafter.  The EEO Section may be contacted at (402) 479-4514 for answers to 
questions or assistance. 
 
 Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the contractor shall make every effort 
to enroll minority and women trainees (e.g., by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent that 
such persons are available within a reasonable area of recruitment.  The contractor will be 
responsible for demonstrating the steps that have been taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training.   
 
 No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeymen status or in which they have 
been employed as a journeyman.  The contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of 
the method used, the contractor's records should document the findings in each case.   
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 The minimum length and type of training for each classification will be as established in 
the training program selected by the contractor and approved by the Department of Roads and 
the Federal Highway Administration.  The Department of Roads and the Federal Highway 
Administration shall approve a program if it is reasonably calculated to meet the equal 
employment opportunity obligations of the contractor and to qualify the average trainee for 
journeyman status in the classification concerned by the end of the training period.  
Furthermore, apprenticeship programs registered with the U.S. Department of Labor, Bureau of 
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau 
and training programs approved but not necessarily sponsored by the U.S. Department of 
Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be 
considered acceptable provided it is being administered in a manner consistent with the equal 
employment obligations of Federal-aid highway construction contracts.  Approval or acceptance 
of a training program shall be obtained from the Department of Roads prior to commencing work 
on the classification covered by the program.  It is the intention of these provisions that training 
is to be provided in the construction crafts rather than clerk-typists or secretarial-type positions.  
Training is permissible in lower level management positions such as office engineers, 
estimators, timekeepers, etc., if the selected training program includes these classifications and 
the training is oriented toward construction applications.  Training in the laborer classification 
may be permitted provided that significant and meaningful training is provided and approved by 
the F.H.W.A. Division Office.  Some offsite training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of the 
overall training.   
 
 Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program.  
As approved by the engineer, reimbursement will be made for training persons in excess of the 
number specified herein.  This reimbursement will be made even though the contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the contractor where they do one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee's wages 
during the offsite training period.   
 
 No payment shall be made to the contractor if either the failure to provide the required 
training, or the failure to hire the trainee as a journeyman, is caused by the contractor and 
evidences a lack of good faith on the part of the contractor in meeting the requirements of this 
Training Special Provision.  It is normally expected that a trainee will begin their training on the 
project as soon as feasible after start of work utilizing the skill involved and remain on the 
project as long as training opportunities exist in this work classification or until they have 
completed their training program.  It is not required that all trainees be on board for the entire 
length of the contract.  Contractors will have fulfilled their responsibilities under this Training 
Special Provision if they have provided acceptable training to the number of trainees specified.  
The number trained shall be determined on the basis of the total number enrolled on the 
contract for a significant period.   
 
 Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate 
specified in the contract for the first half of the training period, 75 percent for the third quarter of 
the training period, and 90 percent for the last quarter of the training period, unless apprentices 
or trainees in an approved existing program are enrolled as trainees on this project.  In that 
case, the appropriate rates approved by the Departments of Labor or Transportation in 
connection with the existing program shall apply to all trainees being trained for the same 
classification who are covered by this Training Special Provision.   
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 The contractor shall furnish the trainee a copy of the program they will follow in providing 
the training.  The contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily completed.   
 
 The contractor will provide for the maintenance of records and furnish periodic reports 
documenting their performance under this Training Special Provision.   
 
 Payment will not be made to the contractor under the item of "Training" for hours of 
training which were provided prior to the Engineer's approval of the contractor's selected 
training program by the Department of Roads.   
 
 Payment will be made for the item "Training" in accordance with the foregoing 
provisions.  The number of hours included for payment shall be the actual hours of training 
which was satisfactorily completed.   
 
 Payment will be made on estimates based on a summary of the training provided by the 
contractor and subcontractors, prepared and submitted by the contractor to the engineer.  The 
summary must list each trainee by name, sex, social security number, race, or national origin, 
work classification, wage rate paid, hours trained during month covered by summary, and total 
hours of training under this contract.  The payroll records which are submitted to the engineer 
must contain sufficient information (except trainee's race or national origin) for verification of the 
information shown on the summary.   
 
 The established unit price for the item "Training" shall be full compensation for all costs 
incurred, which includes but is not limited to providing the necessary supervision, labor, 
equipment, tools and material.  Any additional costs due to payment of wages in excess of the 
minimum rates specified and for the payment of any fringe benefits shall not be paid for directly 
but shall be considered subsidiary to the items for which direct payment is made.   
 
 

AMENDMENT TO CONSTRUCTION TRAINING REPORT REQUIREMENTS 
 
 The last sentence under Paragraph C. on Page 5 of the Standard Federal Equal 
Employment Opportunity Construction Contract Specifications dated November 3, 1980 is void.  
FHWA Form 1409 "Federal-aid Highway Construction Contractor's Semi-Annual Training 
Report" is not required. 
 
 

CERTIFICATION FOR FEDERAL-AID CONTRACTS 
(S1-11-0801) 

 
 The prospective participant certifies, by signing and submitting this bid or proposal, to 
the best of his or her knowledge and belief, that: 
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, 
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renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 
"Disclosure Form to Report Lobbying," in accordance with its instructions. 

 
 This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. 
Code.  Any person who fails to file the required certification shall be subject to a civil penalty of 
not less than $10,000 and not more than $100,000 for each such failure. 
 
 The prospective participant also agrees by submitting his or her bid or proposal that he 
or she shall require that the language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such subrecipients shall certify and disclose 
accordingly. 
 
 

STATUS OF UTILITIES 
 
 The following information is current as of November 30, 2001.   
 
 Utility facilities, aerial and/or underground may exist within this project.  The contractor 
should request a utility status update at the project preconstruction conference, and/or prior to 
starting work. 
 
 To arrange for utilities to locate and flag their underground facilities, contact The Diggers 
Hotline of Nebraska at 1-800-331-5666. 
 
 The following utilities have facilities within the project area, and have been provided 
project plans. 
 

WorldCom (formerly MCI) maintains and operates a fiber optic communication cable 
facility.  This facility parallels the project on Union Pacific Railroad right of way.  Extreme 
caution should be exercised while operating digging/excavation machinery and/or 
installing/driving footings or pilings on railroad property where this underground facility is 
located. 
 
Spring Communications maintains and operates a fiber optic communication cable 
facility.  This facility parallels the project on Union Pacific Railroad right of way.  Extreme 
caution should be exercised while operating digging/excavation machinery and/or 
installing/driving footings or pilings on railroad property where this underground facility is 
located. 
 
Great Plains Communications maintains and operates a 300-pair metallic cable and a 
fiber optic cable system paralleling the project.  GP crews will be adjusting/relocating any 
conflicting facilities prior to or concurrent with construction. 
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Qwest Communications (formerly US West Communications) has a fiber optic cable 
facility paralleling the left side of the project.  Qwest crews will adjust/relocate as 
necessary prior to or concurrent with construction.  Caution should be exercised while 
digging and/or installing structure footings and pilings. 
 
Nebraska Public Power District (NPPD) has aerial facility to adjust/relocate on the 
Highway 30 portion and facility to adjust on the Highway 25 portion of the project.  NPPD 
crews will adjust/relocate approximately 18 poles to accommodate the project.  Their 
work will be accomplished prior to or concurrent with construction. 
 
Kinder Morgan (formerly KNEnergy) provides the natural gas service to Sutherland.  
There is the possibility that two 2-inch service lines will need to be adjusted.  Any 
necessary adjustment work will be accomplished by Kinder Morgan prior to or 
concurrent with construction. 

 
 All utility rehabilitation will be accomplished prior to or concurrent with construction. 
 
 

STATUS OF RIGHT OF WAY 
 
 The right of way for this project has been acquired and physical possession is held by 
the State of Nebraska and ready for the contractor's use, except tracts listed below. 
 
 Status of unacquired and uncleared right of way tracts is estimated as follows:  
 

TRACT NO. HEARING 
DATE 

IMPROVEMENTS 
REMAINING 
THIS DATE 

IMPROVEMENT 
CLEARANCE 

1, 2, 3, 4, 5, 7, 9, 
10 – negotiating None Tr. 1-well Pay Item 

8 None Mini storage Pay Item 
 
Sign still remains at Station 10+59 that will either be removed by the owners or state 
maintenance forces prior to construction. 
 
All necessary arrangements have been made for the right of way clearance to be undertaken 
and completed concurrently with the highway construction. 
 
All necessary rights of way, including control of access rights when pertinent, have been 
acquired including legal and physical possession except for the above. 
 
It is anticipated that all right of way will be acquired and physical possession held by the State 
prior to the tentative starting date shown elsewhere in this proposal. 
 
The contractor will not be allowed to perform work on any tract listed above until legal and 
physical possession has been acquired by the State.  If necessary, the contractor will be 
granted an extension of time if a delay is caused because of the above tract(s) not being 
acquired. 
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SUBCONTRACTOR BIDDERS LIST INFORMATION 
(S1-43-0801) 

 
 All bidders must complete and submit with the bidding proposal, the “Subcontractor 
Bidders List” form provided by the NDR Contracts office. 
 
 Bidders must identify all firms who bid or quote subcontracts on all projects.  If no bids or 
subcontractor quotations are received, the “Subcontractor Bidders List” must be submitted with 
the bidding documents and the bidder must indicate on the face of the “Subcontractor Bidders 
List” that no bids or subcontractor quotations were received. 
 
 

CONTROL OF WORK 
(S1-43-0901) 

 
 Subsection 105.08 in the 1997 Standard Specifications is void and replaced by the 
following: 
 
105.08 - Authority and Duty of the Inspector 
 
 Department inspectors are authorized to inspect all work performed and all materials 
furnished.  Such inspection may extend to the preparation, fabrication, or manufacture of the 
materials.  The inspector has the authority to reject work or materials until any issues can be 
decided, including the right to suspend work.  The inspector is not authorized to alter or waive 
the provisions of the contract or act as a supervisor for the Contractor. 
 
105.13 – Tentative Acceptance of Portions of the Project 
 
 Paragraph 3.a. of Subsection 105.13 is amended by deleting the word “normal”. 
 
 

LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
(S1-43-1001) 

 
107.14 – Opening of Sections of the Project to Traffic 
 
Subsection 107.14 Paragraphs 2.b.(1) and (2) are void and replaced by the following: 
 

2.b. (1)  Whenever the Department permits the public use of a highway undergoing 
construction, repair, or maintenance in lieu of a detour route, the Contractor 
shall not be held responsible for damages to those portions of the project upon 
which the Department permitted public use, when such damages are the result 
of no proximate act or failure to act on the part of the Contractor.   

 
(2)  If the traveling public should cause damage to the roadway, the Contractor shall 

assist the State in identifying the responsible party and the Contractor shall as 
a minimum if present at the time of the damage record pertinent information 
regarding the accident.  (Who caused the damage; when the damage occurred; 
and how the damage was resulted.) 
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107.15 – Contractor’s Responsibility for Work 
 
Subsection 107.15 is amended by adding Paragraph 1.b.(3) as follows: 
 

(3)  The Contractor shall not be held responsible for damage caused by the 
traveling public on those portions of the project where the Department has 
permitted public use of the road in lieu of using a detour route and the damage 
as not the result of any proximate act or failure to act on the part of the 
Contractor. 

 
 

MEASUREMENT AND PAYMENT 
(S1-43-0901) 

 
109.08 – Acceptance, Final Payment, and Termination of Contractor’s Responsibility 
 
Subsection 109.08 Paragraph c. amended by deleting the word “normal”. 
 
Subsection 109.08 Paragraph d. is void and replaced by the following: 
 
 d.  If the traveling public should cause damage to the roadway the Contractor shall 

assist the State in identifying the responsible party and the Contractor shall as a 
minimum if present at the time of the damage record pertinent information regarding 
the accident.  (Who caused the damage; when the damage occurred; and how are 
damage was resulted.) 

 
 

SPECIAL PROSECUTION AND PROGRESS 
(Phasing) 

 
 The plans depict phasing sequences that are to be used in the construction of this 
project.  Any deviation from these sequences shall require the written approval of the engineer. 
 
 The existing Highway N-25 railroad crossing, just south of Highway US-30, cannot be 
closed and removed until traffic is on the relocated Highway N-25.  Removal of this crossing 
shall be the last order of work in Phase 5. 
 
 The pedestrian structure shall be completed and open to pedestrian traffic prior to 
removing the existing N-25 railroad crossing. 
 
 Girders for the new N-25 structure may be erected at any time during the day.  The 
Contractor shall be required to provide the Engineer a 7 calendar day notice prior to this 
operation. 
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PROSECUTION AND PROGRESS 
(S1-21-0801) 

 
 Paragraph 3 of Subsection 108.02 in the Standard Specifications is amended to provide 
that the working day count on this project will be suspended from December 1 through March 
31.  The contractor will be permitted to work on this project during this time period without 
charging of working days against the contract time allowance.  In the event that the project is 
not completed during this period, the working day count will resume on April 1, in accordance 
with the Standard Specifications. 
 
 

CONSTRUCTION SURVEYING 
 
 Paragraph 3. of Subsection 114.01 in the Standard Specifications is amended to provide 
that the Department will provide culvert cross sections for the culvert list, and all necessary 
staking for the Viaduct Structure and Pedestrian Walkway.  The Contractor will be responsible 
for all other surveying and staking on the project as prescribed in Section 14. 
 
 

SPECIAL PROSECUTION AND PROGRESS 
 
 Work on the irrigation structures shall not be performed between April 15 and October 1 
without written authorization from the irrigation district. 
 
 

UNION PACIFIC RAILROAD COMPANY 
 

WORK TO BE PERFORMED BY THE 
RAILROAD COMPANY  

 
 The Union Pacific Railroad Company will perform, or cause to be performed, such 
temporary and permanent alterations of telegraph, telephone, signal wires and signals, tracks or 
other facilities on its right of way as are required.  According to the best information available at 
this time it may be necessary for the Railroad Company to perform work within the limits of the 
project concurrently with the highway construction work.  The company agrees to furnish to the 
State a drawing showing the location of the existing facilities and their relocation.   
 
 The Railroad Company shall provide an inspector or inspectors for any direct labor work 
undertaken by the Railroad Company on or in connection with the project.   
 
 

RAILROAD SAFETY TRAINING 
(S1-22A-0801) 

 
 The railroad company requires that anyone working within the railroad right-of-way 
attend a “Rail Safety Training” class.  The Contractor, or their representative, will not be allowed 
on railroad right-of-way until they have successfully completed the mandatory safety training. 
The railroad will present a certification card to everyone who completes their safety training, and 
construction crews will be required to have their safety training certification cards in their 
possession at all times when they are working on railroad right-of-way. 
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 The contractor will be responsible for all costs associated with attending this training 
class. 
 
 

FLAGGING PROTECTION 
 
 When, for any reason, the Manager, Industry & Public Projects (Mr. Jack Dobrinska) or 
other duly authorized representative of the Union Pacific Railroad Company shall deem it 
necessary to employ flagmen for the protection of train operations, such flagmen shall be 
furnished by the Railroad Company and all costs for such flagmen shall be borne by the 
contractor.   
 
 Prospective bidders shall familiarize themselves fully with the Railroad Company's 
requirements for flagging protection before bidding on the work.   
 
 

REIMBURSEMENT TO RAILROAD COMPANY 
FOR FLAGGING COSTS 

(S1-24-0801) 
 
 At all times while performing such work, flagmen shall be deemed to be employees of 
the Railroad Company.   
 
 The contractor shall reimburse the Railroad Company directly for this flagging protection 
and shall make a showing that the Railroad Company has been reimbursed for all necessary 
flagging required by his operations before final  payment for the work contemplated in the 
contract is made by the State.   
 
 Direct payment for flagging protection as required in these special provisions will not be 
made but it shall be considered that this work is subsidiary to any or all of the items for which 
the contract provides that direct payment shall be made.   
 
 

FLAGGING CONDITIONS 
(S1-25-0801) 

 
 Flagging and other protective services and devices will be provided by the Company to 
protect its facilities, property and movements of its trains or engine. 
 
 In general, the Company will furnish such flagging or other protective services and 
devices:   
 

 (a) For any excavation below elevation of track subgrade, if, in the opinion of the 
Company's representative, track or other railroad facilities may be subject to 
settlement or movement.   

 
 (b) During any clearing, grubbing, grading or blasting in proximity to the railroad, 

which, in the opinion of the Company's representative, may endanger or interfere 
with the railroad's facilities or operations.   
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 (c) When any of the Contractor's operations are carried on or within the Railroad 
Company's right of way and in the opinion of the Company's representative could 
endanger Company's facilities or create a hazard to the Company's operations.   

 
 

PROTECTION OF UTILITIES 
(S1-26-0801) 

 
 Before the contractor begins his operations on the railroad right-of-way he shall confer 
with the official representatives of the State and the Railroad Company with regard to any 
underground or overhead utilities which may be on or in close proximity to the site of the work.  
The contractor shall take such measures as the State or Railroad Company may direct in 
protecting those utilities properly throughout the period his construction operations are in 
progress.  The party or parties owning or operating overhead or underground utilities shall 
perform the actual work of moving, repairing, reconditioning or revising those utilities, except as 
otherwise provided in the contract.  Whenever and wherever such operations are undertaken by 
owners of utilities, the contractor shall cooperate to the extent that ample protection of their work 
will be provided so that the entire work that is contemplated in the contract may be expedited to 
the best interests of all concerned, as judged by the engineer for the State.   
 
 The contractor shall be responsible for any and all damages to utilities that are permitted 
to remain in place, or to reconstructed utilities in the vicinity, which may be due either directly or 
indirectly to his operations, and shall repair  promptly any such damaged property to the 
satisfaction of the engineer and the owner of the property, or shall make payment to such 
owners for repairs as may become necessary on account of damages that are due to his 
operations.   
 
 Direct payment for this work will not be made but it shall be considered that the 
protection of the utilities is subsidiary to any or all of the items for which the contract provides 
that direct payment shall be made.   
 
 

RAILROAD SPECIAL PROVISIONS 
 
 Before the contractor begins his operations on railroad right of way, he will contact the 
railroad at least 10 days in advance by telephone at 1-800-336-9193 (a 24-hour number) to 
determine if fiber optic cable is buried anywhere on the railroad property to be used by the 
contractor. 
 
 The railroad will advise the contractor if fiber optic cable exists at the location(s) being 
occupied and will dispatch a representative to locate, mark and protect each cable in the vicinity 
of the work to be performed by the contractor. 
 
 The railroad will need the Railroad Mile Post involved which is 303.87 and 303.45 on this 
project. 
 
 The contractor, for his own protection, should obtain and record the "Trouble Log 
Number" from the railroad for verification of the call made. 
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WRITTEN NOTICE TO RAILROAD COMPANY 
 
 The contractor shall give written notice to the Manager, Industry & Public Projects 
(Mr. Jack Dobrinska) or to his authorized representative, at least ten days in advance of the 
date on which he expects to  begin any work under or adjacent to any of the tracks of the 
Railroad Company or he expects to begin any construction work on the right of way of the 
Railroad Company.  The contractor shall also give written notice to the Manager, Industry & 
Public Projects (Mr. Jack Dobrinska) no later than ten days after completion of all work on the 
railroad company's right of way.   
 
 

PROTECTION OF PROPERTY 
(S1-29-0801)  

 
 The contractor shall use the utmost care to guard against accidents or cause the least 
possible interference with the operation of trains of the Railroad Company and the telephone, 
telegraph or signal lines of the Railroad Company or of any tenant of the Railroad Company's 
right-of-way.  The contractor shall use the utmost care in guarding against injury to underground 
and overhead public utilities and services at or near the site of the work.   
 
 All work to be done under this contract shall be handled by the contractor so as to 
interfere as little as is reasonably possible with the use of tracks, wires, signals and property of 
the Railroad Company or its tenants, and the underground or overhead services of public and 
private utilities, and the contractor shall be responsible for any damages which may be 
sustained by the Railroad Company, its tenants, employees, passengers or freight in its care, or 
by the owners of any public or private overhead or underground services caused by such 
interferences which could have been avoided by the proper handling of said work.  The 
contractor shall discontinue immediately, upon request of the engineer, any practices or actions 
which, in the opinion of the engineer, are unsafe or cause damage to underground or overhead 
services of public or private utilities, or which might result in delays to trains, engines or cars, or 
damage to tracks, roadbed, telephone, telegraph or signal wires.   
 
 The contractor shall take all precautions for the purposes of protecting the embankment 
of all railroad tracks as may be determined necessary by the authorized representative of the 
Railroad Company.  The contractor agrees to affix the seal of a registered professional engineer 
licensed to practice in the State of Nebraska on all plans and calculations pertaining to details 
for sheeting or otherwise protecting excavations next to or adjacent to railroad tracks if 
necessary and noted on the State's plans.  The contractor also shall take all precautions for the 
protection of underground and overhead services either public or private, as may be determined 
by the engineer.   
 
 

PROTECTION OF PROPERTY 
 
 The contractor shall not place or permit to be placed, or remain, piles of material or other 
temporary obstructions closer than 12 feet (3.7 meters) to the nearest rail of any track or closer 
than 23 feet (7 meters) above the top of any rail except that the construction forms and 
scaffolding may be placed no closer than 12 feet (3.7 meters) from the centerline of any such 
track.   
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 Any changes necessary in the clearance set forth above shall be made only by special 
arrangements with the Manager, Industry & Public Projects (Mr. Jack Dobrinska) of the 
Company or his authorized representative.   
 
 The contractor agrees to affix the seal of a registered professional engineer licensed to 
practice in the State of Nebraska on all plans and calculations pertaining to details for sheeting 
or otherwise protecting excavations next to or adjacent to railroad tracks if necessary and noted 
on the State's plans.   
 
 

RAILROAD CROSSINGS 
(S1-31-1201) 

 
 The Contractor shall use only public roadways or special crossings that are specifically 
shown on the plans to cross railroad tracks.  If the Contractor should desire a temporary 
crossing for construction purposes at a location other than an existing public crossing, 
provisions for such crossing shall be negotiated with the railroad by the Contractor, and all costs 
for such crossing shall be borne by the Contractor.   
 
 Prospective bidders should familiarize themselves with railroad temporary crossing and 
insurance requirements before bidding on the work.   
 
 

INSPECTION 
(S1-32-0801) 

 
 Subsection 105.09 in the Standard Specifications is amended to provide also that the 
work shall be subject to the inspection of the properly authorized representatives of the railroad 
and that such inspection shall in no sense make the railroad a party to this contract and will in 
no way interfere with the rights of either party hereunder. 
 
 

INSURANCE 
(S1-33-1201) 

 
 The State shall require its Contractor or any of his subcontractors to carry regular 
Contractor's Public Liability and Property Damage Insurance as specified in Federal-Aid Policy 
Guide 23 CFR 646A providing for a limit of not less than Two Million Dollars ($2,000,000) for all 
damages arising out of bodily injuries to or death of one person, and subject to that limit for 
each person, a total limit of not less than Four Million Dollars ($4,000,000) for all damages 
arising out of bodily injuries to or death of two or more persons in any one accident and 
providing for a limit of not less than Two Million Dollars ($2,000,000) for all damages to or 
destruction of property in any one accident and subject to that limit a total (or aggregate) limit of 
not less than Four Million Dollars ($4,000,000) for all damages to or destruction of property 
during the policy period.  A certified copy of the policy providing said Contractor's Public Liability 
and Property Damage Insurance executed by a corporation qualified to write the same in the 
State in which the work is to be performed, in form and substance satisfactory to the Railroad, 
shall be delivered to and approved by the Railroad prior to the entry upon or use of the 
Railroad's property by the Contractor.   
 
 In addition to any other forms of insurance or bonds required under the terms of the 
contract and the specifications, the Contractor shall furnish to the Railroad a Railroad Protective 
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Policy in the form provided by Federal-Aid Policy Guide 23 CFR 646A.  The combined single 
limit of said policy shall not be less than Two Million Dollars ($2,000,000) for all damages arising 
out of bodily injuries to or death of any person or persons and for all damages arising out of loss 
or destruction of or injury or damage to property in any one occurrence during the policy period; 
and subject to that limit, a total (or aggregate) limit of not less than Six Million Dollars 
($6,000,000) for all damages arising out of bodily injuries to or death of any person or persons 
and for all damages arising out of or loss or destruction of or injury or damage to property during 
the policy period.  Said insurance policy executed by a corporation qualified to write the same in 
the State in which the work is to be performed shall be in form and substance satisfactory to the 
Railroad and shall be delivered to and approved by the Railroad prior to the entry upon or use of 
its property by the Contractor.   
 
 The above mentioned insurance shall be written in accordance with the Federal-Aid 
Policy Guide 23 CFR 646A issued by the Federal Highway Administration, which is hereby, 
through reference, made a part of these provisions.   
 
 The State shall require its Contractor or any of its subcontractors to carry a Business 
Automobile Insurance Policy or equivalent policy with minimum limits of one million dollars 
($1,000,000) for bodily injury and property damage per occurrence on all vehicles which the 
Contractor or subcontractors, their agents or employees may use at any time in connection with 
the performance of the work on this project.  A certified copy of the policy providing said 
Business Automobile Insurance executed by a corporation qualified to write the same in the 
state in which the work is to be performed, in form and substance satisfactory to the companies, 
shall be delivered to and approved by the companies prior to the entry upon or use of the 
companies property by the Contractor. 
 
 The insurance as hereinbefore specified shall be carried by the Contractor and the 
Railroad covering all work performed on this project within the limits of the rights-of-way of the 
Railroad.  Said insurance shall be carried until all work required under the terms of the contract 
is satisfactorily completed, as evidenced by formal acceptance by the State.   
 
 The State's Contractor shall cause triplicate originals of the policy or policies covering 
the Railroad Protective Liability Insurance specified above to be delivered to the State for 
delivery to the Railroad.  The Contractor shall not enter upon or perform any work upon the 
property or the rights-of-way of the Railroad until the specified originals of the policy or policies 
have been delivered to and approved by the Railroad.  The Contractor shall deliver one original 
policy of the above described Contractor's Property Damage Liability Insurance and one copy of 
the Business Automobile Insurance Policy to the State prior to the beginning of any work on the 
Railroad's right-of-way.   
 
 In addition to the above, the Contractor shall indemnify and hold the railroad(s) harmless 
against and from all cost, liability, and expense whatsoever (including the railroad attorney's 
fees and court costs and expenses) actually incurred arising out of or in any way contributed to 
by any negligent act or omission of the Contractor and its employees, for any damage to or 
destruction of any telecommunications system by the Contractor and its employees on the 
railroad's property. 
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RIGHT OF WAY 
(S1-34-0801) 

 
 The right of way and property which the public has, or will have, by ownership or 
easement, for the permanent construction and the prosecution of the construction operations, is 
indicated in the plans or will be defined upon request.  Any additional ground, or working or 
storage space that the contractor may require for his operations, shall be provided by the 
contractor at his own expense.   
 
 

RESTORATION OF RAILROAD COMPANY'S PROPERTY 
(S1-35-0801) 

 
 In the event the contractor shall in any manner move or disturb other property of the 
Railroad Company, in connection with the use of the said property, then, and in that event, the 
contractor shall, as soon as possible and at its sole expense, restore such property to the same 
condition as it was in before such property was moved or disturbed, and the contractor shall 
indemnify and save harmless the Railroad Company against and from any and all liability, loss, 
damages, claims, demands, costs and expenses of whatsoever nature, including court costs 
and attorneys' fees, which may result from injury to or death of persons whomsoever, or 
damage to or loss or destruction of property whatsoever, when such injury, death, damage, loss 
or destruction grows out of or arises from the taking down of any fence, or the moving or 
disturbance of any other property, of the Railroad Company.   
 
 

FINAL CLEANING UP 
(S1-36-0801) 

 
 Subsection 104.08 in the Standard Specifications is amended to provide also that upon 
the completion of the work contemplated in this contract, the contractor shall remove all 
machinery, equipment, surplus materials, falsework, rubbish, ditches, and temporary building, 
furnished or erected by him from within the limits of the right of way of the Railroad Company 
and shall leave the said right of way in a neat condition satisfactory to the Chief Engineer of the 
Railroad Company, or his authorized representative.   
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PERCENTAGE OF COST OF WORK WITHIN RAILROAD RIGHT-OF-WAY 
 
 The following information is furnished to aid in the determination of a proper premium for 
the Railroad Protective Liability Insurance required elsewhere in these special provisions.   
 

RAILROAD PROTECTIVE POLICY DATA SHEET 
 
Railroad:  Union Pacific Railroad Company  
 
Railroad Contact:  Jack A. Dobrinska  
 
Title:  Manager, Industry & Public Projects  
 
Address:  1416 Dodge Street, Room 940  
   Omaha, NE 68179                     
 
Telephone Number:  (402) 271-2029 E-Mail: jadobrin@up.com  
 
Project Number:    STPN-TMT-25-2(105) C.N. 61166  
 
Project Location:  Sutherland Viaduct  
 
Type of Project:  Highway 25 Grade Separation and Pedestrian Overpass over Union Pacific  
 
No. of trains/day:  Total:   72   
 
Freight or Coal:   72   Speed:   50  mph Passenger            Speed            mph 
 
No. of Tracks:  Mainline   2   Branchline   2   
 
Project Over RR:  No           Yes   X   Project Under Railroad:  No            Yes           
 
Railroad Shoo-fly Required:  No   X   Yes           
 
Project Parallel to RR:  No   X   Yes            If Yes, Number of Miles             
 
Crossings on State Highway or City Street System:  No   X   Yes           
 
        If Yes, Number of Crossings               
 
Pavement or Overlay up to Crossing on County or City Road: 
 
No   X   Yes            If Yes, Number of Crossings           
 
Work to be done by Railroad   Remove active warning devices, associated signal circuitry and 
crossing surface panels at crossings 817986M (existing Highway 25) and 817985F (Oak St.). 
 
It shall be the contractor's responsibility to contact the railroad for additional information needed 
to purchase the Railroad Protective Policy. 
 



Project No. STPN-TMT-25-2(105)  

-54- 

The percentage of work within railroad right of way that is within 50 feet (15.25 meters) of any 
railroad track shall be covered by railroad protective insurance.  The railroad's ownership of right 
of way that extends beyond 50 feet (15.25 meters) from the closest track shall be covered under 
regular Contractor's Public liability and Property Damage Insurance in the amounts specified in 
this contract. 
 
 
 
 
 
Group 

Approximate 
Percent of Work 
Within 50 feet 
(15.25 meters) of 
Centerline of  
Nearest Track      

Approximate  
Percent of Work on 
RR/ROW Not Within 
50 feet (15.25 meters) 
of Centerline 
of Nearest Track        

 
 
 
 
Description of Work  

    
  All     17.9  %   24.2  %   Viaduct and Ped. Viaduct, Grading 

and Lighting   
    
 
 

CONSTRUCTION DETAILS 
 

FUEL COST ADJUSTMENT PAYMENT 
(S2-1-0801) 

 
 Section 205 in the Standard Specifications and Supplemental Specifications is amended 
to include the following:  
 
 Payment will be made to the contractor for monthly fluctuations in the cost of diesel fuel 
used in performing the items of work, "Excavation", "Excavation, Borrow", "Excavation, 
Established Quantity", and/or “Earthwork Measured in Embankment” when the fuel cost 
fluctuates by more than 10% from the base price defined below.  Payments may be positive, 
negative, or nonexistent depending on the circumstances.  Payments or deductions will only be 
calculated on that portion of the fuel cost fluctuation that exceeds the 10% specified above. 
 
 Payments or deductions for the fuel cost adjustment will be included in the contractor’s 
progress estimates; and the payment or deduction authorized for each estimate will be based 
upon the algebraic difference between the quantities for “Excavation”, “Excavation, Borrow”, 
“Excavation, Established Quantity”, and/or “Earthwork Measured in Embankment” on the current 
estimate and the quantities shown on the previous estimate. 
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 The fuel cost adjustment for the current estimate will be computed according to the 
following formula: 
 
 FCA=QFD where 
    
 FCA = Fuel cost adjustment, in dollars; 
    
 Q = The algebraic difference between the quantities (in cubic yards or cubic 

meters) for "Excavation", "Excavation, Borrow", "Excavation, Established 
Quantity", and/or “Earthwork Measured in Embankment” on the current 
estimate and the quantities shown on the previous estimate; 

    
 F = English 

The fuel use factor for diesel fuel, in gallons per cubic yard.  For the items of 
work “Excavation”, “Excavation, Borrow”, and “Excavation, Established 
Quantity”, “F” shall be equal to .15.  For the item of work “Earthwork 
Measured in Embankment”, “F” shall be equal to .20. 
 
Metric 
The fuel use factor for diesel fuel, in liters per cubic meter.  For the items of 
work “Excavation”, “Excavation, Borrow”, and “Excavation, Established 
Quantity”, “F” shall be equal to .74.  For the item of work “Earthwork 
Measured in Embankment”, “F” shall be equal to 1.00. 

    
 D = Allowable price differential. 
 
 The allowable price differential, “D”, for the current estimate will be computed according 
to the following formula: 
 
 When the current price, P, is greater than the base price, P(b). 
 
  D = P – 1.10P(b), but not less than zero. 
 
 When the current price, P, is less than the base price, P(b). 
 
  D = P – .90P(b), but not greater than zero. 
 
 In either case, P(b) shall be the base diesel price, in dollars per gallon (liter), defined as 
the average of the minimum and maximum prices for No. 2 Diesel Fuel (Oklahoma) published in 
the first issue of “Platt’s Oilgram Price Report” for the month in which bids for the work were 
received. 
 
 In either case, P, shall be the current diesel price, in dollars per gallon (liter), defined as 
the average of the minimum and maximum prices for No. 2 Diesel Fuel (Oklahoma) published in 
the first issue of “Platt’s Oilgram Price Report” for the month in which the progress estimate is 
generated. 
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GENERAL CLEARING AND GRUBBING 

(S2-2-0801) 
 
 Paragraph 1. of Subsection 202.03 in the Supplemental Specifications is amended to 
provide that General Clearing and Grubbing shall include all tree removal. 
 
 Paragraphs 2.a., b., and c. of Subsection 202.03 in the Supplemental Specifications are 
void. 
 
 Paragraph 3. of Subsection 202.04 in the Supplemental Specifications is void and 
superseded by the following: 
 
 3.  All tree removal is subsidiary to the pay item “General Clearing and Grubbing”. 
 
 

EMBANKMENT 
 
 In order to eliminate the possible construction of granular layers or pockets into an 
otherwise silt-clay embankment, or vice versa; it is recommended that the upper embankment 
and prepared subgrades, which have mixed or layered materials, shall be handled or prepared 
so that soils in the upper grades will be in uniform sections.  Disc blending, undercutting or 
selective handling may be necessary. 
 
 When placing only granular materials (sand) into the upper embankment or subgrade; 
sand should extend uniformly from shoulder slope to shoulder slope.  Silt-clay soils may be 
placed on the shoulder or slopes to support vegetation. 
 
 The discing, when required will be measured and paid for as prescribed in Section 205 
in the Standard Specifications. 
 
 

ABANDON WELLS 
 
 This work shall consist of removing the casing to an elevation at least 1.5 meters below 
the surrounding ground or finished grade elevation, whichever is lower, and capping as 
specified in the Nebraska Department of Health & Environmental Control Council Regulations 
Title 178, published by the State of Nebraska Department of Health. 
 
 The work shall be measured for payment as a single unit complete for each location that 
is shown in the plans, or directed by the engineer. 
 
 The work measured as provided herein, shall be paid for at the contract unit price per 
each for the item, "Abandon Wells".  This price shall be full compensation for all work, fees, 
materials and incidentals necessary to complete the work. 
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SUBGRADE PREPARATION 
(S3-1-0801) 

 
 Paragraph 2.a. of Subsection 302.03 in the Standard Specifications is amended to 
include that trimming on narrow, irregular or roadway grading of 1/2 mile (0.8 km) or less may 
be accomplished using conventional methods. 
 
 

BITUMINOUS FOUNDATION COURSE 
 
 Paragraph 2. of Subsection 307.02 in the Standard Specifications is void and 
superseded by the following: 
 
 Material used in constructing Bituminous Foundation Course 150 mm, shall be obtained 
from the I-80 Hershey Interchange, as directed by the Engineer. 
 
 All salvaged bituminous material that is to be used in the bituminous foundation course, 
whether from an existing stockpile or from the contractors' stockpile on the project, shall be 
reprocessed just prior to the placement on the subgrade so that all material shall pass a 
1 1/2 inch (37.5 mm) sieve. 
 
 Paragraph 3 of Subsection 307.04 is amended to include the following: 
 
 Any increased depth of bituminous foundation course placed under the 150 mm 
surfacing or combination curb and gutter will not be measured for payment.  Payment for such 
increased depth shall be considered as included within payment for Bituminous Foundation 
Course 150 mm. 
 
 

SUBGRADE STABILIZATION 
 
 Section 303 in the 1997 Metric Edition of the Standard Specifications is amended to 
include the item, “Subgrade Stabilization” measured and paid for by the square meter. 
 
 

ROADWAY LIGHTING 
 
 Paragraph 2. of Subsection 415.02 in the Standard Specifications is void and 
superseded by the following: 
 
 2.  Lamps provided shall be as shown in the plans. 
 
 Paragraph 7 of Subsection 1073.02 in the Standard Specifications and Supplemental 
Specifications is amended to include the following: 
 
1.  Conventional Roadway Luminaires 
 
A.  Housing 
 
 Luminaire housing shall be "cobra-head" style, of pressure die-cast aluminum, Large 
Housing Series.  The casting shall be sound, complete, with smooth edges and free of flash.  
The lower portion of the housing shall be hinged for easy access.   
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 The optical compartment shall be effectively sealed and filtered using a dacron polyester 
filter.  The seal/filter combination shall be provided between the reflector and lens and between 
the socket assembly and reflector.  The seal/filter combination shall be under compression 
when the assembly is in operating position.  Seal/filter combination shall be of heat resisting 
material selected to last the functional life of the unit, but shall be easily replaceable should they 
become damaged.  The optical compartment door shall be secured in position with a positive 
latch mechanism.  The hinge arrangement shall be designed to prevent accidental 
disengagement when it is in the open position. 
 
 Finish shall be a gray Polyester Powder Coat or an electrodeposited epoxidized acrylic 
paint coat capable of successfully withstanding 1,000 hours of salt spray test per ASTM B 117. 
 
 Attachment hardware used to secure components to the aluminum housing shall be 
organically coated.  Stainless steel or galvanized hardware is not allowed. 
 
 Housing must be legibly and durably marked with the lamp size, using ANSI NEMA lamp 
identification label. 
 
B.  Slipfitter 
 
 The slipfitter shall accept 1 1/4 inch to 2 inch (32 mm to 50 mm) pipe. 
 
C.  Reflector 
 
 The reflector shall be hydroformed aluminum with an approved aluminum oxide or silica 
coating bonded to the inside and outside surfaces. 
 
D.  Socket 
 
 The socket shall be a mogul base porcelain. 
 
E.  Lens 
 
 The lens shall be made of clear tempered flat glass, heat resistant and free from 
imperfections. 
 
F.  Terminal Block 
 
 A terminal block will be required. 
 
G.  Ballast 
 
 The ballast shall be of the magnetic regulator type the high pressure sodium lamp size 
as indicated in the plans. 
 
 Ballast shall be dual volt 120/240 or multi tap, ballast to be factory wired to 240 volt.  
 
 The ballast and starting aid shall not incur significant life reduction should the lamp 
continue in open or shorted circuit condition for a six-month period. 
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 Regulation and Operation: 
 
 At nominal line voltage and nominal lamp voltage, the ballast design center will not vary 
more than 5% from rated lamp wattage.  Lamp wattage variation shall not exceed 10% for a 
±10% line voltage variation. 
 
 The ballast/lamp combination must provide reliable starting to -40 degrees F 
(-40 degrees C). 
 

 Ballast starting current must not exceed normal operating current. 
 

 Power factor must be rated above 90% through all operational modes. 
 
H.  Photometric and Performance Requirement 
 
 The luminaire shall have "cutoff" control characteristics as follows:  Candela per 1000 
lumens shall not exceed 100 (10%) at a vertical angle of 80 degrees above nadir, and 25 (2.5%) 
at an angle of 90 degrees above nadir horizontal. 
 
 The luminaires as required by manufacturer to meet specifications shall be installed 
according to the following parameters:  Lamp size and lumens as specified in the plans shall 
provide a minimum average maintained horizontal illumination level of 1.0 FC with an average 
to minimum uniformity ratio not exceeding 3.5:1.  The maximum to minimum ratio shall not 
exceed 7.0:1.  Lateral distribution shall be factory-preset to IES distribution to meet 
specifications. 
 
 Parameters used; roadway width 7.2 m, pole spacing 65 m, mounting height 12.2 m, 
pole setback 4.6 m, mastarm length 3.7 m, maintenance factor .81, pole layout staggered. 
 
I.  Substitutions and Variations 
 
 No substitutions or variations of the above will be allowed. 
 
J.  Approval Requirements 
 
 In addition to the requirements for approval of the roadway lighting luminaires outlined in 
Subsection 1073.02, the contractor may be asked to supply IES formatted photometrics on a 
1.44 MB computer disk for each type of luminaire he/she proposes to furnish for the project.  
The disk must be IBM compatible. 
 
 The contractor shall be prepared, upon request, to furnish a working sample of any 
luminaire proposed for this project (sample will be returned to the contractor or counted as part 
of the contract quantity). 
 
 The right is reserved to reject any and all proposals.  The State of Nebraska will decide 
all questions which may arise as to the quality or acceptability of the luminaire submitted for 
approval under this specification. 
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 Manufacturers allowed to submit luminaires for approval are as follows: 
 

Crouse Hinds 
General Electric 

Hubbell 
American Electric 

 
 

TEMPORARY TRAFFIC CONTROL DEVICES 
(S4-9-1201) 

 
 Paragraphs 2.a. of Subsection 422.05 in the Standard Specifications is void and 
superseded by the following: 
 
 2.a.  If signs are not returned or are returned damaged, and the damage is beyond 
reasonable “wear and tear” and the damage was caused by the Contractor, then the Contractor 
shall be charged the value of the missing or damaged items.  These charges shall be deducted 
from monies due the Contractor upon final payment. 
 
 

PERMANENT BARRICADES 
 
 This work shall consist of furnishing and installing permanent barricades at the locations 
and in accordance with the details shown in the plans. 
 
 The barricades shall be measured as single units and shall be paid for at the contract 
unit price per each for the item, “Permanent Barricades”.  This price shall be considered full 
compensation for furnishing and installing all materials, and for all labor, equipment, tools and 
incidentals necessary to complete the work. 
 
 

LOCAL MATERIAL SOURCES 
(S5-1-0801) 

 
 Information regarding possible sources of local materials is available at the Materials 
and Research Division of the Department of Roads, Lincoln, Nebraska.   
 
 

ASPHALTIC CONCRETE 
(S5-5-0801) 

 
 Paragraph 5. of Subsection 503.02 in the Standard Specifications is void. 
 
 

COLD MILLING CLASS 3 
 
 Under no circumstances shall the Contractor mill a greater depth from the roadway than 
is shown in the plans. 
 
 Salvaged material shall be stockpiled at a site provided by the State.  The State provided 
stockpile site is located at the I-80 Hershey Interchange, as directed by the Engineer. 
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 Salvaged material produced on this project is the property of the State, but shall be 
furnished for use on this project at no cost to the Contractor. 
 
 

COLD MILLING CLASS 4 
 
 Salvaged material produced on this project is the property of the State, but shall be 
furnished for use on this project at no cost to the Contractor. 
 
 Salvaged material shall be stockpiled at a site provided the State.  The State provided 
stockpile site is located at the I-80 Hershey Interchange , as directed by the Engineer. 
 
 

38 mm ELECTRICAL CONDUIT 
 
Description  
 
 This work will consist of furnishing and installing a complete electrical conduit system 
and anchor bolt assembly as shown in the plans.  The anchor bolt assembly will include nuts, 
washers, anchor bolts, and miscellaneous hardware.  The electrical conduit system will include 
all conduit, junction boxes, expansion fittings, drains, liquid-tight flexible conduit, couplings, and 
all other miscellaneous conduit hardware.  This work will also include all equipment, tools, labor, 
excavation, backfill, materials, and incidentals necessary to complete the work. 
 
Material Requirements 
 
 Junction boxes for use in bridge conduit systems shall be 10” x 6” x 6” 
(250 mm x 150 mm x 150 mm) in dimension and of NEMA type 4 watertight and dust-tight 
construction.  Boxes shall be of machineable quality gray iron castings, outside flanged with 
recessed cover and designed especially for flush mounting in masonry.  Cover and box shall 
have a hot-dip galvanized finish  Cover shall be gasketed and secured to the box with hex head 
stainless steel screws.  Conduit entrance into the box shall be through slip holes.  Fasten 
conduit to box using sealing type locknuts.  Provide O-Z Gedney box YR 100606, Spring City 
box ER 100606, Crouse Hinds box WGB 100606 or approved equal. 
 
 All electrical conduit and fittings shall be PVC and bear the U.L. Label.  Fittings used 
with liquid-tight flexible conduit must be approved for the application. 
 
 The complete anchor bolt assembly as shown in the plans will be galvanized in 
accordance with ASTM A153.  Anchor bolts must be threaded 4 inches (100 mm) on both ends 
and conform to the requirements of AASHTO M314, Grade 55.  Each anchor bolt shall be 
furnished complete with four heavy hex nuts meeting the requirements of AASHTO M291, 
Grade A; and two hardened steel flat washers conforming to AASHTO M293.  The contractor 
shall furnish a certification stating that the anchor bolt material was manufactured and tested in 
accordance with the applicable specification.  The certification shall include a report of the 
tensile test results and chemical analysis.  The report shall also include the name of the steel 
producer, AASHTO or ASTM designation number, grade, heat number, size and authorized 
signature. 
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Construction Methods 
 
 The conduit installation must be performed by or under the direct supervision of a 
competent Journeyman Electrician or Lineman and conform to the requirements of the National 
Electric code and the NDR Standard Specifications.  Electrical conduit bends, elbows and 
offsets must be accurately formed. 
 
 Conduit drains with a 1 inch (25 mm) projection from the concrete face, must be 
provided at each junction box and at low spots in the electrical conduit. 
 
 Expansion fittings shall be installed with conduit positioned with respect to ambient 
temperature and shall bear the U.L. label. 
 
Method of Measurement 
 
 The electrical conduit system will be measured for payment by the number of feet 
(meters) shown in the plans within the limits defined for the system. 
 
Basis of Payment 
 
 The electrical conduit system, in place and accepted by the engineer, will be paid for at 
the contract unit price per foot (meter) for the item, "1 1/2 inch CONDUIT in BRIDGE" 
(“38 mm CONDUIT in BRIDGE”). 
 
 Payment is full compensation for all work prescribed in this provision. 
 
 

MECHANICALLY STABILIZED EARTH (MSE) 
WALLS WITH CONCRETE FACING PANELS 

(S7-3-0302) 
 
 Table 714.04 in the 1997 English Edition of the Standard Specifications is void and 
superseded by the following: 
 

Table 714.04 

Property Requirement Test Method 

Resistivity Minimum 3000 ohm-cm, at 100% saturation AASHTO T 288 

ph Acceptable Range   5-10 AASHTO T 289 

Chlorides Maximum 100 ppm AASHTO T 291 

Sulfates Maximum 200 ppm AASHTO T 290 
 
 Paragraph 5.d. of Subsection 714.02 in the 1997 English Edition of the Standard 
Specifications is void and superseded by the following: 
 
 A copy of all test results performed by the Contractor, which includes:  AASHTO T 27, 
AASHTO T 90, AASHTO T 99, AASHTO T 104, AASHTO T 236, AASHTO T 288, 
AASHTO T 289, AASHTO T 290, and AASHTO T 291, shall also be furnished to the Engineer. 
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 Paragraph 3. of Subsection 714.04 in the Standard Specifications is amended to provide 
that the Random Backfill shown in the plans will not be measured for payment, but shall be 
considered subsidiary to the item “Select Granular Backfill for MSE Walls”. 
 
 

PRESTRESSED CONCRETE PILES 
 
 Paragraph 1. of Subsection 703.05 in the 1997 Metric Edition of the Standard 
Specifications is amended to include the following: 
 

Pay Item Pay Unit 
  
Prestressed Concrete Piles, ______ Meter (m) 

 
 

PEDESTRIAN BRIDGE 
 
Column Footing Excavation 
 
Method of Measurement 
 

a. Excavation for individual column footings is not a field measured quantity.  The 
pay item is a Lump Sum for the item “Column Footing ____ Excavation”. 

 
b. The excavation shall be that necessary to establish a level area to drive piles and 

pour concrete footings.  The material removed shall be replaced as backfill 
around the footings to the specified lines and grades shown on the plans. 

 
c. If necessary to remove unsuitable material or unforeseen obstacles at the 

direction of the Engineer, the work will be paid for as “extra work”. 
 
Basis of Payment 
 

a. No direct payment will be made for furnishing, placing, and removing temporary 
shoring or sheeting.  If used, this work shall be considered subsidiary to other bid 
items for which direct payment is made. 

 
b. Removal of obstacles or obstruction that are unforeseen shall be paid for as 

“extra work”, except as noted in Subsection 104.06. 
 

c. Direct payment will not be made for backfilling and compacting, water used for 
compaction, or dewatering. 
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Pedestrian Bridge 
 
Description 
 
 The Pedestrian Bridge shall be designed and pre-manufactured to meet the 
requirements of AASHTO standard specifications as well as the AASHTO guide specifications 
for pedestrian bridges.  The bridge shall be a welded steel (weathering), thru-truss type bridge 
with a concrete deck slab.  The truss shall be a Pratt configuration consisting of tubular shape 
main members.  Safety rails and/or handrails may consist of angle or pipe or other suitable 
shapes.  The trusses shall be designed and manufactured with as few field splices as possible.  
The bridge shall be built to match the plan profile grade after all permanent dead load has been 
applied.  Structure depth is of significant importance in order to maintain vertical clearance 
above the various railroad tracks.  Attention should be given to the various details throughout 
the plans for proper connection to precast concrete pier walls and pipe drain appurtenances at 
the ends of the bridge.  The bridge shall be covered on the sides and top with vinyl coated chain 
link fence. 
 
Submittals 
 
 Drawings – Complete schematic shop drawings shall be submitted to the engineer for 
review of compliance with the specifications and project plans. 
 
 Calculations – Structural calculations for the bridge superstructure shall be submitted to 
the engineer for review per AASHTO specifications.  The calculations shall include all design 
information necessary to determine the structural adequacy of the bridge.  All calculations shall 
be signed and sealed by a Professional Engineer who is licensed in the State of Nebraska. 
 
Method of Measurement 
 

a. The pedestrian bridge shall be measured and paid for as a Lump Sum item. 
 

b. The pedestrian bridge is a premanufactured product.  Acceptable manufacturers 
are as follows: 

 
Continental Bridge 
8301 State Hwy. 29 North 
Alexandria, MN 56308 
(800) 328-2047 
 

SteadFast Bridges 
119 40th St. N.E. 
Fort Payne, AL 35967 
(800) 749-7515 

Big R Manufacturing 
P.O. Box 1290 
Greeley, CO 80632-1290 
(800) 234-0734 

Excel Bridge Manufacturing Co. 
12001 Shoemaker Ave. 
Santa Fe Springs, CA 90670 
(801) 548-0054 

 
 Suppliers other than those listed above may be used provided the engineer or the State 
evaluates the proposed supplier and approves the supplier at least 5 days prior to the bid. 
 
Basis of Payment 
 

a. Payment is full compensation for design and manufacture of the above described 
pedestrian bridge, including all shipping and erection costs. 

 



Project No. STPN-TMT-25-2(105)  

-65- 

b. No additional payment will be made for any temporary bracing or formwork used 
to construct the bridge or concrete deck slab. 

 
Precast Concrete Pier Walls 
 
Description 
 
 The precast concrete pier walls are load bearing substructure elements, which must be 
designed to resist both gravity and lateral design forces.  The walls are to be fabricated as 
shown in the plans to the dimensions and shapes provided. 
 
 All connections shall be of the embedded type as provided in the PCI “Connections for 
Precast and Prestressed Concrete” Manual 123-88, 2nd edition.  The precast concrete 
manufacturer shall be familiar with the type of connections required and be able to submit 
photos of recently completed jobs of similar construction.  All connections to foundation and 
between members shall be designed by the precast manufacturer. 
 
 Coordination with the prefabricated bridge manufacturer will be required to obtain 
necessary reactions for design of substructure. 
 
 SECTION 705 of the 1997 Standard Specifications and current Supplemental 
Specifications shall apply. 
 
Method of Measurement 
 

a. The precast concrete pier walls shall be measured and paid for as a Lump Sum 
item. 

 
b. The precast concrete members are a pre-manufactured product.  Acceptable 

manufacturers are as follows: 
 

CSR Wilson 
802 Allied Road 
LaPlatte, NE 68123 
(402) 293-0733 
 

Concrete Industries Inc. 
6300 Cornhusker Highway 
Lincoln, NE 68507 
(402) 434-1800 

 
Basis of Payment 
 

a. Payment is considered full compensation for all work prescribed in 
SECTION 705, including the cost of prestressing and precasting. 

 
Type A Light Fixtures on Bridge and Ramp 
 
Method of Measurement 
 

a. Per SECTION 412 of the Standard Specifications, light fixtures shall be 
measured as each. 
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Basis of Payment 
 

a. Payment is considered full compensation for all work prescribed in 
SECTION 412. 

 
Type B Light Poles with Mast Arm and Luminaire 
 
Method of Measurement 
 

a. Per SECTION 408 of the Standard Specifications, light poles shall be measured 
as each. 

 
Basis of Payment 
 

a. Payment is considered full compensation for all work prescribed in 
SECTION 408. 

 
b. Coordination with the ramp supplier will be necessary to provide means of 

anchorage to either precast concrete frame or prefabricated steel frame.  No 
additional payment will be made for anchorage of the light poles to the structure. 

 
Precast/Prestressed Concrete Ramp Structures (Option 1 or Option 2) 
 
Description 
 
 The precast concrete ramp structures are detailed as Plan A.  The ramp structures must 
be designed to resist both gravity and lateral design forces.  The concrete ramp structures shall 
be designed to meet the requirements of AASHTO Standard Specifications as well as the 
AASHTO guide specifications for pedestrian bridges.  Fabrication details must comply as close 
as possible to those shown in the plans.  Alternate details may be submitted for review by the 
engineer, however, the plan details shall be the basis for the construction bid. 
 
 All connections shall be of the embedded type as provided in the PCI “Connections for 
Precast and Prestressed Concrete” Manual 123-88, 2nd edition.  The precast concrete 
manufacturer shall be familiar with the type of connections required and be able to submit 
photos of recently completed jobs of similar construction.  All connections to foundation and 
between members shall be designed by the precast manufacturer. 
 
 SECTION 705 of the 1997 Standard Specifications and current Supplemental 
Specifications shall apply. 
 
Submittals 
 
 Drawings – Complete schematic shop drawings shall be submitted to the engineer for 
review of compliance with the specifications and project plans. 
 
 Calculations – Structural calculations for the ramps shall be submitted to the engineer for 
review with AASHTO specifications.  The calculations shall include all design information 
necessary to determine the structural adequacy of the ramp.  All calculations shall be signed 
and sealed by a Professional Engineer who is licensed in the State of Nebraska. 
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Method of Measurement 
 

a. The precast/prestressed concrete ramp structures (Option 1 or Option 2) shall be 
measured and paid for as a Lump Sum item. 

 
b. The precast concrete members are a pre-manufactured product.  Acceptable 

manufacturers are as follows: 
 

CSR Wilson 
802 Allied Road 
LaPlatte, NE 68123 
(402) 293-0733 
 

Concrete Industries Inc. 
6300 Cornhusker Highway 
Lincoln, NE 68507 
(402) 434-1800 

 
 Suppliers other than those listed above may be used provided the engineer or the State 
evaluates the proposed supplier and approves the supplier at least 5 days prior to bid. 
 
Basis of Payment 
 

a. Payment is considered full compensation for all work prescribed in 
SECTION 705, including the cost of prestressing and precasting. 

 
Prefabricated Steel Ramps 
 
Description 
 
 The prefabricated steel ramps are detailed as Plan B.  The prefabricated steel ramps 
shall be designed and pre-manufactured to meet the requirements of AASHTO Standard 
Specifications as well as the AASHTO guide specifications for pedestrian bridges.  The ramp 
spans shall be welded steel (weathering), thru-truss type with a concrete deck slab.  The truss 
shall be a Pratt configuration consisting of tubular shape main members.  Safety rails and/or 
handrails may consist of angle or pipe or other suitable shapes.  The trusses shall be designed 
and manufactured with as few fields splices as possible.  Fabrication details must comply as 
close as possible to those shown in the plans.  Alternate details may be submitted for review by 
the engineer, however, the plan details shall be the basis for the construction bid.  The ramps 
shall be covered on the sides with vinyl coated chain link fence. 
 
Submittals 
 
 Drawings – Complete schematic shop drawings shall be submitted to the engineer for 
review of compliance with the specifications and project plans. 
 
 Calculations – Structural calculations for the ramps shall be submitted to the engineer for 
review with AASHTO specifications.  The calculations shall include all design information 
necessary to determine the structural adequacy of the bridge.  All calculations shall be signed 
and sealed by a Professional Engineer who is licensed in the State of Nebraska. 
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Method of Measurement 
 

a. The prefabricated steel ramps shall be measured and paid for as a Lump Sum 
item. 

 
b. The prefabricated steel ramps are a pre-manufactured product.  Acceptable 

manufacturers are as follows: 
 

Continental Bridge 
8301 State Hwy. 29 North 
Alexandria, MN 56308 
(800) 328-2047 
 

SteadFast Bridges 
119 40th St. N.E. 
Fort Payne, AL 35967 
(800) 749-7515 

Big R Manufacturing 
PO Box 1290 
Greeley, CO 80632-1290 
(800) 234-0734 

Excel Bridge Manufacturing Co. 
12001 Shoemaker Ave. 
Santa Fe Springs, CA 90670 
(801) 548-0054 

 
 Suppliers other than those listed above may be used provided the engineer or the State 
evaluates the proposed supplier and approves the supplier at least 5 days prior to bid. 
 
Basis of Payment 
 

a. Payment is full compensation for design and manufacture of the above described 
prefabricated steel ramp, including all shipping and erection costs. 

 
b. No additional payment will be made for any temporary bracing or formwork of 

any kind used to construct the ramps and concrete deck slab. 
 
Structural Steel Frame for Ramps 
 
Description 
 
 The structural steel ramp frames are detailed as Plan B.  The steel frames must be 
designed to resist both gravity and lateral design forces.  The steel frames may be designed to 
work independent of the prefabricated steel ramps.  The steel frame shall be designed and 
constructed to meet the requirements of AASHTO Standard Specifications as well as the 
AASHTO guide specifications for pedestrian bridges.  Preliminary member sizes provided are 
suggested sizes only.  Actual member sizes shall be based on design.  Consideration shall be 
given to the aesthetic appearance of the bridge in the selection of frame members.  Fabrication 
details must comply as close as possible to those shown in the plans.  Alternate details may be 
submitted for review by the engineer, however, the plan details shall be the basis for the 
construction bid. 
 
Submittals 
 
 Drawings – Complete schematic shop drawings shall be submitted to the engineer for 
review of compliance with the specifications and project plans. 
 
 Calculations – Structural calculations for the steel frames shall be submitted to the 
engineer for review with AASHTO specifications.  The calculations shall include all design 
information necessary to determine the structural adequacy of the steel frames.  All calculations 
shall be signed and sealed by a Professional Engineer who is licensed in the State of Nebraska. 
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Method of Measurement 
 

a. The structural steel ramp frames shall be measured and paid for as a Lump Sum 
item. 

 
 The steel ramp frames should be provided by one of the material suppliers listed for the 
prefabricated steel ramps.  The design shall be performed by any qualified structural engineer 
licensed in the State of Nebraska. 
 
Basis of Payment 
 

a. Payment is full compensation for design and manufacture of the above described 
steel ramp frames, including all shipping and erection costs. 

 
 

PEDESTRIAN RAILING 
 
 Paragraph 1. of Subsection 716.05 in the 1997 Metric Edition of the Standard 
Specifications is amended to include the following: 
 

Pay Item Pay Unit 
  
____ m Pedestrian Railing ___________ Meter (m) 

 
 

BARRIER WALL WITH MODULAR BLOCK FACING UNITS 
 
Description 
 
 1. This work shall consist of furnishing materials and constructing a modular 
concrete block facing unit wall in accordance with these Specifications and with the lines, 
grades, dimensions, and details shown in the plans. 
 
 2. The wall shall consist of a compacted earth leveling pad, modular block facing 
units, and cohesive backfill. 
 
 3. Approved suppliers are shown on the Department’s “Approved Products List”. 
 
Materials Requirements 
 
 1. This Contractor shall provide all materials necessary to construct the specified 
wall. 
 
 2. Modular Concrete Block Units: 
 

a. Minimum face shell thickness of the modular concrete block units shall be 
75 mm except at holes for connection pins.  Minimum rear and side shell 
thickness shall be 75 mm.  Block dimensions shall be within 3.0 mm 
except for height, which shall be within 1.5 mm. 

 
b. Cement shall be Type I, II, or III in accordance with ASTM C 150. 
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c. All units shall be sound and free of cracks or other defects that may 

interfere with proper placement of units or that may impair their strength 
or durability.  Units shall be tested for compressive strength in 
accordance with ASTM C 140.  Concrete modular blocks shall be 
accepted for use in wall construction provided the block’s compressive 
strength exceeds 30 Mpa. 

 
Construction Methods 
 
 1. Wall Excavation 
 

 Unclassified excavation shall be in accordance with the requirements of 
the specifications and in reasonably close conformity with the limits shown in the 
plans. 

 
 2. Foundation Preparation 
 

 Before wall construction, the foundation, if not in rock, shall be compacted 
in accordance with Subsection 205.03, Paragraph 14.b.(3).  Any foundation soils 
found to be unsuitable shall be removed and replaced as directed by the 
Engineer. 

 
 3. Wall Erection 
 

 The wall system components shall be constructed in accordance with the 
wall supplier’s recommendations and construction manual.  Installation shall be a 
gravity wall system without the use of soil reinforcements or select granular 
backfill.  The wall shall be constructed vertical or as near vertical as the wall 
system will allow.  The overall vertical tolerance of the wall and the horizontal 
alignment tolerance shall not exceed 30 mm per 3 m. 

 
 4. Backfill Placement 
 

a. Backfill placement shall closely follow erection of each course of facing 
blocks. 

 
b. Backfill material shall have a placement moisture content less than or 

equal to the optimum moisture content.  Backfill materials with a 
placement moisture content in excess of the optimum moisture content 
shall be removed and reworked until the moisture content is uniform and 
acceptable throughout the entire lift.  The optimum moisture content shall 
be determined in accordance with AASHTO T 99.  The maximum lift 
thickness after compaction shall not exceed 250 mm. 

 
   (1) The optimum moisture content shall be determined in accordance 
with AASHTO T 99 based on a minimum of 4 percent moisture content. 
 

c. Compaction within 1 m of the back face of the facing blocks shall be 
achieved by at least 3 passes of a lightweight mechanical tamper, roller, 
or vibratory system.  No soil density tests need be taken within this area.  
Care shall be exercised in the compaction process to avoid misalignment 
of the facing blocks.  Heavy compaction equipment shall not be used to 
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compact backfill within 1 m of the wall face.  At the end of each day’s 
operation, the Contractor shall slope the last level of backfill away from 
the wall facing to direct runoff of rainwater away from the wall face.  In 
addition, the Contractor shall not allow surface runoff from adjacent areas 
to enter the wall construction site. 

 
Method of Measurement 
 
 1. The quantity of wall materials is measured by the square meter and computed 
using the plan dimensions.  No adjustment in the pay quantity will be made if the computed 
quantity, based on the working drawings, varies from the plan quantity. 
 
Basis of Payment 
 

1. Pay Item Pay Unit 
 Wall Materials Square Meter (m2) 

 
 2. Excavation for the compacted earth leveling pad and backfill of the Barrier Wall 
with Modular Block will not be measured and paid for separately, but shall be subsidiary to the 
appropriate pay item requiring the excavation. 
 
 3. Payment is full compensation for all work prescribed in this Special Provision. 
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SEEDING 
 
 Subsection 803.02 in the 1997 Metric Edition of the Standard Specifications is amended 
to include the following:  
 

Type "A" 

Minimum 
Purity 
(%) 

Broadcast or 
Hydraulic 

Seeder Appli- 
cation Rate 
in kg of Pure 
Live Seed/ha 

Approved  
Mech. Drill 
Application 
Rate in kg 

of Pure Live 
Seed/ha 

Canada Wildrye – NE, IA 85  2.25 
Eastern Gamagrass – Pete 90  2.25 
Switchgrass – NE-28 90  2 
Big Bluestem – Champ 60  3.5 
Indiangrass – Holt 75  3.5 
Little Bluestem – Camper 60  4.25 
Sideoats Grama – Butte 75  3.5 
Sand Lovegrass – NE-27, Native 90  3 
Blackeyed Susan 90  1 
Blue Flax 90  3.5 
Upright Prairie Coneflower 90  1.5 
Plains Coreopsis 90  0.6 
Ill. Bundleflower – Inoculated 90  0.6 
Rocky Mt. Bee Plant 90  1 
Purple Prairie Clover – Inoculated 90  1 
Type “B”    
Perennial Ryegrass – Linn 85  9 
K-31 Fescue 85  16.75 
Sheeps Fescue 85  3.5 
Western Wheatgrass – Flintlock 85  11 
Buffalograss – Sharps, Cody 80  5.5 
Blue Grama – NE, KS, CO 35  2.25 
Sand Lovegrass – NE-27, Native 90  2.25 
Oats/Wheat 90  17 
    
Oats Spring/Wheat Fall    
 
 The mulch on this project is restricted to hay. 
 
 All seed shall be origin Nebraska, adjoining states, or as specified.  A contractor 
proposing to use a substitute variety, or origin shall submit for the engineer's consideration a 
seed tag representing the seed which shows the variety, origin and analysis of the seed.   
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 Rates of application of commercial inorganic fertilizer shall be:   
 

 Rate of Application 
Per ha (Minimum) 

Available Nitrogen (N2) ------------------------------ 35 or 40 kg 
Available Phosphoric Acid (P2O5) ----------------- 102 or 107 kg 

 
 Rate of application of granular sulphur coated urea fertilizer shall be:  
 

Nitrogen (total available) ---------------------------- 67 kg 
 
 The contractor may, at his option, apply granular urea formaldehyde in lieu of the 
sulphur coated urea fertilizer at the following rate: 
 

Nitrogen (total available) ---------------------------- 67 kg 
 
 

EROSION CONTROL 
 
 Subsection 807.02 in the 1997 Metric Edition of the Standard Specifications is amended 
to include the following: 
 

 
Minimum 
Purity (%) 

Application rate 
in kg of Pure Live 

Seed/1000 m² 

For all Erosion Control use the same mix and rate as shown for Type A seeding. 
 
 All seeds shall be origin Nebraska, adjoining states, or as specified.  A contractor 
proposing to use a substitute variety or origin shall submit for the engineers consideration a 
seed tag representing the seed, which shows the variety, origin and analysis of the seed.   
 
 Rate of application of inorganic fertilizer shall be:   
 

 Rate of Application 
Per 1000 m² (Min.) 

Available Nitrogen (N2) ------------------------------   4 or   5 kg  

Available Phosphoric Acid (P2O5) -----------------  12 or  13 kg 
 
 Rate of application of granular sulphur coated urea fertilizer or urea-formaldehyde 
fertilizer shall be:   
 

 Rate of Application 
Per 1000 m² (Min.) 

Nitrogen (Total Available) --------------------------- 10 kg 
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WETLAND PLANTING PLAN 
 
 Section 803 in the 1997 Metric Specifications is amended to include the following: 
 

Type 

Minimum 
Purity 
(%) 

Broadcast or 
Hydraulic 

Seeder Appli- 
cation Rate 
in kg of Pure 
Live Seed/ha 

Approved  
Mech. Drill 
Application 
Rate in kg 

of Pure Live 
Seed/ha 

Wetland High (PEMA)    
    
Pennsylvania Smartweed    
  (Polygonum pennsylvanicum) 90 4.5 4.5 
Fox Sedge (Carex vulpinoidea) 75 5.6 5.6 
Prairie Cordgrass (Spartina pectinata) 85 1.2 1.2 
Beggartick (Bidens frondosa) 95 1.2 1.2 
 
 If this area is too wet for machinery, hand-seeding methods may be used – no fertilizer 
or mulch is required. 
 

Wetland Low (PEMC and PEMF) – Spring Planting Only   
    
Awl-fruited sedge (Carex stipata) OR 
  Bottlebrush sedge (Carex comosa) 

 
75 

 
2.25 

 
2.25 

Three-square (Scirpus americanus) seeds 85 1.2 1.2 
  OR roots 100  500 Roots/ha 
Duck Potato (Sagittaria latifolia) seeds 75 1.2 1.2 
  OR tubers 100  500 Tubers/ha 
Rice Cutgrass (Leersia oryzoides) 85 1.2 1.2 
 
Use of seed is preferred over use of roots or tubers.  The option of using roots and tubers is 
given only to cover situations wherein seed of these species is not available. 
 
* These are live plants and must be planted within 24 hours of receipt.  If planting is not 
possible, the plant materials may be cold-stored (45-55 degrees F) for up to 3 days.  All roots 
and tubers will be hand planted according to the grower’s instructions – no fertilizer or mulch is 
required. 
 
All seed shall be of Nebraska origin, adjoining states, or as specified.  A contractor proposing to 
use a substitute variety, or origin shall submit for the engineer’s consideration a seed tag 
representing the seed, which shows the variety, origin and analysis of the seed. 
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FABRIC SILT FENCE, TYPE COIR FIBER 
(S8-13-0801) 

 
 Section 809 in the Standard Specifications is amended to include Fabric Silt Fence, 
Type Coir fiber. 
 

Fabric silt fence type coir fiber may also be installed with wooden posts.  The 
posts shall be 1 1/2” x 1 1/2” x 6’ (38 mm x 38 mm x 1.8 m) and shall only be 
driven until firm. 

 
Wet and Below Water Installation: 
 
 Trenching is not required.  Fold a 6 inch (150 mm) flap toward the silt source and pin as 
shown on the special silt fence plan.  Install the stakes as for a dry installation.  Attach the fabric 
to the posts with zip ties or other approved methods and secure from slipping down the post.  All 
splice joints shall overlap a minimum of 16 inches (400 mm).   
 
 The silt fence shall be left in good working condition.  For a dry site, the silt shall be 
disposed of as directed by the engineer.  For a wet and/or below water installation, the silt shall 
be left in place.   
 
 

EROSION CONTROL 
(S8-14-0202) 

 
 Subsection 807.02 in the Supplemental Specifications is void. 
 
 Paragraph 6.b. of Subsection 807.03 in the Standard Specifications is amended to 
include the following: 
 
 The soil retention blanket for Erosion Control Type B, Type B-1, and Type B-2 shall be 
placed longitudinally next to the shoulder of the roadway.  The soil retention blanket shall be 
placed after the area is seeded and before the area is mulched.  One-third more staples are 
required than shown in the plans. 
 
 

EROSION CONTROL, TYPE A & AA 
(S8-15-0801) 

 
 This work shall consist of placing a soil retention blanket, filter fabric, seed, fertilizer, and 
soil fill at the locations shown in the plans.  The installation shall be as shown in the plans and 
as directed by the engineer. 
 
 Paragraph 1. of Subsection 807.02 in the Standard Specifications is void and 
superseded by the following: 
 
 The soil retention blanket for Erosion Control "A & AA" shall be as shown on the 
approved products list for Erosion Control A & AA. 
 
 The filter fabric shall be from the approved products list for Erosion Control Type A, 
Type AA, or Erosion check or approved equal.  Place the erosion control material with the filter 
fabric attached over the prepared area.  Pin the area.  Seed and fertilize and then soil fill.  The 



Project No. STPN-TMT-25-2(105)  

-76- 

soil fill shall be fine enough to fill the voids and cover all of the seed.  If the filter fabric is not 
attached to the erosion control material, the installation is as follows:  prepare the area, lay out 
the filter fabric, pin the filter fabric, lay out the erosion control material and pin, seed and fertilize 
and soil fill. 
 
 Paragraph 2. of Subsection 807.02 of the Standard Specifications is void and 
superseded by the following: 
 
 The pins for the filter fabric shall be made of No. 11 gauge (3 mm diameter) steel wire.  
The pins shall be "U" pins with a one-inch (25 mm) throat and at least six inches (150 mm) long. 
 
 The pins for the "A & AA" mat shall be a minimum of 8 or 9 gauge (4 mm diameter) wire, 
u-shaped pins with 8"-10" (200 mm to 250 mm) legs and a 1" or 2" (25 mm or 50 mm) throat.  
The 11 gauge (3 mm diameter) 6 inch (150 mm) “U” pins may be used in lieu of the 
8 or 9 gauge (4 mm diameter) pins if the 11 gauge (3 mm diameter) pins are machine placed 
and one-third more pins are used. 
 
 

EROSION CONTROL, TYPE "AAA" 
(S8-16-0801) 

 
 This work shall consist of placing a soil retention blanket, filter fabric, seed, fertilizer, and 
soil fill at the locations shown in the plans.  The installation shall be as shown in the plans and 
as directed by the engineer. 
 
 Paragraph 1. of Subsection 807.02 in the Standard Specifications is void and 
superseded by the following: 
 
 The soil retention blanket for Erosion Control "AAA" shall be as shown on the approved 
products list for Erosion Control AAA. 
 
 The filter fabric shall be from the approved products list for Erosion Control Type A, 
Type AA, or Erosion check or approved equal.  After the area around the culvert is shaped and 
graded, the filter fabric shall be placed and pinned.  The filter fabric shall be placed under the 
pipe and the full length of the installation as shown in the plans.  Place the Erosion Control 
"AAA" mat over the pipe to allow for a three foot (1 meter) ± piece of material on top of the pipe.  
Cut out the hole for the pipe, leaving an area uncut that will be tucked under the culvert and in 
front of the culvert.  Pin the mat as shown and trench in and compact the downstream end.  
Seed and fertilize the area and soil fill, raking the soil in well.  Reseed and rerake the area.   
 
 Paragraph 2. of Subsection 807.02 of the Standard Specifications is void and 
superseded by the following: 
 
 The pins for the filter fabric shall be made of No. 11 gauge (3 mm diameter) steel wire.  
The pins shall be "U" pins with a one-inch (25 mm) throat and at least six inches (150 mm) long. 
 
 The pins for the "AAA" mat shall be a minimum of 8 or 9 gauge (4 mm diameter) wire, 
u shaped pins with 8"-10" (200 mm to 250 mm) legs and a 1" or 2" (25 mm or 50 mm) throat.   
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FLY ASH 
(S10-5-0801) 

 
 Subsection 1008.01 in the Standard Specifications is void and superseded by the 
following: 
 
 Fly ash shall be Class C or F meeting the requirements of ASTM C 618. 
 
 

STRUCTURAL STEEL 
(S10-5-0801) 

 
 Section 1045 of the Standard Specifications is amended to include the following: 
 
 1045.03 -- Steel Plate Substitution 
 
 The Contractor may use either English or Metric steel plates in accordance with 
Table 1045.01. 
 

Table 1045.01 
English-Metric Steel Plate Substitution Table  

Metric 
(millimeters) 

English 
(inches) 

Metric 
(millimeters) 

English 
(inches) 

9 3/8 32 1 1/4 

10 3/8 35 1 3/8 

11 7/16 38 1 1/2 

12 1/2 40 1 5/8 

14 9/16 45 1 3/4 

16 11/16 50 2 

18 3/4 55 2 1/4 

20 13/16 60 2 3/8 

22 7/8 70 2 3/4 

25 1 80 3 1/4 

28 1 1/8 90 3 1/2 

30 1 1/4   
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REPAIR OF DAMAGED METALLIC COATINGS 
(S10-5-0801) 

 
 Paragraph 2. of Subsection 1061.01 in the Standard Specifications is void and 
superseded by the following: 
 
 2. The material used for repair shall provide a minimum coating thickness of at least 
50 µm with one application. 
 

DOWEL BARS 
(S10-5-0801) 

 
 Subsection 1022.02 in the Standard Specifications is amended to include the following: 
 
 In addition to these certificates, two 1.8 meter samples of the coated bar (for tension 
testing and bend testing) of each size bar and each heat number shall be sent to the NDR 
Materials and Research Laboratory, Lincoln, Nebraska.  These bars will be properly identified 
with tags showing the size and heat number. 
 
 

CORRUGATED METAL PIPE 
(S10-5-0801) 

 
 Table 1035.01 in Section 1035 of the Supplemental Specifications is amended by 
deleting the title “Steel and Aluminum Culvert Thickness”. 
 
 

METAL FLARED-END SECTIONS 
(S10-5-0801) 

 
 Table 1036.01 in Section 1036 of the Supplemental Specifications is amended by 
deleting the title “Steel and Aluminum Flared-End Thickness”. 
 
 

REINFORCED CONCRETE PIPE, MANHOLE RISERS, 
AND FLARED-END SECTIONS 

(S10-5-0801) 
 
 Paragraph 3.a. of Subsection 1037.02 in the Supplemental Specifications is void and 
superseded by the following: 
 
 3.a.  Round reinforced concrete pipe shall conform to the requirements of 
AASHTO M 170-95 with the exception of the minimum circumferential reinforcing 
(in2/ft. (mm 2/m) of pipe wall) for 15, 21, and 24 inch (380, 460, 600 mm) Class III pipe, as 
shown below: 
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 Paragraph 3.b. of Subsection 1037.02 is void and superseded by the following: 
 
 b.  AASHTO M 170-95 Specifications are modified as follows: 
 
 Paragraph 4. of Subsection 1037.02 is void and superseded by the following: 
 

4. Reinforced concrete arch pipe shall conform to the requirements of 
AASHTO M 206-95. 

 
 Paragraph 5. of Subsection 1037.02 is void and superseded by the following: 
 

5. Reinforced concrete elliptical pipe shall conform to the requirements of 
AASHTO M 207-95. 

 
 Paragraph 7. of Subsection 1037.02 is void and superseded by the following: 
 

7. Concrete flared-end sections shall be of the design shown in the plans and in 
conformance with the applicable requirements of AASHTO M 170-95, Class II 
pipe, AASHTO M 206-95, Class A-II pipe, or AASHTO M 207-95, Class HE-II 
pipe for the diameter of pipe which it is to be installed. 

 
 

HIGH TENSILE BOLTS, NUTS, AND WASHERS 
(S10-5-1001) 

 
 Subsection 1058.02 in the Supplemental Specifications is void. 
 
 Paragraph 4.b.(5) in the Standard Specifications is void and superseded by the 
following: 
 

(5) The bolt, nut, and washer assembly shall be assembled in a Skidmore-Wilhelm 
calibrator or an acceptable equivalent device.  For bolts that are too short to be 
assembled in the calibrator, see Subsection 1058.03, Paragraph 4.b.(9). 

 
 

ELASTOMERIC BEARINGS AND LAMINATED 
BEARING PADS 

(S10-5-0202) 
 
 Paragraph 2. of Subsection 1068.02 in the Standard Specifications is void and 
superseded by the following: 
 

2. Certification shall be furnished in accordance with NDR’s Materials  
Sampling Guide. 

 
 Paragraph 3. of Subsection 1068.02 is void.  
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STEEL BARS FOR CONCRETE REINFORCEMENT 
(S10-5-1201) 

 
 Section 1020 in the Standard Specifications is void and superseded by the following: 
 
1020.01 - Description 
 
 Steel tie bars for longitudinal joint reinforcement in concrete pavements shall be epoxy 
coated and deformed Grade 40 or 60 billet steel as shown in the plans, specifications or Special 
Provisions. 
 
1020.02 - Material Characteristics 
 
1. Billet-steel bars shall conform to the requirements of ASTM A 615/A 615M. 
2. Epoxy coatings shall conform to the requirements in Section 1021 of the Standard 

Specifications and Supplemental Specifications. 
 
1020.03 - Acceptance Requirements 
 
 Acceptance shall be based on sampling, testing, and certification requirements in 
accordance with the NDR Materials Sampling Guide. 
 
 

PERFORMANCE GRADED BINDER 
 

 Section 503 in the Standard Specifications and Supplemental Specifications is amended 
to include Performance Graded Binders. 

 
I. Description: 
 
 The performance graded binder to be used on this project shall be PG Binder 64-28, 
supplied by a Certified Supplier.   
 
Certified Supplier  
 
 A supplier must be certified by the Nebraska Department of Roads to be allowed to 
supply Performance Graded Binder in Nebraska.  A certified supplier must be a participant in 
one or more of the following PG Binder groups.  
 

1. AASHTO Materials Reference Laboratory (AMRL) 
2. Western Cooperative Testing Group 
3. Combined States Binder Group 

 
 

 The supplier must maintain and follow the requirements of the group or groups in which 
they participate in to maintain certification by the Nebraska Department of Roads.  In addition, 
active participation is required to maintain certification by the Department.  Active participation 
will include submitting of round robin samples results, along with meeting other requirements of 
the group or groups.  Failure to do so will result in loss of certification by the Department.  
 
 A certified supplier may be asked to supply to the Department, past round robin results, 
laboratory inspection reports, reasons for and investigative reports on out lying results,  
quality control testing, and/or technician training and proficiency testing reports.  
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Supplier Certification  
 
 A supplier may request certification by contacting the Nebraska Department of Roads, 
Materials and Research Division, Flexible Pavement Engineer at (402) 479-4675.  A temporary 
certification may be issued for a period of up to one year.  Split sample testing will be required 
prior to receiving a temporary certification.  Split sample testing will be done on all grades of 
binder that the supplier intends to supply during the temporary certification.  The supplier will 
have up to one year to become certified by participating in and following the requirements of 
one or more of the approved binder groups.  
 
 A supplier may become certified through active participation in other binder 
certification/round robin groups that are approved by the Department.  The Department may 
request from the supplier prior to approval, past or current round robin results, quality control 
testing, laboratory inspection reports, and/or technician training and proficiency testing reports. 
 
II. Binder Sampling and Testing: 
 

1. Lots.  Each 3750 tons (3400 Mg) of HMA produced will be a binder lot. 
 
2. A binder lot will include only one PG Binder grade or a blend as allowed in 

paragraph 6.e. 
 
3. A Binder lot will only include one supplier of the PG Binder or a blend as allowed 

in paragraph 6.e. 
 
4. Blending of different binder grades and binders from different suppliers will be 

allowed with restrictions as noted in paragraph 6.e.  The Engineer must be 
notified of the intent to blend prior to actual blending. 

 
5. All binders shall be sampled at the rate of one sample per lot with a minimum of 

three samples per project. 
 

a. The sample shall consist of two one-quart (liter) cans and shall be taken 
by the Contractor’s Certified Sampling Technician, with assistance from 
or under supervision of NDR personnel.  The sample shall be taken at the 
plant from the line between the storage tank and the mixer or from the 
tank supplying material to the line, at a location at which material sampled 
is representative of the material in the line to the mixer.  One can will be 
tested for compliance with MP1 specifications and the other can portion 
will be saved for dispute resolution, if needed.  The sampling process 
shall follow procedures of the NDR Materials Sampling Guide and 
NDR T 40. 

 
b. Testing.  When the tested PG Binder is in compliance, the binder lot will 

be accepted and both cans of the sample can be discarded.  If the tested 
PG Binder does not comply, then the price of the PG Binder lot 
represented by the sample shall be adjusted according to Table 1.  
Overall project average testing requirements and price adjustments will 
also apply, as stated in Table 2. 
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6. Material Requirements: 
 

a. Performance graded binder, as specified in the contract items shall be in 
accordance with AASHTO Designation MP1 and meet all minimum and 
maximum requirements. 

 
b. Substitution of a PG Binder, which exceeds the upper and lower grade 

designations from the specified, requires advance notification of the 
Engineer, and be documented by a no cost change order.  The bill of 
lading or delivery ticket shall state the binder grade and specific gravity. 

 
c. Material Certification - A Material Certification shall be submitted prior to 

construction stating, the type of modifier being used, and the 
recommended mixing and compaction temperatures for the Hot Mix 
Asphalt. 

 
d. The Contractor shall receive from the supplier, instructions on the proper 

storage and handling of each grade and shipment of PG Binder. 
 
e. Blending of PG Binders at the hot mix plant site will be allowed only when 

transitioning to an asphalt mixture requiring a different grade of binder 
and with the following restrictions: 

 
(1) The resultant blend will meet MP-1 specifications when tested as 

±3° of the specified PG binder.  The sample of the blended 
material will 1) be considered as a lot sample, 2) will be taken 
during initial production following the blending of the binders, and 
3) deductions when not meeting MP-1, will apply.  On the blended 
sample’s identification form will be a note explaining the blending 
conditions and a statement that the sample is a blend of materials.  
The next lot sample, following the sample representing the blend, 
will be tested as the specified binder grade for the asphalt mixture 
being produced and shall meet MP-1 specifications. 

 
(2) Modified Binders - When a type of modification is used and stated 

in the Material Certification as required in paragraph 6.c., it will not 
be allowed to be blended with a binder containing a different type 
of modification.  Blending of the same type of modifiers will be 
allowed. 
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TABLE 1 

SINGLE SAMPLE TOLERANCE AND PRICE REDUCTION TABLE 

 Price Reduction1 
Pay Factor of 0.75 

Determined by Engineer2 
Pay Factor of 0.50 or Removal 

Tests on Original Binder  
Dynamic Shear, G*/Sin δ, kPa 0.86-0.92 < 0.86 

Tests on Rolling Thin Film 
Oven Residue  
Dynamic Shear, G*/Sin δ, kPa 

1.76-1.97 < 1.76 

Tests Pressure Aging Vessel 
Residue  
Dynamic Shear, G*Sin δ, kPa 

5601-6200 > 6200 

Creep Stiffness  
S, Mpa 325-348 > 348 

m-value 0.270-0.284 < 0.270 
 
NOTE: If more than one test fails to meet requirements, the largest individual price reduction 

(pay factor of 0.75 or 0.50) will be used to calculate price reduction for the asphalt 
binder. 

 
1 Price Reduction will be based on contract unit price of asphalt binder. 
 
2 The Engineer will determine if the non-compliant material will be removed.  If the non-compliant 
material is accepted, a price reduction of 50% will be applied.  The price reduction shall be 
based on the contract unit price of asphalt binder. 

 
 The pay factor will be applied to the quantity of material that the sample represents. 
 
Overall Project Average - Price Reduction Based on Complete MP-1 Testing 
 
 Out of specification material will be determined by the specifications outlined in 
AASHTO MP-1, excluding Direct Tension. 
 
 The Nebraska Department of Roads, Materials and Research, Bituminous Laboratory 
will do complete testing, per MP-1 specifications, on a minimum of three samples or 20% of the 
total samples from the project, whichever is the greatest.  The Department will randomly select 
one sample for complete MP-1 testing out of every five samples received.  When any test result 
shows sample not meeting MP-1 specifications, the previous and following sample received will 
be tested for complete MP-1 compliance.  Testing will continue in this manner until tested 
samples meet all of MP-1 specifications. 
 
 Original Dynamic Shear Rheometer testing will be completed on all samples.  When a 
sample being tested for only Original Dynamic Shear Rheometer compliance falls out of MP-1 
specification, it will then be tested for complete MP-1 specification compliance.  Adjacent 
samples will be tested when results, other than the Original Dynamic Shear Rheometer result, 
do not meet specification.  This additional complete testing for MP-1 compliance is in addition to 
the minimum number of samples that will be tested for complete MP-1 compliance. 
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 At the completion of testing, all complete MP-1 test results will be averaged.  For 
averages that do not meet MP-1 specifications, the largest reduction shown in Table 2 will be 
applied to all the Performance Graded Binder used on the project. 
 

Table 2 
 

OVERALL PROJECT AVERAGE - PRICE REDUCTION TABLE 

 Range of Average Pay Factor Applied 

Tests on Original Binder  
Dynamic Shear, G*/Sin δ, kPa 
Min. 1.00 kPa 

< 1.00 - 0.98 
< 0.98 - 0.96 
< 0.96 - 0.94 
< 0.94 

0.98 
0.95 
0.92 
0.85 

Tests on Rolling Thin Film 
Oven Residue  
Dynamic Shear, G*/Sin δ, kPa 
Min. 2.20 kPa 

< 2.20 - 2.156 
< 2.156 - 2.09 
< 2.-09 - 2.024 
< 2.024 

0.98 
0.95 
0.92 
0.85 

Tests Pressure Aging Vessel 
Residue  
Dynamic Shear, G*Sin δ, kPa 
Max. 5000 kPa 

< 5000 - 5100 
< 5100 - 5250 
< 5250 - 5400 
< 5400 

0.98 
0.95 
0.92 
0.85 

m-Value Min. 0.300 < 0.300 - 0.298 
< 0.298 - 0.293 
< 0.293 - 0.290 
< 0.290 

0.98 
0.95 
0.92 
0.85 

Creep Stiffness  
S, MPa 
Max. 300 MPa 

< 300 - 306 
< 306 - 315 
< 315 - 324 
< 324 

0.98 
0.95 
0.92 
0.85 

 
Single Sample Reduction and Overall Project Average Reduction 
 
 A sample representing a lot, not meeting MP-1 Specification, will have a reduction for 
the material that the sample represents.  Only the largest reduction from Table 1, will apply 
when more than one result of a single sample does not meet MP-1 specifications.  Only the 
largest overall project average reduction from Table 2, will apply when more than one test 
average falls out of MP-1 specifications.  Pay Factors based on both Table 1 and Table 2 test 
results are separate from each other and both will be applied. 
 
Investigation of Verification Lot Samples That Do Not Meet Specifications 
 
 When the lot sample shows test results out of specification limits, the process of 
resolving the sample failure will include the following actions as appropriate: 
 

1. The Bituminous Lab may conduct retesting of the remaining portion of the 
original can sample as determined necessary to confirm or disaffirm the original 
test result(s). 
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2. The Flexible Pavement Engineer will notify the Contractor who will arrange to 
investigate all aspects of the testing, loading, handling and delivery of the 
material in question.  The Contractor shall report findings to the Central 
Laboratory, Flexible Pavement Engineer. 

 
3. The Department will collect and compile all information and prepare a report.  A 

copy of the report will be distributed to the District and the Contractor. 
 
4. The Bituminous Laboratory will issue the standard report of tests for all samples 

tested, to include any resulting pay factor deductions.  A copy of the report of 
tests will be distributed to the District, Construction Division, and Contractor. 

 
Dispute Resolution 
 
 After testing and investigations have been completed on the one can of the sample and 
there is still a dispute, the Department will select an independent laboratory for referee testing to 
take place on the second can of the sample.  If the independent lab’s tests indicate failing 
results and pay deductions equal to or great than the Department’s, the Contractor will 
reimburse the Department for the cost of testing.  If the independent lab’s tests indicate that the 
material meets specification or is at a pay deduction less than the Department’s, the 
Department will assume the cost of testing.  When the independent lab’s tests indicate a pay 
deduction, the lesser of the Department’s and the independent lab’s deductions will be applied. 
 
Basis of Measurement 
 
 PG Binder shall be measured in accordance with Subsection 503.05 in the Standard 
Specifications and Supplemental Specifications. 
 
Basis of Payment: 
 
 Subsection 503.06 in the Standard Specifications and Supplemental Specifications is 
amended to provide that PG Binder, accepted by the Engineer for use in asphaltic concrete, will 
be paid for at the contract unit price per ton (Megagram) for the item "Performance Graded 
Binder _____", less any deductions as prescribed in the tolerance and price reduction tables.   
 
 

SUPERPAVE ASPHALTIC CONCRETE 
 
 Asphaltic Concrete Type SP4 shall use the 12.5 gradation band. 
 
 Paragraph 4.f.(1)(i) of Subsection 1028.03 in the Supplemental Specifications is void 
and superseded by the following:   
 

Bulk Specific Gravity (Gmb) shall be determined for each specimen in 
accordance with AASHTO T 166. 

 
 Paragraph 4.f.(5) of Subsection 1028.03 in the Supplemental Specifications is void and 
superseded by the following: 
 

5. (i) The percent of PG Binder shall be determined for each QC test.  The 
percent of PG Binder will be computed by ignition oven results. 
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5. (ii) The gradations shall be determined for each QC test using AASHTO T 30. 
 
 Paragraph 4.g.(1) of Subsection 1028.03 in the Supplemental Specifications is void and 
superseded by the following:   
 

All test results and calculations shall be recorded and documented on data 
sheets using the latest version of NDOR provided “Superpave” software.  A 
copy containing complete project documentation will be provided to the 
Materials and Research Division at the completion of the project. 

 
 Paragraph 5.b. of Subsection 1028.03 in the Supplemental Specifications is void and 
superseded by the following:   
 

Two consecutive test results (single test) outside the Specification limits or a (50% 
or reject) shall be cause to cease operations. 

 
 Paragraph 5.e. of Subsection 1028.03 in the Supplemental Specifications is void and 
superseded by the following:  
 

Failure to cease operations after two consecutive test results fall outside the 
Specification limits shall subject all subsequent material to be rejected. 

 
 The “Note” in paragraph 9.b. of Subsection 1028.03 in the Supplemental Specifications 
is void and superseded by the following: 
 

Note:  The individual QC test value of the Maximum Mix Specific Gravity 
(Rice) will be used to calculate the density of each corresponding core. 

 
 

SOIL BINDER 
 
 Subsection 1034.02 in the 1997 Metric Edition of the Standard Specifications is void and 
superseded by the following:  Soil binder shall have not less than 70 percent passing the 75 µm 
sieve and that the plasticity index shall be not less than 6 nor more than 25. 
 
 

PROPOSAL GUARANTY 
(S1-38-0801) 

 
 As an evidence of good faith in submitting a proposal for this work or for any portion 
thereof as provided in the proposal form, the bidder must file with his proposal a bid bond, which 
must be executed on the Department of Roads' Bid Bond form, in the amount of 5 percent of the 
amount bid for any group of items or collection of groups for which the bid is submitted.  Any 
alterations, conditions or limitations added to the Department of Roads' Bid Bond form will be 
unacceptable and cause the bid not to be opened and read. 
 

* * * * * 
 
 
F28infMar02 
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